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GOVERNMENT OF ODISHA 

 

OFFICE OF THE PANCHAYAT SAMITI, KUARMUNDA 
                 E-mail:-ori-Kuarmunda@nic.in 

INVITATION FOR BIDS (IFB) 

               Bid Identification No.-  B.D.O. KUARMUNDA  P.S- KUARMUNDA  

No. 01/ 2024-25/ P.S KUARMUNDA / Dtd:-11.06.2024 

 

No.    1262                                                                                           Dt-11.06.2024 
The Block Development Officer, Kuarmunda, Sundargarh invites percentage rate basis for the following work 

in sealed tender on behalf of Government of Odisha from registered and eligible contractor of the state PWD (R&B)/ 
Water Resources/ Rural Work/ Minor Irrigation/ CPWD for the following works eventually to be drawn up in the P1 
forms in conformity with the details tender call notice. The bidder may submit bids for the following works under 
OMBADC scheme for the Financial year 2024-25 

 
 

Sl. 

No 

 

Name of works 

 

Value of Works    
( in Rupees) 

 

Bid Security@1%  

(In Rs) 

Cost of 
Bid 

document 

(In Rs) 

 

Class 
of 

bidder 

 

Period of 

completion 

1 2 3 4 5 6 7 

1 

 

CONSTRUCTION OF AWC 

BUILDING AT RIUN-1 

JHARBEDA GP 

25,46,780.00 25,470.00 6000/- “B & C” 

6 (Six) 

Calendar 

month 

2 CONSTRUCTION OF AWC 

BUILDING AT KACHARU 1 

KACHARU GP 

25,38,220.00 25,390.00 6000/- “B & C” 

6 (Six) 

Calendar 

month 

3 CONSTRUCTION OF AWC 

BUILDING AT DAFFAI-2, WARD 

NO. 10, BIRMITRAPUR 

MUNICIPALITY 

25,29,700.00 25,300.00 6000/- “B & C” 

6 (Six) 

Calendar 

month 

4 CONSTRUCTION OF AWC 

BUILDING AT LAHAKATHI, 

WARD NO. 10, BIRMITRAPUR 

MUNICIPALITY 

25,29,700.00 25,300.00 6000/- “B & C” 

6 (Six) 

Calendar 

month 

5 CONSTRUCTION OF AWC 

BUILDING AT KABIRAJ DHIPA, 

WARD NO. 3, BIRMITRAPUR 

MUNICIPALITY 

25,29,700.00 25,300.00 6000/- “B & C” 

6 (Six) 

Calendar 

month 

6 CONSTRUCTION OF AWC 

BUILDING AT JHANDAPAHAD 

DALKI GP 

26,47,920.00 26,480.00 6000/- “B & C” 

6 (Six) 

Calendar 

month 

7 CONSTRUCTION OF AWC 

BUILDING AT KISANBASTI 
25,05,040.00 25,050.00 6000/- “B & C” 6 (Six) 

Calendar 
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PADAMPUR GP month 

8 CONSTRUCTION OF AWC 

BUILDING AT BANDHTOLI 

JHUNMUR GP 

24,92,510.00 24,930.00 6000/- “B & C” 

6 (Six) 

Calendar 

month 

 

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract and 

other necessary documents can be seen in the office of the undersigned during office hours every day except on Sunday and public 

holidays till last date of sale and receipt of tender paper. The bid documents will also be available in the website: 

http://www.sundergarh.odisha.gov.in from 11.06.2024 of 18:00 hours to 27.06.2024upto 16:00 hours. 

2. Bids must be accompanied by Earnest Money deposit / Bid Security of the amount specified for the work in the table col.4 

above in shape of N.S.C/POTD/Post Office Savings Pass Book/ Deposit receipt of any scheduled Bank(valid minimum one year 

from the date of receipt) pledged in favour of Block Development Officer, Kuarmundaand will have to be in any one of the forms 

as specified in the bidding documents. 

(N.B:- Bid security declaration to be submitted as per Works dept. Letter No. 5984/dt-27/04/2021)  

 

3. The successful bidder will have to submit the Additional Performance Security amount as per Works Department OM No.4559 

dt.07.05.2021 in shape of T.D.R. will pledged in favour of the Block Development Officer, Kuarmunda issued from any Nationalised/ 

Scheduled Bank in India in original before acceptance of tender, if their quoted amount is less than the estimatedcost. 

4. The sale of the Bid documents shall start from dt.11.06.2024at 18:00 hours and close on dt27.06.2024 at 16:00 hours. 

during office hours in the office of the undersigned. Bids shall be received on or before 16:00 hours28.06.2024through Regd. 

Post/Speed Post/Office Drop Box. The authority will not be held responsible for any postal delay in delivering of the bid 

documents or non-receipt of the same. 

5. The original Bid security along with bid document shall be submitted by Registered Post/Speed Post/Office Drop Box in the 

office of the undersigned from 10AM on dt.12.06.2024 to 4.00 PM on dt. 28.06.2024 duringoffice hours on working days  

failing which the bid will be rejected. The received original Bid security & Bid cost will be verified at 11.00 AM on 29.06.2024. 

6. Bids received shall be opened at 11.00 AM on 28.06.2024in the office of Block Development Officer, Kuarmunda in the 

presence of the bidders who wish to attend. Bidders who participated in the bid can witness the opening of bids. If the office happens 

to be closed on the last date of opening of the bids as specified, the bids will be opened on the next working day at the same time and 

venue. 

7. Bid documents can be purchased from this office on payment of the cost of bid documents as mentioned against the work in col. 5 

in demand draft issued from any Nationalized Scheduled Bank may be prepared in the name of Block Development Officer, 

Kuarmunda payable at SBI, KUARMUNDA towards bid cost . 

8. The bid documents can be downloaded from district website: http://:www.sundargarh.odisha.gov.in on payment of the cost of bid 

documents of Rs.6000/-  in demand draft issued from any Nationalized Scheduled Bank may be prepared in the name of Block 

Development Officer, KUARMUNDA payable at SBI, KUARMUNDA towards bid cost  and submit the demand draft in 

separate envelope marked “ COSTOF THE BIDDING DOCUMENT DOWNLOADED FROM THE INTERNET ” along with the bid documents 

and the cost of bid document is non-refundable. 

9. Other details can be seen in the bidding documents. 

10. The authority reserves the right to cancel any or all bids without assigning any reason. 

11. Detailed information as contained in the DTCN shall have to be strictly adhered to, while submitting the Tender papers. 

12.  Any tenderer desirous to avail any facility as per certain circular/ order of Government have to apply for the same in writing along with 

the Tender Paper. Claim at the of opening of Tender or later will not be entertained. 

13. If there will be single tender received for any work, then it may be decided by the tender committee for approval of single tender or it 

may be sent to the higher authorities for approval of single tender. 

14.  The Authority reserves every rights to reject any or all the bids without assigning any reason. 

15. All other detailed clauses/ guidelines can be seen in the bid documents. 

16. Any  Addendum/  Corrigendum/ Cancellation  of  tender  can  also  be  seen  in  the  Newspaper  and  website: 

http://:www.sundargarh.odisha.gov.in 

http://www.sundergarh.nic.in/
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sd/- 

 Block Development Officer 

Kuarmunda 

 

 

Memo No :-1263/Dt: 11.06.2024 

 
Copy Submitted to the Collector, Sundargarh / Superintendent of Police, Sundargarh / CDO-Cum-EO, ZillaParishad, 

Sundargarh / Sub Collector, Sundargarh for favourof  information and necessary action.  
 

sd/- 

                                                                                                                                                        Block Development Officer 

Kuarmunda 

 

Memo No:-1264/Dt: 11.06.2024 
 

Copy submitted to the Deputy Secretary to Government, Department of Information & Technology, Odisha, 
Bhubaneswar for favour of information.  

sd/- 

                                                                                                                                                        Block Development Officer 

Kuarmunda 
 
 

Memo No:-1265/Dt: 11.06.2024 

 

Copy submitted to the Superintending Engineer to Government of Odisha, PR & DW Department, Bhubaneswar for 

favour of information.  
 

sd/- 

                                                                                                                                                        Block Development Officer 

Kuarmunda 

Memo No: -1266/Dt: 11.06.2024 

 

Copy submitted to the ExecutiveEngineer,(R&B) Division, Sundargarh / Rural Works Division, Sundargarh/ R.W.S.S. 

Division, Sundargarh  for information and wide publication.  

sd/- 

                                                                                                                                                        Block Development Officer 

Kuarmunda 
 

Memo No:-1267/Dt: 11.06.2024 

Copy to the Tahsildar, Kuarmunda for information and wide circulation. 
 

sd/- 

                                                                                                                                                        Block Development Officer 

Kuarmunda 

Memo No:-1268/Dt: 11.06.2024 
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Copy to Notice Board of the Panchayat Samiti , Kuarmunda / Head Clerk / Cashier/ Dev. Clerk for information and wide  
circulation.  

 
 

sd/- 

                                                                                                                                                        Block Development Officer 

Kuarmunda 

Memo No:-1269/Dt: 11.06.2024 

 
 

Copy Submitted to DIO, NIC, Sundargarh with a request to upload this tender call notice in the Sundargarh district website: 
www.sundargarh.odisha.gov.in for wide publication and timely response by the itending contractors 

sd/- 

                                                                                                                                                        Block Development Officer 

Kuarmunda 
 

Memo No:-1270/Dt: 11.06.2024 

 
 

Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Sundargarh for kind information and 
necessary action. 

 

sd/- 

                                                                                                                                                        Block Development Officer 

Kuarmunda 

http://www.sundargarh.nic.in/
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OFFICE OF THE PANCHAYAT SAMITI, KUARMUNDA 
E-mail:-ori-kuarmunda@nic.in 

Bid Identification No.- B.D.O, P.S, KUARMUNDA- 01/2024-2025 

No:-1262 /  P.S KUARMUNDA/ Dtd:- 11.06.2024 
 

1.     Block Development Officer, Kuarmunda on behalf of Governor of Odisha invites percentage rate bid 
through open bid  in Single form from eligible contractors for the works as detailed below. 

 
 

Nature of Work : 
 
 

No. of Works : 
 
Tender Cost : 
 
Class of Contractor : 

Available of Bid document in Website : 
 
Date of opening of open Bid : 

 
 

“CONSTRUCTION OF AWC BUILDING” 

08 Nos. 

As specified in the bid documents  

As specified in the bid documents 

“B & C” 

From Dt11.06.2024 of 6:00PM to Dt 27.06.2024 up to 4:00 

Dt.29.06.2024 at 11 AM 

2.   The Bidders have to participate in open bidding only. Further details can be seen from the Website:  
   www.Sundargarh.odisha.gov.in .  

3.   Any Addendum / Corrigendum / Cancellation of tender can also be seen in the website:  
  http://www.Sundargarh.odisha.gov.in. 

 
 

Block Development Officer  
 Kuarmunda 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACTOR BLOCK DEV. OFFICER 
KUARMUNDA 

http://www.cuttack.nic.in/
http://www.cuttack.nic.in./
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CHECK LIST TO BE FILLED UP BY THE BIDDER 

 

Sl. 
No 

Particulars Reference to 
Clause no. 

Whether 
furnished 

Reference 
to Page 

No. Yes No 

01. Cost of tender paper  
 

    

02. E.M.DDeclaration  
 

    

03 APS- Differential Cost     

04. Contractor Registration Certificate (Self Attested)     

05. GST. Certificate (Self Attested)     

06. PAN Card (Self Attested)     

07. No Relationship Certificate in Schedule – A (Original 
affidavit of each work separately) 

    

08 Information regarding current litigation, debarring / 
expelling ofthe  tender  or  abandonment  of  the  work  by  
the  tenderer(Schedule-E) 

    

09. Schedule-F (Original affidavit for each work separately)     

11. Signed copy of DTCN & BOQ      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONTRACTOR BLOCK DEV. OFFICER 
KURMUNDA 
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OFFICE OF THE PANCHAYAT SAMITI :KUARMUNDA 

 CONTRACT DATA 
A.  GENERAL INFORMATIONS  
 

Sl 

No 

Particulars Details 

1 Bid Identification No. BDO, PS. KUARMUNDA- 01/ 2024-2025 

2 Name of the Work (Clause No.1 of 

DTCN) 
As specified in the bid documents 

 

3 Officer inviting tender BDO, KUARMUNDA 

4 Accepting Authority BDO, KUARMUNDA 

5 Estimated Cost (Clause No.1 of 

DTCN) 
As specified in the bid documents 

 
 
B. BID INFORMATION  

 

6 Intended completion period/Time period 

assigned for Completion as per clause- 9 of 

DTCN 

6 (Six) calendar month 

7 Last Date & time of submission of Bid Time: 04.00 PM 

Date: 28.06.2024 

 
 
8 

Cost of Bid Document (Clause No. 4 of DTCN.) 

i)Bank draft separatelyagainst each amount Rs. 6,000.00 

ii) in favour of BDO, Kuarmunda 

iii) payable at SBI ,Kuarmunda 

9 Bid Security (Clause No.- 7 of DTCN.) 

i) Amount As specified in the bid documents 
 ii) Pledged in favour of BDO, Kuarmunda 

iii) Payable at SBI, Kuarmunda 

iv) Type of instrument As specified in the Bid document 

10 Period of submission of original financial 

Instruments 

From on dt. 12.06.2024todt .28.06.2024(during office 
hour only) 

11 Date of opening of  Technical Bid (Cover-I) At 11.00AM on dt.29.06.2024 

12 Verification of original documents As per clause 15.6.4 of Works Department guide 

line No.7885 dt.23.07.13 

13 Bid validity period (Clause No. 10 of DTCN.) 120 days after opening of the BID 

 

14 

Minimum period of contract / agreement / 

lease deed of equipment and machineries 

as per Clause No. 15 (v) of DTCN. 

6(Six) calendar month 

15 Currency of Contract Indian Rupees 

16 Language of Contract English 

 

 

 

CONTRACTOR                                                                                     BLOCK DEV. OFFICER 
KUARMUNDA
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OFFICE OF PANCHAYATSAMITI, KUARMUNDA 

 
DETAILED TENDER CALL NOTICE (DTCN) 

 

1.  Sealed percentage rate bids are invited in Single cover system from “B& C” Classcontractors registered  

with the State Governments and contractors of equivalent Grade / class registered with Central Government/ MES / 

Railways for execution of civil works on production of definite proof from the appropriate authority in prescribed form 

to be eventually drawn in P.W.D. FORM P-1 for the work. The adopted format for percentage rate is same as that of 

the form adopted for item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” and the 

contract will be named as P-1. Bids from Joint Venture are not allowed.  

2.The Bid documents   will available on district website: https://www.sundargarh.odisha.gov.in  from 06.00 PM of 
11.06.2024 up to 4:00 PM of 27.06.2024. The last date and time of submission of Bid is as per contract 
data. The sale of the Bid documents shall start from dt.12.06.2024 at 10.00AM and close on 
dt.27.06.2024 at 04:00 PM during office hours in the office of the undersigned. Bids shall be received on 
or before 04.00 PM of 28.06.2024through Regd. Post/Speed Post/Office Drop Box. The authority will not be 
held responsible for any postal delay in delivering of the bid documents or non-receipt of the same. The original 
Bid security along with bid document shall be submitted by Registered Post/Speed Post/Office Drop Box in 
the office of the undersigned from10.00 AM on dt.12.06.2024 to 04.00 PM on dt.27.06.2024during office hours 
on working days failing which the bid will be rejected. The received original Bid security & Bid cost will be verified 
at 11.00 AM on 29.06.2024.  

 
3.  The Bid documents will be opened by the assigned Officer in the office of Block Development Officer,  
Kuarmundaat 11 AM on 29.06.2024 in presence of the bidders or their authorized representatives who wish to 
attend.  

4.  The cost of Bid documents in shape of demand draft issued from any Nationalized scheduled bank may be 
prepared in the name of the BDO, Kuarmundaand payable at SBI, Kuarmunda separately for Rs.6,000/- towards 
Bid cost. The Bid cost shall be deposited in shape of Bank Draft prepared on or before the last date of receipt and 
submitted on time of purchase of bid documents.  

5.  The bid documents can be downloaded from district website: http://:www.sundargarh.odisha.gov.in on 
payment of the cost of bid documents of Rs.6,000/-in demand draft issued from any Nationalized Scheduled 
Bank may be prepared in the name of Block Development Officer, Kuarmundapayable atSBI, Kuarmunda 
towards bid cost  and submit the demand draft in separate envelope marked “COST OF THE BIDDING 
DOCUMENT DOWNLOADED FROM THE INTERNET” along with the bid documents.  

 

6.  The bid is to be submitted in one covers.  
(i) Cover-I is to contain scanned EMD, Cost of bid document, scanned copy of registration certificate, PAN  
card, valid GST. clearance certificate, undertaking/certificates duly filled, affidavit, work experience certificate and 
documents required as per the relevant clauses of this DTCN & price bid duly filled in and signed by the bidder.  

7.  The open bid must be accompanied with scanned copies of financial instruments towards bid security of the 

amount as specified in the Contract Data along with the Bid in the form of Fixed deposit receipt of Schedule 

Bank / KissanVikashPatra/ Post Office Savings Bank Account/ National Savings Certificate / Post Office Time 

Deposit Account duly pledged in favour of  Block Development Officer, Kuarmunda and payable at SBI 
,Kuarmundathe place as specified in the Contract Data as per the terms and conditions laid down in OGFR and 

in no other form. Bidders desirous to hire machineries or equipments from outside the State or owned  
 
 

 

CONTRACTOR BLOCK DEV. OFFICER 
KURMUNDA

https://www.cuttack.nic.in/
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but deployed outside the State are required to furnish the bid security as specified in the Contract Data in form of 

above shape and as per the above terms and conditions. Bid not accompanied with EMDas specified above 

shall be liable for rejection.  

8.The intending bidders are required to produce documents viz original Registration Certificate, valid GST. 
clearance Certificate, PAN card after opening of Technical Bid for verification purpose in the latter stage along 
with the original documents relating to ownership and hiring of plants and machineries mentioned at Annexure-I 
of Schedule-C, preferably within three working days from the date of opening of the tender. Furnishing scanned 
copy of such documents along with the Technical Bid is mandatory otherwise his/ her bid shall be declared as 
non-responsive and thus liable for rejection.  

9.The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders 

whose bid is accepted must submit a work programme at the time of execution of Agreement.  

10.Allbids received will remain valid for a period as specified in the Contract Data after the deadline date for 

submission of bids and validity of bids can also be extended if agreed to by the bidder and the Department.  

11.Checklist is to be duly filled in. 

12.Engineer Contractors desirous to avail the facility of exemption of E.M.D. is required to submit an affidavit to 

the effect that he has not yet availed the facility for more than two works during the current financial year. The 

name of work for which and the authority to which the tender is being submitted must be mentioned in the 

affidavit failing, which the tender will be rejected.  

13.The ST/SC contractor desires to avail price preference is required to submit an affidavit.  

 

14.The name of work for which and the authority to which the tender is being submitted must be mentioned in 

the affidavit failing, which the tender will be rejected. 

15. (i)   The Contractors are required to furnish evidence of ownership of principal machineries/equipments in  

 Schedule-C as per Annexure-I for which contractor shall have to secure minimum 80% of marks  

 failing which the tender shall be liable for rejection.  

 

(ii)  In case the contractor executing several works he is required to furnish a time schedule for movement of  

 equipment/machinery from one site to work site of the tendered work in Annexure-IV of Schedule-C.  

(iii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy  

 for the tendered work if these are not engaged and produce certificate from the Executive Engineer as  

 per Annexure - III of Schedule-C under whom these are deployed at the time of tendering as to the  

 period by which these machines are likely to be released from the present contract. Certificate from the  

 Executive Engineer of Government of Orissaor Engineer-in-Charge of the project (in case of non- 

 Government projects) under whose jurisdiction the work is going on, shall not be more than 90 days old  

 on the last date of receipt of tender  

(iv) In case the contractor proposes to engage machineries and equipment’s as asked for in the  

 tender document, owned or hired but deployed outside the State, he/she is required to furnish  

 additional 1% EMD /Bid Security. The entire bid security including the additional bid security shall  

 stand forfeited in case the contractor fails to mobilize the machineries withina period as to be able to  

 execute an item of work as per original programme which will be part of the agreement.  

(v)  The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership  

 from  the  company/person  providing  equipments/machineries  on  hire/lease  along  with  contracts/  
 
 
CONTRACTOR BLOCK DEV. OFFICER 

KURMUNDA
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agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be  

on long term basis for a minimum period of as mentioned in contract data from the last date of receipt  

of Bid . 

16.  An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has  

 abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.  

 The bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication  

 of bid documents including Bank guarantee.Anaffidavit to this effect is to be furnished in Schedule-F. Non  

 furnishing of the scanned copy of information in Schedule - E and required affidavit in Schedule - F, the  

 bid document will be summurarily rejected.  

17.  No Relation certificate: - The contractor shall furnish a certificate along with the tender to the effect that he  

is  not  related to  any  officer  in the  rank  of  an  Assistant  Engineer  &  above in  the  state  P.W.D.  

orAssistant/Under Secretary & above in the Works Department. If the fact subsequently proved to be false, the 

contract is liable to be rescinded. The earnest money & the total security will be forfeited & he shall be liable 

to make good the loss or damages resulting for such cancellations. The proforma for no relationship 

certificate is contained in a separate sheet vide Schedule-A.  

 
18. (i) Each bidder is to submit along with bid a note regarding his experience on execution of 

a) Name of the Project: - 
b) Estimated cost: - 

c) Total Length  of Project: - 

d) Major Items of work: - 

e) Quantity of items:- i) As per Agreement: - 
ii) As per execution: - 

f) Date of Commencement:- 

g) Stipulated date of Completion: - 
h) Actual date of completion: - 

i) Other details if any. : - 

19. If an individual makes the application, the individual should sign above his full type written name and current 
address. 

20.  If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type  

written name and the full name of his firm with its current address in a forwarding letter.  
 

21.  If the application is made by a firm in partnership, it shall be signed by a partner holding power of attorney for  
the firm in which case a certified copy of the power of attorney shall accompany the application. A certified  

copy of the partnership deed and current address of all partners of the firm shall also accompany the  

application.  

22.  If the application is made by a limited company or a corporation, it shall be signed by a duly authorized  

person holding power of attorney for signing the application in which case a certified copy of the power of 
attorney shall accompany the application. Such limited company or corporation will be required to furnish 
satisfactory  evidence of its existence along with the technical bid.  

 

23. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 
change in the wordings will not be accepted. 

 

24.    No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be  
 submitted in English.  

 

25.    Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender  

         papers.  
 

 

CONTRACTOR BLOCK DEV. OFFICER 
KURMUNDA
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26. Percentage rate contract (Vide Works Department letter no.8310 dt.17.05.2006)  
     In case of Percentage Rate tender,:- 

 

(i) The contractor has to quote percentage excess or less over the estimated cost in the Price Bid 
appended to the tender document. 

(ii)  The Contractors participated in the tender for more than one work may offer conditional rebate.  
Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded 
first. The rebate so offered shall be considered after opening of all packages called in the same 
Tender Notice. The Contractors who wish to tender for two or more works shall submit separate 
tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as 
per IFB) to which they refer.  

(iii)  The Contractor will quote percentage excess/less up to one decimal point only. If he writes the  

percentage excess/less up to two or more decimal points, the first decimal point shall only be 
considered without rounding off.  

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of 
progress specified in the contract. 

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items 
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior 
approval of competent authority is mandatory before making any payment. 

(vi) The  period  of  completion  is  fixed  and  cannot  be  altered  except  in  case  of  exceptional 
circumstances with due approval of next higher authority. 

(vii)  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only  
and the percentage excess or less shall be added or subtracted from the gross amount of the bill  

27.  The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all the 
documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed 
specifications for Orissa and other relevant specifications and drawings. Complain at a future date that plans and 
specifications have not been seen by the bidders cannot be entertained.  

28.  The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered during  
the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the bidder will 
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate the 
contract and no extra monetary compensation will be entertained. The work shall however be executed as per 
final approved drawing to be issued by the Engineer-in-Charge as and when required.  

29.  Every bidder is expected before quoting his rate to inspect the site of the proposed work.  The bidder should also  

inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and 
availability of materials.  In every case the materials must comply with the relevant specifications.  Complaints at 
future date that the availability of materials at quarries has been misjudged cannot be entertained.  

30.  The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather  
road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.  

31.  It must be definitely understood that the Government does not accept any responsibility for the correctness and  

completeness of the trial borings shown in the Cross Section.  
 
32. Additional performance Security: 

Additional performance security shall be deposited by the successful bidder before execution of the  
agreement when the bid amount is seriously unbalanced i.e. less than the estimated cost by more than 10%. 
In such an event the successful bidder shall deposit the additional performance security to the extent of 1.5 
times  of the differential cost of the bid amount, in shape of  Fixed deposit receipt of Schedule Bank / 
KissanVikashPatra / Post Office Savings Bank Account / National Savings Certificate / Post Office 
Time Deposit Account, duly pledged in favour of  theBlock Development Officerand payable at the 
place as specified in the Contract Data which will be over and above the performance security. 
 

SI 
No. 

Range of Difference between the 
estimated cost put to tender and 
Bid amount 

Additional performance Security to be 
deposited by the successful Bidder 

1 Below 5% No Additional Performance Security. 

2 From 5% and above and below 10% 50% (Difference between the estimated cost put 
to tender and Bid amount) 

3 From 10% and above 150% (Difference between the estimated cost put 
to tender and Bid amount) 

 
 
Theadditional performance security in any other from will not be accepted. If the Contractor fails to complete 
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the work, the amount so furnished as additional performance security will be forfeited in addition to the 
other penal clauses, if any, to be imposed.  

 

33.  In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the  
approved document during download of the bid document, the decision of the officer inviting the bid will be 

binding on the bidder.  
 

34. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and  
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 
accepted. 

 
35.  i) Schedule of quantities are accompanied in Single Cover.  It shall be definitely understood that the  

Government does not accept any responsibility for the correctness or completeness of this schedule and that 

this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the 

Contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and no 

extra monetary compensation, will be entertained.  

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject to 

a maximum of 5% over the estimated cost. If it exceeds the limit stated above, prior approval of competent 

authority is mandatory before making any payment.  
 

36. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of 
what so ever. 

 

37. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD 
Code. 

 

38.  i)  The notification of award will constitute the formation of the contract, subject only to the furnishing of a  

performance security (Initial Security Deposit) and additional performance security as per Clause 27 of DTCN in  

form of Fixed deposit receipt of Schedule Bank/KissanVikashPatra/Post Office Savings Bank Account/National  

Savings Certificate/Postal Office Time Deposit Account duly pledged in favour of Block Development Officer,  

Kuarmunda and payable at SBI, Kuarmundaand in no other form which including the amount already  

deposited as bid security (earnest money) shall be 2% of the value of the tendered  amount (excluding 1%  

deposited towards hiring of equipments/machineries from outside the State if any) and sign the agreement in the  

PWD Form P-1 for the fulfillment of the contract in the office of the BDO. Kuarmunda and payable at SBI, 

Kuarmundaoras directed. The security deposit together with the earnest money and the amount withheld  

according to the provision of P1 agreement shall be retained as security for the due fulfillment of this contract  

and additional performance security in accordance with the provisions of the agreement.  

ii)  The  agreement  will incorporate  all  correspondence  between  the  officer  inviting the  bid/Block  

Development Officer, Kuarmunda and the successful bidder. Within 15 days following the 

notification of award along with the Letter of Acceptance, the successful bidder will sign the 

agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the 

agreement.  

a) The notice inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 
thereof together with any correspondence leading thereto & required amount of performance 
security including additional performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. 
 
iii) Failure to enter in to the required agreement and to make the security deposit as above shall entail 

forfeiture of the Bid Security (earnest money).Nocontract (tender) shall be finally accepted until 
the required amount of initial security deposit and additional performance security deposit are 
received by the Block Development Officer, Kuarmunda. The security will be refunded after One Year 
of completion of the work and payment of the final bill and will not carry any interest.  
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iv)  As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97  

J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where  
bidders / tenderers back out from the offer before acceptance of tender by the competent  
authority.  

 
v) Amendment to Para 3.5.18 note -viii of OPWD code Vol-I WD office Memorandum no 12366 dt 

8.11.2013 
Before acceptance of tender the successful bidder will be required to submit a work programme and  
mile stone basing on the financial achievement so as to complete the work within stipulated time and  
in case of failure on the part of the agency to achieve mile stone liquidated damage will be imposed.  

39.  That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been  

entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to 
bring a suit in regard to the matter by this contract at any place outside the State of Orissa.  

 
40.  The contractor should be liable to fully indemnify the department for payment of compensation under workman  

Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of 
compensation paid will be recovered from the contractor.  

 
41.  Bidders are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department  

Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.  
 

42.  In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest  
minimum Wages Act, the BDO,Kuarmundawill have the right to investigate and if the contractor is found to be in 
default, he may recover such amount due from the contractor and pay such amount to the labour directly under 
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 
BDO, Kuarmunda is final and binding on the contractor.  

43. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full  
within the following or similar category. 

a.   Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls  
 conveyance charge and other cost on account of land and building including temporary building and  
 temporary electric connection to work site as well as construction of service road and diversion road and its  
 maintenance till completion of work as required by the bidders for Collection of materials, storage, housing of  
 staff or other purpose of the work. No bidder will however be liable to pay Govt. for temporary occupation of  
 land owned by Govt. at the site of the work.  
 

b.   Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements  
 therein to the satisfaction of the local health authorities.  

c.   Suitable water supply including pipe water supply wherever available for the staff and labour as well as for  

 the work.  

d.   Fees and duties levied by the municipal, canal or water supply authorities.  

e.   Suitable equipment’s and wearing apparatus for the labour engaged in risky operations.  

f.  Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and  
approaches in order to protect the public and employees from accidents.  

 

g.   Compensation including the cost of any suit for injury to persons or property due to neglect of any major  
 precaution also become payable due to operation of the workmen compensation act.  
 

h.   The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own  
 cost.  
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44.  After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such  
as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left 

neat and clean, this should be inclusive of the rate.  

45. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of 
works. 

46.  It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra  

quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge 
and rate settled before the extra items of work or extra quantity of any items of work is taken up.  

 

47.  The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,  
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

 
48.  Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions  

of contract and other necessary documents can be seen in all the offices issuing the documents during office 
hours every day except on Sundays and Public Holidays till last date of sale and receipt of bid documents. 
Interested bidders may obtain further information at the same address. But it must be clearly understood that the 
bids must be received in order and according to the instructions.  

 
49.  Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned  

herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall 

supersede the condition of D.T.C.N.  

50.  All reinforced cement concrete work should conform to IRC Code and Bridge Code section I, II, III, IV and VII & 

latest design criteria for prestressed concrete bridges specifically for road and bridges issued by MOSRT&H, 
Govt. of India. MOSRT&H Specification for Road & Bridge work (Latest Revision) shall be the guiding book for 
execution, quality assurance, specification and measurement for all items of Road & Bridge works.  

 

51. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and 
water tight. 

52. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can 
reject partly or fully such structures if found defective in their opinion. 

 
53. Concrete should be machine mixed unless otherwise ordered in writing by the Addl. PD (Tech.) ZP,Sundargarh. 
The contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost. 

54. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
 
55. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be 
granted on the application of the bidder due to delay in procurement of materials.  

 
56.  The bidder will be responsible for the loss or damage of any departmental materials during transit and in the  

execution of the work due to reasons what - so-ever and the cost of such materials will be recovered from the 
bills at stock issue rates or market rates whichever is higher.  

 
57.  If the bidder removes Government materials supplied to him from the site of work with a view to dispose of the  

same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable  
to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market  
rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or  
at any time thereafter become due to the bidder or from his security deposit or from the proceeds of sale thereof.  
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58.  The selected bidder may take delivery of departmental supply according to his need for the work issued by the  

Sub-Divisional office in-charge subject to the availability of the materials. The bidder shall make all arrangement  
for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by  
the Department. The Department is not responsible for considering the theft of materials at site.  It is the  
contractor’s risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty as per  
clause of P-1 agreement.  

 
59.  The Department will have the right to supply at any time in the interest of work any departmental materials to be  

used in the work and the contractor shall use such materials without any controversy or dispute on that account.  
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by  
the Department or current market rate whichever is higher.(DELETED As Department will not supply any  
material)  

 

60.  All the materials which are to be supplied from Block Office store will be as per availability of stock and the  
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of  

M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After issue from the Block Office store the materials 
may be under the custody of the contractor and the contractor will be responsible for its safety and storage.  

 
61.  Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor  

must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved 

manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use.  

62.  TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For  

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size  
and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. and their  
weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the  
Engineer-in-Charge.  

 
63.  The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the  

department has got the right to shift the actual bridge position within a reasonable range in both U/s and   D/s.  
 

64.  The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of  
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.  

 

65. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one 
unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of 
the test. 

66. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from 
cutting shall be economically utilized in filling. 

 
67. The stack of  metal and chips will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken as 1.5m × 

1.5M × 0.44M = 1 Cum. 
 
68. The machineries, if available, with the department may be supplied on hire as per normal hire charges of 

Government in force at the time of execution of work subject to the condition that the contractor will execute in 
advance an agreement with the BDO,Kuarmunda. 

 
69. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the 

light of the nature of strata indicated by boring which must be taken in advance of actual execution of the 
foundation. 

 
70. a)  It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts 

as will be directed by the Engineer-in-charge. 
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b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the  

 testing shall be taken for each structural member by a representative of the contractor in the presence of  

 responsible officer of the rank not lower than that of an Assistant Engineer. The contractor shall bear the cost  

 so involved in testing. The test specimen in cube should be carried out in the Departmental Quality Control  

 and Research Laboratory of Sundargarh or Bhubaneswar. Test should be carried out in accordance with          

the stipulation in Bridges code section-III.  

c)   Test specimens shall be formed carefully in accordance with the standard method of taking test specimen  

 and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and  

 that the result of the specimen did not give a correct indication of the actual quality of concrete.  

d)  Plain concrete and reinforced concrete specimens will be tested in Quality Control and Research Laboratory at         
Rourkela. Cost of testing of all specimens and samples will be borne by the Contractor.  

e)   The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not  

 be permitted.  

71. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
 
72. No claim for carriage of water what-so-ever will be entertained. 
 
73. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 

the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief Engineer. 
The period of employment will commence within one month after the date of work order and would last till the 
date, when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than 
the emolument of personnel of equivalent qualification employed under Government. The number of apprentices 
to be employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not 
exceed one percent of the tendered cost of the work.  

74.  Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or  
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The Orissa Bridge 
and Construction Corporation will also be allowed a price preference to the extent of up to 3% over the lowest 
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work after 
reduction of rates by negotiation.  

75.  Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have  
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the  
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc.,  
and that rates quoted by him in the tender will be adequate to complete the work according  to the specifications  
attached there to and that he had taken in to account all conditions and difficulties that may be encountered  
during its progress and to have quoted rates including labour and materials with taxes , octroi ,other duties, lead,  
lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of the  
work, to the entire satisfaction of the Engineer-in -Charge of the work and his authorized subordinates. After  
acceptance of the contract rate Government will not pay any extra charges for any reason in case the contractor  
claims later on to have misjudged as regard availability of materials, labour and other factors.  

 
76. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted 

from the contractor’s bill. 

77. The Prevailing rate of GST.  on the gross amount of the bill will be deducted from the contractor’s bill, where 
Agreement Value is one lakh and above. 
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78.  The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in  

support of their payment to the BDO,Kuarmunda with their bills, falling which the amount towards royalties of 
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue 
of concerned department.  

 
79. CESS @ 1 (one)% of the amount of the estimated cost as per Tender notification read with latest corrigendum if 

any will be proportionately deducted from the Contractor’s bill at the time of making payment of each bill. 
 
80. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
 
81. Under section 12 of contractorslabour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour Department.  
 
82.  Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work  

for testing and acceptance as may be requiring by the concerned Engineer-in-Charge.  

83.  Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the completion of  

the work arising out of defective or improper materials or workmanship timing are upon the direction of the 
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for 
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default 
Department may recover from the contractor the cost of making good the works. The defect liability period for the 
work is 12 (twelve) calendar months from the date of successful completion of the work.  

84.  From the commencement of the works to the completion of the same, they are to be under the contractors  

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or  
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any  
claims for injuries to person or structural damage to property happening from any neglect, default, want of proper  
care or misconduct on the part of the contractor or any one in his employment during the execution of the work.  
Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity  
whether natural or incidental damages so caused will have to be made good by the contractor at his own cost.  

 

85. (a) (i): REIMBURSEMENT/RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS OTHER THAN 

(STEEL, CEMENT). 

If during the progress of the work the price of any materials (Excluding the cost of steel cement incorporated  

in the work (not being materials supplied from the Block Office store) in accordance with clause there of  

increases or decreases as a result of increase or decrease in the Average wholesale price Index (all  

commodities), and the contractor there upon necessarily and properly pays in respect of that materials  

incorporated in the work such increased or decreased price, then he shall be entitled to reimbursement or  

liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus  

difference of 85% in between the Average Wholesale price Index (all commodities) which is operating for the  

quarter under consideration and that operated for the quarter in which the bid was received (last date of  

receipt) as per the formula indicated below provided that the work has been carried out within the stipulated  

time or extension thereof as are not attributable to him. If penalty is levied for delayed completion of the  

work, the contractor shall not be eligible to get price escalation on the above materials on the value of works  

executed during the extended period.  

This clause will be applicable to the contracts where original stipulated period of completion is more than 18  

months.  

In the situation where the period of completion is initially stipulated in the agreement as less than 

18(eighteen) months but subsequently the completion period has been validly extended on the ground that 

the delay in completion is not attributable to the contractor and in the result the total period including the 

extended period stands more than 18(eighteen)months or more, price escalat ion for other materials is 

admissible only for the remaining period excluding 18(eighteen)months there from.  
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Formula to calculate the increase or decrease in the price of materials:  

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and 

POL procured by the contractor shall be paid in accordance with the following formula:  
 

Vm = 0.85 x Pm/100 x R x (Mi - M0)/M0  

Vm= Increase or decrease in the cost of work during the quarter under consideration due to changes in rates 

of materials other than cement, steel, bitumen, pipes and POL.  

R= Value of work done during the quarter under consideration excluding the work executed under extra 

items if any at prevailing schedule of rate/ derived rates.  

Mo = The all India wholesale price index (all commodities) prevailed during the quarter of last date of receipt  

of bids (as published by the Economic Adviser to Govt. of India, Ministry of Industry and commerce, New  

Delhi).  

Mi = The all India wholesale price index (all commodities) for the quarter under consideration as published by 

Economic Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In respect of the justified 

period extended for completion of the work, the index prevailing at the time of stipulated date of completion 

or the prevailing index of the period under consideration, whichever is less, shall be considered.  

Pm = Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, as 

indicated in clause -98 (d) below.  

(a)(ii):  REIMBURSEMENT/  RECOVERY  OF  DIFFERENTIAL  COST  DUE  TO  VARIATION  IN  PRICES  OF  

 PRINCIPAL MATERIALS (STEEL,CEMENT NOT ISSUED BY DEPARTMENT ) AFTER SUBMISSION OF  

 TENDER:  

If after submission of the tender, the prices of Steel, Cement ( not being supplied by the Department) 

increases/ decreases beyond the price(s) prevailing at the time of the last date for submission of tenders 

including extension for the work, the contractor shall be eligible to get differential cost due to such hike on 

the value of works executed during the stipulated period and during the extended period when the reason of 

delay in completion of the work is not attributable to the Contractor. If penalty is levied for delayed 

completion of the work, the contractor shall not be eligible to get price variation on the above materials on 

the value of works executed during the extended period.  

Reimbursement in case of differential cost due to increase in prices of cement, steel are to be made by the 

BDO. Kuarmunda with prior approval of tender accepting authority subject to following conditions:  
 
1) Contractors have to submit the vouchers showing procurement of different materials from authorized 

dealers for the said work. 
2)  Differential cost will be allowed only for the works which are progressed as per the approved work  

programme / revised work programme duly approved by the Engineer in charge.  

Recovery in case of decrease in prices of cement, steel, bitumen &pipes shall be made by concerned 

Executive Engineer from the Contractor immediately.  

The increase/decrease in prices of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be 

determined as follow.  
 
a) Adjustment towards differential cost of cement 

Vc=(Ci -C0 )/C0 x Actual quantity of cement utilized in the work during the quarter under consideration x base 
price of cement as prevailing on the last stipulated date of receipt of tender including extension, if any.  
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Vc =Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered.  

Ci = All India Wholesale price index for cement for the quarter under consideration as published by Economic 
Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi.  

Co= All India Wholesale price index ( as published by Economic Adviser, Govt. of India, Ministry of Industry 

and commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.  

b) Adjustment towards differential cost of Steel 
Vs = (Si-So) x Actual quantity of steel utilized in the work during the quarter under consideration.  

Vs= Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered.  

Si= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of India.  

So= Base price of Steel prevailing as on the last date of submission of tender including extension, if any.  

c) Adjustment towards differential cost of Bitumen. 

Vb = (Bi-Bo) x Actual quantity of Bitumen utilized in the work during the quarter under consideration.  

Vb= Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered.  

Bi= Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL/BPCL/HPCL. 

Bo=Base price of bitumen as prevailing on the last stipulated date of receipt of tender including extension, if any.  

d) Adjustment towards differential cost of pipes. 
Vp =0.85x Pp /100xR (Pi - Po)/ Po  

Vp= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the 
quarter under consideration.  
 
Pp= Percentage of pipe component of the work as indicated in the clause 98 (d).  

R= Value of work done during the quarter under consideration excluding the value of work executed under 

extra items, if any, at prevailing schedule of rates or derived rate.  

Pi=All India Whole sale price index for the period under consideration as published by Economic Advisor, 
Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration.  

Po= All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of Industry 
and Commerce, New Delhi) as on the last stipulated date of receipt of tender including extension, if any, for 
the type of pipe under consideration.  

85. (b):REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY 

GOVERNMENT: 

If after submission of the tender, the wages of labour increases or decreases as a direct result of the coming  

into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time of the last date  

of submission of tenders including extensions, the contractor shall be eligible to get escalation due to such  

hike on the value of works executed during the stipulated period and during the validly extended period when  

the delay in completion is not attributable to the Contractor. If penalty is levied for delayed completion of the  

work, the contractor shall not be eligible to get escalation on labour on the value of works executed during  

the extended period.  

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any  

such wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant  
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 to this condition together with all information relating thereto which he may be in a position to supply.  

Engineer-in-Charge may call books of account and other relevant documents from the contractor to satisfy  

himself about reasonability of increase in prices of wages and actual payment thereof for this purpose, the  

labour component of the work executed during period under consideration shall be the percentage (as  

specified in table below) of the value of work done during that period and the increase/decrease in labour 

shall be considered on the cost of minimum daily wages of any unskilled labourer, fixed by the Government  

of Odisha under Minimum wages act.  

The compensation for escalation for labour shall be worked out as per the formula given below:  
 

V l= 0.85 x Pl / 100 x R x (Li - Lo)/Lo  

V l = increase or decrease in the cost of work during the quarter under consideration due to changes in rates 

of minimum wages.  

R= Value of work done during the quarter under consideration excluding the work executed under extra 

items if any at prevailing schedule of rate/ derived rates.  

Lo= the minimum wages for labour as notified by State Government, as prevailing on the last stipulated date 

of receipt of tender including extension, if any.  

Li= the minimum wages for labour as notified by State Government & as prevailed on the last date of the 

quarter previous to the one under consideration. In respect of the justified period extended, the minimum 

wage prevailing on the last date of quarter previous to the quarter pertaining to stipulated date of Completion 

or the minimum wage prevailing on the last date of the quarter previous to the one under consideration, 

whichever is less, shall be considered.  

Pl = Percentage of labour component of the work, as indicated in the clause 98 (d).  

85. (c): The following percentages will govern the price adjustment for the  entire contract for 

different types of works as applicable given in the following table: 
 

PERCENTAGE TABLE 
 

Sl 

No 

Category of Works % Component ( Cost wise) 

Labour 

( Pl) 

POL 

( Pf) 

Steel + Cement + Bitumen+ Other 

Materials* 

1. R&B Works 

(% of Component ) 

Road Works 5 5 90 

Bridge Works 25 5 70 

Building Works 25 - 75 

2. Irrigation Works 

(% of Component ) 

Structural Work 20 5 75 

Earth, Canal & Embankment Work 25 10 65 

3. PH Work Structural Work 25 5 70 

Pipeline Work 5 - Pipe-70% 

*Other materials-25% 

Sewer line 10 - Pipe-70% 

*Other materials-20% 

*Note: - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and pipe in the 

concerned works for the period under consideration. 
 
 
 
85(d): APPLICATION OF ESCALATION CLAUSE: 

(i) The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, 
cement and wages , keep such books of account and other documents as are necessary to show  
that the amount of increase claimed or reduction available and shall allow inspection of the same by  
a duly authorized representative of Government and further, shall at the request of the Engineer-in- 
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charge, furnish documents to be verified in such a manner as the Engineer-in-charge may require  

any document and information kept. The contractor shall within a reasonable time of 15 days of his  

becoming aware of any alteration in the price of such material, wages of labour and/or price of  

P.O.L. give notice thereof to the Engineer-in-charge stating that the same is given pursuant to this 

condition along with information relating thereto which he may be in a position to supply. 
(ii)  The compensation for escalation shall be worked out at quarterly intervals and shall be with respect  

to the cost of work done as per bills paid during the three calendar months of the said quarter. The  

first such payment shall be made at the end of three months after the month (excluding the month in  

which tender was accepted) and thereafter at three months interval. At the time of completion of the  

work, the last period for payment might become less than 3 months, depending on the actual date of  

completion.  

86. For diversion road the contractor will have to make his own arrangement to make the same in private land if  
 necessary for which agreement of such land by the side of C.D. works and the rental charges for such  
 private land shall be borne by the contractor including the proper maintenance with lighting arrangements  
 during the night time and signaling during day time and barricading etc. till the C.D. works are opened to the  
 traffic. No extra cost will be paid to the contractor for the above rental charges etc. His rate in the tender shall  
 include this arrangement, rental charges for the land and maintenance, lighting and removal of such  
 temporary road crust from the private land to bring the land to its original condition etc. complete.  
 

87. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost.  
 No extra payment by the Department will be made on this account and no claim what-so-ever will be  
 entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges.  
 

88. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an Site  
 Order book to the contractor to be kept at the site of the work with pages serially numbered. Orders  
 regarding the work whenever necessary are to be entered in this book by the BDO,Kuarmunda with their  
 dated signatures and duly noted by the contractor or his authorized agents with their dated signature. Orders  
 entered in this book and noted by the contractor’s agent shall be considered to have been duly given to the  
 contractor for following the instructions of the Department. The Site Order Book shall be the property of the  
 PanchayatSamiti,Kuarmundaand shall not be removed from the site of work without written permission of the  
 BDO, Kuarmunda and to be submitted to the Engineer-in-charge every month.  
 

89. The bidder should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments  
 location and furnish the test results in conformity with I.R.C. code at his own cost before execution of the  
 work and rate quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any  
 extra cost to the Department.  
 

90. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with  
 the test results thus obtained.  
 

91. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of  
 above possible changes and payments is to be made as per Clause 11 of the P-1 Contract.  
 

92. Over and above these conditions, the terms and conditions and rules and regulations and specifications as  
 laid down in Orissa P.W.D. Code, I.S Code Specifications with latest revision / amendment are also binding  
 on the part of the contractor.  
 

93. No part of the contract shall be sublet without written permission of the B.D.O,Kuarmunda  or transfer be 
made  
 by power of Attorney authorizing others to receive payment on the contractor’s behalf.  
 

94. The contractor should attach the certificate in token of payment deposit with the registration authority as per  
 recent circular of the Government relating to his registration.  
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95. Any damages caused by natural calamities should be done by the contractor at his own cost. The  

 Department will not be any way responsible for the same and will not pay any cost towards the repair done  

 by the contractor.  

96. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and  
 Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of  
 the contractor.  
 

97. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the  
 execution or operation of the items due to standing water as well as due to percolation of water. The quoted  
 rate will be inclusive of this.  

98. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No  

 future complaint on this account shall be entertained.  

99. The contractor shall make requisition of claim book from the date of commencement of the work from the  
 Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items  
 of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this  
 book under the dated signature of the contractor or his duly authorized agents at the end of each month. A  
 certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim  
 up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the  
 contractor in the claim book. Each claim must be defined and should be given as for as possible regarding  
 the quantities as well as the total amount claimed. The claim book must be submitted by the contractor  
 regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority.  
 Claims not made in this manner or the claim books not maintained from the commencement of the work are  
 liable to be summarily rejected. The claim books are the property of the P.W.D. and shall be surrendered  
 by the contractor to the Engineer-in-charge after completion of the work or before recession of the contract  
 by the Department whichever is earlier for record.  

100.  Number of tests as specified in I.S Code specification required for the construction of roads /bridges  

/ buildings or any other structural works will be conducted in any Govt. Test House  / Departmental  

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges  

including expenditure for collection / transportation of samples /specimens etc. will be borne by the  

contractor. The collection of samples and testing are to be conducted for both prior to execution and during  

execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by  

the contractor.  

101. i) Besides, the firm / contractor shall install full fledged field laboratory at work site for 

conducting required tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing 

sufficient opportunity for checking from time to time.  

ii)  An Engineering personnel of the executing agency should be present at work site at the time 

of visit of high level inspecting officers in the rank of S.E and above.  

iii)  After completion of the Project in all respects the Project Furniture should be affixed by the 

executing agency indicating locations like school, hospital, No-horn etc.  

102.  Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the  

contractor only if it is desirable in the interest of Govt. works and if these can bespared  

withoutinconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in 

each case. The contractor shall arrange his programme of work according to the availability of the plant 

&machinery & no claim will be entertained for any delay in supply by the Department.  

An agreement shall be entered in to by the contractor to the effect that these  hire charges are recoverable  

from the bills of the contractor regularly and the final payment for the work including refund of security  

deposit will not be made until the total amount due to the Government on account of hire of machinery etc. is  
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 recoverable in full. Full amount of hire charges due from the contractor at any contract at any time shall be 

recovered from his next subsequent bill.  

All transit and incidental charges in connection with the dispatch of tools and plants and machineries from 

workshop shed/ deposit return there to, will be borne by the contractor.  

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 

machinery is made over up to and inclusive of the date of its return, even though the same day it may not 

have been utilized for any reason except for a major break down which may take more than 72 hours for 

repairs. The contractor shall immediately intimate in writing to the Engineer -in-charge when any plant or 

machinery goes out of order requiring major repairs.  

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring 

similar preparation the working hour will include the time required to make up the boiler temperature and 

bring plant to the operating conditions before the actual start of work.  

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 

operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from 

time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior 

written permission of the Engineer-in-charge.  

The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 

Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the 

hopper cleaned and the drums etc. washed at the close of work each day.  

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of  

arrangement of labour and material etc. on his part. The same will be returned only when they do not require  

or when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.  

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 

responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by 

Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of 

damage or the value of article lost, the decision of superintending Engineer shall be final. The contractor 

shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt. against 

loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for 

loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall 

provide full time choukidar for guarding the plant and machinery at site.  

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in  

addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period  

that the machinery is not returned. Such period will be treated as working time. In the event of the non-return  

of the machinery, the full value of the articles at the current market price will be recovered from the  

contractor’s outstanding bills or any bills that may become due in respect of his other work under the state  

public works Department. The decision of the superintending Engineer shall be final in case of dispute.  

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an 

agreement with the Engineer-in-charge or his nominees in the form attached.  

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor 

will be maintained by the Department will be attested by the contractor or his authorized agent daily. In case of 

contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineerin-

charge shall be final and binding on him. Hire charges will be calculated according to the entries in the 

logbook and will be binding on the contractor.  
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

This agreement made the  

between (here-in-after referred to as “the hirer” which expression shall unless excluded by  

or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of 

Orissa (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the 

context include his successors in office as assigns) of the other part.  

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more 

particularly specified in the schedule here under between here in after referred to as “the tools and plants”.  

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here 

in after mentioned.  

Now it is here by and between the parties here to as follows:- 

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this  

 machinery will be used or any other than standing in the names of contractors in the book of the Department or  

 any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be  

 computed from the date of delivery of the tools and plant to the hirer at the PR & DW Department workshop at  

 headquarters of concerned Block Development Officer as per Contract Data.  

(b) The rate of higher charges will be as mentioned in the schedule attached.  

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

 without the previous written approval of the Engineer-in-charge  

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the PR & DW Department. & 

 workshop / store at headquarters of concerned Block Development Officer as per Contract Data in the  

 same good condition in which they were received by him.  

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall  

 without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified  

 for the working period and an increase of ten percent.  

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.  

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per  

 day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the  

 aforesaid limit without the prior sanction of the Assistant Executive Engineer, he shall pay to Government  

 additional hire charges as well as over time charges for staff for such excess operation at the rate approved by  

 the Engineer-in-charge from time to time.  

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the  

 schedule will be levied except in case of major repairs.  

(i) Normally the tools and plants will be supplied with operating staff.  

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.  

 arising due to any causes what-so-ever during the period of the machinery is in his charge.  

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the  

 period of hire shall be defrayed by the hirer.  

(l)   The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools  
 and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as  
 determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to  
 the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or  
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damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer -in-charge such an 

amount as shall be necessary to make good the loss or damage failing which the same will be recovered from 

his dues as in case of hire charges.  

(m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled  

 to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the  

 date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he  

 shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and  

 plant are detained provided that the maximum penalty shall not exceed the cost replacement of the tools and  

 plants .  

(n)  In case of any disputes between the hirer and the Government, the decision of the Superintending Engineer shall  

 be final.  

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer- 

 in-charge shall include all officers duly authorized by him to exercise powers on his behalf.  

THE SCHEDULE 

Serial No. 
Description and Name of the 

articles. 
No. Amount of hire per hour . Remarks. 

     

 
In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of  

the State has set their respective hand, the day and the year here in above written.  

Signed by:  

 

1. 2. 
 

Signed sealed and delivered in the presence of 
 

1. 2. 
 

103. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which 

the tender has been invited) at his own cost during the period of execution. 

104. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 

Department 

(a) Making a false statement or declaration.  

(b) Past record of poor performance.  

(c) Past record of abandoning the work half way/ recession of contract.  

(d) Past record of in-ordinate delay in completion of the work.  

(e) Past history of litigation.  

105. The information furnished must be sufficient to show that the applicant is capable in all respects to  
successfully complete the envisaged work. 
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106.  In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby  

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 
listing the tenderers shall also be taken apart from disincentivising the tenderer.  

 

107.  ADDENDUM TO THE CONDITION OF P1 CONTRACT  

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No.24716 

dt.24.12.2005 and No.8310 dt.17.05.2006):- 
 

2.1.  Progress of work and Re-scheduling programme.  

2.1.1.  The Block Dev. Officer, Kuarmundashall issue the letter of acceptance to the successful contractor. The issue  

of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.  

2.1.2.   Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for  

 approval a Programme commensurate to Clause No. 2.1.3of P-1 Contracts  

2.1.3.   Howing the general methods, arrangements, and timing for all the activities in the Works along with monthly  

 cash flow forecast.  

2.1.4.   To ensure good progress during the execution of the work the contractors shall be bound in all cases in  
 which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under  
 the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract  
 has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has  
 elapsed.  

2.1.5.   If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not  
 conform to the programme to which consent has been given the Contractor shall produce, at the request of  
 the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to  
 ensure completion of the works within the time for completion. If the contractor does not submit an updated  
 Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value  
 from the next payment certificate and continue to withhold this amount until the next payment after the date  
 on which the overdue Programme has been submitted.  

2.1.6.   An update of the Programme shall be a programme showing the actual progress achieved on each activity  
 and the effect of the progress achieved on the timing of the remaining work including any changes to the  
 sequence of the activities.  

2.1.7.   The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The  
 Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised  
 Programme is to show the effect of Variations and Compensation Events.  
2.2. Extension of the Completion Date. 
2.2.1.  The time allowed for execution of the works as specified in the Contract data shall be the essence of the  

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in  
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work  
or from the date of handing over of the site whichever is later. If the Contractor commits default in  
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or  
remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit  
absolutely.  

2.2.2.   As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart  
 for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to  
 the time stated in the Contract documents for completion of items of the works. It shall indicate the forecast  
 of the dates of commencement and completion of various trades of sections of the work and may be  
 amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the  
 limitations of time imposed in the contract documents, and further to ensure good progress during the  
 execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one  
 month (save for special jobs for which a separate programme has been agreed upon) complete the work as  
 per milestone given in contract data.  
2.2.3.   In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give  
 notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors  
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to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works.  

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 
v) Delay  on  the  part  of  other  contractors  or  tradesmen  engaged  by  Engineer-in-Charge  in 

executing work not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control. 

2.2.4.   Request for reschedule and extension of time, to be eligible for consideration, shall be made by the   
 Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may  
 also, if practicable, indicate in such a request the period for which extension is desired.  

2.2.5.   In any such case a fair and reasonable extension of time for completion of work may be given. Such  
 extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of  
 the date of receipt of such request. Non-application by the contractor for extension of time shall not be a bar  
 for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the  
 contractor.  

2.3. Compensation for Delay. 

2.3.1.  If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete  

the work and clear the site on or before the contract or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law to the Government on account of such breach, 
pay as agreed compensation the amount calculated at the rates stipulated below as the Executive Engineer 
(whose decision in writing shall be final and binding) may decide on the amount of tendered value of the 
work for every completed day / month (as applicable) that the progress remains below that specified in 
Clause 2 of P-1 Contract or that the work remains incomplete.  

This will also apply to items or group of items for which a separate period of completion has been 

specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day 

basis.Provided always that the total amount of compensation for delay to be paid under this condition shall 

not exceed 10% of the Tendered Value of work. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor  

under this or any other contract with the Government. In case, the contractor does not achieve a particular  

milestone mentioned in contract data, (which is in this case the original work programme furnished by the  

Contractor and approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled  

milestone(s) in terms of Clause 2.5 of P-1 Contract, the amount shown against that milestone shall be  

withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding  

of this amount on failure to achieve a milestone, shall be automatic without any notice to the contractor.  

However, if the contractor catches up with the progress of work on the subsequent milestone(s), the withheld  

amount shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s),  

amount mentioned against each milestone missed subsequently also shall be withheld. However no interest  

whatsoever shall be payable on such withheld amount. 

2.4. Management Meetings. 

2.4.1.   Either the Engineer or the Contractor may require the other to attend a management meeting. The business  
 of a management meeting shall be to review the plans for remaining work and to deal with matters raised in  
 accordance with the early warning procedure.  
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2.4.2.   The Engineer shall record the business of management meetings and is to provide copies of his record to  
 those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to  
 be decided by the Engineer either at the management meeting or after the management meeting and stated  
 in writing to all who attended the meeting.  

Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter 

No.10639 dt.27.05.2005 of Works Department, Orissa ):- 

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 

Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realized from the 

contractor as penalty.  
 

108.  A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on  

rules   for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa. 

As per said amendment a Contractor may be blacklisted  

a.   Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering  
 process.  

b.   Involvement in any sort of tender fixing.  

c.    Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to  

quality specifications despite being pointed out. 

d.   Persistent and intentional violation of important conditions of contract. 

e.   Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f. Submission of false/ fabricated / forged documents for consideration of a tender.. 
 

109. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings. 
a.   Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document as per Clause  
 No.04 of DTCN.  

b.   Scanned Copy of valid Registration Certificate, Valid VAT clearance certificate, PAN card along  
 with the tender documents as per Clause No.07 of DTCN.  

c.   Information regarding (i) Evidence of ownership of principal machineries / equipments in  
Schedule-C as per Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii) Annexure-IV of  
Schedule-C if required as per Clause No.10.scanned copy of all documents are to be furnished  
with the bid  

d.   The prospective applicant in its name should furnish list of similar nature of work satisfactorily  
 completed in Schedule-D1 and list of works in progress in Schedule-D2 Similar nature of work.  

e.   Information in scanned copy regarding current litigation, debarring / expelling of the applicant or  
 abandonment of work by the applicant in schedule “E” and affidavit to that effect including  
 authentication of tender documents and Bank guarantee in schedule “F” as per clause 11. No  
 Relation Certificate in Schedule A as per clause 12  

f.  Submission of original bid security and tender paper cost as prescribed in the relevant clause of  

DTCN after last date and time of submission of bid but before the stipulated date & time for 

opening of the bid as per contract data  

g. The Engineer Contractor seeking for availing exemption of EMD as an Engineer Contractor  

 Certificate holder has to submit an affidavit that, he has not availed exemption of EMD in tender  

 more than two works during the current financial year.  

110. RESERVATIONS OF THE TENDER INVITING AUTHORITY  

1.  If any bonafied mistake or omission in the wording & description of any clause in DTCN is left unnoticedly& 
inadvertently & the same is detected after sale of the bid document, then the Tender inviting authority i.e. 
Block Development Officer, Kuarmunda reserves every right to correct that and all purchasers will abide by  
that correction  

 

 

CONTRACTOR BLOCK DEV. OFFICER 
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2.  Similarly, if any bonafied arithmetical error or mistake / omission in wording of any item or Unit of item etc. is  

left in the Bill of Quantity (Price Bid) unnoticedly& inadvertently & the same is detected after sale of the bid 
document, then the Tender inviting authority i.e. Block Development Officer,Kuarmundareserves every 
right to correct that and all purchasers will abide by that correction.  

3. (i) In case of doubt / confusion / ambiguity on any score regarding qualification or disqualification of any 
tender for the bid and which is not specifically covered in the above clauses of the DTCN, then the 
decision of the authority inviting the tender i.e.Block Development Officer,Kuarmundawill be final & 
binding to all concerned for all purposes.  

 

(ii)  Similarly, after the drawl of the agreement with the contractor, in case of any controversy during  
execution  of  the  work,  then  the  decision  by  the  Engineer-in-charge  of  the  work  i.e.  the  
Superintending Engineer, PR & DW Department Odisha concerned within his limitations / power, will  
be final & abiding to the contractor, if not categorically specified in the clauses of DTCN or  
Agreement.  

111.  In case of ambiguity between clauses of this DTCN and the P1 contract form, the relevant clauses of the P1  

contract form shall prevail over the DTCN. The clauses not covered under P1 contract form shall be 

governed by the clauses of the DTCN.  

112.  That, for the purpose of determining the jurisdiction in the event of any dispute in the contract, it  

would be deemed to have been entered in to within the State of Orissa and it is agreed that neither  

party to the contract will be competent to bring a suit with regard to the matter by this contract at any 

place outside the State of Odisha.  

113. The Authority reserves the right to cancel the tender without assigning any reason thereof 

Total: - 113(One hundred thirteen) clauses only. 

 

 

Approved  
 
 
 
 
Block Development Officer 

 Kuarmunda 
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TENDER FOR WORKS 

I/we do hereby tender for the execution for the Govt.ofOdisha for the work specified in the underwritten 

memorandum at the rate specified therein a period of 1 (one) calendar month from the date of written order to 

commence and in accordance in all respects with the specifications designs and other documents referred to rule .I 

thereof and subject to the annexed conditions of contract and with such materials as are provided for , by and in all 

other respects in accordance with such condition so far as applicable .  

MEMORANDUM 
 

1. Name of the Work 
 
2. Estimated Cost 
 
3.  Amount Put to Tender 
 
4.  Percentage In Figure 

 
In words 

 
5.  Earnest Money Deposited  
 at the time submission 

of tender 
 
6. Initial Security Deposit to be deposited  
 Before the commencement date 

( 2% of the cost of the bid value)  
 : 

7. Additional performance security to be  
 Deposited before the commencement of work 

: 
8. Percentage to be deducted from the bill  
 Towards contractors security deposit @ 5% 

: 
9.1% as cess towards construction work  
 Vide L& E resolution No. 12653/dtd.15.12.2008 

: 
10.Income Tax to be deducted from the bill @ 1% 
 
11. GST. to be deducted from the bill @ 2% 

12.Date of written order to commence the work 
 
13. Time required for the work from date of  
 written order to commence 
 
14.Actual date of commencement of the work 
 
15. Schedule date of completion 

16. Total No. of item of works tendered for 
 
 
 
 
CONTRACTOR 

 

: 
 

: 
 

: 
 

: Excess :- %/Less:- % 
 

:- ( ) / ( ) 
 
 
 

: 
 
 
 

: 
 

: 
 
 

: 
 
 

: 
 

: 
 

: 

: 
 
 

: 
 

: 
 

: 

: 
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Should this tender be accepted I/we hereby agree to abide by and fulfill the terms and provision  

of the said condition of contract annexed here to so far as applicable or in default thereof to forfeit and  

pay to the Governor of Odisha for his successors in office the sum of money mentioned in the said  

conditions.  
 

Dated the day of 2024. 
 
 
 
 

Signature of the Contractor Witness :- 
with Full Address before Submission of the tender  

 
 

Address :- 
 
 
 

Occupation:- 
 
 
 
The above P-1 agreement is here by accepted by me on behalf of the Governor  

Of  Odisha on the day of 2024. 
 
 
 
 
 
BLOCK DEVELOPMENT OFFICER  
 KUARMUNDA 
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Should this tender be accepted I/we hereby agree to abide by and fulfill the terms and provision  

of the said condition of contract annexed here to so far as applicable or in default thereof to forfeit and  

pay to the Governor of Odisha for his successors in office the sum of money mentioned in the said  

conditions.  
 

Dated the day of 2024. 
 
 
 
 

Signature of the Contractor Witness :- 
with Full Address before Submission of the tender  

 
 

Address :- 
 
 
 

Occupation:- 
 
 
 
The above P-1 agreement is here by accepted by me on behalf of the Governor  

OfOdisha on the day of 2024. 
 
 
 
 
 
BLOCK DEVELOPMENT OFFICER  
 KUARMUNDA 
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SCHEDULE-A 
 

CERTIFICATE OF NO RELATIONSHIP 

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of PR of the rank of 

Assistant Executive Engineer & above and any officer of the rank of Assistant / UnderSecretary and above of 

the Works Department, Govt. of Odisha. I/We* am/are* aware that, if the facts subsequently proved to be 

false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable 

to make good the loss or damage resulting from such cancellation.  

 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.  
 
 

(*) - Strike out which is not applicable Signature of the Tenderer 
 

Date:- 
 
 

SCHEDULE-B  

 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE  

 ENGINEER / DIPLOMA HOLDERS 

( for Super class / special class / A class contractors only ) 

I / We hereby certify that at present the following Engineering personnel are working with me / in our 

firm / company and their bio-data are furnished below.   
 
Sl. 
 

No. 

Name of 

Engineering 

personnel 

appointed for 

supervising 

contractor’s 

work with 

address. 

Qualification Date of 

Appointment 

Monthly 

emolument 

Whether full 

time 

engagement 

and 

continuous. 

If they are superannuated / 

retired / dismissed or 

removed personnel from 

state Govt./ Central Govt ./ 

Public Sector Undertaking / 

private Companies and s or 

any one ineligible for 

Government  service. 

1 2 3 4 5 6 7 

       

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection.  
 

Signature of the tenderer. 
 

Date :- 
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ANNEXURE - I OF SCHEDULE-C 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK  

 (MINIMUM REQUIREMENT) 
 

SL 

NO 

List of Plants &Equipments Requirement 
Mark Remarks 

1 Truck/Tipper  1Nos 15  

2 Concrete Mixture Machine 1 No 15  

3 Water Tanker 1 No 15  

4 Generator 1 No 10  

5 Plate Vibrator 1 No 15  

6 Needle Vibrator 1 No 15  

7 Centering & Shuttering materials 1250 Sqm 15  

  Total 100  

NOTE:  
 

1. Capacity of each plant and equipment should be as per specification attached separately.  

2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the  

 work, the authority of which in either case is to be substantiated before award of the work.  

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as “Owned/leased.”  

4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion of  

 the work shall have to be deployed by the agency.  

5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be  

 entertained.  

 
 

ANNEXURE - II OF SCHEDULE-C 

CAPACITY OF PLANTS AND EQUIPMENTS  
 

1.   Generator …………..Having capacity of 125 KVA 

2.  Water Tanker …………  ….6 KL Capacity 

3. Truck  /Tipper ……………Having minimum capacity of 10.00 tones 

4. Mixture Machine ………………Having capacity 

Note:- The capacity of T & P as mentioned Annexure-1 of schedule C should be applicable for this work. 

 
 
 
 

 

 

 

ANNEXURE - III OF SCHEDULE-C 
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CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER 

UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED 

 (Not issued prior to 90 days of receipt of tender) 

 

Sl. 

No 

Name of the 

machineries/ 

equipments 

Identification 

No. / Engine / 

Chassis No. 

Capacity Year of 
purchas
e 

Condition 

(Working / 

breakdown) 

Since 

when 

deploye 

d under 

him 

When it is 

likely to be 

released 

from current 

assignment 

1 2 3 4 5 6 7 8 

        

        

Certified that, 

1. I have verified the ownership documents with the identification no. of the Machineries / Equipments. 

2. Machines are currently utilized exclusively for the work under the Division. 

3. The facts provided are true as on the date of issue of this document to the best of my knowledge. 
 
 

Block Development Officer,  
 Kuarmunda 

 
 
 

ANNEXURE - IV OF SCHEDULE-C 

 

TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER  

 FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS 
 

Sl. 

No 

Name of Equipment & 

Machineries 

Required 

No. 

Name of the 

work for which 

Equipment & 

Machineries 

deployed 

Name of the 

Division under 

whose jurisdiction 

Equipment & 

Machineries 

deployed 

Name of the 

place where 

equipments 

and 

machineries 

deployed. 

Time schedule 

for movement of 

equipment/ 

machineries to 

work site for use 

in tendered work 

1 Truck/Tipper  1 Nos     

2 Concrete Mixture 1 No     

3 Water Tanker 1 No     

4 Generator 1 No     

5 Plate Vibrator 1 No     

6 Needle Vibrator 1 No     

7 Centering & Shuttering 1 No     

 

Certified that, the above machineries shall be available solely for this work from the date mentioned against them. 
 
 

Signature  
 

 

SCHEDULE “C”  
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PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE WORK  

 

 

Sl. 
 

No. 

Name of 

equipment 

Total requirement Equipment in hand 
Equipment to be 

procured 

  Remarks          

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

              

 
 

A. Construction Equipments 
 

B. Vehicle Trucks etc.  
 

Reference Annexure I for list of essential equipments for contracts  
 

1.If leased indicate the date when the current lease expires  

 

 

 

 

 

Signature  
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SCHEDULE-D1 
 

WORKING EXPERIENCE 
 

D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED  
 

Name of 

Employer 

Name of 

location 

and 

name of 

work 

Contract 

price in 

Indian 

Rupees 

Items of works Date of 

starting the 

work as per 

Agreement 

Stipulated date 

of completion of 

the work as per 

Agreement 

Actual date 

of 

completion 

of the work 

Reasons for delay in 

starting/ completion, 
 

if any 

1 2 3 4 5 6 7 8 

 
 
 
 
 

Signature  
 
 
 

SCHEDULE-D2 
 

WORKING EXPERIENCE 
D- 2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS  

Name of 

Employer 

Name of 

location 

and 

name of 

work 

Contract 

price in 

Indian 

Rupees 

Items of works Date of 

starting the 

work as 

per 

Agreement 

Stipulated date 

of completion of 

the work as per 

Agreement 

Revised 

target date 

of 

completion 

of the work, 

if any 

Reasons for slow 

progress, if any, with 

the updated billing 

amount 

1 2 3 4 5 6 7 8 

 
 
 
 
 

Signature  
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SCHEDULE-“E” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR  

 ABANDONMENT OF WORK BY THE TENDERER 

1. a) Is the tenderer currently involved Yes / No 

in any litigation relating to the 

works. 

b) If yes: give details: 

2. a) Has the tenderer or any of its Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years.  

3. a) Has the tenderer or any of its Yes / No 

constituent partners failed to  

perform on any contract work in  

India during the last 5 years.  

b) If yes, give details: 

Note:  

If any information in this schedule is found to be incorrect or concealed, qualification application will be 

summararily   be rejected.  

 

Signature  

SCHEDULE - F 

AFFIDAVIT 

1. The undersigned do hereby certify that all the statements made in the required attachments are true and  

correct.  

2.The undersigned also hereby certifies that neither our firm M/s____________________ nor any of its  

constituent partners / I  have abandoned any road/ bridge/Irrigation /Buildings or other project work in India  

nor any contract awarded to us / me for such works have been rescinded during the last five years prior to the  

date of this bid.  

3.The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish  

pertinent information as deemed necessary and as requested by the Department to verify this statement or 
regarding my (our) competency and general reputation.  

4.The undersigned understands and agrees that further qualifying information may be requested and agree to 

furnish any such information at the request of the Department.  

 

(Signed by an Authorized Officer of the firm or Bidder)  

Date:- 

APPROVED for 43 (Forty Three) Pages Only  
 
 

 

Block Development Officer  

Kuarmunda 

 

 

 

 

 


