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PANCHAYAT SAMITI, GURUNDIA, SUNDARGARH 

                                  DETAILED TENDER CALL NOTICE 
                     

  Sealed percentage rate bids are invited in single cover system from B Class / C Class of   eligible contractors registered with the 

State Government and contractors of equivalent Grade / class registered with  
Central Government / MES / Railways having registration for Civil, Electrical and P.H. works for execution of Civil / E.I. /   P.H. works on 

production of definite proof from the appropriate authority in prescribed firm to be eventually draw              inP.W.D. FORM P-1 for the work 

“Construction of boundary wall at Tamda P.H.C., Tamda G.P. of Gurundia BlockSudargarh” at an estimated 
cost of Rs. 2235222.00/-  ( Rupees Twenty Two Lakh Thirty Five Thousand Two Hundred  Twenty Two ) only.  

a) This tender is of composite nature and consisting of Civil works, Electrical and PH works. 

b)  This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and agreement. 

1.  The Bid documents are available on official website of District: https://www.sundergarh.nic.in from 

Dtd. 25.02.2021 to 17:00 hours of Dtd. 16.03.2021 The last date and time of submission of Bid is as per contract  
data. 

2.  The Bid documents will be opened by the assigned officer in the office of the Block Development Officer, Gurundia 

Sundargarh at 11.00 Hours on Dtd. 19.03.2021 in the presence of the bidders or their  

authorized representatives who wish to attend.  

3. The bid documents can be downloaded from district website: http://:www.sundergarh.nic.in on payment of the cost of bid    documents 
of Rs.6,000/-  in demand draft issued from any Nationalized Scheduled Bank may be prepared in the name of Block Development 
Officer, Gurundia payable at SBI, Gurundia towards bid cost  and submit the demand draft in separate envelope marked “COST OF 
THE BIDDING DOCUMENT DOWNLOADED FROM THE INTERNET” along with the bid documents. 

4. The bid is to be submitted in one cover.- 

  Cover is to contain photo copy of Contractor Registration Certificate, GST Registration Certificate,  

GSTIN, PAN, Profit Loss statement, M.O.U. (Memorandum of Understanding duly notarized) with eligible registered  
 contractor having valid license, List of similar nature of works, work in hand, list of machineries,  
affidavit, and all other documents required as per the relevant clauses of this DTCN. The contractor belonging  
to outside state of Odisha and not started business should submit an undertaking in the form of an Affidavit  
indicating therein that they are not registered under Odisha GSTIN as they have not started any business in  
the state and they have no liability under the Act. But before award of final contract, such bidders will have to  
produce the Odisha GSTIN and the PRICE BID duly filled in and signed by the bidder. 

6.  Furnishing photo legible copy of Original Contractor Registration certificate, valid GSTIN, PAN card along with the 

Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection. 

7. (i) The Contractors are required to furnish photo copy of  evidence of ownership showing the 

possession of principal machineries/equipments as per Annexure-I in Schedule-C for which  

contractor shall have to secure minimum 80% of marks failing which the tender shall be liable for  

rejection. 

(ii)  Incase the contractor proposes to engage machineries and equipments as asked for in the tender 
document, owned or hired but deployed outside the State, he/she is required to furnish additional 2% EMD / 

Bid Security. The entire bid security including the additional bid security shall stand forfeited in case the 

contractor fails to mobilize the machineries within a period as to be able to execute an item of work as per 

original programme which will be part of the agreement. 

(iii)  The contractor intending to hire/lease equipments/machineries are required to furnish proof of 
ownership from the company/ person providing equipments/ machineries on hire/lease along with 

contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should 

be on long term basis for a minimum period of 18 (Eighteen) months as mentioned in contract data 

from the last date of receipt of Bid documents. 
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8.    The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum 

of Understanding duly notarized) with eligible registered  contractor having valid license; for 

execution of electrical installation and other electrical works and a copy of such M.O.U. should be attached 

with the tender as per the proforma at Schedule- J which shall form a part of tender.  

9. (i) The contract will be drawn in P.W.D. P-1 contract form and will constitute 3 parts as follows. 

a. Part - I          :          For Civil items of works 

b. Part – II : For Electrical items of works 

c. Part - III : For PH items of works 

The contract shall be drawn & signed by Block Development Officer, Gurundia, Sundargarh on 

behalf of the Governor of Odisha. 

(ii) The Civil items of works as per Part-I of Schedule of quantities, Electrical items of works (both internal &external) as  

per part-II of Schedules of quantities and P.H. items of works (both internal & external) as per Part-III of the Scheduled of  

quantities of the Agreement shall be supervised measured and check measured by the  Assistant Executive 

Engineer, Gurundia.  

10.  If an individual makes the application, the individual should sign  above his full type written name and current 
address. 

11.  If the application is made by proprietary firm, it shall be signed  by the proprietor & furnish full type written 

name and the full name of his firm with its current address in a forwarding letter. 

12.  If the application is made by a firm in partnership, it shall be signed  by a partner holding power of attorney for 
the firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy of the 

partnership deed and current address of all partners of the firm shall also accompany the application. 

13.  If the application is made by a limited company or a corporation, it shall be signed  by a duly authorized 
person holding power of attorney for signing the application in which case a certified copy of the power of attorney shall 

accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its 

existence along with the technical bid. 

14.  The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the 
wordings will not be accepted. 

15.  The work is to be completed in all respects within Four (03) calendar months from the date of issue of work order. 

Before acceptance of tender, the successful bidder will be required to submit a work programme and  

milestone basing on the financial achievement  so as to complete the work within the stipulated time  

and in case of failure on the part of the agency to achieve the milestone liquidated damage will be  

imposed 

(Amendment to Para-3.5.18 Note-VIII of OPWD Code Vol.-I). 

16.  All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and 

validity of tenders can also be extended if agreed by the tenderers and the Department. 
 

17.  The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the 
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed 

specifications for Odisha, and other relevant specifications and drawings, which are available. Complaint at a future date 

that the tenderers have not seen plans and specifications cannot be entertained. 

18.  The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the 

execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good in 

case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no 

extra monetary compensation will be entertained. The work shall however be executed as per final approved drawing to 

be issued by the Engineer-in-Charge as and when required. 
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19.  By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site 

and locality of the work, about the quality and availability of the required quantity of material including the wheat/ rice  
referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to  
complete the work according to the specifications attached there to and that he had taken in to account all conditions and  
difficulties that may be encountered during its progress and to have quoted rates including labour and materials with  
taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for  
the completion of the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorized  
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the  
contractor claims later on to have misjudged as regard availability of materials, labour and other factors. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in 

charge would be responsible for ensuring the quality of the materials supplied. The contractors 

would, however, be responsible for procurement of material from authorized sources and voluntarily 

disclose the source of procurement for the purpose of billing. Besides, the bidder would be required 

to submit the details of quarry for procurement while submitting the bids. 

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution). 

20.  The bidders shall remit the EMD / Bid Security amount @ 1% (One percent) of the estimated cost put to tender of  

Rs. 2235222.00/rounded to thousand rupees i.e. Rs. 22.36 ( Rupees Twenty Two  Lakh Thirty Six  Thousand  ) 
only . Bidders desirous to hire machineries or equipments from outside the state or owned but deployed outside the state 

are required to remit additional one percent (1%) EMD / Bid Security. 

21.  The tender should be accompanied with the photo copies of the valid Contractor Registration certificate, GST 
Registration Certificate, GSTIN and PAN card which are mandatory, otherwise his/her bid shall be declared as non- 
responsive and thus liable for rejection. The contractor belonging to outside state of Odisha and not started business 

should submit an undertaking in the form of an Affidavit indicating therein that they are not registered under Odisha 

GSTIN as they have not started any business in the state and they have no liability under the Act. But before award of 

final contract, such bidders will have to produce the Odisha GSTIN. 

22.  The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations 
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not  
be accepted. 

23.  The department reserves the right of authority to reject any or all tenders received without assigning any reason 
whatsoever. 

24.  The earnest money of the L-1 bidder will be retained and will be dealt with as per terms and condition of O.P.W.D. Code. 
The retention of E.M.D. with the Department will carry no interest. 

25.  The  Block Development Officer will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of 

the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions 

of Contract called the “Letter of Acceptance”) will state the sum that the  Block Development Officer  will pay the 

contractor in consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by 

the contract (Hereinafter and in the contract called the “Contract Price”). 

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance  

security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings  

Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the Block 

Development Officer,Gurundia,Sundargarh & payable at Gurundia and in no other form, which including  

the amount already deposited as bid security (earnest money) shall be 2% of the value of the tendered amount(excluding 

1% deposited towards hiring of equipments / machineries from outside the state if any) and sign the  

agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the  

Block Development Officer ,Gurundia, Sundargarh and payable at Sundargarh or as directed. The 

security deposit together with the earnest money and the amount withheld according to the provision of P-1 agreement 

shall be retained as security for the due fulfillment of this contract and additional performance security in accordance with 

the provisions of the agreement. 
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The agreement will incorporate all agreements between the officer inviting the bid/ Engineer -in Charge and the  
successful bidder within 15 days following the notification of award along with the Letter of Acceptance. The successful  
bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents shall form part of the  
agreement. 

a)  The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if any,  
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any  
correspondence leading thereto & required amount of performance security including additional performance  
security. 

b)  Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to 
make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract 

(tender) shall be finally accepted until the required amount of initial security money is deposited. The security 

will be refunded after 12 (Twelve) months of completion of the work and payment of the final bill and will not 

carry any interest. As concurred by Law Department & Finance Department In their U.O.R. No 848, dt.21.05.97 

J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out 

from the offer before acceptance of tender by the competent authority. 

26.  The contractor should be liable to fully indemnify the Department for payment of compensation under workmen 
compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of compensation 

paid will be recovered from the contractor. 

27.  Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter No.VII 

(R&B) 5225, dt.26.2.55 and No. II, M-56/61-28842 (5), dt.27.9.61. 

28.  The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the 
following or similar category. 

a)  Rent, royalties, cess and other charges of materials and all other taxes including GST from time to time, Ferry 
tolls, conveyance charges and other cost on account of land buildings including temporary building required by  
the tenderer for collection of materials, storage, housing of staff or other purpose of the work are to be borne  
by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land owned by  
govt. at the site of the work for bonafide use of the land for work and all such construction of temporary nature  
by the contractor shall be done after obtaining written permission from the Engineer-in-Charge of the work and  
all such construction shall have to be demolished and debris removed and ground made good and cleared  
after completion of the work at no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed. 
Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being 

credited to revenue. 

c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein 
to the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor. 

d)  Arrangement of suitable water supply including pipe water supply where available for the staff and labour as  
well as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of 

water will be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be 

borne by the Contractor. 

f)  Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to 

be supplied by the contractor at his own cost. 

g)  Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and  
approaches in order in project the public and employees from accident has to be provided by the Contractor at  
his own cost. 

h)  Compensation including cost of any legal suit for injury to persons or property arising out of execution of the  

work and also any sum, which may become payable due to operation of the workmen compensation act, shall 

have to be borne by the contractor. 

 

                                i)           The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own  
cost. 

 

                                                                                                   5



 
 

29.  No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required,  
which has to be carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work 

inclusive of carriage of all materials and all incidental items of work. 

30.  After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats, 
mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his 

should be inclusive in the rates. No extra payment will be made to the Contractor in this account. 

31.  It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item 
besides estimate amount unless written order is obtained from the competent authority and rate settled before the extra 

items of work or extra quantity of any items of work is taken up. 

32.  The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of Works 
and Housing & Supply in their standing order No.44150, dt.25.11.57. 

33.  No part of the contract shall be sublet without written permission to the concerned Executive Engineer or transfer to be  
made by the power of attorney authorizing others to receive payment on contractor’s behalf. 

34.  Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under  
signed during office hours every day except on Sundays and Public Holidays till last date of sale and receipt of tender  
papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that  
tenders must be received in order and according to instructions in complete shape. Incomplete tender is liable for  
rejection. 

35. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank 

of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Panchayatiraj and 

Drinking Water  Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The 

earnest money & the total security will be forfeited & he shall be liable of make good to damages the loss or damages 

resulting for such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide 

Schedule-A. 

36. Price Adjustment in works contract : 

Price Adjustment clauses due to increase or decrease in rate and price of labour, materiasl, fuels & lubricants and Plant & 

machineries spare component  in accordance with the following principles and procedures as per formula Vide Works 

Department Memorandum No-15847 /W dt.19.11.2019 as given below : 

ANNEXURE-A 

Clause 31 :- Price Adjustment 

31.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 

lubricants in accordance with the following principles and procedures and as per formula given in following Paras. 
 

(a)   The price adjustment shall apply for the work done from the start date given in the contract data up to end of the 

initial intended completion date or extensions granted by the Engineer and shall not apply to the work carried out beyond 

the stipulated time for reasons attributable to the contractor. 
 

(b)   The price adjustment shall be determined during each month from the formula given in following Pares 
 

(c)   Following expressions and meanings are assigned to the work done during each month: 

R= Total value of work done during the month. It would include the amount of secured advance granted, if any, during 

the month, less the amount of secured advance recovered, if any during the month. It will exclude value for works 

executed for extra items under variations. 

31.2 : To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of 

this or other clauses in the contract, the unit rates and prices included in the contract shall be deemed to include 

amounts to cover the contingency of such other rise or fall in costs 
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The formula (e) for adjustment of prices are : 

31(a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, pipe and POL 

procured by the contractor shall be paid in accordance with the following formula: 
 
VM = 0.85 x Pm/100 x R x (M1- Mo)/Mo 

VM = Increase or decrease in the cost of work during the month under consideration due to changes in rates for local 

materials other than cement, steel, bitumen and POL. 

Mo = The all India wholesale price index (aII commodities) on 28 days preceding the date of opening of Bids, as 

published by the Ministry of Commerce and Industry ,Government of India, New Delhi. 

M1 = The all India wholesale price index (all commodities) for the month under consideration as published by the Ministry 

of Commerce and Industry , Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of the work. 

31(a)(ii): Adjustment for Cement Component 

Price adjustment for increase or decrease it the cost of cement procured by the contractor shall be paid in accordance 

with the following formula: 
 
Vc= 0.85 x Pc/100 x R x (C1 - Co)/Co 

Vc = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for  
cement 

Co = The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the date of opening 

of Bids as published by the Ministry of Commerce and Industry , Government of India, New Delhi. 

The all India wholesale price index for Ordinary Portland Cement (OPC) for the month under consideration as published 

by the Ministry of Commerce and Industry, Government of India, New Delhi. 

Pc  =  Percentage of Cement Component of the work 

31(a)(iii): Adjustment for Steel Component 

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in accordance with 

the following formula: 

VS= 0.85 x Ps/100 x R x (S1 - So)/So 

Vs = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for steel 

So = The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding the date of opening of 

Bids as published by the Ministry of Commerce and Industry Government of India, New Delhi 

S1 = The all India wholesale price index fix steel (Mild Steel long products) for the month under consideration as 

published by the Ministry of Commerce and Industry, Government of India, New Delhi. 

P5 .= Percentage of steel component of the work 
 
 

Note : For the application of this clause, index of (Mild Steel long products) has been chosen to represent steel group. 
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                                        31(a)(iv) : Adjustment of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following formula: 

Vb = 0.85 x Pb/100 x R x (B1- Bo)/Bo 

Vb = Increase or decrease in the cost of work during the month under consideration due to changes in the rate for  
bitumen. 

Bo = The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the day 28 days prior to date of 

opening of Bids. 

B1 = The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for  the 15th day of the month under 

consideration. 

Pb  =  Percentage of bitumen component of the work 

31(a)(v) : Adjustment towards differential cost of Pipes. 
 
Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following formula: 
 
Vpi = 0.85 x Ppi/100 x R x (Pi1 - P io)/P io 

Vpi =  Differential cost of pipe i.e. amount of increase or decrease in   rupees to be paid or recovered during the 

month under consideration. 
 
Ppi 
 
Pi1 

= Percentage of pipe component of the work  

= All India Whole sale price index of pipe for the period under consideration as published by the Ministry of  
Commerce and Industry , Government of India, New Delhi 

Pio = All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as published by the 

Ministry of Commerce and Industry , Government of India, New Delhi. 

31(b):Adjustment of Labour Component 

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following formula 

VL = 0.85 x Pl /100 x R x (L1- Lo)/Lo 

VL =Increase or decrease in the cost of work during the month under consideration due to changes in rates for local  
labour. 

Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last stipulated 

date of receipt of tender including extension, if any. 

L1= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date of the 

Month previous to the one under consideration. 

Pl =     Percentage of labour component of the work. 

31( c) : Adjustment of POL(fuel and lubricant) Component 

(v)  Price adjustment for increase or decrease cost POL(fuel and lubricant) shall be paid in accordance with the 

following formula. 
 
Vf = 0.85 x Pf/100 x R x (F1- Fo)/Fo 

Vf = Increase or decrease in the cost of work during the month under     consideration due to changes in the rates for fuel 

and lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC / BPCL/ HPCL at 

nearest center on the day 28 days prior to the date  of opening of Bids. 
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F1= The official retail price of HSD at the existing consumer pumps of I0C / BPCL/ HPCL at nearest center for the 15th 

day of the month under consideration. 

Pf = Percentage of fuel and lubricants component of the work 

 

Note  : For the application of this clause, the price of High Speed Diesel oil has been chosen to represent fuel and lubricants 

group  

31(d) : Adjustment for Plant and Machinery Spares Component 

(vi)  Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the 

Contractor shall be paid in accordance with the following formula: 
 
Vp = 0.85 x Pp/100 x R x (P1- Po)/Po 

Vp =  Increase or decrease in the cost of work during the month under consideration due to changes in the rates for plant 

and machinery spares 

Po = The all India wholesale price index for manufacture of machinery for mining, quarrying and construction on 28 days  
preceding the date of opening of Bids as published by the Ministry of Commerce and Industry , Government of India,  
New Delhi. 

P1 =  The all India wholesale price index for manufacture of machinery for mining, quarrying and construction for the  
month under consideration as published by the Ministry of Commerce and Industry , Government of India, New Delhi. 

Pp =  Percentage of plant and machinery spares component of the work 

Note : For the application of this clause, index of manufacturing of machinery for mining, quarrying and construction has 

been chosen to represent the Plant and machinery Spares group. 

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to change of  
base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod', 'Cement',  
'Heavy machinery and parts' included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 &  
2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding  
to items in WPI 1993-94 series: 

 
 

 

Sl No. Item in WPI 1993-94 series Item   in   WPI 2004-05 
series 

Item in WPI 2011-12 series 

1 Cement Grey Cement Ordinary Port land cement 

2 Bars & rods Rebars Mild steel long products 

3 Heavy  Machinery  and 
parts 

Construction 
Machinery 

Manufacture of machinery for mining 
quarrying and construction. 

31(e) :  APPLICATION OF ESCALATION CLAUSE: 

The contractor shall for the purpose of availing reimbursement / refund of differential cost of steel, bitumen, cement, 

pipe, POL and wages, keep such books of account and other documents as are necessary to show that the amount of 

increase claimed or reduction available and shall allow inspection of the same by a duly authorized representative of 

Government and further, shall at the request of the Engineer-in-Charge, furnish documents to be verified in such a manner 

as the Engineer-in-Charge may require any document and information kept The contractor shall within a reasonable time of 15 

days of his becoming aware of any alteration in the price of such material, wages of labour and /or price of P.O.L  give notice 

thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition along with information relating to there 

to which he may be in a position to supply. 
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Percentage Table 
 

 
 
 
 
S.l. No. 

 
 
 
 
Category of works 

% Component (Cost wise) 

 
 

Labour (Pl) 

 
 

POL (Pf) 

 
Steel (Ps) + Cement (Pc) + Bitumen 

(Pb) + Pipes (Ppi) + Plant & 
Machinery Spare & Component (Pp) 

+ Other Materials * 

1 R&B   works 
(%) of 
Component 
) 

Road Works 5 5 90 

 
Bridge Works 5 5 90 

 
Building Works 5 5 90 

2 
 

Structural work 5 5 90 

 
Earth, Canal & 
Embankment work 

5 5 90 

3 P.H Work Structural Work 5 5 90 

 
Pipeline Work 5 5 Pipe - 70% 

 
Machinery + Other 
 
Material - 20% 

 
Sewer Line 5 5 Pipe - 70% 

 
Machinery + Other 
 
Material - 20% 

      

Note : - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen ,pipe and Plant & 

Machinery Spare Component in the concerned works and shall be provided in the bid document in shape of “Schedule of 

Adjustment Data “ as an  “Appendix to Bid”. (enclosed herewith) 
 
 
 
 
 
 
 

Appendix to Bid 

Schedule of Adjustment Data 

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement, Pipes, other Materials 

and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately during 

preparation of estimate, shall be approved by the authority during technical sanction as a "Schedule of Adjustment Data" and 

shall form part of the Bid Document] 
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Cl. No- 31 of F2/P1 
Contracts Sl No. 

Index 
description 

Source of index Base value* Base 
Date* 

Weight 
age of 
item ** 

31 (a) (i) Other Materials All   India   Whole   sale   price   index (all 
commodities) as published by the Economic 
Advisor to the Govt. of India, Ministry of 
Commerce and Industry. 

   

31 (a) (ii) Cement Whole sale price index for Cement (Ordinary 
Portland Cement) as published by the office 
the Economic Advisor to the Govt. of India, 
Ministry of Commerce and Industry. 

   

31 (a) (iii) Steel Whole sale price index for Steel (Mild Steel- 
Long Products) as published by the office of 
the Economic Advisor to the Govt. of India, 
Ministry of Commerce and Industry. 

   

31 (a) (iv) Bitumen(VG-30) Official retail price of bulk bitumen at the 
nearest IOC/ HPCL depot 

   

31 (a) (v) Pipes Whole sale price index for the type of Pipe 
under consideration, as published by the 
office the Economic Advisor to the Govt. of 
India, Ministry of Commerce and Industry. 

   

31 (b) Labour Minimum Wage notified by the Labour and 
Employee's State Insurance Department of 
Government of Odisha, India 

  
5% 

31 (c) POL Official retail price of HSD at nearest IOCU 
HPCU BPCL Consumer pump depot. 

  
5% 

31 (d) Plant and 
Machinery 

Whole   sale price index  for 
Manufacture of Machinery for Mining, 
Quarrying and Construction as 
published by the office the Economic 
Advisor to the Govt. of India, Ministry of 
Commerce and Industry 

   

    
Total 100 % 

*Value to be filled up at the time of drawl of contract 

**Values to be filled up in the bid document 
 
 

37. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A. 

38. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard Specification.  
I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre-stressed concrete bridge specially 

for Roads & Bridges issued by MoRT&H, Government of India, Compacting shall have to be carried out with help of 

mechanical vibrators from the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 

39.  Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and  
made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes & 

compounds. 
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40.  Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the 
Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly  
of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of  
centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims thereof. 

41.  Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or 

his representative shall have the right to test the weight & quality from time to time. 

42.  The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay 
of security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of 

materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to pay the full 

penalty as per clauses of the contract. 

43.  Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory 
traffic restriction in the town area for Transport of construction material to site of work is to be taken in to consideratio n 

before tendering and no consideration for extra time or compensation thereof shall be considered. 

44.  The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the 
rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables. 

45.  The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the safety of  
workers. 

46.  The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed  
statement and may be changed from time to time subject to the condition that the contractor will execute in advance an 

agreement with the Engineer-in-Charge. 

47.  No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor 
under this ground under any circumstances 

48.  The tenderer should furnish along with their tender a list of works executed during the last five years duly certified by the 

concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H. & Electrical works as per the proforma 

enclosed in a separate sheet of Schedule-D. 

49. The tenderer or any of its constituent partners of whose contract for any work has been rescinded or who has  
abandoned any work in the last five years prior to the date of Bid shall be debarred from qualification. The tenderer is to 
furnish an affidavit at the time of submission of tender paper about the authentication of tender documents. An affidavit to 

this effect is to be furnished in Schedule-F and information in Schedule-E 

50. It should be clearly understood that : 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the Engineer- 
in-charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the 

testing shall be taken for each structural member by a representative of the contractor in the presence of 

responsible officer of the rank not lower than that of an Assistant Executive Engineer or sub-Divisional 

Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried 

out in the Departmental Control and Research Laboratory of Rourkela. Test should be carried out in 

accordance with the stipulation in Bridges code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and 
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the 

result of the specimen did not give a correct indication of the actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in  Quality Control and Research 
Laboratory as per direction of Engineer-in-charge. Cost of testing of all specimens and samples will be 

borne by the Contractor. 

51.  The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for  
carriage of water whatsoever will be entertained. 

52.  The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 

the work as shown in the tender exceeds Rs. 2,50,000.00. The apprentices will be selected by the Chief Engineer. The  
period of employment will commence within one month after the date of work order and would last till the date, when  
90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of  
personnel of equivalent qualification employed under Government. The number of apprentices to be employed should be 
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fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost  
of the work. 

53. List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of  Schedule-C. 

54. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may  
render necessary possible help for procuring license. 

55.  For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the 
site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and  
Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work according to the  
specifications attached thereto and that he had taken in to account all conditions and difficulties that may be encountered  
during its progress and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading  
and unloading freight for materials and all other charges necessary for the completion of the work to the entire  
satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract rates  
Government will not pay any extra charges for any reason in case the contractor finds later on to have misjudged the  
conditions as regards the availability of materials, labour and other factors. The contractor will be responsible for any  
misuse, loss or damages due to any reasons whatsoever of any departmental material during the execution of work. In  
case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or  
his other dues. 

56. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from  
the contractor’s bill. 

57. GST at source will be deducted as per the Government rule in force. 

58.  Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed  
Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide 

resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be deducted 

from each running bill of the contractor. 

59.  It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if 
any payable for the work executed and final bill pending disposal due to any reason whatsoever. 

60. No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

61. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of  
work through labour should produce valid license from licensing authorities of labour Department. 

62. Performance Security / Additional Performance Security : 

62.1 If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be  

rejected and the tender shall be finalized basing on merits of rest bids. But if more than bid is 

quoted at 14.99% (Decimals up to two numbers will be taken for all practical purpose) less than the 

estimated cost, the tender accepting authority will finalize the tender thorough a transparent 

lottery system where all bidders / their authorized representatives, the concerned Executive 

Engineer and DAO will remain present. 

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II ) 
(by inclusion vide O.M.No.12366 dt.08.11.2013). 

 
62.2  Additional Performance Security shall be obtained from the bidder, when the bid amount is less  

than the estimated cost put to tender. In such an event, only the successful bidder who have 

quoted less bid price / rates than the estimated cost put to tender shall have to furnish the exact 

amount of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional 

Performance Security in shape of Term Deposit Receipt pledged in favour of Divisional Officer 

Block Development Officer ,Gurundia, Sundargarh & payable at Gurundia  within seven days, 

otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding 

for blocking shall be initiated against bidder (O.M. No.14299 dt.03.10.2017). 

If the Contractor fails to complete the work, the amount so furnished as additional performance security will be 

forfeited in addition to the other penal clauses, if any to be imposed. 

(Amendment to Para-3.5.5 (V) Note-II of OPWD Code Vol.-I by substitution of O.M. No.14299 
dt.03.10.2017 in place of O.M. No.5288 dt.04.05.2016). 
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63.  Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for 
testing and acceptance as may be requiring by the concerned Executive Engineer. 

64.  Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the  
State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holders  
belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one Graduate Engineer or two  
Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering pe rsonnel monthly  
emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under  
the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such  
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of such  
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with the  
tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall  
be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate  
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been  
supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be  
furnished in the tender documents vide Schedule-G. 

65.  An Engineering personnel of the executing agency should be present at work site at the time of visit of High level  

Inspecting officers in the rank of Executive Engineer and above. 

66.  All reinforced cement work should conform to Odisha Detailed specification and should be of proportion as per Contract 
Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test 

conducted in accordance with IS 456 and IS 516. 

67.  Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc. either rainwater or sub- 

soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars,  
profiles and benching and leveling the ground wherever required. The rates quoted should be for finished items of works  
inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever would be  
entertained. 

68. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of  
work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

69. The Contractor will have to submit to the Block Development Officer, Gurundia, Sundargarh. 

70. monthly return of labour both skilled and unskilled employed by him on the work. 

71. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and  
conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective wing 

before they are used on the work. 

72.  After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if 

found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate. 

73. The Tenderer should furnish along with their tender 1. A list of works, which are at present in their hand (Schedule-B) 

in case where the BID Value is equal & above 300 Lakh 2. List of T&P (Schedule-C) and 3. List of work 

executed (Schedule-D) in the prescribed proforma(s) enclosed herewith in appropriate place of bid document. 

74. All reinforced cement concrete works should be finished smooth. 

75. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should 
not be unworkable low and for others too high. 

76.  The contractor has to arrange the samples of materials required for execution to be got tested and approved by the 
Department before taking up the work and during course of execution required from time to time. All such samples will be  
tested at any of the Departmental Control and Research Laboratories, at the cost of the Contractor with no extra cost  
to the Department. 

77.  If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of  
execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 

6 months from the date of final certificate of completion of work the contractor shall make good of all such damages at 

his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained. 

78.  The Fly Ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-Charge before use in 
the work and should confirm to the minimum strength and other criteria as per National Building Code. 
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79.  Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of work 
through labour should produce valid license from the licensing authority of labour Department. 

80.  Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim  
whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any 

eventuality of difference for co-efficient for linear measurements. 

81.  Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that 
he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the 

current financial year. The name of work for which participated and the authority to whom the tender was submitted must 

be mentioned in the affidavit, failing which the tender will be rejected. 

82. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered 
in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in 
regard to the matter by this contract at any place outside the State of Odisha. 

83. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of quantities and also the  
finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the 

respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and 

the said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of 

the items of works should be inclusive of cost of such tests. 

(II) The tests have to be planned & carried out such that the progress of work is not hampered  

(III) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not  
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be considered 

from time to time. 

84.  In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract 
form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of 

the D.T.C.N. 

85.  It must be definitely understood that the Government does not accept any responsibility for the correctness and 
completeness of the trial borings shown in the Cross Section. 

86.  Schedule of quantities is accompanied in BOQ. It shall be definitely understood that the Government 
does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for  
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,  
deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation, will be  
entertained. 

87.  In case of any complaint by the labour working about the non-payment or less payment of his wages as per latest 
minimum Wages Act, the Block Development Officer will have the right to investigate and if the contractor is found to 

be in default, he may recover such amount due from the contractor and pay such amount to the labour directly 

under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of 

the Block Development Officer is final and binding on the contractor. 

88.  The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted on 

the application of the contractor due to delay in procurement of materials. 

89.  The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of 

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates 

or market rates whichever is higher. 

90.  If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same 
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty 

equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher.  

The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become 

due to the contractor or from his security deposit or from the proceeds of sale thereof. 

91.  The selected contractor may take delivery of departmental supply according to his need for the work issued by the 
                                        Block Development Officer subject to the availability of the materials. The tenderer shall make all arrangement for  

                                        proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the  
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Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s risk.  
Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of P1 agreement. 

92.  The Department will have the right to supply at any time in the interest of work any departmental materials to be used in 
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of 

issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or 

current market rate whichever is higher. 

93.  All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will  
have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods or TOR 

Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials may be under the custody of 

the contractor and the contractor will be responsible for its safety and storage. Cut pieces of steel more than one meter in 

length will be returned by the contractor at the issuing stores without conveyance charges. 

94.  Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have 
to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in 

the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on 

such account shall be entertained in future. 

95.  TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment 
of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as 

actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per 

sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of 

bars and unnecessary lapping will not be considered for measurement and payment). 

96.  Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or 
tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Odisha Construction  
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their  
tender is not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation. 

97.  The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of  

their payment to the concerned Block Development Officer with their bills, falling which the amount towards royalties of 

different  
materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of concerned  
department. 

98.  Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the  
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. 

The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to 

ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall 

take in to account of the above aspects. 

99.  Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work 

arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to 

be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing 

shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the 

cost of making good the works. The contractor is also required to maintain the road/ building for 12 (Twelve) 

months from the date of successful completion of the work. 

100.  From the commencement of the works to the completion of the same, they are to be under the contractors charge. The 
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to 

the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries to person or 

structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the  

contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due to 

earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will 

have to be made good by the contractor at his own cost. 

101.  Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision 
of relevant. I.S. Code / I.R.C. code / MoRT&H specifications. 

102.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the 

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever  
necessary are to be entered in this book by the PR& DW Officer-in-Charge with their dated signatures and duly noted by  
the contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the  
contractor’s agent shall be considered to have been duly given to the contractor for following the instructions of the 
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Department. The order Book shall be the property of the P.R & DW. and shall not be removed from the site of work 

without  
written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in charge every month. 

103.  The contractor should attach the certificate in token of payment deposit with the registration authority as per recent  
circular of the Government relating to his registration. 

104.  In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved 

document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder. 

105.  The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, P.O.L. and Royalties.  
Arrangement of borrow areas i.e. Land, Approach Road to the building site etc. are the responsibility of the contractor. 

106.  The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean 
the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will 

be inclusive of this. 

107.  The contractor shall make requisition of claim book from the date of commencement of the work from the Department  
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered  
by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the  
contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim  
to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a  
certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined and should  
be given as for as possible regarding the quantities as well as the total amount claimed. The claim book must be  
submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or  
competent authority. Claims not made in this manner or the claim book not maintained from the commencement of the  
work is liable to be summarily rejected. The claim book is the property of the PR & DW. and shall be surrendered by the  
contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the Department  
whichever is earlier for record. 

108.  Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of roads / bridges / 
buildings or any other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed 

material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for 

collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and 

testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in- 
charge and on both the accounts the cost shall be borne by the contractor. 

109. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department  

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

110. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a 
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless 
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken 
apart from disincentives against the tenderer. 

111. The following documents which are not submitted with the Bid, will be deemed to be part of the Bid: 
 
 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 

3 Conditions of Contract. 

4 Contract data 

5 Specifications 

6 Drawings 
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112.  Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if 
it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The  
Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work  
according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the  
Department. 

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills  
of the contractor regularly and the final payment for the work including refund of security deposit will not be made until  
the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire  
charges due from the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit  
and incidental charges in connection with the despatch of tools and plants and machineries from workshop shed/ deposit  
return there to, will be borne by the contractor. The hire charge shall be recovered at the prescribed rates from and  
inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its return, even though the  
same day it may not have been utilized for any reason except for a major break down which may take more than 72  
hours for repairs. The contractor shall immediately intimate in writing to the Engineer-in-charge when any plant or  
machinery goes out of order requiring major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix  
plant and any other machinery requiring similar preparation the working hour will  include the time required to make up  
the boiler temperature and bring plant to the operating conditions before the actual start of work. The machine will work  
in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and maintenance staff will be  
leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall  
be operated beyond 8 hours in any shift without prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He  
shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and  
similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the  
close of work each day. The plant and machinery once issued to a contractor shall not be returned by him on account of  
lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or  
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for 

damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made 

good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision 

of Chief Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in 

indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for 

compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor 

shall provide full time choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer in Charge, in addition to  
the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is  
not returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of  
the articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that may  
become due in respect of his other work under the state public works Department. The decision of the Chief Engineer  
shall be final in case of dispute. 

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an 

agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily 

works for each of the plant and machinery supplied to the contractor will be maintained by the Department will be 

attested by the contractor or his authorized agent daily. In case of contractor contests the correctness of the entries and / 

or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be 

calculated according to the entries in the logbook and will be binding on the contractor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 

This agreement made on the ……………………………………………… Two Thousand between (herein -after referred to as “the  
hirer” which expression shall unless excluded by or repugnant to the context include his heirs, executors, administrators and  
assigns) of the one part and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded  
by or repugnant to the context include his successors in office as assigns) of the other part.  Whereas the hirer desirous of  hiring  
the tools and plants of the P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under  
between here in after referred to as “the tools and plants”. And whereas Government has agreed to let in hire the tools and p lants  
to the hirer on the terms and conditions here in after mentioned. Now it is here by and between the parties here to as follows :- 

a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery  
will be used or any other than standing in the names of contractors in the book of the Department or any other  
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Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of 

delivery of the tools and plant to the hirer at the PR & DW Department workshop / store at Gurundia. 

b) The rate of higher charges will be as mentioned in the schedule attached. 

c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the 
previous written approval of the Engineer-in-charge 

d)  On the expiry of the period of the hire, the hirer shall return the tools and plants to the PR& DW Department. & 

Workshop / store at Gurundia in the same good condition in which they were received by him. 

e)  In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall 
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the 

working period and an increase of ten percent. 

f)  The tools and plants shall be open for inspection at all times to the officers of the Government. 

g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day 
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit 
without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as over 
time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to time. 

h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be 
levied except in case of major repairs. 

i) Normally the tools and plants will be supplied with operating staff. 

j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising 
due to any causes what-so-ever during the period of the machinery is in his charge. 

k)  All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of 
hire shall be defrayed by the hirer. 

l)  The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants 
during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the 

Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the said 

Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost thereof 

from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the 

loss or damage failing which the same will be recovered from his dues as in case of hire charges. 

m)  On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 

demand the return of tools and plants and the hirer shall return the tools and p lants within 72 hours from the date of 

receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to  

pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided 

that the maximum penalty shall not exceed the cost replacement of the tools and plants . 

n) In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be final. 

o)  This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in- 
charge shall include all officers duly authorized by him to exercise powers on his behalf. 

THE SCHEDULE 
 

Serial No. Description and Name of the articles No. Amount of hire per hour Remarks 

     

     

     

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set their 

respective hand, the day and the year here in above written. 

Signed by: 

1. 2. 

2. 

Signed sealed and delivered in the presence of 
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ELIGIBILITY CRITERIA: 

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the following 

particulars shall be treated as ineligible. 

a. Required E.M.D (Bid Security) as per the Clause No.20 of DTCN 

b. Cost of bid document towards Cost of tender paper as per Clause No.4 of DTCN. 

c. Photo copy of valid Contractor Registration Certificate, GST Registration Certificate, 

GSTIN, PAN card along with the tender documents and the L-I bidder has to furnish the Original Registration  

certificate, GSTIN and Pan card for verification within 05 (Five) days of opening of  the tender before  

Block Development Officer, Gurundia , Sundargarh as per Clause No-1, 5(i) and 21 of 

DTCN. The contractor belonging to outside state of Odisha and not started business should submit an undertaking in 

the form of an Affidavit indicating therein that they are not registered under Odisha GST as they have not started any 

business in the state and they have no liability under the Act. But before award of final contract, such bidders will have to 

produce the GST Registration certificate. 

d. License criteria as per Clause No.8 of DTCN and Schedule-J need to be furnished. 

e.  Evidence of ownerships of machineries/ equipments as per Clause No.7 of DTCN and need to be 

furnished by the bidder in Schedule-C. 

f. Joint Ventures are not accepted. 

g. The bidder should have satisfactorily executed similar works in Govt., or Govt. undertaking organization   during 
Current / last five years. Experience detailing completed similar nature of works during Current / last five years,  
with Certificates from the concerned Officer not below the rank of Executive Engineer or Equivalent need to be  
furnished by the bidder as per Schedule D. (Similar nature of works means construction of building (Civil). 

h.  BID CAPACITY FOR AMOUNT  EQUAL & ABOVE 300 LAKH (Vide Works Department Office Memorandum No.6300 
dtd.16.6.2011) 

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the expected 

time of bidding is more than the total estimated cost of the works. The available bid capacity will be calculated as under. 

Assessed Available Bid Capacity = (A*N*2-B), where 

A = Maximum value of works executed in any one year during the last five years (updated to the current price level) rate  
of inflation may be taken as 10% per year (escalation factor) which will taken into account the completed as well as  
works in progress. 

B = Value of current price level of the existing commitments and ongoing works to be completed during the next 

years (period of completion of works for which Bids are invited). 
 
N = Number of years prescribed for completion of the work for which the Bids are invited. 

Note : In case of a Joint Venture the available Bid capacity will be applied for each partner to the extend of his proposed 
participation in the execution of the works. 
The Statement showing the value of existing commitments and ongoing works as well as the stipulated period of 
completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below the rank of 
an Executive Engineer. 
Escalation Factor :    Following enhancement factors will be used for the cost of works executed and the financial 

figures to a common base value for works completed in India. 
Year before multiplying factor 
One 1.10 
Two 1.21 
Three 1.33 
Four 1.46 
Five 1.61 
(Applicant should indicate actual figures of costs and amounts for the works executed by them without accounting for the 

above mentioned factors) 
In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying factors  
will be applied. Instead, current market exchange rate (State Bank of India BC selling rate as on the last date of  
submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into Indian rupees.  
The  information  on  Bid  Capacity  as  on  the  date  of  this  bid  is  to  be  furnished  as  per  the  format  in 
Schedule-B. 
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Total value of Civil Engineering construction work performed in the last five years are to be furnished for which 

certificate from Chartered Accountant is to be furnished. 
 
2015-2016 ------------------- 2017-2018------------------- 2019-2020 ------------------- 

2016-2017------------------- 2018-2019 ------------------- 
 

i.  Non   submission   of   required   information   in   schedule   B,   D,   E   and   F   shall   be   treated   as  
non-responsive and the bid shall be summarily rejected. 

 
113. Time Control :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and No.8310 dtd.17.05.2006) 

a) Progress of work and Re-scheduling programme. 
i)  The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. 

The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the  
contract. 

ii)  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for 
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works 

along with monthly cash flow forecast. 
iii) To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the  
 time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract  
 has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has elapsed,  
 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed.  
iv) If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to  
 the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in- 
 Charge, a revised programme showing the modifications to such programme necessary to ensure completion of  
 the works within the time for completion. If the contractor does not submit an updated Programme within this  
 period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment  
 certificate and continue to withhold this amount until the next payment after the date on which the overdue  
 Programme has been submitted. 
v)  An update of the Programme shall be a programme showing the actual progress achieved on each activity and  
 the effect of the progress achieved on the timing of the remaining work including any changes to the sequence of  
 the activities. 
vi) The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor  
 may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to 

vii) show the effect of Variations and Compensation Events. 
 
b) Extension of the Completion Date. 

 
i)  The time allowed for execution of the works as specified in the Contract data shall be the essence of the 

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in  
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work or  
from the date of handing over of the site whichever is later. If the Contractor commits default in commencing the  
execution of the work as aforesaid, Government shall without prejudice to any other right or remedy available in  
law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely. 

 
ii)  The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise indicating each month 

and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the  
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of  
commencement and completion of various trades of sections of the work and may be amended as necessary by  
agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the  
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in  
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate  
programme has been agreed upon) complete the work as per milestone given in contract data. 

 
iii) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give  
 notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to  
 prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the  
 Engineer-in-Charge to proceed with the works. 

(1) Force majeure, or 
(2) Abnormally bad weather, or 
(3) Serious loss or damage by fire, or 
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(4)  Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on 
the work, or. 

(5)  Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 
not forming part of the Contract. 

(6)  In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work and which would 

cause the Contractor to incur additional cost, or 
(7)  Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is  

beyond the Contractors control. 
 
iv)  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in 

writing within fourteen (14) days of the happening of the event causing delay. The Contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. 
 
v)  In any such case a fair and reasonable extension of time for completion of work may be given. Such extension 

shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of 

receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair 

and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 
 
c) Compensation for Delay. 

 
If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the  
work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to  
any other right or remedy available under the law to the Government on account of such breach, pay as agreed  
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose  
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for  
every completed day / month (as applicable) that the progress remains below that specified in Clause-2 of P-1  
Contract or that the work remains incomplete. This will also apply to items or group of items for which a separate  
period of completion has been specified. Compensation @ 1.5% per month of for delay of work, delay to be  
completed on per Day basis. Provided always that the total amount of compensation for delay to be paid under  
this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group  
of items of work for which a separate period of completion is originally given. The amount of compensation may  
be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the  
Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or the  
rescheduled milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to  
be adjusted against the compensation levied at the final grant of extension of time. Withholding of this amount on  
failure to achieve a milestone shall be automatic without any notice to the contractor. However, if the contractor  
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In  
case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each  
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such  
withheld amount. 

 

d) Bonus for early completion 
 
For availing incentive clause in any project which is completed before the stipulated date of completion, subject  
to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of  
completion of the project as soon as possible through fax or e-mail so that the report is received within 7 days of  
such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department.  
The incentive for timely, completion should be on a graduated scale of one percent to 05 percent of the contract  
value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following  
scale. 
Before 30 % of contract period = 5 % of Contract Value 
Before 20 to 30 % of contract period = 4 % of Contract Value  
Before 10 to 20 % of contract period = 3 % of Contract Value  
Before 5 to 10 % of contract period = 2 % of Contract Value  
Before 5% of contract period = 1 % of Contract Value 
(Amendment to Para-3.5.5 (V) of Note-III of OPWD Code Vol.-I by inclusion 

vide O.M. No.5288 dt.04.05.2016) 
 
e) Management Meetings 
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i)  Either the Engineer or the Contractor may require the other to attend a management meeting. The business of  
management meetings shall be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 
 
ii)  The Engineer shall record the business of management meetings and is to provide copies of his record to those 

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by 

the Engineer either at the management meeting or after the management meeting and stated in writing to all who 

attended the meeting. 
 
Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works Department, Odisha): - To 

rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall 

be conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty. 
 
114.  Building and other Construction Workers Welfare Cess @ 1% of the estimated cost as per tender notification read with  

latest corrigendum if any will be proportionately deducted from the contractor’s bill  at the time of making payment of  
each bill. 

115.  The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned 
here in before tendering. 

116.  A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for black 
listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted 

a)   Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 

b)   Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 
specifications despite being pointed out. 

d)   Persistent and intentional violation of important conditions of contract. 

e)   Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 
 

117.  The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the  
electrical inspector / equally competent authority responsible for the work prior to Energisation of the building. 

118. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:- 

i)  The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in 

the prescribed format appended to the tender document. 

ii)  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted 

in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered 

after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more 

works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of 

the work (as per IFB) to which they refer, written on the envelope. 

iii)  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in 

figures and words, so that there is no discrepancy. 

(1)  If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by 

the Contractor in words shall be taken as correct 

(2)  If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount 

quoted by the Contractor, then percentage will be taken as correct. 

(3)  The percentage quoted in the tender without mentioning excess or less and not supported with the 

corresponding amount will be treated as excess. 

(4)  The percentage quoted in the tender without mentioning excess / less supported with corresponding  

amount does not tally with either to percentage excess or less then it will be treated as percentage excess. 

(5) The percentage quoted in the tender without mentioning excess / less supported with corresponding  

amount if tallied with the percentage then it will be treated as to which side the amount tallies.  

(6) The Contractor will write percentage excess/ less up to two decimal points only. 

(7) The tender shall be written legibly and free from erasures, over writings or corrections of figures. 
Corrections, over writings & interpolations where unavoidable should be made by making out, initialing, 

dating and rewriting. 
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iv)   In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the  

 contract. 

v)   The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum  

 of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is  

 mandatory before making any payment. 

vi)   The period of completion is fixed and cannot be altered except in case of exceptional circumstances wi th due  

 approval of next higher authority. 

vii)  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the  

 percentage excess or less shall be added or subtracted from the gross amount of the bill. 

(Total 118 Clauses) 
 
 

 

24 



 
 
 
 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderers are expected to possess and be well 

conversant with the following IS standard and code of practice. 
 

1. Cement 

Will be as per I.S. 269/255 (However the grade of cement to be selected by the 
Engineer-in-Charge of work and compressive cube test before commencement of 
work in each batch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and curing 
Shall be clean, free from injurious amount of oil, salt, acid, vegetable materials and 
other substances and harmful to concrete in conformity to I.S. 456 and I.S. 2025. 

6. Sand/ Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanized minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. 
Fitting & Fixtures for joinery 

works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification and as per  
direction of Engineer-in-Charge. 

 

Note :  For road work (Approach Road) specification as per road and bridges (latest edition) published by  I.R.C & M.O.S.T. shall be 
followed. In case of any doubt and absence of provision, regarding specification I.S. shall be referred (Indian standard). 

ITEM OF WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part - I & Part - II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part - I & Part - II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part - I & Part - II) I.S.1661 
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Annexure: I 

 

(List of Plants & Equipments to be deployed on contract work) 
 

 

Sl. 
No 

 
Type of Equipments 

No. of 
machines 
required 

 
Marks 

01. Concrete mixer 1 Nos. 30 

02. Concrete Vibrator : Plate type 1Nos. 10 

03. Concrete Vibrator : Needle type 1 Nos. 10 

04. Water Tanker 1 Nos. 10 

05. Water pump 1 No. 10 

06 Truck/ Tipper 1 No. 10 

07 Centering & Shuttering (Steel or Iron) 200 Sft. 20 

 
Minimum Qualifying marks - 80 Total 100 Marks 

26 



 
 
 
 

Tenderer(s) is/are required to submit the information in the following Schedules 
 
 
SCHEDULE - A 

 
 

CERTIFICATE OF NO RELATIONSHIP 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of Assistant Engineer & 

above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, Govt. of Odisha I/We* am/are* 

aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and sec urity 

deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation. 

(*) - Strike out which is not applicable. 
 
 

Signature of the Tenderer 
Date:- 

 
 
 
 
 
 
SCHEDULE - B 

EXISTING COMMITMENTS AND ON-GOING WORKS : 
 

Description 
of works 

Place & 
State 

Contract No. Name & 
Address of 
Employer 

Value of 
Contract (`. 

In lakh) 

Stipulated 
Period of 

Completion 

Value of 
works* 

remaining to 
be 

completed (`. 
In lakh) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

        

 

* The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive Engineer or 

equivalent. In case of there is no existing commitment and ongoing works, the bidder shall declare as nil in schedule B. 
This information is only required if the Bid value is Equal & Above 300 Lakh 

 
 
Signature of the Tenderer 

Date…………………….. 
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SCHEUDLE - C 
CERTIFICATE OF TOOLS AND PLANTS 

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our possession and in working  
order.  

Sl. 
No 

Type of Equipments No. of machines 
required 

No. of machines 
owned / leased/hired 

01. Concrete mixer 1 Nos.  

02. Concrete Vibrator : Plate type 1 Nos.  

03. Concrete Vibrator : Needle type 1 Nos.  

04. Water Tanker 1 Nos.  

05. Water pump 1 No.  

06. Truck/ Tipper 1 No.  

07. Centering & Shuttering (Steel or Iron) 1000 Sft  

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 
 
 
 

                               Signature of the Tenderer 
                                                                                                                                                                       Date. 

 
 
 
 
 

SCHEUDLE - D 

WORK  EXPERIENCE 

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

 
Name of 
Employer 

Name of 
location 

and name 
of work 

Contract 
price in 
Indian 

Rupees/ 
Agreement 

no. 

Major 
Items 

of 
works 

Stipulated date 
of 

commencement 
/ completion of 
the work as per 

Agreement 

Actual date of 
completion of 

the work 

Value of work actually 
executed during last 5 financial 

years 

Reasons for 
delay in 
starting/ 

completion, 
if any 

Financial 
year 

Value 

1 2 3 4 5 6 7 8 9 

         

 

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive  
Engineer. 

 
 
 
Signature of the Tenderer  
Date. 
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SCHEDULE - E 
 
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF  
 TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

 
1. a) Is the tenderer currently involved Yes / No 

in any litigation relating to the works. 

b) If yes: give details: 

2. Has the tenderer or any of its Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3. a) Has the tenderer or any of its Yes / No 

constituent partners failed to 

perform on any contract work in  

India during the last 5 years. 

b) If yes, give details: 

Note : 

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be rejected. 
 

Signature of Tenderer 
 
 
 
 
 
 
 

SCHEDULE - F 
AFFIDAVIT 

 
1. The undersigned do hereby certify that all the statements made in the required attachments are true and correct.  

2. The   undersigned   also   hereby   certifies   that   neither   my / our   firm / company / individuals 

___________________________________________________________  nor  any  of  its  constituent  partners  have 

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such 

works have been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish pertinent information  

as deemed necessary and as requested by the Department to verify this statement or regarding my (our) competency and 

general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any  

such information at the request of the Department. 
 
 
 
 
(Signature of Tenderer) 
Title of Officer 
Name of Firm  
Date: 
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SCHEDULE - G 
 
CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE  
 ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 
 

I / We hereby certify that at present, the following Engineering personnel are working with me / in our firm / company and 
their bio-data are furnished below. 

 
 
 
 

Sl. 
No. 

 
Name of 

Engineering 
personnel 

appointed for 
supervising 
contractor’s 

work with 
address 

 
 
 
 

Qualification 

 
 
 

Date of 
Appointment 

 
 
 

Monthly 
emolument 

 
 

Whether full 
time 

engagement 
and 

continuous 

If they are 
superannuated / retired 
/ dismissed or removed 

personnel from state 
Govt./ Central Govt. / 

Public Sector 
Undertaking / private 
Companies and s or 
any one ineligible for 
Government service 

1 2 3 4 5 6 7 

       

 
 
 
 
 
 
 
 
 
 
Signature of the Tenderer.  

Date:- 
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SCHEDULE - H 
SAMPLE FORMATS 

 
UNDERTAKING 

This is to certify that 

1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has prepared the 

design, specifications, and other documents for the Project nor has any person associated with been proposed as Project 

Manager for the Contract. 
 

2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide consulting 

services for the preparation or supervision of this work. 
 

3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an  

Engineering Department of the Government of Odisha or other gazetted officer retired from Government service during last 

two years without prior permission of the Government of Odisha in writing on or before submission of this tender. I am 

aware that my contract is liable to be cancelled if either I or any of my employees is found any time to be such a person 

who had not obtained the permission of the Government of Odisha as aforesaid. 
 
 
 
 

Signature of the Tenderer. 

Date:- 

 

Note :  i. Strike out whichever is not applicable 
ii. In case any person is under his employment with due permission from Government, the same may be cited in a 

separate letter. 
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SCHEDULE - I 

RELATIONSHIP DECLARATION 

To, 
The Tender Inviting Officer, 
 
Subject: ( Name of the Work) 

Reference : (Bid reference number) 

Sir, 
Pursuant to clause 2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank of an Assistant  

Engineer/Under Secretary under the __________ Department. His (Their) details are as follows.  

 Relationship: 

Name: 

Designation  

Office 

Address 

Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are working under my firm having near 

relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the _________ Department. 

 
Sl 
No 

Name of the my employee and 
his designation in the firm 

Presently 
working at 

Details of his relatives working in the Department 

   Relationship 
Name: 
Designation 
Office 
Address 

   Relationship 
Name: 
Designation 
Office 
Address 

    

 

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in the rank of an 

Assistant Engineer/Under Secretary in the _________ Department. I am aware that any breach of this condition would render my 

firm liable for penal action for suppression of facts. 
 

Yours Sincerely 
 
 
 
Signature of the Tenderer.  

Date:- 
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SCHEDULE - J 
MEMORANDUM OF UNDERSTANDING 

 

First Party I Sri/Smt.………………………, Aged …. years, S/O- ………………………….………., At / P.O. / Dist-…………… 

(hereinafter called the First Part) 
 

AND 

 

 

Second Party I Sri/Smt.………………………, Aged …. years, S/O- ………………………….…., At / P.O. / Dist-…………… 

(hereinafter called the Second Part) having H.T. / L.T. license registration No…………. valid upto ………….. 
 

AND WHEREAS the First Party of 1st part is the managing partner of …………………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work, 

“…………………………….” 

AND WHEREAS the Second Party accepted the offer of First Party. 
 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 

1)  That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2)  That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge.  

3) That, the First Party shall receive payment, signing the bill the document for the concerned work.  

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter. 

In witness where of Both the party have signed in presence of 

WITNESS 
 

W1 - 
 
 
 

W2 – 
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BY THE BIDDER 

  Name of the work:  “Construction of boundary all at Tamda P.H.C., Tamda G.P. of Gurundia Block in  

                                       Sundargarh District                                                                

                   
 
Sl. 
No 

 
Particulars 

Reference to 
DTCN 

Clause No. 

Whether furnished Reference to 
Page no. Yes No 

01. Cost of tender paper : Rs.6000.00 No.4    

 

02. 

E.M.D for @1% : Rs.22360.00 No. 20    

Or 

E.M.D @1% : Rs . 22360.00 in case of deploying 
machineries outside the State 

No. 20    

03 Additional Performance Security in case the bid price/rate is less than 
the estimated cost put to tender No.62.2    

04. Copy of valid Contractor Registration Certificate No.5 (i) & 21    

05. Copy of valid GSTIN No.5 (i) & 21    

06. Copy of PAN Card No.5 (i) & 21    

07. No Relationship Certificate in Schedule - A No.35    

08 
(A) 

Information regarding current litigation, debarring / expelling of the 
tender or abandonment of the work by the tenderer (Schedule-E) No.49    

(B) Affidavit (Schedule-F) No.49    

9 a) M.O.U. (Memorandum of Understanding duly notarized) with eligible 
registered electrical contractor having valid H.T. / L.T. license 

No. 8 & 
Schedule - J 

   

10 Assessed Available Bid Capacity amount above 300.00 Lakh No. 112 (h)    

11 Qualification of Key personnel engaged. (Schedule (G) (Schedule (G)    
12) List of projects executed that are similar in nature to the work 

(Schedule-D) 
No.112(g)    

 
 
 

13. 

Tools & Plants and machineries as per the requirement in Schedule-C 
(Minimum 80% marks to be obtained). 
(Proof of ownership of Tools & Plants and machineries is to be 
furnished in shape of copy of invoices / required sale deed in case of 
2nd purchase / required lease deed with owner ship documents of the 
leaser duly attested. In case of centering & shuttering materials 
certificate of the Executive Engineer Or equivalent and higher rank 
officer of Govt. / Govt. under taking / PSU within 90 days of last date 
of receipt of tender is allowed. 

 
 
 

No.7 & 112(e) & 
Schedule-C 

   

 List of plants and equipments Requirement    

1 Concrete mixer 1 Nos.    

2 Concrete Vibrator : Plate type 1 Nos.    

3 Concrete Vibrator : Needle type 1 Nos.    

4 Water Tanker 1 Nos.    

5 Water pump 1 No.    

6 Truck/ Tipper 1 No.    

7 Centering & Shuttering (Steel or Iron) 1000 Sft.    

14. e-mail ID &     

 
Contact no.     
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CONTRACT DATA 

  A. GENERAL INFORMATIONS 
 

Sl 

No. 

 
Item 

 
Details 

 

1 
  

  Bid Identification No. 
  BDO,PS. GURUNDIA-02/2020-2021 

 

2. 
 

  Name of the Work 
“Construction of boundary all at Tamda P.H.C., Tamda 

G.P. of Gurundia Block in  Sundargarh District ” 

 
3. 

 
Officer Inviting Tender 

 

  Block Development Officer, Gurundia, Sundargarh 

 

4 
 

Project Director 
 

District Rural Development Agency, Sundargarh 

6 Estimated Cost  (Civil+EI+PH) 

(Excluding GST) 

 

Rs. 22,35,222/- 

 

 

    B. BID INFORMATION 
 

7 Intended completion period/Time period 

assigned for Completion 

 

04 (Four) Calendar Months 

8 Last Date & time of submission of Bid Date: 18.03.2021 

Time 17.00 hours 

9 Cost of Bid Document 

i Amount  as per Clause-4 Rs.6,000/-   

10 Bid Security 

i Amount as per Clause-5 Rs.  Rs22360.00. 

Rs . Rs. 22360.00 (1% In case of deploying machineries 

outside the State) 

ii  

In favour of 
 Block Development Officer, Gurundia, Sundargarh 

iii Type of instrument As specified in the bid document. 

11 Additional Performance Security  

i Amount As specified in the bid document. 

ii In favour of  Block Development Officer, Gurundia, Sundargarh 

iii Type of instrument   As specified in the bid document. 

11 The Financial years of last five years 2015-16 to 2019-20 

12 Bid validity period 90 days 

13 Currency of Contract Indian Rupee 

14 Language of Contract English 
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BILL OF QUANTITY FOR THE WORK : “CONSTRUCTION OF   BOUNDARY WALL AT TAMDA 

P.H.C,GP- TAMDA , BLOCK- GURUNDIA, DIST-SUNDARGARH” 

 
 

 

GP:-TAMDA 

 

ESTIMATED COST: 22,35,222.00 /- 

SL. 

NO 

DESCRIPTION OF ITEMS QUANTITY UNIT RATE AMOUNT 

1 2 3 4 5 6 

 
 
1 

Earth work excavation of foundation in ordinary 

soil with 50m initial lead and 1.5m initial lift 

including rough dressing and levelling of 

foundation beds etc. complete as per direction 

of Engineer-in -Charge. 

 
 
242.16 

 
 
CUM 

 
 
181.80 

 
 
44024/- 

 
 
2 

Supplying &Filling in foundation and plinth with sand including 
watering and ramming with cost 

conveyance, royalty of sand and labour charges 

etc. complete as per direction of Engineer-in - 

Charge. 

 
 
46.282 

 
 
CUM 

 
 
585.40 

  
 
27093/ 

 
 
3 

P.C.C(1:3:6) using 40mm size C.B.H.G.metal with 

cost, Conveyance , royality,taxes excluding 

labourcess of all material and labour,T& P 

etc.Complete as per direction of Engineer-in - 

Charge. 

 
 
66.883 

 
 
CUM 

 
 
4405.20 

 
 
294,633/- 

 
 
 
 
4 

Brick masnory with Fly Ash Bricks of size 

23cmx11cmx8cm having crushing strength not less 

then 75Kg/cm2 with dimensional tolerance +/-8 

percent in C.M.(1:6) in Foundation and Plinth  including cost, 
conveyance, royalty, taxes excluding labourcess, all labour charges T& 
P etc. complete as per direction of Engineer-in -Charge. 

 
 
 
100.269 

 
 
 
CUM 

 
 
 
4333.90 

 
 
 
434,555.82/- 

 
 
 
5 

Brick masnory with Fly Ash Bricks of size 

23cmx11cmx8cm having crushing strength not less 

then 75Kg/cm2 with dimensional tolerance +/-8 

percent in C.M.(1:6) in Superstructure  including cost, conveyance, 

royalty, taxes excluding labourcess, all labour charges T& P etc. 

complete as per direction of Engineer-in -Charge. 

 
      
 
       78.618 

 
 
 
   CUM 
  

 
 
 
  4367.20 

 
 
 
  343,339.91/ 

6 Brick work in 1st floor 1.259 CUM 4623.30 5821/- 

 
7 

Cement Concrete (1:2:4) with 12 mm size CBHG Chips  
29.25 

 
CUM 

 
5679.60 

 
166,25.46/ 

 

 

8 

12mm thick C.P. in C.M.(1:6) over brick masonary to the smooth surface 

including watering, curing, cost, carriage, royalty and taxes of all 

materials, cost of all labour, T&P etc complete as per the direction of 

Engineer-in -Charge. 

 

 

 

910.71 

 

 

SQM 

 

 

135.30 

 

 

123,219.06/ 
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(GST will be provided as applicable) ( Rupees Twenty Two Lakh Thirty Five    

Thousand Two Hundred     Twenty Two )Only 

The rate/amount  quotated by me is ---------------% excess/less is over and above the 

amount put to tender.  

Total corrections ͙͙͙͙͙͙͙͙͙         

.                   

Total over writings          

                                                                                       Signature of the Contractor 
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9 

6 mm thick cement plaster (1:4) to RCC surfaces finished smooth 

including closed deep chiping and slury treatment , watering, curing cost, 

carriage, royalty, and taxes of all materials, cost of all labour, T&P etc 

complete as per the direction of Engineer-in -Charge. 

 

 
 
 
43.32 

 
 
 
SQM 

 
 
 
149.50 

 
 
 
6,476.34/- 

 
10 

Priming one coat with wall  primer water bond cement primer including 

all labour, materials, T&P etc. complete. 

 

 
       954.03 

 
   SQM 

 
57.30 

 
54,665.92/- 

 
 
11 

Weather proof paint  for boundary wall  of any  approved shade  on new  

work 2 coats  to give an  even shade  including  cost of weather  coat all 

cost  of all labours  and T&P  etc. complete . 

 

 
      
       968.29 

 
 
SQM 

 
 
70.10 

 
 
67,876.85/- 

 
 
12 

Finishing surface of walls with Cement based wall putty & making 

smooth to recive painting including cost of scaffolding etc. with cost of all 

materials, labour T&P etc. complete.  

 

 
 
34.44 

 
 
SQM 

 
 
70.80 

 
 
2438.00/- 

 
 

    13 

R.C.C work of M20 grade using 20mm and down 

graded black CBHG stone chips of approved quality from 
approved quarry mixed by 

concrete mixture, laying in layers compacting 

by vibrator and all leads and lifts including cost, conveyance, 

royalty, taxes excluding labour cess, all labour charges T&Petc 
complete as per direction of Engineer-in -Charge. 

 
 
 
 
65.592 

 
 
 
 
CUM 

 
 
 
 
4,603.60 

  
 
 
 
   301,961.00/- 

 
 
14 

 
Supplying, fitting & fixing in position iron Rolling  

Shutter including cost of materials all taxes labour 

T&P,etc.complete . 
 

    

  

 14  (A) : Sub Structure 

150.334 SQM 100.01 15,035.00/- 

  14 (B) : Super Structure  

             i) Column and Roof beam 

52.216 SQM 713.60 37,261.00/- 

               ii)  Roof Slab and Chajja           10.98 SQM    418.81   4599.00/ 

 
 
15 

Providing M.S. reinforcement for R.C.C. work including cutting, bending, 

binding and placing in position including cost of binding wire 18 to 20 

gauge and cost and carriage of steel. etc. complete. 

 

 
   
         44.55 

 
 
Qtl 

 
 
    5693.00 

 
 
   253,610.00/ 

16 MS Gate   

Providing M.S. reinforcement for R.C.C. work including 

cutting, bending, binding and tying the grills and placing in 

position including cost of binding wire 18 to 20 gauge and 

cost and carriage of steel. etc. complete. 

 

    806.44 Kg     56.60   45,645.00/ 

17  Enamel paint for Gate / Door      14.01 SQM     131.60   1,843.39 

18  Display board        1        5000.00/- 

Grand Total Rs 2235222.00/- 



 
 

               

 

 


