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GOVERNMENT OF ODISHA  

OFFICE OF THE BLOCK DEVELOPMENT OFFICER 

RAJGANGPUR  BLOCK , SUNDARGARH  
INVITATION TENDER CALL NOTICE 

 
No.                                                                          Dt.  

    
  The Block Development officer Rajgangpur, Sundargarh invites percentage Rate basis for the 

following work in sealed tender on behalf of Government of Odisha from registered and eligible contractor 
of the state PWD (R&B) / Water Resource / Rural works/ Minor irrigation / C.P.W.D for the following works 
eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice . The bidder 
may submit bids for the following works under OMBADC Scheme for the year 2020-21. 

 

 
Sl.No 

 

 

Name of the Work 
Amount put to 
Tender in Rs. 

Cost of Tender 
paper (Non-

refundable) in Rs. 

Bid security 
EMD 1 % 

in Rs. 

 
Period of 

Completion 

 
Class of 

Contractor 
 

1 2 3 4 5 6 7 

1 Construction of 1 (One) No. of  
AWC Building at Rengalbeda in 
Malidihi G.P. 

17,000,00/- 15,18,033/- 6,000/- 15,180/- Four  
Months 

        

Terms and conditions :- 
  

1. Cost of Tender Paper:-The tender specifications can be obtained from the Office of the Block 
Development Officer, Rajgangpur on payment towards the cost of tender papers as mentioned above 
(Non refundable) in shape of Bank Draft drawn in favour of Block Development Officer, Rajgangpur, 
Sundargarh in any Nationalized Bank having its branch at Sundargarh on any working day from 
05/01/2021 to 27/01/2021 for the above work 

 

2. Sale of Tender Papers:-The tender documents will be sold from 05/01/2021 to 27/01/2021 at 
Panchayat Samiti Office, Rajgangpur  between 11.00 A.M. to 5.00 P.M. on working days only. 
 

3. Date of receipt and mode of submission of tender papers:- The tenderers have to submit the 
sealed tender papers in complete shape through Registered Post/Speed Post only to the B.D.O., 
Rajgangpur, At./P.O. Rajgangpur, Pin-770017, Dist- Sundargarh (Odisha) 
 

4. Last Date of receipt of Tender Paper :- The last date of receipt of tender papers are 28.01.2021 (5.00 
P.M.). The undersigned will not be responsible for postal delay if any or non-receiptof the papers in 
time. The tenderers must superscribe the name of the work project on the sealed envelopes. 
 

5. Date of Opening of Tender Paper : - Date of opening of Tender Paper: The tender papers will be 
opened on 29.01.2021 at 11.30 A.M. in the presence of the tenderers or their authorized 
representatives in the office of the undersigned.  
 

6. Earnest money deposit :- The E.M.D. is to be deposited in shape of Post Office short term deposit/ 
term deposit/ N.S.C./ KVP/ Deposit receipt of any nationalized bank duly pledged in favour of Block 
Development Officer, Rajgangpur. The Tender Papers without required amount of E.M.D. will not be 
considered and transfer or adjustment of E.M.D. is also inadmissible. 
 

7. Documents to be attached :- The following document should be furnished with the tender papers 
failing which the tender will be liable to rejection. (a)Tender paper cost in shape of DD in favor of the 
Block Development Officer, Rajgangpur, (b) E.M.D. pledged in favour of the Block Development 
Officer, Rajgangpur, (c) Attested copy of Contractor Registration Certificate, (d) Attested copy of 
PAN Card, GST Registration certificate, (e) Affidavit as regards the facts of availing award of 
work, (F) Schedule-F (G) Attested copy of labour license or Undertaking (H) Attested copy of 
Caste Certificate issued by competent authorities in case of S.C./S.T. contactors desirous of 
availing preference, (H) Schedule-A (Certificate of No Relationship), (1) Schedule-E (Information 
regarding current litigation, Debarring expelling of Tendered or Abandonment of work by the 
tenderer). 
 

8. lf any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and 
the tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 
of Memorandum No. 12366, dated 08.11.2013 of Works Department. Govt. of Odisha will be followed. 
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9. Additional Performance Security Deposit :- Additional Performance Security shall be deposited by 
the bidder, where the bid amount is less than the estimated cost put to tender. In such an event, only 
the successful bidder, where the bid amount is less than the estimated cost put to tender. In such an 
event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to 
tender shall have to furnish the exact amount of different cost i.e. estimated cost put to tender minus 
the quoted amount as Additional Performance Security (APS) in shape of Demand Draft/Term Deposit 
Receipt in favour of the Block Development Officer, Rajgangpur within seven days, otherwise the bid 
shall be cancelled and the security deposit shall be forfeited. Further Proceeding for blacklisting shall be 
initiated against bidder. 

10. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by 
the competent authority 
 

11. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all 
such tender papers. 
 

12. On review of the last performance of the work executed through B.D.O., Rajgangpur, the lowest-1 
tender may/ may not be considered for the works though he/she becomes lowest-1 tenderer. 
 

13. Quality of works cannot be compromised and the work should be completed within the stipulated period 
of completion and in no case the time extension will be allowed except the reasons not attributable to 
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and 
OPWD code 
 

14. The Contractors who have failed to execute projects of this agency/broke out from execution 
process/abandoned the project work midway/those who have been declared by this agency to be 
defaulters otherwise will not be allowed to participate in the present tender process. If any of such 
contractors participates then his/her papers will not be considered at all 
 

15. G.S.T. shall be paid extra as applicable. 
16. The undersigned reserves the right either to reject any or all tenders or cancel the entire process 

without assigning the reason thereof 
 

 
Block Development Officer 

Rajgangpur 
 

 Memo No.                       //Date. 
 Copy submitted to the Collector & Chairperson-cum-Managing Trustee, DMF, Sundargarh/ 
Project Director, DRDA, Sundargarh/ Sub-Collector, Sundargarh/ Executive Engineer, PWD/ RD/ 
MI for information and necessary action. 
 

      Block Development Officer 
Rajgangpur 

                              
Memo No.                        //Date. 

 Copy forwarded to Panchayat Samiti Notice Board, Rajgangpur/ Tehsildar, Rajgangpur / 
CDPO, Rajgangpur/ all Sarpanches of Rajgangpur Block for wide circulation of advertisement. 
 
 

            Block Development Officer 
Rajgangpur 

 
Memo No.                        //Date. 

 Copy forwarded to the Editor, Samaj and Sambad with a request to publish in their Daily 
Odisha Newspapers on or before 05-01-2021 for wide publication & circulation of this tender Call 
Notice. Complimentary copy of Newspaper containing the Tender Call Notice should be 
submitted to this office for reference & record along with the Bill. 
 

            Block Development Officer 
Rajgangpur 



-3- 

 

DETAILED TENDER CALL NOTICE 

 
1. The Block Development Officer, Rajgangpur, Sundargarh invites percentage Rate basis for the following 

work in sealed tender on behalf of Government of Odisha from registered and eligible contractor of the 
State PWD (R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following 
works eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice. 

2. The Tender call notice is available from official website of Sundargarh District (Sundargarh.nic.in) from 
05.00p.m. of dt. 05-01-2021 to 5.00p.m. of 27-01-2021. The last date and time of submission of bid as per 
contract data. 

3. The bids documents will be opened by the assigned officer in the office of the Block Development 
Officer, Rajgangpur 11.30a.m. on dt.29.01.2021 in the presence of the bidders authorized representatives 
who wise to attend. 

4. The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may 
be prepared in the name of Block Development Officer, Rajgangpur. 

5. The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt 
along with bid. 

6. The bid must contain, EMD, Registration Certificate. 
7. The Bid must contain PAN Card. 
8. The Bid must contain GST  Certificate. 
9. The Bid must contain Labour License/undertaking Certificate duly filed in. 
10. The Bid must contain Affidavit for the particular work, schedule A.E. & F and documents required as 

per relevant clauses of the DTCN. 
11. Deleted. 
12. Deleted. 

13. The work is to be completed in all respects within the period mentioned against each work. Tenderers 
whose tender is accepted must submit a work programme at the time of execution of Agreement.  

14. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of 
tenders and validity of tenders can also be extended if agreed to by the tenderer and the Department. 

15. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who 
has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from 
qualification. The tenderer is to furnish an affidavit at the time of submission of tender paper about the 
authentication of tender documents including Bank guarantee. An affidavit to this effect is to be furnished 
in Schedule-F. Non furnishing of the information in Schedule - E and required affidavit in Schedule – 
F, the bid document will be summararily rejected.  

16. No Relation certificate. 
 The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 

officer in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If 
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the 
total security will be forfeited & he shall be liable to make good the loss or damages resulting for such 
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

17.   (i)  Each tenderer is to submit along with tender a note regarding his experience on construction of 
Road/Bridge Works. 

a) Name of the Road/Bridge:- 
 b) Estimated Cost:- 
 c) Total Length:- 
 d) Major Item of works/Type of Bridge:- 
 e) Quantity of items  i) as per Agreement:- 
     ii) as per execution:- 
  
 
 

CONTRACTOR        Block Development Officer 
                      Rajgangpur  
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 f) Date of Commencement: 

g) Stipulated date of Completion:- 
 h) Actual date of completion:- 

ii)  Other details if any. :- 
iii)  The prospective applicant in its name should furnish list of works executed in Schedule-D1 
satisfactorily completed and list of works in progress in Schedule-D2.   

18. If an individual makes the application, the individual should sign above his full type written name and 
current address. 

19. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written 
name and the full name of his firm with its current address. 

20. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above 
their full type written names and current address, or alternatively by a partner holding power of attorney for 
the firm in which case a certified copy of the power of attorney shall accompany the application. A certified 
copy of the partnership deed and current address of all partners of the firm shall also accompany the 
application. 

21. If the application is made by a limited company or a corporation, it shall be signed by duly authorised 
person holding power of attorney for signing the application in which case a certified copy of the power of 
attorney shall accompany the application. Such limited company or corporation will be required to furnish 
satisfactory evidence of its existence along with the technical bid. 

22. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 
change in the wordings will not be accepted.  

23. No tenderer will be permitted to furnish their tender in their own manuscript papers. All informations 
should be submitted in English. The applicants name should appear on each page of the application along 
with his signature or the signature of his authorised representative at the bottom of each page.  

24. Percentage rate contract ( vide works Department  letter No – 8310 dt – 17-05-2006).  
 In case of percentage rate tender  
(i)  The contractors has to mention percentage excess or less over the estimated cost (In figures 

as well as words )  in the prescribe format appended to the tender document .  
 (ii) Contractors participated in the tender for more than one work may offer conditional rebate .    

Rebate offer submitted in separate sealed envelope shall be opened , declared and recoded first . The 
rebate  so offered shall be considered after opening of all packages called in the same tender Notice. 
The contractors who wish to tender for  two or more works shall submit separate tender for each. 
Each tender shall have the Bid Identifications No . Name & Sl . No  of the work (as per IFB) to 
which they refer , written on the envelope.                        
(iii) Only percentage quoted shall be considered . Percentage quoted by the Contractor should be       
accurately filed in figures and words , so that there is no discrepancy .  

a)  If any discrepancy is found in the percentage  quoted words & figures , then the percentage quoted 
by the contractor in words shall be taken as correct. 

b) If any  discrepancy is found in the percentage  quoted in percentage excess / less and the total 
amount quoted by the contractor , then the percentage will be taken as correct. 

c)  The percentage quoted in the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. 

d) The percentage quoted in the  tender without mentioning excess / less supported  with 
corresponding amount does not tally with either to percentage excess or less then it will be treated as 
percentage excess . 

e) The percentage quoted in the tender without mentioning excess / less supported with corresponding 
amount if tallied with the percentage then it will be treated as  to which side the amount tallies .  

f) The contractor will write percentage excess / less upto one decimal point only  . If he writes 
the percentage excess / less  upto two or more decimal points , the first decimal point  shall only be 
considered without rounding off . 

g)  The tender  shall be written legibly and free from erasures , over writings or corrections of figures . 
Corrections , over  writings & interpolations where unavoidable should be made by making out 
initiating, dating and rewriting . 

iii) In the contract P1 time is the essence . The contractor is  required to maintain a certain rate of    
progress specify in the contract . 

 
 
 

CONTRACTOR        Block Development Officer 
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    (v)   The quality mentioned can be increased or  reduced to the extent of 10% for individual items   subject 

to a maximum of 5% over the estimated cost . If it exceeds the limit stated above prior  approval of 
competent authority is mandatory before making any payment . 

    (vi)   The period of completion is fixed and can not be altered except in case of exceptional circumstances 
with due approval of next higher authority. 

    (vii) Bills for percentage  rate tenders shall be prepared at the estimated rates for individual  items only and 
the percentage excess or less shall be added or subtract from the gross amount of the bill.   

25. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all 
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and 
detailed specifications for Orissa and other relevant specifications and drawings which are for sale. 
Complaint at a future date that plans and specifications have not been seen by the tenderers can not be 
entertained. The drawing furnished with the tender are tentative and subject to revision or modification as 
tendered during the execution as per actual necessity and detail test conducted. But the tendered rates 
quoted by the tenderer will hold good in case of such modification of drawings during the time of 
execution and shall in no way invalidate the contract and no extra monetary compensation will be 
entertained. The work shall however be executed as per final approved drawing to be issued by the 
Engineer-in-Charge as and when required. 

26. Every tenderer is expected before quoting his rates to inspect the site of the proposed work.  He should 
also inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability 
of materials.  In every case the materials must comply with the relevant specifications.  Complaints at future 
date that the availability of materials at quarries have been misjudged can not be entertained.  

27. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the 
work.  

28. It must be definitely understood that the Government does not accept any responsibility for the 
correctness and completeness of the trial borings shown in the Cross Section.  

29. Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security) 
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price 
rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. 
estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape 
of Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the 
Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch 
at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-
mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest 
Money Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated 
against the bidder as per Works Department Office Memorandum No.14459 dtd.20.09.2018. 

30. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not 
be accepted.  

31 In case of any discrepancy  in printing or omission of  statutory  specifications or any other part of portion 
of the approved documents during download of the bid document  during download of the bid document 
the decision of the officer inviting the bid will be binding on the bidder .  

32. Schedule of quantities  accompanied in shall be definitely understood that the Government does not accept 
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such 
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 
compensation, will be entertained. 

33. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-
of what-so-ever. 

34. The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.  
35. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge 

prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum 
that the Engineer-in-charge will pay the contractor in consideration of the execution, completion and  
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maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract 
called the “Contract Price”). 

The notification of award will constitute the formation of the contract, subject only to the 
furnishing of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule 
Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office 
Time Deposit Account duly pledged in favour of the Block Development Officer,Rajgangpur, Sundargarh 
and in no other form which including the amount already deposited as bid security (earnest money) shall be 
2% of the value of the tendered  amount (excluding 1% deposited towards hiring of 
equipments/machineries from out side the State if any) and sign the agreement in the P.W.D. form No. P1 
(Schedule XLV No. 61) for the fulfillment of the contract in the office of the Block Development Officer, 
Sundargarh as directed. The security deposit together with the earnest money and the amount withheld 
according to the provision of P1  agreement shall be retained as security for the due fulfillment of this 
contract and additional performance security in accordance with the provisions of the agreement. 
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and 
the successful bidder. Within 15 days following the notification of award along with the Letter of 
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. 
Following documents shall form part of the agreement. 

a)   The notice inviting bid, all the documents including additional conditions, specifications and drawings, if 
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P1  with latest amendments. 
Failure to enter in to the required agreement and to make the security deposit as above shall entail 
forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the 
required amount of initial security money is deposited. The security will be refunded after One year of 
completion of the work and payment of the final bill and will not carry any interest.  
As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 
J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back 
out from the offer before acceptance of tender by the competent authority.  

36. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.  
The contractor should be liable to fully indemnify the department for payment of compensation under 
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor 
and full amount of compensation paid will be recovered from the contractor.  
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works 
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended 
from time to time.  

37. In case of any complaint by the labour working about the non payment or less payment of his wages as per 
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the contractor and pay such 
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall 
not employ child labour. The decision of the Block Development Officer is final and binding on the 
contractor.  

38. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full 
within the following or similar category. 

a. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls 
conveyance charge and other cost on account of land and building including temporary building and 
temporary electric connection to work site as well as construction of service road and diversion road and its 
maintenance till completion of work as required by the tenderer for Collection of materials, storage, 
housing of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for 
temporary occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein 
to the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for 
the work. 
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d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and 

approaches in order to protect the public and employees from accidents.  
g.        Compensation including the cost of any suit for injury to persons or property due to neglect of any 

major precaution also become payable due to operation of the workmen compensation act. 
h.         The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his 

own     cost. After the work is finalised, all surplus materials should be removed from the site of work. 
Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials removed from 
the site and premises left neat and clean, this should be inclusive of the rates. 

39. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground 
where required. The rates to be quoted should be for the finished items of work inclusive of carriage of all 
materials and incidental item of works.  

40. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works 
quantity of any item besides estimate amount unless written order is obtained from the Engineer-in-charge 
and rate settled before the extra items of work or extra quantity of any items of work is taken up.  

41. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.  

42. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 
conditions of contract and other necessary documents can be seen in all the offices issuing the documents 
and office of the under signed during office hours everyday expect on Sundays and Public Holidays till last 
date of sale and receipt of tender papers. Interested bidders may obtain further information at the same 
address. But it must be clearly understood that the tenders must be received in order and according to the 
instructions.  

43. Tenderers are required to go through each clause of P.W.D. Form P1 carefully in ad1dition to the clause 
mentioned herein before tendering.  

44. All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code 
and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed concrete bridges 
specifically for road and bridges issued by MORT & H, Govt. of India.  

45. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof 
and water tight. 

46. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work 
and can reject partly or fully such structures if found defective in their opinion. 

47. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The 
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost. 

48.  Cement shall be used by bags and weight of one bag of cement being taken as fifty  (50) Kg. 
49. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality 

and specification at his own cost for completion of the work with the time schedule. No extension of time 
will be granted on the application of the contractor due to delay in procurement of materials.  

50. The contractor will be responsible for the loss or damage of any departmental materials during transit and 
in the execution of the work due to reasons what – so-ever and the cost of such materials will be recovered 
from the bills at stock issue rates or market rates whichever is higher. 

51.  If the contractor removes Government materials supplied to him from the site of work with a view to 
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of 
his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the 
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time 
from any sum that may then or at any time thereafter become due to the contractor or from his security 
deposit or from the proceeds of sale thereof. 

52. The selected contractor may take delivery of departmental supply according to his need for the work issued 
by the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all 
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. 
will be borne by the Department. The Department is not responsible for considering the theft of materials 
at site.  It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay 
the full penalty as per clause of F2 agreement. 

53. The Department will have the right to supply at any time in the interest of work any departmental materials 
to be used in the work and the contractor shall use such materials without any controversy or dispute on  
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that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges 
or rates fixed by the Department or current market rate whichever is higher.  

54. All the materials with all taxes,vats etc are to be supplied  by the contractor at his own arrangement to the 
work site 

55. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 
contractor must have to arrange by themselves cement, steel, bitumen and every sorts of materials from 
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department 
before use. No extension of time or escalation of price on such account shall be entertained in future.  

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For 
payment of reinforcement, the steel including plates etc. shall be measured in length of different  

56. diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch 
or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification 
or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered 
for measurement and payment). 

57. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the 
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and   
D /S. 

58. The contractor should at his own cost arrange necessary tools and plants required for the efficient 
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost of 
conveyance. 

59. After completion of the work the contractor shall arrange at his own cost all requisite equipments for 
testing one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear 
the entire cost of the test. 

60. Measurement of earth work in road embankment will be done by section measurement after the earth is 
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture 
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow 
areas. Earth work from cutting will be economically utilised in filling. 

61. The stack of road metal and gravel will be measured in boxes of 1.5m × 1.5 M × 0.5M which will be taken 
as 1.5m  × 1.5M × 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with 
deduction for voids @ 1/6 of volume or more depending upon the looseness of stacking which would be 
determined on actual observation and deduction. 

62. The machineries, if available, with the department may be supplied on hire as per charges noted in the 
enclosed statement subject to the condition that the contractor will execute in advance an agreement with 
the Engineer-in-Charge. 

63. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of 
time will be granted to the contractor under any circumstances.  

64. The tenderer should furnished along with their tender a list of works which are at present in their hand in 
the prescribed proforma enclosed herewith. 

65. Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above 
low water level whichever is less. 

66. All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be 
included in the rate.  

67. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well, 
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking. 

68. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in 
the light of the nature of strata indicated by boring which must be taken in advance of actual execution of 
the foundation. 

69. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of 
shall be pre-decided by authority accepting the tender. 

70. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well 
curbs shall be included in the rate of well sinking. 

71. For concreting the bottom plugs of well under the method of providing concrete should be either with 
tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra cement 
to be used for under water concreting without any extra cost to the department. 

72. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 
73. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 
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74. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers  / 
abutments immediately in contact with the bearing to ensure proper distributions of heavy load 

75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 
76.    Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-

Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if 
considered necessary shall   have to be carried out at the contractor’s cost .The same procedure for testing 
may have to be followed for ribbed bearing manufactured by widening. 

77. i)    It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts 
nuts as well be directed by the Engineer-in-charge. 

    ii)    Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced concrete) for the 
testing shall be taken for each structural member by a representative of the contractor in the presence of 
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The 
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the 

          Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in  
accordance with the stipulation in Bridges code section-III. 

78.   Test specimens shall be formed carefully in accordance with the standard method of taking test specimen 
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and 
that the result of the specimen did not give a correct indication of the actual quality of concrete. 

 79.  Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or 
control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be 
borne by the Contractor. 

 i) The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall 
not be permitted. 

80 The thickness of cement concrete in top plugging should be as per Departmental drawing.  
81 In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal 

direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial 
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts 
without any extra cost to the Department and without any damages to the well. Any additional work 
necessary consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to 
the Department. 

82 Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
83 If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well 

to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including 
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges. 

84 No claim for carriage of water what-so-ever will be entertained. 
85 The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his 

cost if the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief 
Engineer. The period of employment will commence within one month after the date of work order and 
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices 
should not be less than the emolument of personnel of equivalent qualification employed under 
Government. The number of apprentices to be employed should be fixed by the Chief Engineer in the 
manner so that the total expenditure does not exceed one percent of the tendered cost of the work. 

86 Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders 
belonging to the State of Orissa. Special class contractor shall employ under him one graduate Engineer 
and two Diploma Holder belonging to the state of Orissa. Like wise ‘A’ class contractor shall employ under 
him one Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay 
to the Engineering personnel monthly emoluments which shall not be less than the emoluments of the 
personnel of equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief 
(Civil), Orissa may however assist the contractor with names of such unemployed Graduate engineers and 
Diploma Holders if such help is sought for by the contractor .The names of such Engineering personnel 
appointed by the Contractors should be intimated to the tender receiving authority along with the tender as 
to who would be supervising the work.  Each bill of the Super Class, Special Class or ‘A’ Class Contractor 
shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of  
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the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work 
executed as per the bill has been supervised by him.( Vide Works Department No. Codes M-22/91-15384 
dated 9.7.91). The required certificate is to be furnished in the proforma contained in a separate sheet vide 
Schedule-B. 

87.  It is the responsibility of the contractor to procure and store explosive required for blasting operation. 
Department may render necessary possible help for procuring license.  

88. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 
.The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the 
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute 
the work after reduction of rates by negotiation.  

89.         Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to 
have satisfied himself by actual inspection of the site and locality of the work, about the quality and 
availability of the required quantity of material including the wheat/ rice referred to above, medical aid, 
labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the work 
according  to the specifications attached there to and that he had taken in to account all conditions and 
difficulties that may be encountered during its progress and to have quoted rates including labour and 
materials with taxes , octroi ,other duties, lead, lifts, loading and unloading, freight for all materials and all 
other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in –
Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will 
not pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard 
availability of materials, labour and other factors.  

90 Building  & other  construction  welfare cess  for construction  workers  shall be  deducted @ 1%  of the  
Gross  amount   of the bills  from the contractor  as per  Resolution  of Govt. of Orissa  Labour  &   
Employment  Department . 

91 The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor’s bill.  

92 Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where 
Agreement Value is 0.50 lakh and above.  

93 The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents 
in support of their payment to the concerned Executive Engineer with their bills, falling which the amount 
towards royalties of different materials as utilised by them in the work will be recovered from their bills and 
deposited in the revenue of concerned department.  

94 Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
95 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 

undertakes execution of work through labour should produce valid license from licensing authorities of 
labour Department. 

96 Sample of all material - The contractor shall supply sample of all materials fully before procurement for 
the work for testing and acceptance as may be requiring by the concerned Executive Engineer.  

97 Trial Boring - The foundation level as indicated in the body of the departmental drawing is `purely 
tentative and for the general guidance only. The Department has no responsibility for the suitability of 
actual strata at the foundation level. The contractor has to conduct his own boring before starting the work 
and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding 
level while quoting his rates for tender the contractor shall take in to account of the above aspects.  

(I )  Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the completion of 
the work arising out of defective or improper materials or workmanship timing are upon the direction of 
the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the 
Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case of 
default Department may recover from the contractor the cost of making good the works. The contractor is 
also required to maintain the road for 6 (Six) months from the date of successful completion of the work. 

(ii)  From the commencement of the works to the completion of the same, they are to be under the contractors 
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned 
or rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for 
any claims for injuries to person or structural damage to property happening from any neglect, default, 
want of proper care or misconduct on the part of the contractor or any one in his employment during the 
execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, 
epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made 
good by the contractor at his own cost.  
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98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 
provision of relevant I.S. Code / I. R. C. code / MORT&H specifications.  

99. Tilts and shifts 
 i) Maximum permissible shift is 150mm. 

 ii) Maximum permissible tilt is 1 : 80. 

100. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, 
No-14379 dt. 22.6.91 & No-22874 dt. 24.10.92) 

101 a) (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & 
bitumen ) incorporated in the work (not being materials supplied  from the E.I.Cs store in accordance with 
Clause ……… hereof )  increases or decreases as a result of increase or decrease in the average wholesale 
price Index (all commodities), and the contractor there upon necessarily and properly pays in respect of 
that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to 
reimburse or liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the 
plus or minus difference of 75% in between the Average wholesale Price Index (all commodities) which is 
operating for the quarter under consideration and that operated for the quarter in which the tender was 
opened, as per the formula indicated below:- 

Formula to calculate the increase or decrease in the price of materials. 

Vm=0.75  x  Pm x R  x  (i - io) 
                     100             io 

Vm =  Increase or decrease in the cost of work during the quarter under consideration due to change in the 
price of the materials. 
R = The value of work done in Rupees during the quarter under consideration. 
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened 
(as published in R.B.I. bulletin from time to time.) 
i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration. 
PM= Percentage of materials component as per sub-clause of this clause. 

     (ii)   Where original contract period is  one year  and above , increases / decreases  of cost of  Steel , Cement   & 
Bitumen  are to be paid recovered . Payments in case of increase are to be made with  prior approval of 
Govt  when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer 
as the case may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made  by concerned 
Block Development Officer from the contractor immediately .  

 The cost shall be determined as follows:- 
 Steel  -Rate as fixed by Steel Authority of India Ltd (SAIL) 
 Cement – Average factory price of the three manufacturer of Cement inside the State . 
 Bitumen – Rates as fixed by Indian Oil Corporation (IOC) 
 
(III) Where original contract  is more than  Six Months & below   one year   , increases / decreases  of cost of  

Steel , Cement   & Bitumen  are to be paid recovered . Payments in case of increase are to be made with  
prior approval of Govt  when the total claim is more than Rs. 50,000/- and with prior approval of the EIC 
/ Chief Engineer/Super in Tendetent Engineer (as the case may be)  when the claim is upto Rs. 50,000/-  
subject to the fulfillment of the conditions mentioned below :  

(I) The cost shall be determined as follows:- 
 Steel  -Rate as fixed by Steel Authority of India Ltd (SAIL) 
 Cement – Average factory price of the three manufacturer of Cement inside the State . 
 Bitumen – Rates as fixed by Indian Oil Corporation (IOC) 
(II) Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials 

may be paid to the contractors  after deducting the hike percentage amount in the tender for those 
materials from the calculated amount of differential cost . 

(III) Contractors have to submit the vouchers  showing procurement from an authorized dealer for the said 
work within 28 days before utilization of Steel , Cement & Bitumen . 

(IV) Differential cost will be allowed only to the original agreement period , but not for the extended period 
even though it might have been validly extended . 

(V) Differential cost will be allowed only after successful / completion of the work as per the approved work 
programme .  
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(VI) Stipulations contained in existing clause 31(f) 
Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor 
immediately . 

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or 
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily 
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages 
then he shall be entitled to reimburse or liable to refund quarterly, as the   case may be such an amount as 
shall be equivalent to the 75% plus or minus difference in between the minimum wages for labour  which  
is operating for the quarter under consideration and that operated for the quarter in which the tender was 
opened as per the formula indicated below. 

Formula to calculate the increase or decrease in the price of Labour. 

VI = 0.75  x  Pl x R  x  (i - io) 

                       100             io 

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the 
minimum wages rate of labour. 

R = The value of work done in Rupees during the quarter under consideration. 

Io  =The minimum wages for labour as prevailed during the quarter under consideration in which the 
tender was opened. 

I = The minimum wages for labour prevailed during the quarter under consideration. 

PL= Percentage of labour component (as per sub-clause). 

C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the 
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by 
the Government of India and the Contractor there upon necessarily and properly pays, such increased or 
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled 
to reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 
75% plus or minus difference in between the price of P.O.L. which is operating for the quarter under 
consideration and that operated for the quarter in which the tender was opened as per the formula 
indicated below : 

   0.75 × K2 R( D2 – D1 )  

 Kl = ----------------  x  ---------------- 

            100         D1 

Kl = Increase or decrease in the cost of work during the quarter under consideration due to changes in the 

price of P. O. L.  

R = The value of work done in Rupees during the quarter under consideration. 

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in 

which the tender was opened.   

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration. 

K2= Percentage of P. O. L. component as per sub-clause. 
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d)  The following shall be the percentage of materials, labour and P. O. L. component for reimbursement / 
refund on variation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause 

Category of 

Works. 

Contractor’ Supply Departmental 

Supply of materials. % Materials. % Labour % of P.O.L. 

Irrigation works     

a) Structural works. 20% 30% 5% 45% 

b) Earthwork, Canal 
work, 

Embankment work etc,. 

20% 60% 5% 15% 

(R&B) Works     

a) Bridge works 20% 30% 5% 45% 

b) Road work 45% 40% 5% 10% 

c) Building works *30% 30% 5% 35% 

   (* Where brick is supplied by the Department, it should be 20 % instead of 30% 

e)  Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price 
of materials  except  steel , cement & bitumen which will be  governed as per clause 31 a (ii) & a 
(iii)   labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the 
following manner. 

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement 
is les than one year, no escalation admissible at all, in case of work where the stipulated period of 
completion is one year and more escalation on account of price variations is admissible only  for the 
remaining period  after  excluding the first one year period  provided that the work has been carried out by 
the contractor in terms of the relevant provisions of the agreement. In the situation, where the period of 
completion initially stipulated in the agreement is less than one year and subsequently the completion 
period has been validly extended on the ground that the delay in completion of the work is not attributable 
to the contractor and in the result the total period including the extended period stands at one year or 
more, escalation is admissible only the balance portion of work executed beyond one year. 

f)  The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account 
and other documents as are necessary to show that the amount of increase claimed or reduction available 
and shall allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the 
request of the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require 
any document kept and such other information as the Engineer-in-Charge may require . The contractor 
shall within a reasonable time of his becoming aware of any alteration in the price of such material, wages 
of labour and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is 
given pursuant to this condition together with an information relating there to which he may be in a 
position to supply. 
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102. For diversion road the contractor will have to make his own arrangement to make the same in private land 
if necessary for which agreement of such land by the side of C.D. works and the rental charges for such 
private land shall be borne by the contractor including the proper maintenance with lighting arrangements 
during the night time and signaling during day time and barricading etc. till the C.D. works are opened to 
the traffic. No extra rate will be paid to the contractor for the above rental charges etc. His rates in the 
tender for other items shall include this arrangement, rental charges for the land and maintenance, lighting 
and removal of such temporary road crust from the private land to bring the land to its original condition 
etc. complete. 

103. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his 
cost. No extra payment by the Department will be made on this account and no claim what-so-ever will be 
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges. 

 
104. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 

book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 
work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated 
signatures and duly noted by the contractor or his authorised agents with their dated signature. Orders 
entered in this book and noted by the contractor’s agent shall be considered to have been duly given to the 
contractor for following the instructions of the Department. The order Book shall be the property of the 
office. and shall not be removed from the site of work without written permission of the Engineer  and to 
be submitted to the Engineer-in-charge every month. 

 
105. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments 

location and furnish the test results in conformity with I.R.C. code at his own cost before execution of the 
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any 
extra cost to the Department. 

106. The details of foundation, sub-structure and floor protection for execution shall be done in accordance 
with the test results thus obtained. 

107. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of 
above possible changes and payments is to be made as per clause 11 of the P1 Contract. 

108. Over and above these conditions, the terms and conditions and rules and regulations and specifications as 
laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H 
specifications with latest revision / amendment are also binding on the part of the contractor. 

109. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or 
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf. 

110. The contractor should attach the certificate in token of payment deposit with the registration authority as 
per recent circular of the Government relating to his registration. 

111. Any damages caused by natural calamities should be done by the contractor at his own cost. The 
Department will not be any way responsible for the same and  will not pay any cost towards the repair done 
by the contractor. 

112. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of 
the contractor. 

113. The rate for each work of concrete items wherever dewatering is imperatively necessary the term 
dewatering shall mean the execution or operation of the items due to standing water as well as due to 
percolation of water. The quoted rates will be inclusive of this. 

114. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No 
future complaint on this account shall be entertained. 

115. The contractor shall make requisition of claim book from the date of commencement of the work from the 
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record 
items of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in 
this book under the dated signature of the contractor or his duly authorised agents at the end of each 
month. A certificate should be furnished along with the claim to the effect that he has no other claim 
beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect 
should be furnished by the contractor in the claim book. Each claim must be defined and should be given  
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as for as possible regarding the quantities as well as the total amount claimed. The claim book must be 
submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-
Charge or competent authority. Claims not made in this manner or the claim book not maintained from the 
commencement of the work are liable to be summararily rejected. The claim book is the property of the 
Office. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work 
or before recession of the contract by the Department which ever is earlier for record. 

116. Number of tests as specified in I.R.C./ MORT&H / I.S.I specification required for the construction of 
roads /bridges / buildings or any other structural works will be conducted in any Govt. Test House / 
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. 
Testing charges including expenditure for collection / transportation of samples /specimens etc. will be 
borne by the contractor. The collection of samples and testing are to be conducted for both prior to 
execution and during execution as may be directed by the Engineer-in-charge and on both the accounts the 
cost shall be borne by the contractor. 

117. Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required 
tests as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for 
checking from time to time.  

An Engineering personnel of the executing agency should be present at work site at the time of 
visit of high level inspecting officers in the rank of Chief Engineer and above.  

After completion of the road in all respects the road furnitures should be affixed by the executing 
agency indicating locations like school, hospital, No-horn etc. 

118. Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the 
contractor only if it is desirable in the interest of Govt. works and if these can be spared without  
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each 
case. The contractor shall arrange his programme of work according to the availability of the plant & 
machinery & no claim will be entertained for any delay in supply by the Department.   

  An agreement shall be entered in to by the contractor to the effect that these   hire charges are 
recoverable from the bills of the contractor regularly and the final payment for the work including refund 
of securtity deposit will not be made until the total amount due to the Government on account of hire of 
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at 
any time shall be recovered from his next subsequent bill. 

  All transit and incidental charges in connection with the despatch of tools and plants and 
machineries from workshop shed/ deposit return there to, will be borne by the contractor. 

  The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant 
and machinery is made over up to and inclusive of the date of its return, even though the same day it may 
not have been utilised for any reason except for a major break down which may take more than 72 hours 
for repairs. The contractor shall immediately intimate in writing to the Engineer –in-charge when any plant 
or machinery goes out of order requiring major repairs. 

  The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery 
requiring similar preparation the working hour will include the time required to make up the boiler 
temperature and bring plant to the operating conditions before the actual start of work. 

  The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of 
the operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge 
from time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without 
prior written permission of the Engineer-in-charge. 

  The contractor shall release the plant and machinery as and when required for periodical servicing 
and maintenance. He shall also provide for any labour and water source for washing the plants. In the case 
of Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the 
hopper cleaned and the drums etc. washed at the close of work each day. 

  The plant and machinery once issued to a contractor shall not be returned by him on account of 
lack of arrangement of labour and material etc. on his part. The same will be returned only when they do 
not require or when in the option of Engineer-in-charge the work or a portion of work for which issued is 
completed. 
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The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by 
Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of 
damage or the value of article lost, the decision of superintending Engineer shall be final. The contractor 
shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt. against 
loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for 
loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall 
provide full time choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer-in-
charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for 
the period that the machinery is not returned. Such period will be treated as working time. In the event of 
the non-return of the machinery, the full value of the articles at the current market price will be recovered 
from the contractor’s outstanding bills or any bills that may become due in respect of his other work under 
the state public works Department. The decision of the superintending Engineer shall be final in case of 
dispute. 

 
  FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter 

in to an agreement with the Engineer-in-charge or his nominees in the form attached. 
   Log Books for recording the hours of daily works for each of the plant and machinery supplied to 

the contractor will be maintained by the Department will be attested by the contractor or his authorised 
agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, 
the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated 
according to the entries in the logbook and will be binding on the contractor. 

 
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 

  This agreement made the       Two Thousand    

       between (here-in-after referred to as “the hirer” which 

expression shall unless excluded by or repugnant to the context include his heirs, executors, administrators 

and assigns) of the one part and the Govt. of Orissa (here in after referred to as the Governor which 

expression shall unless excluded by or repugnant to the context include his successors in office as assigns) 

of the other part. 

  Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa 
Govt. and more particularly specified in the schedule here under between here in after referred to as “the 
tools and plants”. 

   And where as Government has agreed to let in hire the tools and plants to the hirer on the terms 
and conditions here in after mentioned. 

  Now it is here by and between the parties here to as follows :- 
(a)    In consideration of agreement that hire charges be recovered from their bill for work executed on which 

this machinery will be used or any other than standing in the names of contractors in the book of the 
Department or any other Government Department. The Govt. agrees to let the hirer tools and plants for 
the period to be computed from the date of delivery of the tools and plant to the hirer at the P.W. 
Department workshop at Sundargarh. 

(b)    The rate of higher charges will be as mentioned in the schedule attached. 

(c)    The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of   
without the previous written approval of the Engineer-in-charge  

(d)   On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 
Department. & workshop / store at Sundargarh in the same good condition in which they were received 
by him . 
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(e)   In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer 
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 
specified for the working period and an increase of ten percent. 

(f)   The tools and plants shall be open for inspection at all times to the officers of the Government. 

(g)   The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each 
per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond 
the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional 
hire charges as well as over time charges for staff for such excess operation at the rate approved by the 
Engineer-in-charge from time to time. 

(h)  In case of breakdown, repairable at the site within a period of three days hire charges as specified in the 
schedule will be levied except in case of major repairs. 

(i)  Normally the tools and plants will be supplied with operating staff. 

(j)  The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 
arising due to any causes what-so-ever during the period of the machinery is in his charge. 

 (k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 
period of hire shall be defrayed by the hirer. 

(l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the 
tools and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement 
value as determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the 
hirer to the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such 
loss or damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such 
an amount as shall be necessary to make good the loss or damage failing which the same will be recovered from 
his dues as in case of hire charges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled 
to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from 
the date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order 
he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and 
plant are detained provided that the maximum penalty shall not exceed the cost replacement of the tools and 
plants . 

(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall 
be final. 

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term 
Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his behalf. 

 
       THE SCHEDULE 

Serial No. Description and Name of the 

articles . 

No. Amount of hire per hour . Remarks. 

     

 In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the 
Governor of the State have set their respective hand, the day and the year here in above written. 

Signed by : 

 1.      2. 

 Signed sealed and delivered in the presence of 

 1.      2. 
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119. The agency will be responsible for traffic management and maintenance of the stretch of the road (for 
which the tender has been invited) at his own cost during the period of execution.  

120. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 
Department 

(a) Making a false statement or declaration. 
(b) Past record of poor performance. 
(c) Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 
(e) Past history of litigation. 

121. The information furnished must be sufficient to show that the applicant is capable in all respects to 
successfully complete the envisaged work. 

122. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for 
black listing the tenderers shall also be taken apart from disincentivising the tenderer. 

123. ADDENDUM TO THE CONDITION OF P1 CONTRACT 
Clause-2(a) of  P1 Contract:-TIME CONTROL:-  

2.1. Progress of work and Re-scheduling programme. 

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge 
for approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, 
and timing for all the activities in the Works along with monthly cash flow forecast. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in 
which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed 
under the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the 
contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the 
contract has elapsed.  

 
2.1.4 If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not 

conform to the programme to which consent has been given the Contractor shall produce, at the request of 
the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to 
ensure completion of the works within the time for completion. If the contractor does not submit an 
updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the 
contract value from the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the over due Programme has been submitted. 

2.1.5 An update of the Programme shall be a programme showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining work including any changes to the 
sequence of the activities. 

2.1.6 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised 
Programme is to show the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the 

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned 
in letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the 
work or from the date of handing over of the site whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right 
or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security 
deposit absolutely. 

2.2.2. As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress 
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion of items of the works. It shall indicate  
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the forecast of the dates of commencement and completion of various trades of sections of the work and 
may be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the 
limitations of time imposed in the contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one 
month (save for special jobs for which a separate programme has been agreed upon) complete the work as 
per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors 
to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works. 

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data 
is beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor 
may also, if practicable, indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such 
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months 
of the date of receipt of such request. Non-application by the contractor for extension of time shall not be 
a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the 
contractor. 

2.3. Compensation for Delay. 
 
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any 
other right or remedy available under the law to the Government on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose 
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for 
every completed day / month (as applicable) that the progress remains below that specified in Clause 2 or 
that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been 

specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of 
items of work for which a separate period of completion is originally given. 
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 
this or any other contract with the Government. In case, the contractor does not achieve a particular 
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount 
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final 
grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic 

without any notice to the contractor. However, if the contractor catches up with the progress of 
work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to 
make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld 
amount. 
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2.4. Management Meetings. 

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The 
business of a management meetings shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to 
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken 
to be decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 
Clause-2 (b) of Percentage  Rate P1 Agreement:- Rescission of Contract (Amendment as per letter 
No.10639 dt 27.05.2005 of Works Department, Orissa ):-To rescind the contract (of which rescission 
notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence), 
20% of the value of left over work will be realised from the contractor as penalty. A contractor may be 
Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black 
listing of Contractors vide Letter No – 03365 dt- 01-03-07  of Works Department , Orissa .  
a) Misbehavior  / Threatening of Departmental  & supervisory  officers during execution  of work / 

tendering process . 
b) Involvement  it any  sort of tender fixing . 
c) Constant  non- achievement  of milestones  on insufficient  and imaginary grounds and non- 

adherence to quality specifications despite  being pointed out . 
d) Persistent  and international  violation of important conditions of contract . 
e) Security consideration of the State  i.e. any action that jeopardizes the  security of State . 
f) Submission of false / fabricated / forged documents  for consideration of a tender .   
 

124. Labour Cess  
 1% Labour cess will be deducted from the gross amount of the Contractor Bills . 
  
126. ELIGIBILITY CRITERIA : To be eligible for qualification, applicants shall furnish the followings. 

a. Required E.M.D as per the clause No. 6 . 

b. Copy of Original Registration Certificate, GST Registration Certificate  , PAN card, Original Affidavit 
for the particular work of the Tender Notice along with the tender documents submitted to the Block 
Development Officer, Rajgangpur, Sundargarh before opening of  the Bid for verification purpose, as 
per Clause No.7. 

c.  Preferences will be given to contractors having experience in executing similar nature of work  .     

d    Information regarding current litigation, debarring / expelling of the applicant or abandonment of 
work by the applicant in schedule “E” and affidavit to that effect including authentication of 
tender documents and Bank guarantee in schedule “F”.  

 e.   Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of 
DTCN  

       i.e, before the stipulated  date & time  for opening of the bid.   

             f.   Those Engineer Contractor are desire of availing benefit   as allowed to SC/ST  Contractor are 
necessary 

                 to record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender  

                paper  treated as normal tender .   

 

 

    Total:- 126 ( One hundred Twenty Six )  Clauses only.  
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SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 
 

 I/We hereby certify that I/We* am/are* related/not related(*) to any officer of 

the Deptt. of the rank of Assistant Engineer & above and any officer of the rank of 

Assistant / Under Secretary and above of the PR Department, Govt. of Orissa I/We* 

am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be 

rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make 

good the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable 

for rejection. 

   
(*)  - Strike out which is not applicable      

         Signature of the Tenderer 
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SCHEDULE-D1 

WORKING EXPERIENCE  
D-1. LIST OF PROJECTS EXECUTED 
 

Name of 
Employer 

Name of 
location and 

name of work 

Contract price 
in Indian 
Rupees 

Items of 
works 

Date of 
starting 

the work 
as per 

Agreeme
nt 

Stipulated date 
of completion 
of the work as 
per Agreement 

Actual 
date of 

completi
on of 

the work 

Reasons for 
delay in 
starting/ 

completion, 
if any 

1 2 3 4 5 6 7 8 
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SCHEDULE-D2 

WORKING EXPERIENCE 
D-2. LIST OF PROJECTS IN PROGRESS 

 

Name of 
Employer 

Name of 
location 

and name 
of work 

Contract 
price in 
Indian 
Rupees 

Items 
of 

works 

Date of 
starting 

the work 
as per 

Agreement 

Stipulated date of 
completion of 

the work as per 
Agreement 

Revised target 
date of 

completion of 
the work, if 

any 

Reasons for slow 
progress, if any, 
with the updated 
billing amount 

1 2 3 4 5 6 7 8 
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SCHEDULE-“E” 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 
ABANDONMENT OF WORK BY THE TENDERER 

1. a) Is the tenderer currently involved     Yes / No  

  in any litigation relating to the  

  works. 

 b) If yes: give details: 

2. a) Has the tenderer or any of its     Yes / No  

  constituent partners been debarred/ 

  expelled by any agency in India  

  during the last 5 years. 

3. a) Has the tenderer or any of its     Yes / No 

  constituent  partners failed to 

  perform on any contract work in  

  India during the last 5 years. 

 b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will be 
summarily   be rejected. 

                                                                                                               Signature of the Contractor. 

 

SCHEDULE –“F”  

AFFIDAVIT 

1. The undersigned, do hereby certify that all the statements made in the required attachments  

for the Tender work ………………………………………………submitted to the Block Development 

Officer,Rajgangpur, Sundargarh are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s_____________________ nor 

any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other 

project work in India nor any contract awarded to us for such works have been rescinded 

during the last five years prior to the date of this bid. 

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to 

furnish pertinent information as deemed necessary and as requested by the Department to 

verify this statement or regarding my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested 

and agree to furnish any such information at the request of the Department. 

 

              (Signed by an Authorised Officer of the firm /bidder ) 

                       Date :    

 

Total :- 27 (Twenty Seven  )  Pages only + B.O.Q.   ….. to …….. Pages Only.                                                             
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Sold for the work “………………………………………………………..                                          

vide Money Receipt No._____________Dt.___________________________against Cash/Demand Draft No___________  Dt 

__________payable at ………………………..  

 

 

CONTRACTOR  Block Development Officer 
                                        Rajgangpur  

 
 
For official use only 
 
01. E.M.D.    Furnished / Not furnished 

     Rs._____________________ 

 in shape of _______________ 

     Pledged/Not Pledged 

02.Valid Registration certificate:-  copy furnished/Not furnished 

03.PAN Card : -                                       copy Furnished/Not furnished 

04.Valid VAT clearance certificate :-  copy Furnished/Not furnished. 

05. Nos. of Tender paper: -  _____________________________ 

 

 
     
    

CONTRACTOR  Block Development Officer 
                                        Rajgangpur  

 

 

 

 

 



 

TENDER SHEDULE 

Name of the Work:-Construction of AWC Building at Rengalbeda, Malidihi G.P. 
Sl. 
No 

Item of Work Quantity Unit Rate Amount 

1 

Earth work  in excavation of foundation in hard soil or 
gravelly soil including dressing and leveling the bed  and 
disposal of the excavated materials within initial leads and 
lifts as per direction of E.I.C. 

67.972 cum 
        
184.60  

          
12,548.00  

2 
Supplying & filling foundation and plinth with sand well 
watered and rammed including cost, cost of all labour, 
carriage, royalty, taxes,  T&P etc complete. 

61.489 cum 
        
363.90  

          
22,376.00  

3 

Cement Concrete (1:3:6) using 40mm  size hard granite 
C.B. metal approved quality from approved quarry 
including hoisting laying using concrete mixture and 
vibrators including cost, carriage, royalty, cost of all labour 
T.&P. etc complete and as directed by E.I.C. 

17.302 cum 
      
4,757.50  

          
82,316.00  

4 

R.C.C. M-20 grade with 20mm and down grade C.B. chips 
of approved quality from approved quarry including 
hoisting, laying hire charges of concrete mixture, vibrator, 
watering, curing and cost of all materials and labour, T&P 
centering shuttering etc complete but excluding cost of 
reinforcement complete. 

29.488 cum 
      
4,934.00  

         
145,493.00  

5 Reinforcement for RCC Structures 
28.010 QTL 

         
6,087.70  

         
170,516.00  

            

6 Shuttering for sub structure (Mass Concrete)  
86.815 SQM 

            
101.20  

            
8,786.00  

            

  Shuttering for super structure         

6.1 Column & Roof Beam 
69.638 SQM 

            
722.70  

          
50,328.00  

6.2 Lintel beam 
15.803 SQM 

        
262.10  

            
4,142.00  

6.3 Roof Slab & Chajja 
87.914 SQM 

        
424.50  

          
37,320.00  

7 

Brick work with Fly Ash bricks 23cm x 11cm x 8cm size 
having crushing strength not less than 75Kg/cm2 with 
dimensional tolerance ±8 percent in cement mortar (1:6) in 
Foundation and Plinth including watering curing, cost of 
carriage, royalty and taxes of all materials, cost of all 
labour, T&P etc complete as per the direction of E.I.C. 

17.931 CUM 
      
4,304.90  

          
77,192.00  

8 

Brick work with Fly Ash bricks 23cm x 11cm x 8cm size 
having crushing strength not less than 75Kg/cm2 with 
dimensional tolerance ±8 percent in cement mortar (1:6) in 
Above Plinth including watering curing, cost of carriage, 
royalty and taxes of all materials, cost of all labour, T&P etc 
complete as per the direction of E.I.C. 

35.010 CUM 
      
4,338.20  

         
151,882.00  



9 

16mm thick C.P. in C.M.(1:6) over brick masonary to the 
rough surface including watering, curing cost, carriage, 
royalty, and taxes of all materials, cost of all labour, T&P 
etc complete as per the direction of E.I.C. 

108.601 SQM 
        
198.70  

          
21,579.00  

10 

12mm thick C.P. in C.M.(1:6) over brick masonary to the 
smooth surface including watering, curing, cost, carriage, 
royalty and taxes of all materials, cost of all labour, T&P etc 
complete as per the direction of E.I.C. 

170.035 SQM 
        
140.00  

          
23,805.00  

11 

6 mm thick cement plaster (1:4) to RCC surfaces finished 
smooth including closed deep chiping and slury treatment , 
watering, curing cost, carriage, royalty, and taxes of all 
materials, cost of all labour, T&P etc complete as per the 
direction of E.I.C. 

80.254 SQM 
        
153.10  

          
12,287.00  

12 

Supplying, fitting and fixing vitrified tile (Printed)  in floors of 
size 600mm x 600mm of approved make conformaing to IS 
: 13755 laid on 20 mm thick cement mortar (1:4) (1 cement 
:4 course sand) and filling joints with white cement of 
approved quality including cost of all materials, labour T&P 
etc. required for the work all complete as per direction of 
E.I.C. (For New work only) 

77.920 SQM 
        
949.40  

          
73,978.00  

13 

Fixing Vitrified tiles (size 600mmx600mm) (Printed) in 
dados skirting and risers of steps on 12mm thick cement 
plaster (1:3) jointed with neat cement slurry mixed with 
pigments to match the shade of the tiles including cost, 
carriage, cost of all labour etc. complete. 

18.081 SQM 
      
1,046.80  

          
18,927.00  

14 

Fixing glazzed tiles (20cmx30cm / 20cm x 20cm special 
plain/printed series ceramic wall tiles of premium grade having 
thickness 6.5mm to 6.7mm confirming to IS 13753) in dados 
skirting and risers of steps on 12mm thick cement plaster (1:3) 
jointed with neat cement slurry mixed with pigments to match 
the shades of the tiles including  cost of  tiles. 

17.194 SQM 
        
740.40  

          
12,730.00  

15 Granite tile fixing in floor above 0.10 sqm to 0.4 sqm 
11.713 sqm 

      
1,519.90  

          
17,803.00  

16 

Supplying, fitting and fixing of stainless steel of 304 grade 
in hand railing using 50 mm dia of 2 mm thick circular pipe 
with Balustrade of size 32 mm x 32mm x 2mm @ 0.90 mtr 
C/C and stainless aquare pipe bracing of size case as per 
approved design and specification, buffing, polishing etc. 
with the cost, conveyance taxses of all material, cost of all 
labour etc. complete in all respect. (in all floor) 

6.000 RM 
         

3,495.10  
          
20,971.00  

17 
P/F 60 mm thick factory made C.C interlocking paver Block of M-
30 

9.850 SQM 
        
579.20  

            
5,705.00  

18 25 mm Grading in Roof in CC (1:2:2) with 6mm size 
31.682 SQM 

        
301.10  

            
9,540.00  

19 

Roofing with an flat and pan tiles and cement mortar 
(1:6)borders 23cm ×5cm at 1.80 meters intervals,complete per 
1 sqm 

36.938 SQM 
        
500.70  

          
18,495.00  

20 Display Board 
    

  
                 
5,000.00  



21 Septic Tank and Soak Pit. (P/E 
Enclosed)   

    
45,336.00  

          
45,336.00  

22 Electrification (P/E 
Enclosed)   

    
56,073.00  

          
56,073.00  

23 PH works (P/E 
Enclosed)   

    
77,966.00  

          
77,966.00  

24 Tubewell 100m. Depth (P/E 
Enclosed)   

    
94,200.00  

          
94,200.00  

25 Boundary Wall (P/E 
Enclosed)   

  
240,739.00  

         
240,739.00  

    
  

      
1,518,033.00  

    
 TOTAL 

      
1,518,033.00  

  
(Rupees Fifteen Lakh Eighteen Thousand Thirty Three only)       

  
          

My/Our quoted rate is ………………………………………………………………..…………………..% (both figure & 
words) excess over/ less than / equal to the above Estimated cost. 

  
          

Notes :          

  1. Strike out which are not applicable.         

  2. The Contractor should not write any thing except quoting of percentage.   

  3. The Tender Committee may negotiate to execute the work @ Schedule of Rates as quoted above. 

     when the %age is much higher than the above Rates.       

            

            

            

            

            

            

  Signature of Contractor   Block Development Officer 

      Rajgangpur, Sundargarh 
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