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BIDINVITATIONNO.05/2021-22 
No.:   2307  Date:- 23.11.2021 

 
The Block Development Officer, Kutra onbehalfofGovernor of Odisha invites Double Cover percentage rate bids for 

construction of works detailed in the table from”B”&”A”   Class Contractors as mentioned under Col.No-7 registered with the State 
Government and contractors of equivalent Grade/Class registered with Central Government/M.E.S./Railways for execution of Civil 
works on production of definite proof from the appropriate authority. The bidders may submit bids for any or all of the following 
works 

 

Sl 
No Name of work Valueof the 

work (Rs.) 
Concerned 

T.I.A. Security Amount (Rs).  

Cost of 
Bid 

Document 
(Rs).  

Clas
s of 
Bidder 

Perio
d of 
completion 

1 2 3 4 5 6 7 8 

1 

Construction of  
and Renovation 
of School 
Purkapali 
Panchayat High 
School at Kutra 
Block,Sundergarh 

17020035.00/- 
Block 

Development 
Office, Kutra 

Bid Declaration/-As 
per the Letter 
No.5984dtd.27.4.2021 
of Works Deptt. 

10,000/- 
“B”& 
“A” 

Class 

6(Six) 
Calendar 
Months 

 
2. The Biddocumentswillbeavailableinthewebsite:www.sundergarh.nic.infrom10.00Hours of 29.11.2021 to 

17.30 Hours of 13.12.2021 for offline Bidding. 
3.Bids must be accompanied by Earnest Money deposit / Bid Security Declaration. Bidders desirous to hire machineries  
or equipments from outside the State or owned but deployed outside the state are required to furnish 2% of the amount put to tender 
as Bid security. 
4.The successful bidder will have to submit the Additional Performance Security amount as per Works Department OM 
No.4559 dt.07.05.2021 in shape of T.D.R. will pledged in favour of the Block Development Officer, Kutra issued from any 
Nationalised/ Scheduled Bank in India in original before acceptance of tender, if their quoted amount is less than the 
estimated cost. 
5.The sale of the Bid documents shall start from dt.29.11.2021 at 10 AM and close on dt.13.12.2021 at 5.30 PM during office 
hours in the office of the undersigned. Bids shall be received on or before 5.30 PM of 16.12.2021 through Regd. Post or Speed 
Post only. The authority will not be held responsible for any postal delay in delivering of the bid documents or non-receipt of 
the same. 
6.The original Bid security along with bid document shall be submitted by Registered Post or Speed Post in the office of the 
undersigned from 1 PM on dt.29.11.2021 to 5.30 PM on dt.13.12.2021  during office hours on working days failing which the 
bid will be rejected. The received original Bid security Declaration & Bid cost will be verified on same date of tender opening. 
7.Bids received shall be opened at 10.00 AM on 17.12.2021 in the office of Block Development Officer, Kutra in the presence 
of the bidders who wish to attend. Bidders who participated in the bid can witness the opening of bids. If the office happens to be 
closed on the last date of opening of the bids as specified, the bids will be opened on the next working day at the same time and 
venue.  
8.The bid documents can be downloaded from district website: http://:www.sundargarh.nic.in on payment of the cost of bid 
documents of Rs.10,000/-  in demand draft issued from any Nationalized Scheduled Bank may be prepared in the name of 
Block Development Officer, Kutra payable at SBI, Kutra towards bid cost  and submit the demand draft in separate envelope 
marked “ COST OF THE BIDDING DOCUMENT DOWNLOADED FROM THE INTERNET ” along with the bid documents. 

9.Other details can be seen in the bidding documents. 
10.For a particular work a bidder can submit only one tender paper. Submission of more than one tender paper by a bidder for a 
particular tender will liable for rejection of all such tender papers. 

11.  Bidders are to submit only the original BOQ uploaded by publisher after entering the relevant fields without any 
alteration/deletion / modification .Multiple BOQ submission shall lead to cancellation of bid. 
12.     If the rate quoted by the bidder is more than 14.99%less of the tendered amount then such a bid shall be rejected. 
13.    Other details can be seen in the bidding documents. 
14.    The authority reserves the right to reject any or all Bids without assigning any reason thereof. 
15.Incaseof the lottery required to be conducted among the successful bidder in accordance with the Works Deptt.Order No-10224 

dated 01.09.2015, the same will be conducted at suitable date in the office chamber of the under signed. The Bidders are 
requested to keep in touch with this office and also requested to be present during the lottery as per the schedule date, 
time and venue. If the qualified bidder/bidders failed to attend the same will be conducted in presence of the available 
bidder and the result will be binding upon them. 

16. The Engineer contractor willing to avail the Exemption of EMD will submit the original affidavit along with bid documents 
before opening of Bid. Affidavit should contain how many times such facility have been availed by him prior this during the 
Current financial year. Otherwise they will not be entitled to avail such facilities. 

http://www.sundergarh.nic.in/
http://www.sundergarh.nic.in/
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17. In the case of schedule caste/schedule tribe contractors, Government under takings, Co-operative societies, Diploma of 
Degree holders in Engineering who are registered with the Govt.of Odisha, the rules framed by Govt. from time to time 
about cost of Bid documents, Bid Security, Performance Security Price preference & other benefits will apply. 

18.    Subsequent corrigendum/Addendum if required shall only be available in website indicated above. 
19.    As Goods & Service Tax(GST) has come into force witheffectfrom01.07.2017, the rate quoted should be excluding GST as 
applicable. 

20.    The Affidavit each work separately. 
  21. The Addendum/Corrigendum if any will be hosted in the website only. 
 
 

Memo No:- 2308           / Dt. 23.11.2021 

 
Copy submitted to the District Information & Public Relation Officer, Collectorate, Sundargarh for information & necessary  
action for wide publication.  

     Sd/- 
 

Block Development Officer 
Kutra 

Memo No:- 2309        / Dt. 23.11.2021 

Copy  forwarded  to  the  Deputy  Secretary  to  Government,  Department  of  Information  &  Technology,  Odisha, 
Bhubaneswar for  favour of information.  

 
Sd/- 

 
Block Development Officer 

Kutra 

 
Memo No :-    2310        / Dt. 23.11.2021 

Copy forwarded to the Collector, Sundargarh / Superintendent of Police, Sundargarh / Project Director, DRDA, 
Sundargarh / SubCollector, Sundargarh for favour of  information and necessary action.  

 
Sd/- 

 
 

Block Development Officer 
Kutra  

Memo No: -    2311        / Dt. 23.11.2021 

Copy forwarded to the Executive Engineer,(R&B) Division, Sundargarh / Rural Works Division, Sundargarh/ R.W.S.S. 
Division, Sundargarh  for information and wide publication.  

Sd/- 

 
Block Development Officer 

Kutra 

Memo No:-   2312        / Dt. 23.11.2021 

Copy to the  Tahasildar, Kutra  for information and wide circulation. 
 

Sd/- 
 

Block Development Officer 
Kutra 

Memo No:-     2313       / Dt. 23.11.2021 
 

Copy to Notice Board of the Panchayat Samiti ,Kutra / Head Clerk / Cashier/ Dev. Clerk for information and wide  
circulation.  

 
Sd/- 

 
 

Block Development Officer 
Kutra 
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CHECK LIST TO BE ENSURED BY THE BIDDER 
 

NAMEOFTHE WORK:- Construction of  and Renovation of School Purkapali Panchayat High 
School at Kutra Block,Sundergarh 

 
Sl. Particulars Referenceto Whether furnished Referenceto 
No Clauseno. Yes No Page no. 
01. Cost of tender paper Rs10,000.00  D.T.C.N    

(Demand Draft in favour of BDO,Kutra)  ClauseNo.04    
      

02.  
E.M.D for  Rs. 170200.00 (Exempted) ,Only 
Declaration Required 

D.T.C.N    
ClauseNo.21    

Or 
E.M.D for  deploying machineries outside the 
State 

D.T.C.N    
ClauseNo.07(ii)    

03. Copy of valid Registration Certificate D.T.C.N    
ClauseNo.06    

04. Copy of  valid GATIN  clearance certificate in 
form612 

D.T.C.N    
ClauseNo.06    

05. Copy of PAN Card D.T.C.N    
ClauseNo.06    

06. No Relationship Certificate in Schedule–A D.T.C.N    
ClauseNo.35    

07. Works Experience - D.T.C.N    
ClauseNo.111    

(A) List of projects executed that are similar in 
nature to the work  (Schedule-D) 

    

(B) Works in hand-List of projects in progress that 
are similar in nature to the work (Schedule-B) 

    

08. Information    regarding    current    litigation, D.T.C.N    
(A) debarring    /    expelling  of  the  tender  or ClauseNo.49    

 abandonment of the work by the tenderer 
(Schedule-E) 

    

(B) Affidavit(Schedule-F) D.T.C.N    
ClauseNo.49    

(C) BIDDERSCONTACTINFORMATION PageNo-51    

09. Tools&Plantsandmachineriesasper the 
requirementinSchedule-C (Minimum80%marks to 
beobtained). 
(Proof  of  ownership   of  Tools  & Plants  and 
machineriesisto be furnished in shape ofcopyof 
invoices/requiredsaledeedincaseof2ndpurchase 
/requiredlease deedwith ownership documentsof 
theleaser dulyattested.In caseofcentering &shuttering 
materialscertificate ofthe Block Deveopment 
Office,Kutra within90daysoflast dateof receipt of 
tender is allowed. 

D.T.C.N    
(A) ClauseNo.7    

 And Clause    
 No.111    

 List of plantsandequipments Remarks    

(i) Water Tanker 1No    

(ii) Welding machine 1No    

(iii) Truck &Tipper(10Teach) 2No.    
(iv) Electric Generator 1No.    
(v) Concrete Mixture 2No    
(vi) Vibrator(Plate/Needle)2Noseach 4No.    
(vii) Complete staging Centering Shuttering 

arrangement 
400Sqm    

(viii) Excavator 1No    
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A.GENERALINFORMATIONS 

CONTRACTDATA

SlNo Item Details 

1  
Bid Identification No. BIDIDENTIFICATIONNO-BDO,KUTRA,SNG–Divn-

5/2021-22 
 2 Name of the Work Construction of  and Renovation of School 

Purkapali Panchayat High School at Kutra 
Block,Sundergarh 

 3 Officer Inviting Tender Block Development Officer,Kutra, 
 

Sundergarh. 

4 BDO concerned with head 
 

quarters. 
Block Development Officer,Kutra, 

 

Sundergarh. 

5  
Estimated Cost Civil Works 

 
Rs. 17020035.00 

 
B.BIDINFORMATION 

 
6 Intended completion period/Time 

 

Period assigned for Completion 

6(Six) Calendar Months 

7 Last Date& time of submission of Bid 10.00Hours of29.11.2021 to 17.30 Hours of 
13.12.2021 

Opening of Technical Bid & Financial Bid 
(Cover-I&Cover-II)) 

 

Document 

10.00Hrs 

Date:17.12.2021 

8 Cost of Bid Document  
i By Post Rs10,000/-separately 

ii In favour of Block Development Officer, Kutra, 
 

Sundergarh. 

iii Payable at S.B.I,Kutra 

9 Bid Security  
i By Post Rs.170200.00/-(Exempted) 

ii In favour of Block Development Officer,Kutra, Sundergarh 

iii payableat S.B.I,Kutra 

iv Typeofinstrument As specified in the bid document 

10 Class of Contractor A/B Class Contractor 

11 Bid validity period 90days 

12 Minimum period of contract/agreement/ 
 

Lease deed of equipment and machineries 
12(twelve)Months 

13 Currency of payment for Contract Indian Rupee 

14 Language of Contract English 
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3. QUALIFICATIONCRITERIA: 

3.1.ForsubmissionofBidsthroughPostal,thebiddershallsubmit the  Xerox copy/copies of document 
listed under clause3.2 in prescribed format wherever warranted in support of qualification 
information.The Successful Lowest bidder shall have to produce the original documents 
insupport of the Xerox copies and statement ssubmitted to bid during the agreement day. 
Bids fromJoint venturesareacceptable. 

3.2.The bid shall include following information and documents. 
a. Copy of valid contractor’s registration certificate, PAN card, VAT/GST clearance certificate and labour 

license should accompany the technical bid. 
b.       Copies of original documents defining the constitution or legal status,place of registration,and 

principal place of business; written power of attorney of the signatory. 
c. Major construction equipment to be deployed to carry out the Contract.The contractors are required 

to furnish evidence of ownership of principal machineries /equipments for only those machineries / 
equipments asked for in the tender documents. 

d. In case the contractor executing several works he is required to furnish a time schedule for 
movement of equipment/machinery from different site to this worksite when work is to be executed. 

e. The contractor shall furnish ownership documents for those machineries which he is planning to  
deploy for the tendered work. 

f. In case the contractor proposes to engage machineries and equipments as asked for in the tender 
document,owned or hired but deployed outside the state, he/she is required to furnish additional 
1%EMD/Bidsecurity. 

g. The contractor intending to hire/lease equipments/machineries are required to furnish proof of 
ownership from the company/persons providing equipment/lease deed and duration of such contract. 

h. The contractor or his identified sub-contractor(Permissible in case of Composite bids only) should 
possessandfurnishrequiredvalidlicenseforexecutingtheelectricalinstallationworks/mechanical 
works/building electrification works and should have executed similar  engineering works for a 
minimum amount as indicated In Contract attain any one year. 

i.        Details of work under progress. 
j.        Details of work for which bid submitted. 
k. The detailed list of plant and machineries to be employed by the bidder for use in this work is to be 

furnished in Schedule-C 
 

3.3      The Bidders are subject to be disqualified if they have: 
 

a. Made misleading or false representations in the forms, statements and attachments submitted in 
proof of the qualification requirements. 

b.   Record of poor performance such as abandoning the works, not properly completing the contract, in 
ordinate delays in completion, litigation history, or financial failures etc.  

c.  Participated in the previous bidding for the same work and had quoted unreasonable prices and could 
not furnish rational justification to the Engineer-in-Charge. 

d.   Indulged in unlawful &corrupt means in obtaining bids. 
e.  Been blacklisted/suspended by the competent authority. 

 
4.  ONE BID PER BIDDER: 

4.1.Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost 
of bid document and appropriate bid security Declaration. 

 
5. COST OF BIDDING: 
5.1    The bidder shall be a all costs associated with the preparation and submission of his bid, and the Engineer-in- 

Charge will in no case be responsible and liable for those costs. 
5.2    All the rates and prices in the bid shall cover all taxes, viz. Central or State Sales Tax, Octroi, Value Added 

Tax or any other local taxes, ferry ,tollage charges and royalties and any other charges. 
5.3    The rate of royalties and taxes prevailing on the date of measurement shall be considered while making 

deductions in the bills. 
5.4    The successful bidder shall make his own arrangement for all materials unless otherwise specified in the 

Conditions of contract.  
6. SITE VISIT: 

6.1.Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before 
submitting their tenders as to the nature of the ground and sub-soil(so far as practicable),the form and 
Nature of the site, the means of access to the site, the accommodation they may require and in general shall
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Themselves obtain all necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects 
it or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The 
Bidder shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 
electricity access, facilities for workers and all other services required for executing the work unless other 
wise specifically provided for in the contract documents. Submission of a bid by a bidder implies that he has 
read this notice and all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which tools and plant, etc. will be issued 
to him by the Government and local conditions and other factors having a bearing on the execution of work. 

6.2.The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract Data, 
supplemented by any information available to the bidder. 

6.3.The Officer inviting the bid/Engineer-in-Charge will clarify queries on the Contract Data on requisition by the 
intending Bidder. 

B.BIDDING DOCUMENTS 
7. GENERAL INSTRUCTIONS: 

  7.1    The description of the work is as mentioned under Invitation for Bid. 
            7.2     The bids uploaded by the Tender Inviting Officer shall consist of general arrangements drawings or typical   

sections of the project. Bidder may download these drawings and take out the print for detail study. Any other  
drawings and documents pertaining to the works available with the officer inviting the Bid will be 

           open for inspection by the bidders. The bidder is required to down load all the documents including the drawings for 
preparation of his bid. He is required to submit documents related to his qualification information and Bill of Quantities 
duly filled in. It is assumed that while participating in the bid, the bidder has referred all the drawings and documents 
uploaded by the Officer Inviting the Bid. Seeking any revision of rates or backing out of the bid claiming for not having 
referred to any or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt 
the bidding process and in such cases the bid security shall be forfeited. 

             7.3    The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms, 
and technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. 
FailuretocomplywiththerequirementsofBidDocumentsshallbeatthebidder’sownrisk. 
8. CLARIFICATION OF BIDDING DOCUMENTS: 

8.1.Nopaper copy of the bid shall be sold. 
     8.2.The contract Data to bid shall be filled and completed in the office of officer inviting bid before issue of bid 

Documents.If the documents are issued to the intending bidder without having been so filled in & 
completed, he shall request the officer inviting the bid to have this done before he completes and delivers his 
bid. 

9. AMENDMENT OF BIDDING DOCUMENTS: 
9.1.Before the dead line for submission of bids, the officer inviting the Bid may modify the bidding documents by 

issuing addenda. 
9.2.Any addendum thus issued shall be part of the bidding documents and shall be notified in the website  

www.sundergarh.nic./notice board and through paper publication. 
9.4.To give prospective bidders reasonable time in which to take an addendum in to account in preparing their 

bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge with the permission of the 
Higher authority may, at his discretion, extend as necessary the deadline for submission of bids. 
 

C. PREPARATION OF BIDS 
10.LANGUAGE OF THE BID: 

10.1.All documents relating to the Bid shall be in the English. Bids submitted in any other language shall be 
summarily rejected. 

11.DOCUMENTSCOMPRISINGTHEBID: 
11.1.        Followingdocumentswillbedeemedtobepartofthe bidevenifnotsubmittedwiththebid. 

 
(i)   InvitationforBids(IFB) 
(ii)  Instructionstobidders(ITB) 
(iii)  ConditionsofContract(iv)  
ContractData (v) Specifications 
(vi)  Drawings 

11.1.1.All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder 
shall carefully go through the document and prepare the required documents.  

A. Cost of“ Bid document ”&“Bid Security ”shall comprise 
(i)        CostofBid Document 
(ii)       Bid Security declaration in 
prescribed shape. 

    B.“TechnicalBid” shall comprise. 
(i)       Declaration under the Official Secret Act,1923 

http://www.tendersorissa.gov.in/
http://www.tendersorissa.gov.in/
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(ii)      Qualification Information and supporting documents, 
(iii)     Certificates,undertakings,affidavits, 

C.“FinancialBid“shall comprise. 
(i)       Priced Bill of Quantities 

12. PROPOSAL BY THE BIDDER: 
12.3. In case of percentage tender,thebidder shall write his name in the space provided in the specified 

locationinthe protected Bill of Quantities(BoQ)and type percentage excess or  less  upto two decimal 
place only and the “less”or“excess”to indicate how much his price offer is excess or less than the 
estimated amount. 

12.4.The bidder shall bid for the whole works as described in the Bill of Quantities. 
12.5.Bidders shall submit offers that fully comply with the requirements of the bidding documents, including the 

Conditions  of Contract basic technical design as indicated in the drawing and specification. Conditional 
offer or alternative offers will not be considered in the process of bid evaluation. 

12.6.All duties,taxes, including VAT and other levies payable by the contract or under the contract, or for any 
other cause shall be included in the rates, prices submitted by the bidder. Sales-tax, purchase tax, turn 
over tax or any other tax on material in respect of this contract shall be payable by the Contractor and 
Government will not entertain any claim what so ever in respect of the same. 

12.7.In the case of any bid where unit rate of any item/items appear un realistic, such bid will be considered as 
un balanced and in case the bidder is unable to provide satisfactory explanation such a tender is liable to 
be disqualified and rejected. 

12.8.The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender 
and of the rates and prices stated in the Bill of Quantities, all of which shall, except in so far as it is 
otherwise provide in the Contract, cover all his obligations under the Contract (including those in respect of 
The supply of goods ,materials, plant &services or of contingencies for which there is a Provisional Sum) 
And all matters and things necessary for the proper execution and completion of the work and the 
remedying of any defects therein. 

12.9.The contractor shall confirm in all respects, by giving all notices and paying all fees, with the provisions 
of: 

 
(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any local or 

other duly constituted authority in relation to the execution and completion of the works and 
remedying of any defects there in, and 

 
(ii) The rules and regulations of all public bodies and companies whose property rights are affected or may be 
affected in any way by the works. 

13. CURRENCIES OF BID AND PAYMENT: 

13.1   The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

14. VALIDITY: 

 14.1. Bids shall remain valid for a period not less than 90 days or the 
period mentioned in the Contract Data, after the deadline date for submission 
of bid as specified in the notice inviting the Bid. A Bid valid for a shorter 
period shall be rejected by the Engineer-in-charge as non-responsive. 

 

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the 
Bid may request the bidders to extend the period of validity for a specified additional period. 
The request and the bidders’ responses shall be made in writing or by cable or by e-mail. A 
bidder may refuse the request without any risk of forfeiture of his bid security. 

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but will be 
required to extend the validity of his bid security for the period of the extension. 
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15.(A) BID SECURITY: 

15.1   The Bidder shall furnish, as part of his Bid, a Bid security for the amount mentioned under  
NIT/Contract Data. The bidder shall Print all the written pages of the bid security and submit for  the 
technical BID. Furnishing scanned/Xerox copy of such document is mandatory otherwise his/her bid 
shall be declared as non-responsive and liable for rejection. The Officer inviting the bid shall not be 
responsible for any postal delay and/or non- receipt of the original copy of the bid security. Non-
submission of bid security with in the designated period shall debar the bidder from participating in the 
bidding system and his portal registration shall be cancelled. His name shall also be informed to the 
registering authority for cancellation of his registration. The bid security shall be in the favour of 
officer as named in Contract Data and may be in one of the following forms and shall be valid for a 
period of 45 days beyond the validity of the bid . 

15.2   The Bid shall be declared non-responsive and shall be rejected if submitted without an 
acceptable Bid Security and not secured as indicated in Sub-Clauses 15.1. 

15.3   Combined bid security for more than one work is not acceptable. 

15.4   In the case of schedule caste/schedule tribe contractors, Government Undertakings, Co-operatives 
Societies, Diploma or Degree holders in Engineering who are registered with the Government of 
Odisha, the rules framed by government from time to time about Cost of Bid documents, Bid 
security, performance security will apply. 

15.5   The bid Security of unsuccessful bidders will be returned within 28 days of the end of the 
validity period specified in Sub-Clause 14.1. 

15.6   The Bid Security of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security and Additional Performance security if 
any. 

15.7   The Bid Security may be forfeited 

a.     If the bidder withdraws the bid after opening of the bid but within the period of 
validity. 

b. If the Bidder seeks any revision of rates or back out of the bid claiming for not having referred 
to any or all documents provided in the Bid by the Officer Inviting the Bid 

c.     If the Bidder fails to submit the original documents with in the stipulated date pursuant to 
clause 3.1, 

d.    In the case of a successful bidder, if the bidder fails within the specified time 
limit to 

(i)   Sign the Agreement 

(ii)  Furnish the required Performance Security including additional performance 
security if any. 

 

15. (B)FORMAT AND SIGNING OF BID: 

15.1.         The bidder can download the tender of his choice and save it in his system and 
undertake the necessary preparatory work off-line and posted the completed tender at his 
convenience before the closing date and time of submission.The bidder shall only submit single 
copy of the required documents and Price Bid. In the Financial bid, the bidder can not leave any 
figure blank. He has to only write the figures. The Bidders are advised to posted the completed 
Bid document well ahead of the last date & time of receipt to avoid any postal delay. 

       15.2.  The Bidder shall go through the Bid carefully and list the documents those are asked for 
submission. He shall prepare all documents including cost of Bid Document, Bid Security, Declaration form, 
price bid etc 
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      15.3.3. The “bidder”shall sign on all  the  documents,certificates posted by him,owing 
responsibility for their correctness/authenticity as per IT ACT 2000.If any of the information furnished by 
the bidder is found to be flase/fabricated/bogus,his EMD/Bid Security shall stand forfeited. 

 

D. SUBMISSION OF BIDS 

16.1.         The system shall require all the mandatory forms and fields filled up by the contractor 
during the process of submission of the bid/tender. 

       16.2.         The bidder shall carefully go through the tender and prepare the required 
documents.The bid shall have a Technical Bid & a Financial Bid.The Technical bid generally consist 
of cost of Bid documents,EMD/Bid Declaration Security,GSTIN,PAN/GSTIN,Registration     
Certificate,Affidavits,Profit     Loss     Statement,Joint     venture aggrement,List of similar nature 
of works,Works in hand,List of machineries and any other information required by OIT.The 
financial bid shall consist of the Bill of Quantities(BOQ)and any other price related 
information/undertaking including rebates. 

16.3.        Bidder are to submit only the original BoQ(in pdf format)uploaded by procurement officer 
publisher(Officer inviting tender)after entering the relevant fields without any 
alteration/deletion/modification. Multiple BoQ submission by the bidder shall lead to cancellation 
of bid..In the percentage rate tender the bidder quoting zero percentage is valid and will be taken 
at par with the estimated rate of work put to tender. 

16.4.         The bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities (BoQ) published by the officer inviting tender. The bidder shall type 
percentage excess or less up to two decimal place only in case of percentage rate tender. 

16.5.         The Bidder should ensure clarity/legibility of the document before posting. 

 

       17. DEADLINE FOR SUBMISSION OF THE BIDS : 

       17.1.         Bids cannot be submitted after due date and time. The bids once submitted cannot be 
viewed, retrieved or corrected. The bid cannot be opened even by the OIT or the Procurement 
Officer Publisher/Opener before the due date and time of opening. 

       17.2.         The bidding documents will remain active till the last date and time of the bid 
submission. Once the date and time is over, the bidder will not be able to submit the bid. The date 
& time of bid 

submission shall remain unaltered even if the specified date for the submission of bids declared a 
holiday for the Officer inviting the Bid. 

17.3.         The officer inviting the bid may extend the deadline for submission of bids by issuing an 
amendment in accordance with Sub-Clause 9, in which case all rights and obligations of the officer 
inviting the bid & Engineer-in-Charge and the bidders previously subject to the original deadline 
will then be subject to the new deadline. 

18. LATE BIDS : 

18.1.         The Office shall reject submission of any bid through postal after closure of the receipt 
time.  

 

 

 

E.  OPENING AND EVALUATION 
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20. OPENING OF THE BID: 

20.1. Bid opening dates are specified during tender creation or can be extended vide corrigendum. 
These dates are available in IFB ,  tender document as well as the home page of portal. Bid 
opening can be done by the authorized users which are defined during the tender publication / 
approval stage. Bids cannot be opened before the specified date and time. 

      20.1.1. Contractors are required to  be present during the bid opening at the opening location. 

20.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting 
the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 

20.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be 
that in which they appearin the “Invitation for Bid”. 

20.4. During bid opening, the covers containing original demand draft towards Cost of bid in the 
form specified in the Invitation for Bid, received after last date of receipt of bid. The original copy 
of the Bid Security in the form, amount and period of validity in conformity with clause no 14 
and clause no 15 shall be checked and announced. The list of bidders who have submitted the 
original copy of the cost of Bid and Bid Security Declaration shall be prepared and announced. 

      20.4.1. Combined bid security for more than one work is not acceptable. If the bid security 
furnished does not confirm to the amount and validity period as specified in clause 14 and has not 
been furnished in the form specified in Clause 15, the bid will be declared non-responsive and 
rejected. 

20.5.1.  Subject to confirmation of the bid security by the issuing institutions, the bids accompanied 
with appropriate bid cost and valid bid security will be taken up for evaluation with respect 
to the qualification Information and other information furnished in Clause 3. 

20.6.         The Technical evaluation of all the bids will be taken up only as per the information 
furnished by the Bidders. But evaluation of the bid does not exonerate the  lowest bidder 
from checking their original documents and if at a later date the bidder is found to have 
misled the evaluation through wrong information, action as per clause No. 115 shall be taken 
against the bidder/contractor. 

20.7. After technical evaluation of the bidders and selection of the qualified bidders, the financial 
bids of the technically qualified bidders shall be opened on the due date of opening. Members 
of the bid opening committee open the financial bids for the technically qualified bidders.  

20.7.1.  Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other 
qualification  information asked for in the bid pursuant to Clause-3. 

20.7.2.  The Financial Bid will be opened on the notified date & time in the presence of 
bidders or their authorized representative who wish to be present.        

20.7.3.  At the time of opening of “Financial Bid”, the names of the bidders whose bids were 
found responsive will be announced. The bids of only those bidders will be opened. The remaining 
bids will be rejected. 

20.7.4.  The responsive bidders’ names, the bid prices, the item wise rates the total amount of 
each item, any discounts and withdrawals, and such other details as the officer inviting 
the tender may consider appropriate, will be announced by him or his authorized 
representatives at the opening. 

21. PROCESS TO BE CONFIDENTIAL: 

21.1.  Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful bidder has 
been announced. Any effort by a bidder to influence the officer inviting the bid, processing of bids 
or award decisions may result in the rejection of his bid. 

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 
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23.1.  During the detailed evaluation of “Technical Bids”, the officer inviting the bid will 
determine whether each bid:- 

       a.Whether the Bid security is confirmed by issuing institution/bank. 

b. Has submitted legible documents for evaluation 

c.  Meets the eligibility criteria defined in Clause 3 and; 

d.  Is substantially responsive to the requirements of the bidding documents. 

 

23.2.  During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be 
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 
technical specifications and drawings. 

23.3.  A substantially responsive “Financial Bids” is one, which conforms to all the terms, 
conditions, and specifications of the bidding documents, without material deviation or reservation. 
A material deviation or reservation is one 

(a)   Which affects in any substantial way the scope, quality, or performance 
of the works. 

(b)   Which limits in any substantial way, inconsistent with the bidding documents, the right of the 
officer inviting the bid or the bidder’s obligations under the contract or 

(c)        Whose rectification would affect unfairly the competitive position of other bidders 
presenting substantially responsive bids. 

23.4.  If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting 
the bid, and may not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

23.5.  On opening of the price bid the system shall arrange the financial bids in order of their value 
(L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will 
be visible to all the participating bidders.  

23.6.  For examination, evaluation and comparision of bids, the officer inviting the bid may, at his 
discretion, ask the lowest bidder for clarification of his rates including reduction of rate on 
negotiation and breakdown of unit rates. 

F.   AWARD OF CONTRACT 

24. AWARD CRITERIA: 

24.1.  The officer in charge will award the contract to the bidder whose bid has been 
determined to be substantially responsive to the bidding documents and who has offered 
the lowest evaluated price. 

24.2.  The Employer/Engineer-in-Charge shall notify acceptance of the work prior to expiry of the 
validity period by cable, telex or facsimile or e mail confirmed by registered letter. This letter of 
acceptance will state the sum that the Engineer-in-Charge will pay the contractor in consideration 
of execution completion of the Works by the contractor as prescribed by the contract & the 
amount of Performance Security and Additional Performance Security required to be furnished. 
The issue of the letter of Acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

24.3.  On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) 
who would be  responsible for taking instructions from the Engineer-in-Charge. 

24.4.  Competent Authority on behalf of Governor of Orissa reserves to himself the right of accepting 
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate 
quoted. 

24.5.  The successful bidder registered under other State Government / MES / Railways / CPWD in 
equivalent rank has to register under state PWD before signing of the agreement. 

 

25. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS : 
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25.1    If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall 
be debarred from participation in bidding for 3(three)years and action will be taken to blacklist the 
contractor. Besides the consortium/JV/Firm where such an agency/firm already happens to be or is 
going to be a partner/member/proprietor, he/they shall neither be allowed for participation in 
bidding for three years nor his/there application will be considered for registration and action will 
be initiated to blacklist him/them. In that case, the L-2 bidder, if fulfils other required criteria, would 
be called for drawing agreement for execution of work subject to condition that the L-2 bidder 
negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be cancelled. 

25.2    The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. 
If the bidder fails to sign the agreement with in the stipulated period mentioned under clause 27.2, 
his bid security shall stand forfeited. 

26. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS : 

26.1    The competent authority on behalf of the Governor of Odisha does not bind him to accept the 
lowest or any other tender and reserves to him the authority to reject any or all the tenders 
received without assigning any reason. 

26.2    All bids in which any of the prescribed condition is not fulfilled or any condition including that of 
conditional rebate is put forth by the bidder shall be summarily rejected. 

27. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

27.1. The office award letter, the Officer Inviting the Bid shall mention the amount of Performance 
Security and additional security required to be furnished in the letter, and intimate the bidders in 
his Postal Address. The issue of the letter of acceptance shall be treated as closure of the Bid 
process and commencement of the contract. 

27.2. The bidder shall with in 15 days of issue of letter of acceptance, furnish the Performance 
security & additional Performance security (if any) in the prescribed form & the work programme & 
shall sign the agreement in prescribed format, failing which the Engineer-in-Charge shall   without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid Security 
absolutely. The agreement will incorporate all agreements between the officer inviting the bid and the 
successful bidder. 

27.2.1.  Following documents shall form part of the 
agreement. 

a.   The notice inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance 
thereof together with any correspondence & documents leading thereto & required amount 
of performance security including additional performance security as per sub clause 27.2 
hereof. 

b.   Standard Bid Document P.W.D. Form F2/P1 as the case may be 

27.3. The letter to proceed with the work shall be issued by Engineer-in-charge only after signing 
of the agreement. The notification of award will constitute the formation of the contract subject 
only to the furnishing of performance security 

and additional performance security in accordance with the provisions of 
the agreement. 

27.4. On acceptance of the composite bids by the competent authority the letter of award will be 
issued by the Engineer-in- Charge of the major component of the work on behalf of the Governor 
of Odisha, making it clear in the letter of award that the contractor will have to execute separate 
agreements for different components of work with the concerned officers of the respective 
discipline (Designation to be given). 
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27.5. Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly 
notify the other bidders that their bids have been unsuccessful. 

28. CORRUPT OR FRAUDULENT PRACTICES: 

28.1. The Engineer-in-Charge will reject a proposal for award if he determines that the bidder 
recommended for award has been engaged in corrupt or fraudulent practices in competing for the 
contract in question. He will report to the Officer Inviting Bid / next higher authority. 
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OFFICE OF PANCHAYATSAMITI, KUTRA 
DETAILED TENDER CALL NOTICE 

1.           Sealed percentage rate bids are invited on Open Tender in Double cover system from “B”& A” Class 
contractors registered with the State Governments and contractors of equivalent Grade / class registered with Central 
Government / MES / Railways for execution of civil works on production of definite proof from the appropriate authority in 
prescribed form to be eventually drawn in P.W.D. FORM P-1 for the work “Construction of  and Renovation of School 
Purkapali Panchayat High School at Kutra Block,Sundergarh”at an estimated cost of  R s .  17020035.00/-(Rupees 
One Crore Seventy Lakh Twenty Thousand and thirty five Only) only. The adopted format for percentage rate is 
same as that of the form adopted for item rate tenders but the word “Item rate” shall be replaced by “Percentage rate” 
and the contract will be named as P-1. Bids from Joint Venture are not allowed. 

 

(a)         This tender is of Civil work basis and only tenderers with sound financial background capable of investing required 
amount for advance procurement of all materials required for the work need apply. Department shall not supply any 
material at all for the work. 

(b)         This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract 
and agreement. 

2.         The Bid documents   will available on district website: https://www.Sundargarh.nic.in  from 10.00 AM of 
29.11.2021 up to 05.30 PM of 13.12.2021. The last date and time of submission of Bid is as per 
contract data.  The sale of the Bid documents shall start from dt.29.11.2021 at 10.0 AM and close on 
dt.13.12.2021 at 5.30 PM during office hours in the office of the undersigned. Bids shall be received on or 
before 5.30 PM of 16.12.2021 through Regd. Post or Speed Post only. The authority will not be held 
responsible for any postal delay in delivering of the bid documents or non-receipt of the same.The original Bid 
security along with bid document shall be submitted by Registered Post or Speed Post  in the office of  the 
undersigned from 1.00 PM on dt.29.11.2021 to 5.30 PM on dt.16.12.2021 during office hours on working days 
failing which the bid will be rejected. The received original Bid security & Bid cost will be verified at 10.00 AM on 
17.12.2021. The last date and time of submission of Bid is as per contract data. 
2.a. The cost of Bid documents in shape of demand draft issued from any Nationalized scheduled bank 
may be prepared in the name of the BDO, Kutra and payable at SBI, Kutra separately for Rs.10,000.00 
towards Bid cost The Bid cost shall be deposited in shape of Bank Draft prepared on or before the last date of 
receipt and submitted on time of purchase of bid documents. 
2.b. The bid documents can be downloaded from district website: http://:www.Sundargarh.nic.in on 
payment of the cost of bid documents of Rs.6,000/-  in demand draft issued from any Nationalized Scheduled 
Bank may be prepared in the name of Block Development Officer, Kutra payable atSBI, Kutra towards bid 
cost  and submit the demand draft in separate envelope marked “COST OF THE BIDDING DOCUMENT 
DOWNLOADED FROM THE INTERNET” along with the bid documents. 
 

3.  The Technical and Financial Bid documents (Cover-I & Cover–II) will be opened by the assigned officer in the office of 
the Block Development Officer, Kutra,Sundergarh at 10.00 Hours on 17.12.2021 in the presence of the bidders or their 
authorised representatives who wish to attend. 

 

4.           The cost of Bid documents is to be submitted for Rs.10,000.00(Demand Draft) by post towards cost of each bid 
respectively. 

5.             The bid is to be submitted in double covers. 

(i) Cover-I is to contain scanned/Xerox  GST Registration Certificate and GSTIN, Xerox copy of registration certificate,PAN 
card, undertaking/certificates duly filled, affidavit, work experience certificate and documents required as per the relevant 

clauses of this DTCN. 

(ii)          Cover-II is to contain the price bid duly filled in and signed by the bidder. 

 

6  The bidder shall submit the EMD/ bid security declaration as part of bid of the amount as specified in the Contract 
Data.Bidders desirous to hire machineries or equipments from out side the State or owned but deployed outside the State 
are required to furnish the EMD/bid security offline as specified in the Contract Data and as per the above terms and 
conditions. 

. 

https://www.cuttack.nic.in/
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The lowest preferred bidder is required to produce documents viz original Registration, GST Registration Certificate, 
GSTIN, PAN card after opening of Technical Bid for verification purpose in the latter stage along with the original 

documents relating to ownership and hiring of plants and machineries mentioned at Annexure-I of Schedule-C, within 
five days from the date of opening of the tender (price bid). Furnishing scanned/Xerox  copy of such documents along 
with the Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for 
rejection. 

 

7.          (i)   The   Contractors   are   required   to   furnish   scanned/xerox   copy   of      evidence   of   ownership   of   
principal machineries/equipments as per Annexure-III. 

(II) The provision for furnished  of  additional EMD/ Bid Security @ 1 % in case the contractor proposes to 
engage machineries and equipments as asked for in the tender document, owned or hired but deployed 
outside the State, is hereby deleted as per Works Department Office Memoradum No 18138 dated 

05.12.2018 

(III) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from 
the company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease 
deed and duration of such contract. The contracts/agreements/lease deed should be on long term basis for a 
minimum period of 12 ( Twelve ) months as mentioned in contract data from the last date of receipt of Bid 
documents. 

8.          The companies or individuals registered with State Government and contractors of equivalent Grade / class 
registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having 
both legal competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for 
this composite work and the documentary evidence under appropriate Act in support of their legal competency and 
expertise to execute Civil, . work invariably should accompany their tender papers., the question of joint venture 
does  not  arise.  The  tender  papers  shall  bear  signature of  authorised person  of  the  tenderer,  the  letter  of 
authorization should accompany tender papers. The authorisation should clearly indicate the name of legal person 
to sign and enter in to agreement and receiving payment and will be responsible for all contractual obligations for 
execution of work for Civil work to the Engineer-in- Charge. 

 

9.          (i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute one part as follows. 
a. Part – I           :            For Civil items of works 

 

The contract shall be drawn & signed by Block Development Officer, Kura,Sundergarh on behalf of the 
Governor of Orissa. 

10          If an individual makes the application, the individual should sign above his full type written name and current address. 

11 If the application is made by proprietary firm, it shall be signed by the proprietor & furnish full type written name and 
the full name of his firm with its current address in a forwarding letter. 

12 If the application is made by a firm in partnership, it shall be signed by a partner holding power of attorney for the firm in 
which case a certified copy of the power of attorney shall accompany the application. A certified copy of the partnership 
deed and current address of all partners of the firm shall also accompany the application. 

13 If the application is made by a limited company or a corporation, it shall be signed by a duly authorized person holding 
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the 
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along 
with the technical bid. 

14.        No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany 
the tender. 

15.        The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in 
the wordings will not be accepted. 

16.        The work is to be completed in all respects within 6(Six) calendar months from the date of issue of work order. 
Tenderer whose tender is accepted must submit a programme of work immediately after issue of work order for approval of 
Engineer-in-Charge. 
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17.        All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and 
validity of tenders can also be extended if agreed by the tenderers and the Department. 

18.        The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the 
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed 
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future 
date that the tenderers have not seen plans and specifications cannot be entertained. 

19.        The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the 
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold 
good in case of such modification of drawings during the time of execution and shall in no way invalidate the 
contract and no extra monetary compensation will be entertained. The work shall however be executed as per final 
approved drawing to be issued by the Engineer-in-Charge as and when required. 

20.        By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of 
the site and locality of the work, about the quality and availability of the required quantity of material including the 
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will 
be adequate to complete the work according to the specifications attached there to and that he had taken in to 
account all conditions and difficulties that may be encountered during its progress and to have quoted rates 
including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all 
materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer- 

in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not 
pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard availability 
of materials, labour and other factors. 

21.        Amendment to Para-3.5.19(a)(b) of the OPWD Code, Vol-I by Modification 

Security for the due fulfillment a contract should invariably by taken. The security may be taken in shape 
of    N.S.C/Post Office Savings Bank Account/Post Office Time Deposit Account/ Kisan Vikas 
Patra/ Bank  Guarantee in  favour of  Block Development Officer, Kutra, Sundergarh from  
any Nationalized Scheduled Bank in  India counter Guaranteed by its  local branch at  
Bhubaneeswar towards EMD/initial security deposit/ any other security deposit from the 
contractor or supplier  as per Works Department Office Memorandum No.14468 dtd.20.09.2018 

 

22.        The tender should be accompanied with the Scanned/Xerox copies of the valid Registration certificate, valid 
GSTIN certificate and PAN card which are mandatory otherwise his/her bid shall be declared as non-responsive 
and thus liable for rejection. 

23.        The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations 
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will 
not be accepted. 

24.        The department reserves the right of authority to reject any or all tenders received without assigning any reason 
whatsoever. 

25.        The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and 
condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after 
intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest. 

26.        The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to 
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and 
in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will 
pay the contractor in consideration of the execution, completion and maintenance of the Works by the contractor as 
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”). 

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance 
security (Initial Security Deposit) Time Deposit Account duly pledged in favour of as per the contract data and in 
no other form, which including the amount already deposited as bid security (earnest money) shall be 2% of the 
value of the tendered amount (excluding 1% deposited towards hiring of equipments / machineries from outside the 
state if any) and sign the agreement in the P.W.D.form No. P-1 (Schedule XLV No. 61) for the fulfillment of the 
contract in the office of the Block Development Officer, Kutra, Sundergarh and payable at Kutra or as 
directed. The security deposit together with the earnest money and the amount withheld according to the
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provision of P-1 agreement shall be retained as security for the due fulfillment of this contract and additional 
performance security in accordance with the provisions of the agreement. 

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in Charge and the 
successful bidder within 15 days following the notification of award along with the Letter of Acceptance. The 
successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents shall form 
part of the agreement. 

if L1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred from participation in bidding for three years and action will be taken to blacklist the 
contractor. In that case the L2 bidder, if fulfils other required criteria would be called for drawing 
agreement for execution of work subject to the condition that L2 bidder negotiates at par with the 
rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a contractor is listed, it 
will widely publicised and intimated to all departments of Government and also to Govt. of India 
agencies working in the state. 

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if 
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to 
make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract 
(tender) shall be finally accepted until the required amount of initial security money is deposited. The 
security will be refunded after 12 (Twelve) months of completion of the work and payment of the final bill 
and will not carry any interest. 

As  concurred  by  Law  Department  &  Finance  Department  In  their  U.O.R.  No  848,  dtd.21.05.97 

J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back 
out from the offer before acceptance of tender by the competent authority. 

27.        The contractor should be liable to fully indemnify the Department for payment of compensation under workmen 
compensation act. VIII of 1923 on account of the workmen employed by the  contractor and full amount of 
compensation paid will be recovered from the contractor. 

28.        Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter 

No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61. 

29.        The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within 
the following or similar category. 

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing sale tax / 
VAT from time to time. Ferry tolls, conveyance charges and other cost on account of land buildings 

including temporary building required by the tenderer for collection of materials, storage, housing of staff or 

other purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to 
Govt. for temporary occupation of land owned by govt. at the site of the work for bonafide use of the land 
for work and all such construction of temporary nature by the contractor shall be done after obtaining 
written permission from the Engineer-in-Charge of Civil portion of the work and all such construction shall 
have to be demolished and debris removed and ground made good and cleared after completion of the 
work at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are 
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of 
royalty is being credited to revenue. 

c)          Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 
therein to the satisfaction of the local labour laws and health authorities shall have to be provided by the 
Contractor. 
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d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour 
as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for 
carriage of water will be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply 
Authorities are to be borne by the Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations 
are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and 
approaches in  order in  project the  public and employees from accident has  to  be  provided by  the 
Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of 
the work and also any sum, which may become payable due to operation of the workmen compensation 
act, shall have to be borne by the contractor. 

i)           The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own 
cost. 

30.        No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground 
required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for 
finished items of work inclusive of carriage of all materials and all incidental items of work. 

31.        After the work is finished all surplus materials should be removed from the site of work, preliminary work such as 
vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and 
his should be inclusive in the rates. No extra payment will be made to the Contractor in this account. 

32.        It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any 
item besides estimate amount unless written order is obtained from the competent authority and rate settled before 
the extra items of work or extra quantity of any items of work is taken up. 

33.        The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of 
Works and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be 
sublet without written permission to the concerned Tender Inviting Officer or transfer be made by the power of 
attorney authorising others to receive payment on contractors behalf. 

34.        Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 
contract and other necessary documents can be seen in all the offices issuing the documents and office of the 
under signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt 
of tender papers. Interested bidders may obtain further information at the same address. But it must be clearly 
understood that tenders must be received in order and according to instructions in complete shape. Incomplete 
tender is liable for rejection. 

35.        No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the 
rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works 
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & 
the total security will be forfeited & he shall be liable of make good to damages the loss or damages resulting for 
such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

36.        Deleted 

37.        Deleted. 

38.        All  items  of  work  as  per  schedule  of  quantities of  this  tender  should  confirm  to  Orissa  Detailed  Standard 
Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre-stressed 
concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to 
be carried out with help of mechanical vibrators from the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 

39.        Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and 
made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing 
tapes & compounds. 
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40.        Form work including complete false work shall be designed by the Contractor without any extra cost to employer 
and the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and 
can reject partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or 
properly due to failure of centering and shuttering shall be the responsibility of the Contractor regarding 
compensation of all claims thereof. 

41.        Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in- 
Charge or his representative shall have the right to test the weight & quality from time to time. 

42.        The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and 
pay of security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of 
materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to pay the 
full penalty as per clauses of the contract. 

43.        Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. 

Statutory traffic restriction in the town area for Transport of construction material to site of work is to be taken in to 
consideration before tendering and no consideration for extra time or compensation thereof shall be considered. 

44.        The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work 
and the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of 
consumables. 

45.        The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the safety 
of workers. 

46.        The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed 
statement and may be changed from time to time subject to the condition that the contractor will execute in advance 
an agreement with the Engineer-in-Charge. 

47.        No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the 
contractor under this ground under any circumstances 

48.        The tenders should furnish along with their tender a list of works executed during the last three years duly certified 
by the concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H. & Electrical works as per 
the proforma enclosed in a separate sheet of schedule-H. 

49.        An applicant or any of its constituent partners of whose contract for any work has been rescinded or 

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. 
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender 
documents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in 
Schedule - E and required affidavit in Schedule – F, the bid document will be summarily rejected. 

50.        It should be clearly understood that: 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed 
by the Engineer-in-charge. 

b)          Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 

concrete) for the testing shall be taken for each structural member by a representative of the contractor in 
the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub- 
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cub 
should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. 
Test should be carried out in accordance with the stipulation in Bridges code section-III. 

c)          Test specimens shall be formed carefully in accordance with the standard method of taking test specimen 
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and 
that the result of the specimen did not give a correct indication of the actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Zonal Laboratory 
at Sambalpur, Cost of testing of all specimens and samples will be borne by the Contractor. 

51.        The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No 
claim for carriage of water whatsoever will be entertained. 



Contractor                                                                                                                    Block Development Officer,Kutra 

52.        The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the 
work as shown in the tender exceeds Rs.2, 50,000.00. The apprentices will be selected by the Chief Engineer. The 
period of employment will commence within one month after the date of work order and would last till the date, 
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the 
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be 
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one 

percent of the tendered cost of the work. 

53.        List of tool & plants in running condition in possession of contractor is to be furnished in a       separate 
sheet of schedule-C. 

54.        It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department 
may render necessary possible help for procuring license. 

55.        For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection 
of the site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, 
labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work 
according to the specifications attached thereto and that he had taken in to account all conditions and difficulties 
that may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi and 
other  duties  lead,  lifts,  loading  and  unloading freight for  materials and  all  other  charges  necessary for  the 
completion of  the  work  to  the  entire  satisfaction of  the  Engineer-in-charge of  the  work  and  his  authorized 
subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason in 
case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labour 
and other factors. The contractor will be responsible for any misuse, loss or damages due to any reasons 
whatsoever of any departmental material during the execution of work. In case of loss, damage or misuse, recovery 
at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues. 

56.        The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted 
from the contractor’s bill. 

57.        Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where Agreement 

Value is One Lakh and above. 

58.        It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues 
if any payable for the work executed and final bill pending disposal due to any reason whatsoever. 

59.        No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

60.        Under section 12  of  contractors labour (Regulation and  Abolition) Act.  1970  the  contractor who  undertakes 
execution of work through labour should produce valid license from licensing authorities of labour Department. 
Building  and  other  construction workers welfare  cess @  1  % will  be  deducted from  the  gross  amount  of 
contractor’s bill. 

 

61.        (1) (A)  Amendment to Para-3.5.5(V) of the OPWD Code, Vol-I by Modification 

Note(ii) Additional Performance Security shall be obtained from the bidder when the bid amount is less than estimated 
cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost 

put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted 

amount as Additional Performance Security (APS) in shape of  Term Deposit Receipt pledged in favour of the Block 
Development Officer,Kutra,Sundergarh/ Bank Guarantee in favour   of the Block Development 
Officer, Kutra from any Nationalized/ Scheduled Bank in India counter guaranteed by its local 
branch at Bhubaneswar within Seven days of issue of letter of Acceptance (LOA) by the 
Divisional Officer( By e- mail) to the successful bidder otherwise the bid of the successful 
bidder shall  be cancelled and the Earnest Money Deposited/Bid Security shall be forfeited. 
Further, proceeding for blacklisting shall be initiated against the bidder as per Works Department 
Office Memorandum No.14459 dtd.20.09.2018 
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62.        Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work 
for testing and acceptance as may be requiring by the concerned Block Development Officer. 

63.        Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to 
the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma 
Holders belonging to the state of Orissa. Like wise ‘A’ class contractor shall employ under him one Graduate 
Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering 
personnel monthly emoluments, which shall not be less than the emoluments of the personnel of equivalent 
qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist 
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for 
by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to 
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Super 
Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering 
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to 
the effect that the work executed as per the bill has been supervised by him. (Vide Works Department No. Codes 
M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained vide table 1.4 of 
Qualification Information of Section-2. 

64.        An engineering personnel of the executing agency should be present at work site at the time of visit of High level 

Inspecting officers in the rank of Chief Engineer and above. 

65.        All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per 
Contract Agreement having desired  compressive strength (in work test) in 15 Cm cubes at 28days, after mixing 
and test conducted in accordance with IS 456 and IS 516 . 

66.        Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or 
sub-soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level 
pillars, profiles and benching and leveling the ground wherever required. The rates quoted should be for finished 
items of works inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever 
would be entertained. 

67.        The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry 
of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

68.        The Contractor will have to submit to the Block Development Officer,   Kutra, Sundergarh monthly return of 
labour both skilled and unskilled employed by him on the work. 

69.        All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality 
and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective 
wing before they are used on the work. 

70.        After completion of the work the contractor shall arrange at his own cost all requisite equipment for testing 
buildings,  if  found  necessary  and  bear  the  entire  cost  of  such  test,  including  the  inspection  of  Electrical 
Inspectorate. 

71.        The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P 

and 3.list of work executed in the prescribed  proforma(s) enclosed herewith in appropriate place of bid document. 

72.        All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any 

R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 

73.        The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item 
should not be unworkable low and for others too high. 

74.        The contractor has to arrange the samples of materials required for execution to be got tested and approved by the 
Department before taking up the work and during course of execution required from time to time. All such samples 
will be tested at Quality control and Zonal Laboratory at Sambalpur, at the cost of the Contractor with no 
extra cost to the Department. 

75.        If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the 
course of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to 
the work within 6 months from the date of final certificate of completion of work the contractor shall make good of all 
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such damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be 
entertained. 

76.        The C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-in- 
charge before use in the work and should conform to the minimum strength as per National Building Code. 

77.        Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 

execution of work through labour should produce valid license from the licensing authority of labour Department. 

78.        Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim 
whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of 
any eventuality of difference for co-efficient for linear measurements. 

79.        Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that 
he has not yet availed the facility / participated in the tender for more than two works (Excluding this work)  during the 
current financial year. The name of work for which participated and the authority to whom the tender was submitted must 
be mentioned in the affidavit, failing which the tender will be rejected. 

80.        That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. 

81.        SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I)          All materials before they are being used in the items of works as per this Schedule of quantities and also 
the finished items of work where tests are applicable shall have to be tested through the Engineer-in- 
charge of the respective wing at appropriate Laboratories according to the relevant I.S. specifications of the 
materials and the said items of works and the cost of all such tests shall have to be borne by the 
Contractor and the rates of the items of works should be inclusive of cost of such tests. 

(II)         The tests have to be planned & carried out such that the progress of work is not hampered 

(III)        The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be 
considered from time to time. 

82.        In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 
contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by 
the clauses of the D.T.C.N. 

83.        It must be definitely understood that the Government does not accept any responsibility for the correctness and 
completeness of the trial borings shown in the Cross Section. 

84.        Schedule of quantities accompanied with bid document shall be definitely understood that the Government does not 
accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions, 
deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation, will 
be entertained. 

85.        In case of any complaint by the labour working about the non payment or less payment of his wages as per latest 
minimum Wages Act, the Block Development Officer  will have the right to investigate and if the contractor is found 
to be in default, he may recover such amount due from the contractor and pay such amount to the labour directly 
under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of 
the Block Development Officer  is final and binding on the contractor. 

86.        The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted 
on the application of the contractor due to delay in procurement of materials. 

87.        The bidder will be responsible for the loss or damage of any departmental materials during transit and in the 
execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at 
stock issue rates or market rates whichever is higher. 
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88.        If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the 
same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to 
pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate 
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any 
time thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof. 

89.        The selected contractor may take delivery of departmental supply according to his need for the work issued by the 
Sub-Divisional  office  in-charge  subject  to  the  availability  of  the  materials.  The  tenderer  shall  make  all 
arrangement for proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will 
be borne by the Department. The Department is not responsible for considering the theft of materials at site. It is 
the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per 
clause of F2 agreement. 

90.        The Department will have the right to supply at any time in the interest of work any departmental materials to be 
used in the work and the contractor shall use such materials without any controversy or dispute on that account. 
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the 
Department or current market rate whichever is higher. 

91.        All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will 
have to bear the charges of straightening, cutting, jointing, welding etc. to required 

sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, 
the materials may be under the custody of the contractor and the contractor will be responsible for its safety and 
storage. Cut pieces of steel more than one metre in length will be returned by the contractor at the issuing stores 
without conveyance charges. 

92.        Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must 
have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get 
it tested in the Departmental Laboratory and approved by the Department before use. No extension of time or 
escalation of price on such account shall be entertained in future. 

93.        TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For 
payment of reinforcement, the steel including plates etc. shall be measured in length of 

different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an 
inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or 

as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 
measurement and payment). 

94.        Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 
quotation or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The 
Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest 
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work after 
reduction of rates by negotiation. 

95.        (a) The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in 
support of their payment to the concerned Block Development Officer with their bills, falling which the amount 
towards royalties of different materials as utilised by them in the work will be recovered from their bills and 
deposited in the revenue of concerned department. 

(b) In the bid document of all developmental and infrastructure projects, it will be 
provided that contractor is required to use the material from authorized sources only 
and he is to certify for the same” Accordingly the concerned department will ensure 
obtaining such certificates at the time of passing the bill” vide EIC(Civil) office Letter 
No 44831 dt. 15.10.2018. 

96.        Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for 

the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation 
level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own 
cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the 
contractor shall take in to account of the above aspects.
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97.        Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the 
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in- 
Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be 
recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover 
from the contractor the cost of making good the works. The contractor is also required to maintain the road/ building 
for 12 (Twelve) months from the date of successful completion of the work. 

98.        From the commencement of the works to the completion of the same, they are to be under the contractors charge. 

The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered 
necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries 
to person or structural damage to property happening from any neglect, default, want of proper care or misconduct 
on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be 
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or 
incidental damages so caused will have to be made good by the contractor at his own cost. 

99.        Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 
provision of relevant I.S. Code / I.R.C. code / MoRT&H specifications. 

100.      Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to 
the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever 
necessary are to be entered in this book by the Block Development Office. Officer-in-Charge with their dated 
signatures and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in 
this book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for 
following the instructions of the Department. The order Book shall be the property of the Block Development Office. 
and shall not be removed from the site of work without written permission of the Block Development Officer and 
to be submitted to the Engineer-in charge every month. 

101.      The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 
circular of the Government relating to his registration. 

102.      In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the 
approved document during download of the bid document, the decision of the officer inviting the bid will be binding 
on the bidder. 

103.      The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 

Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor. 

104.      The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall 
mean the execution or operation of the items due to standing water as well as due to percolation of water. The 
quoted rates will be inclusive of this. 

105.      The contractor shall make requisition of claim book from the  date of commencement of  the  work  from the 
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of 
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under 
the dated signature of the contractor or his duly authorized agents at the end of each month. A certificate should be 
furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month 
there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book. 
Each claim must be defined and should be given as for as possible regarding the quantities as well as the total 
amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16th days of each month 
for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book not 
maintained from the commencement of the work is liable to be summararily rejected. The claim book is the property 
of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or 
before recession of the contract by the Department which ever is earlier for record. 

106.      Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of roads / bridges / 
buildings   or   any   other   structural   works   will   be   conducted   in   any   Govt.   Test   House   /Departmental 
laboratories/reputed material  testing  laboratory  as  to  be  decided  by  the  Engineer-in-charge.Testing charges 
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The 
collection of samples and testing are to be conducted for both prior to execution and during execution as may be 
directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 

107.      Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired  by the 
Department 
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(a) Making a false statement or declaration. 
(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

108.      In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one,thereby facilitating a 
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless 
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be 
taken apart from dis-incentivising the tenderer. 

109.      The following documents which are not submitted with the Bid, will be deemed to be part of the Bid: 

Sl.No Particulars 
1 Notice Inviting tender 
2 Instruction to the Bidders 
3 Conditions of Contract. 
4 Contract data 
5 Specifications 
6 Drawings 

 

110.      Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor 
only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the 
Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his 
programme of work according to the availability of the plant & machinery & no claim will be entertained for any 
delay in supply by the Department. 

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the 
bills of the contractor regularly and the final payment for the work including refund of security deposit will not be 
made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full 
amount of hire charges due from the contractor at any contract at any time shall be recovered from his next 
subsequent bill.  All  transit  and  incidental charges  in  connection with  the  despatch  of  tools  and  plants  and 
machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be 
recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and 
inclusive of the date of its return, even though the same day it may not have been utilised for any reason except for 
a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate in 
writing to the Engineer–in-charge when any plant or machinery goes out of order requiring major repairs. The hire 
charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar 
preparation the working hour will include the time required to make up the boiler temperature and bring plant to the 
operating conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra charges 
towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will be fixed 
by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8 hours in 
any shift without prior written permission of the Engineer-in-charge. 

The  contractor  shall  release  the  plant  and  machinery  as  and  when  required  for  periodical  servicing  and 
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of Concrete 
mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and 
the drums etc. washed at the close of work each day. The plant and machinery once issued to a contractor shall not 
be returned by him on account of lack of arrangement of labour and material etc. on his part. The same will be 
returned only when they do not require or when in the option of Engineer-in-charge the work or a portion of work for 
which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for 
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be 
made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, 
the decision of Chief Engineer shall be final. The contractor shall on or before the supply of plant and machinery 
sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be 
responsible for any claim for compensation for loss of life, injury or damages to property etc. arising from any cause 
what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site. 
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If the articles are not returned within the date originally specified or extended by the Engineer incharge, in addition 
to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the 
machinery is not returned. Such period will be treated as working time. In the event of the non-return of the 

machinery, the  full  value of  the  articles at  the  current market  price will  be  recovered from the  contractor’s 
outstanding bills or any bills that may become due in respect of his other work under the state public works 
Department. The decision of the Chief Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an 

agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of 
daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department will 
be attested by the contractor or his authorized agent daily. In case of contractor contests the correctness of the 
entries and / or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him. 
Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor.  

 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 

 

This agreement made the                                       Two Thousand                      between (herein-after referred to 
as “the hirer” which expression shall unless excluded by or repugnant to the context include his heirs, executors, 
administrators and assigns) of the one part and the Govt. of Orissa (here in after referred to as the Governor which 
expression shall unless excluded by or repugnant to the context include his successors in office as assigns) of the 
other part. 

Where as the hirer desirous of hiring the tools and plants of the P.W. Department of the Orissa Govt. and more 
particularly specified in the schedule here under between here in after referred to as “the tools and plants”. 

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms 
and conditions here in after mentioned. 

Now it is here by and between the parties here to as follows 
:- 

a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this 
machinery will be used or any other than standing in the names of contractors in the book of the Department or any 
other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from 
the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / store at headquarters of 
concerned Block Development Officer as per Contract Data 

b)          The rate of higher charges will be as mentioned in the schedule attached. 

c)          The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without 
the previous written approval of the Engineer-in-charge 

d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. & 
Workshop / store at   headquarters of concerned Block Development Officer as per Contract Data in the same 
good condition in which they were received by him. 

e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall 
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for 
the working period and an increase of ten percent. 

f)           The tools and plants shall be open for inspection at all times to the officers of the Government. 

g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day 
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid 
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well 
as over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to 
time. 
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h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule 
will be levied except in case of major repairs. 

i)           Normally the tools and plants will be supplied with operating staff. 

j)           The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 
arising due to any causes what-so-ever during the period of the machinery is in his charge. 

k)          All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 
period of hire shall be defrayed by the hirer. 

l)           The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 
plants during the period of hire. The cost recoverable from the hirer shall be the full  replacement value as 
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the 
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage 
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall 
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of 
hire charges. 

m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of 
receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable 
to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained 
provided that the maximum penalty shall not exceed the cost replacement of the tools and plants . 

n)          In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be final. 

o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer- 
in-charge shall include all officers duly authorized by him to exercise powers on his behalf. 

THE 
SCHEDULE 

Serial No. Description and Name of the articles No. Amount of hire per hour Remarks 
     
     

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of 

the State has set their respective hand, the day and the year here in above written. 

 

Signed by: 

1.                                                                               2. 

Signed sealed and delivered in the presence of 

 

111.      ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 

a.          Required E.M.D as per the Clause No. 6. 

b.          Required tender paper cost as per Clause No.4. 

c.          Xerox copy of valid Registration Certificate, Valid GST certificate, PAN card along with the tender documents 
and furnish the Original Registration certificate, GSTIN certificate and Pan card, for verification within (5) five days 
of opening of Cover-I of the tender before Block Development Officer,   Kutra, Sundergarh, as per Clause 
No.6 scanned/Xerox  copy of all documents are to be furnished with the bid 

d.          Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the 
applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank 
guarantee in schedule “F”   as per Clause No.49. 
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e.          License criteria as per Clause No.6  

h.          Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing 
them on hire/lease/buying as defined therein.(As per Annexure-III) 

k.          An undertaking that the Bidder will be able to invest a minimum of the cash up to 20% of the  contract price of 
works during the implementation of the works.( As per Annexure-II of Schedule K) 

l.           Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last 
date and time of submission of bid before the stipulated date & time for opening of the bid. 

NOTE: Scanned/ Xerox  copies of evidence of all documents to justify Eligibility under the 
above clauses are to be furnished on agreement day 

Special Condition: 

All reinforcement steel and structural steel shall be procured from primary 
producers of

Stee-  

SAIL /TATA/JINDAL STEEL STEEL. 

In case of exigency, other brands (primary producers) of steel may be used with proper justification 
and prior approval of competent authority satisfying the tests as required by BIS’s Code. 
The Cement of the companies having their own manufacturing units in the State of Odisha is to 
be used in all works.
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112.      ADDENDUM TO THE CONDITION OF P-1 CONTRACT 

Clause-2(a) of P-1 Contract:-TIME CONTROL:-(Vide Works Department Office Memorandum 
No.24716 dtd.24.12.2005 and No.8310 dtd.17.05.2006) 

2.1.       Progress of work and Re-scheduling programme. 

2.1.1. The Block Development Officer / Engineer-in-Charge shall issue the letter of acceptance to the 
successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process 
and commencement of the contract. 

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- 
Charge for approval a Programme showing the general methods, arrangements, and timing for all the 
activities in the Works along with monthly cash flow forecast. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases   in 
which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed 
under the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under the 
contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the 
contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not 
conform to the programme to which consent has been given the Contractor shall produce, at the 
request of the Engineer-in- Charge, a revised programme showing the modifications to such programme 
necessary to ensure completion of the works within the time for completion. If the contractor does not 
submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of 
1% of the contract value from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue Programme has been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A 
revised Programme is to show the effect of Variations and Compensation Events. 

2.2.       Extension of the Completion Date. 

2.2.1.    The time allowed for execution of the works as specified in the Contract data shall be the essence of the 
Contract. 

The execution of the works shall commence from the 15th day or such time period as mentioned in letter 
of Award after the date on which the Engineer-in-Charge issues written orders to commence the work 
or from the date of handing over of the site whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Government shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / 
Security deposit absolutely. 

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress 
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion of items of the works. It shall 
indicate the forecast of the dates of commencement and completion of various trades of sections of the 
work and may be amended as necessary by agreement between the Engineer-in- Charge and the 
Contractor within the limitations of time imposed in the contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases in which the time allowed 
for any work, exceeds one month (save for special jobs for which a separate programme has been 
agreed upon) complete the work as per milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately 
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 
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i) Force 
majeure, 
or 

ii) Abnormally bad 
weather, or 

iii) Serious loss or 
damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades   employed    
on    the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in        executing  
work  not forming part of the Contract. 

vi)  In  case  a  Variation  is  issued  which  makes  it  impossible  for  Completion  to  be  
achieved  by  the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the 

Contract
ors 
control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor 
may also, if practicable, indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such 
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 
months of the date of receipt of such request. Non-application by the contractor for extension of time 
shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be 
binding on the contractor. 

2.3.       Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to 
complete the work and clear the site on or before the contract or extended date of completion, he shall, 
without prejudice to any other right  or  remedy  available  under  the  law  to  the  Government  on  
account  of  such  breach,  pay  as  agreed compensation the amount calculated at the rates stipulated 
below as the Engineer-in-Charge (whose decision in writing shall be final and binding) may decide on 
the amount of tendered value of the work for every completed day 

/ month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or 
that the work remains incomplete. This will also apply to items or group of items for which a separate 
period of completion has been specified. Compensation @ 1.5% per month of for delay of work, delay to 
be completed on per Day basis. Provided always that the total amount of compensation for delay to be 
paid under this condition shall not exceed 

10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for 
which a separate period of completion is originally given. The amount of compensation may be adjusted 
or set-off against any sum payable to the Contractor under this or any other contract with the 
Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, 
or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall 
be withheld, to be adjusted against the compensation levied at the final grant of extension of time. 
Withholding of this amount on failure to achieve a milestone shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay 
in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall 
be withheld. However no interest whatsoever shall be payable on such withheld amount. 
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2.4.       Bonus for early completion 

2.4.1 In case, the contractor completes the work with work value more than Rs.40.00 lakhs, ahead of 
scheduled completion time, a bonus @ 1% (one percent) of the tendered value per month computed on 
per day basis (only after one month) shall be payable to the contractor, subject to a maximum limit of 2% 
(two percent) of the tendered value. The amount of bonus, if payable shall be paid along with final bill 
after completion of work. 

2.5.       Management Meetings 

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The 
business of management meetings shall  be  to  review the  plans  for  remaining work  and  to  deal  
with  matters raised in accordance with the early warning procedure. 

2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his 
record to those attending the meeting and to the Employer. The responsibility of the parties for actions to 
be taken to be decided by the Engineer either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter 
No.10639 dt. 

27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in 
writing to the contractor under the hand of the Block Development Officer shall be conclusive evidence), 
20% of the value of left over work will be realized from the contractor as penalty. 

113.      The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the 
clauses mentioned here in before tendering. 

114.       A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules 
for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa. 

As per said amendment a Contractor may be blacklisted  

a)    Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.  

b)    Involvement in any sort of tender fixing. 

c)  Constant  non-achievement  of  milestones  on  insufficient  and  imaginary  grounds  and  non-
adherence  to  quality specifications despite being pointed out. 

d)    Persistent and intentional violation of important conditions of contract. 

e)    Security consideration of the State i.e. any action that jeopardizes the security 
of the State. f)     Submission of false/ fabricated / forged documents for 
consideration of a tender. 

115.      Deleted. 

116.      Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate 
tender:- 

i.           The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as 
words) in the prescribed format appended to the tender document. 

ii.           Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer 
submitted in  separate  sealed  envelope  shall  be  opened,  declared  and  recorded first.  The  rebate  
so  offered  shall  be considered after opening of all packages called in the same Tender Notice. The 
Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender 
shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer, written 
on the envelope. 

iii.          Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately 
filled-in figures and words, so that there is no discrepancy. 
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a.          If any discrepancy is found in the percentage quoted in words and figures, then the percentage 
quoted by the 

Contractor in words shall be taken as correct 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and the total  amount 
quoted by the Contractor, then percentage will be taken as correct. 

c.          The percentage quoted in the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. 

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding 
amount does not tally with either to percentage excess or less then it will be treated as percentage 
excess. 

e. The percentage quoted in the tender without mentioning excess / less supported with corresponding 
amount if tallied with the percentage then it will be treated as to which side the amount tallies. 

f. If the rate quoted by the bidder is less than 15 % of the tendered amount then such a bid shall be rejected 
and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 
14.99 % ( Decimals up to two numbers will be taken for all practical purposes) less than the estimated 
cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all 
bidders/their authorized representatives, the concerned Block Development Officer and DAO will remain 
present. 

g. The tender shall be written legibly and free from erasures, over writings or corrections of figures. 
Corrections, over writings & interpolations where unavoidable should be made by making out, initialing, 
dating and rewriting. 

iv.          In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress 
specify in the contract. 

v.          The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of 
competent authority is mandatory before making any payment. 

vi.          The period of completion is fixed and can not be altered except in case of exceptional circumstances 
with due approval of next higher authority. 

vii.         Bills for percentage rate  tenders shall be prepared at  the estimated rates for individual items 
only and the percentage excess or less shall be added or subtracted from the gross amount of the bill. 

117      Payment for variation in price - (Vide Works Department Memorandum No-12606 /W dt.24.12.2012. 

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, 
Bitumen, Pipes, POL & other material component in accordance with the following principles and 
procedures as per formula given below:- 

(i):        REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF 
PRINCIPAL MATERIALS (STEEL,CEMENT,BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT ) 
AFTER SUBMISSION OF TENDER: 

If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the 

Department) increases/ decreases beyond the price(s) prevailing at the time of the last date for 
submission of tenders including extension for the work, the contractor shall be eligible to get differential 
cost due to such hike on the value of 

works executed during the stipulated period and during the extended period when the reason of delay in 
completion of 

the work is not attributable to the Contractor. If penalty is levied for delayed completion of the work, the 
contractor shall not be eligible to get price variation on the above materials on the value of works executed 
during the extended period. 

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are 
to be made by the Block Development Officer with prior approval of tender accepting authority subject to 
following conditions: 

1) Contractors have to submit the vouchers showing procurement of different materials from 
authorized dealers for the said work. 
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2) Differential cost will be allowed only for the works which are progressed as per the approved work programme 

/ revised work programme duly approved by the Engineer in charge. 

Recovery in case of decrease in prices of cement, steel, bitumen &pipes shall be made by concerned Block 
Development Officer from the Contractor immediately. 

The increase/decrease in prices of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be 
determined as follow. Formula to calculate the increase or decrease in the price of materials: 

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL 

procured by the contractor shall be paid in accordance with the following 
formula: Vm = 0.85 x Pm/100 x R x (Mi - M0)/M0 

Vm= Increase or decrease in the cost of work during the quarter under consideration due to changes in 
rates of materials other than cement, steel, bitumen, pipes and POL. 

R= Value of work done during the quarter under consideration excluding the work executed under extra items if 
any at prevailing schedule of rate/ derived rates. 

Mo = The all India wholesale price index (all commodities) prevailed during the quarter of last date of receipt of bids 
(as published by the Economic Adviser to Govt. of India, Ministry of Industry and commerce, New Delhi). 

Mi = The all India wholesale price index (all commodities) for the quarter under consideration as published by Economic 

Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In respect of the justified period extended 
for completion of the work, the index prevailing at the time of stipulated date of completion or the prevailing 
index of the period under consideration, whichever is less, shall be considered. 

Pm = Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, as indicated in 

clause -98 (d) below. 

(a)(i): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF 
PRINCIPAL MATERIALS (STEEL,CEMENT,BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT ) AFTER 
SUBMISSION OF 

TENDER: 

If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the 
Department) increases/ decreases beyond the price(s) prevailing at the time of the last date for submission of 
tenders including extension for the work, the contractor shall be eligible to get differential cost due to such hike on 
the value of works executed during the stipulated period and during the extended period when the reason of delay 
in completion of the work is not attributable to the Contractor. If penalty is levied for delayed completion of the work, 
the contractor shall not be eligible to get price variation on the above materials on the value of works executed 
during the extended period. Reimbursement in case of differential cost due to increase in prices of cement, steel, 
bitumen and pipes are to be made by the Block Development Officer with prior approval of tender accepting 
authority subject to following conditions: 

1) Contractors have to submit the vouchers showing procurement of different materials from authorized 
dealers for the said work. 

2) Differential cost will be allowed only for the works which are progressed as per the approved work programme 

/ revised work programme duly approved by the Engineer in charge. 

Recovery in case of decrease in prices of cement, steel, bitumen &pipes shall be made by concerned Executive 

Engineer from the Contractor immediately. 

The increase/decrease in prices of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be 
determined as follow. 

a) Adjustment towards differential cost of cement 

Vc =(Ci -C0 )/C0 x Actual quantity of cement utilized in the work during the quarter under consideration x base 
price of cement as prevailing on the last stipulated date of receipt of tender including extension, if any. 

Vc =Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered. 

Ci = All India Wholesale price index for cement for the quarter under consideration as published by Economic 
Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. 
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Co= All India Wholesale price index ( as published by Economic Adviser, Govt. of India, Ministry of Industry and 

commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender. 

b) Adjustment towards differential cost of Steel 

Vs = (Si-So) x Actual quantity of steel utilized in the work during the quarter under consideration. 

Vs= Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered. 

Si= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of 
India. So= Base price of Steel prevailing as on the last date of submission of tender including extension, 
if any. 

c) Adjustment towards differential cost of Bitumen. 

Vb = (Bi-Bo) x Actual quantity of Bitumen utilized in the work during the quarter under 
consideration. Vb= Different cost of Bitumen i.e. amount of increase or decrease in rupees to be 
paid or recovered. 

Bi= Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL/BPCL/HPCL. 

Bo=Base price of bitumen as prevailing on the last stipulated date of receipt of tender including extension, if any. 

d) Adjustment towards differential cost of pipes. 

Vp =0.85x Pp /100xR (Pi – Po)/ Po 

Vp= Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the 
quarter under consideration. 

Pp= Percentage of pipe component of the work as indicated in the clause 98 (d). 

29 

R= Value of work done during the quarter under consideration excluding the value of work executed under extra 
items, if any, at prevailing schedule of rates or derived rate. 

Pi=All India Whole sale price index for the period under consideration as published by Economic Advisor, Govt. of 
India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration. 

Po= All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of Industry and 

Commerce, New Delhi) as on the last stipulated date of receipt of tender including extension, if any, for the type of 
pipe under consideration. 

117(b): REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY 
GOVERNMENT: 

If after submission of the tender, the wages of labour increases or decreases as a direct result of the coming into 
force of any fresh law, or statutory rule or order beyond the wages prevailing at the time of the last date of 
submission of 

tenders including extensions, the contractor shall be eligible to get escalation due to such hike on the value of works 
executed during the stipulated period and during the validly extended period when the delay in completion is not 
attributable to the Contractor. If penalty is levied for delayed completion of the work, the contractor shall not be eligible to 
get escalation on labour on the value of works executed during the extended period. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any such wages of 
labour, give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together 
with all information relating thereto which he may be in a position to supply. Engineer-in-Charge may call books of 

account and other relevant documents from the contractor to satisfy himself about reasonability of increase in prices of 

wages and actual payment thereof for this purpose, the labour component of the work executed during period under 
consideration shall be the percentage (as specified in table below) of the value of work done during that period and the 
increase/decrease in labour shall be considered on the cost of minimum daily wages of any unskilled labourer, fixed by 
the Government of Odisha under Minimum wages act. 

The compensation for escalation for labour shall be worked out as per the formula given below: 

V l= 0.85 x Pl / 100 x R x (Li - Lo)/Lo 

V l = increase or decrease in the cost of work during the quarter under consideration due to changes in rates of 
minimum wages. 
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R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at 
prevailing schedule of rate/ derived rates. 

Lo= the minimum wages for labour as notified by State Government, as prevailing on the last stipulated date of receipt 
of tender including extension, if any. 

Li= the minimum wages for labour as notified by State Government & as prevailed on the last date of the quarter 
previous to the one under consideration. In respect of the justified period extended, the minimum wage prevailing on the 
last date of quarter previous to the quarter pertaining to stipulated date of Completion or the minimum wage prevailing 

on the last date of the quarter previous to the one under consideration, whichever is less, shall be considered. 

Pl = Percentage of labour component of the work, as indicated in the clause 98 (d). 

117(c): REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L: 

Similarly, if during the progress of work, the prices of Diesel, Petrol, Oil and Lubricants increases or decreases as a 
result of the price fixed thereof by the Government of India and the Contractor thereupon necessarily and properly pays 

such increased or decreased price towards Diesel, Petrol, Oil and Lubricants used in the execution of the work, then he 
shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount as shall be 
equivalent to the plus or minus difference of 85% in between the price of P.O.L,., which is operating for the quarter 
under consideration and that operated for the quarter of last date of receipt of bids as per the formula indicated below 

provided that the work has been carried out within the stipulated time or extension thereof as are not attributable to him. 
If penalty is levied for delayed completion of the work, the contractor shall not be eligible to get price escalation on POL 
on the value of works executed during the extended period. 

Formula to calculate the increase or decrease in the price of P.O.L: 

Vf = 0.85 x Pf/100 x R x (F i – Fo)/Fo 

Vf = Increase or decrease in the cost of work during the quarter under consideration due to Changes in rates for P.O.L. 
Pf =Percentage of P.O.L. component of the work, as indicated in clause-98 (d) below 

R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at 
prevailing schedule of rate/ derived rates. 

Fi = All India Wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel) for the quarter under consideration as 
published by Economic Adviser ,Govt. of India, Ministry of Industry And Commerce, New Delhi. In respect of the 
justified period extended, the rates prevailing at the time of stipulated date of completion or the prevailing rates of the 
period under consideration, whichever is less, shall be considered. 

F0= All India Whole sale price index for Fuel, oil & lubricant (High Speed Diesel) as prevailing on the last stipulated date 
of receipt of tender including extension, if any 

Total:- 117 ( One Hundred Seventeen ) Clauses only
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderer are expected to 
possess and be well conversant with the following IS standard and code of practice. 

1. Cement Will be as per I.S. 269/255 (However the grade of cement to be 
selected by the Engineer-in-Charge of work and compressive cube 

test before commencement of work in each batch). 
2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 
5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, 

vegetable materials and other substances and harmful to concrete 
in conformity to I.S. 456 and I.S. 2025. 

6. Sand    /    Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanized minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 
12. Fitting & Fixtures for      joinery 

works 
Conforming to I.S. 7452/82 strictly conform to I.S. specification and 
as per direction of Engineer-in-Charge. 

 

Note :     For road work (Approach Road) specification as per road and bridges (latest edition) published 
by I.R.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding 
specification I.S. shall be referred (Indian standard). 

ITEM OF 
WORK 

1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and color washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tar felt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 
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15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 

General Conditions 

 

1. Drawings Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost 
two copies of each of the drawings specifications, descriptive schedules and other details necessary for 
execution of the work. All further drawings and details as may be prepared by the department from time to 
time for reasonable development of the work described in the contract documents and reasonably necessary 
to explain and amplify the contract drawings and to enable the contractor to execute and complete the work 
shall also be supplied in duplicate to contractor free of cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall 
keep one copy of all the drawings specifications, price schedule of items and quantities at work site and the 
Engineer-in-charge or his authorized representative shall at all reasonable times have access to the same.  

Contractor’s Responsibility. 

a The contractor shall provide at his cost everything necessary for the proper execution of the 
works  according  to  the  intend  and  meaning  of  the  drawings,  schedule  of  items  and 
quantities  and  specifications taken  together,  if  the  same  is  not  particularly  shown  or 
described therein, provided that the same can reasonably be inferred there from, tf the 
Contractor finds any discrepancy in the drawings or between the drawing and schedule of 
quantities  and  specifications,  he  shall  .immediately  in  writing  refer  the  same  to  the 
Engineer-in-charge whose decision shall be final & binding. 

b) Any work done at any time or even before receipt of such details shall be removed/replaced 
by the contractor without any expense to the department If the work is not in order and if so 
directed by the Engineer-in-charge error inconsistencies in drawings and local conditions 
affecting the works shall be brought to the notice of the Engineer-in-charge immediately for 
his decision All drawings, bill of quantities and specifications and copies therefore furnished 
by the department, are their property. They shall not be used on any other work and shall 
be returned to the Department on request on completion and before issue of final certificate 
or termination of the contract. 

c)          All materials and workmanship shall be of the respect kinds described in the specification. 

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The 
contractor must satisfy himself about the same while furnishing samples for approval of the 
Engineer-in charge before incorporation in the works. 

d) The  Engineer-in-charge may  from  time  to  time  cause at  his  discretion such  tests  on 
samples of materials or workmanship of all/any materials and work, as he may consider 
necessary at places of manufacture, fabrication, on the site or at such other places. The 
expenditure incurred for all such tests shall be borne by the contractor. 

e) All approved samples are to be preserved by the contractor in a regular manner in the site 
office for inspection and verification of the Engineer-in-charge or his representative from 
time to time. 

g)          Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works 
or any part thereof that may be in his opinion be necessary and for that purpose or if for 
any, other reason it shall, in his opinion be desirable, he shall have power to order the 
Contractor to do so and the Contractor shall do any or allot followings : . 
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a)          Increase or decrease the quantity of any work included in the contract. 
b)          Omit any such work. 

c)          Change the levels, lines, position and dimensions of any part of the works, and 

d) Execute additional works of any kind necessary for the completion of the work. No 
such variation shall in any way ratidate or invalidate the contract, but the value of 
all such variations shall be taken into account and shall be added to or deducted 
from the contract sum accordingly, but no such variation shall be made by the 
contractor without prior written instruction from the Engineer-in-charge. 

e) The Schedule of quantities/rates shall be deemed to have been prepared and 
included in accordance with the method of measurement of work set out and as per 
the relevant specifications or in its absence relevant I.S. code of practice Any error 
in the specification or in quantity or omission of any item from the schedule of 
quantities/ rates shall  not vitite the  contract, but  he adjusted by adding to or 
deduction from the contract sum provided that no rectification of errors, if any, shall 
be allowed in the contract schedule of rates. 

4.          Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and 
price set out in the prices schedule of quantities, and/or derived there-from, if in 
arriving at the contract sum, the Contractor have added to or deducted from the 
total of the items in the tender any sum either as a percentage or proportion, then 
the same percentage of proportion shall apply to all. items or works in the prices 
schedule as also for valuation of variation. 

b) If  the  contract  does  not  contain  any  rate  or  price  applicable to  the  extra  or 
additional work, or the rate or price in the priced schedule of quantities has become 
inapplicable in the opinion of the Engineer-in-charge by virtues of such addition or 
omission, then suitable rates or price shall be agreed such rates shall be derived by 
analysis based on standard schedule of rates of State P.W.D. / P.H.D or in case 
such  is  not  available  therein,  form  any  approved  schedule  with  the  various 
elements valued at local market price plus 15 (fifteen) percent towards over-heads. 

5.          The Offers are also to include 

a) To  supply  all  materials,  labour,  supervision,  services,  supports,  scaffoldings, 
approach road, construction equipments, tools and plants etc., as required for 
proper execution of all the items of the work as per drawing and specification. 

b) To provide all incidental items not shown or specified in particular, but reasonable 
or  necessary  for  successful  completion  of  the  work  in  accordance  with  the 
drawings, specifications and schedule of quantities. 

c)          Cleaning, Uprooting the  stumps, vegetation and old  masonry etc.,  met  in  the 
trenches and excavations. 

d) Providing shoring and shuttering to avoid sliding of the soils and removal of the 
same or completion. 

e)          De-watering as required and directed. 

f) Excavation  at  all  depths  (Unless  otherwise  mentioned  in  schedule),  stacking 
separately usable and disposal of surface earth and materials from site as directed. 

g)          Curing of ail concrete and cement works as per specification and direction, 
h)          Centering, shuttering as required for all concrete work. 
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i)           Bending,  binding,  tying  the  grill  &  placing  in  position,  including  supply  of  all 
materials & labour etc. 

|)           To provide water and power required for construction testing and commissioning, 
k)          Testing of materials and works as per specification and direction 

Annexure-III 

List of Plants &Equipments to be deployed on contract work 

 

 

Sl. 
No 

Type of Equipments No. of machines 
required 

Marks 

(i) Water Tanker 1 No 10 
(ii) Welding machine 1 No 10 
(iii) Truck & Tipper (10T each) 2 No. 20 
(iv) Electric Generator 1 No. 10 
(v) Concrete Mixture 2 No 15 
(vi) Vibrator (Plate/ Needle ) 

2Nos each 4 No. 10 
(vii) Complete staging Centering 

  

400 Sqm 15 

(viii) Excavator 1 No 10 
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Tenderers are required to submit the information in the following Schedules 

SCHEDULE - A 

 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of 

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the 

Works Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, 

my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to 

make good the loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

(*) - Strike out which is not applicable  

Signature of the Tenderer 

Date:-

----------------------------------------------------------------------------------------------------------------------------------- 

 

SCHEDULE - B 

WORKING 
EXPERIENCE 

 

LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS 

 

Name of 

Employer 

Name of 

location and 

name of 

work 

Contract 

price in 

Indian 

Rupees/ 

Agreement 

no. 

Major Items of 

works 

Date of 

starting the 

work as per 

Agreement 

Stipulated date 

of completion of 

the work as per 

Agreement 

Revised target 

date of 

completion of 

the work, if 

any 

Reasons for slow 

progress, if any, 

with the updated 

billing amount 

1 2 3 4 5 6 7 8 
 

 

Note: The above information is to be certified by the Engineer in Charge / Employer not below 
the rank of Block Development Officer. 

 

 

 

Signature of the Tenderer 

Date……………………
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CERTIFICATE OF TOOLS AND PLANTS 

SCHEUDLE – C

 

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 
possession in working orders. 

(i) 

(ii) 

(iii) 

(iv) 

(v)  

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

 

 

Signature of the Tenderer 

Date. 

-------------------------------------------------------------------------------------------------------------------------------------------- 

SCHEUDLE – D 

WORKING 
EXPERIENCE 

 

LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

 

 

Name of 

Employer 

Name of 

location and 

name of 

work 

Contract price 

in Indian 

Rupees/ 

Agreement 

no. 

Major Items of 

works 

Date of 

starting the 

work as per 

Agreement 

Stipulated date 

of completion of 

the work as per 

Agreement 

Actual date 

of 

completion 

of the work 

Reasons for 

delay in 

starting/ 

completion, 

if any 

1 2 3 4 5 6 7 8 

 

Note: The above information is to be certified by the Engineer in Charge / Employer not below 
the rank of Block Development Officer. 

 

 

 

Signature of the Tenderer 

Date.
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SCHEDULE – E 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

 

1. a) Is the tenderer currently involved                                                    Yes / No 

in any litigation relating to the works. 

 

 

b) If yes: give details: 

 

2. a) Has the tenderer or any of its                                                          Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3. a) Has the tenderer or any of its                                                          Yes / No 

constituent partners failed to 

perform on any contract work in 

India during the last 5 years. 
b) If yes, give details:

Note:  

 

If any information in this schedule is found to be incorrect or concealed, qualification application will 
summarily be rejected.

 

Signature of Tenderer 

 

 

AFFIDAVIT 

SCHEDULE – F

 

1. The undersigned do hereby certify that all the statements made in the required attachments are true 

and correct. 

 

 

2.           The undersigned also hereby certifies that neither my / our firm / company / individuals   
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nor any of its constituent 

partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any 

contract awarded to us for such works have been rescinded during the last five years prior to the 

date of this bid. 

3. The undersigned hereby authorize (s) and request(s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this 

statement or regarding my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of the Department. 

 

(Signature of Tenderer) 

Title of Officer 

Name of Firm 

 

Date:
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SCHEDULE - G 

 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 
ENGINEER / DIPLOMA HOLDERS 

(For Super Class / Special Class / ‘A’ Class Contractors only) 

 

I / We hereby certify that at present, the following Engineering  personnel are working with me / in our 
firm / company and their bio-data are furnished below. 

 

 

 

 

 

Sl. 
No. 

 

Name of 
Engineering 
personnel 

appointed for 
supervising 
contractor’s 

work with 
 

 

 

 

 

 

Qualification 

 

 

 

 

Date of 

 

 

 

 

 

Monthly 
emolument 

 

 

 

Whether full 
time 

engagement 
and continuous 

If they are superannuated 

/ retired / dismissed or 
removed personnel from 
state Govt./ Central Govt. 

/ Public Sector 
Undertaking / private 

Companies and s or any 
   

  
1 2 3 4 5 6 7 

       

 

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 

 

 

 

Signature of the Tenderer. 
Date:-
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SCHEDULE – H 

 

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h] 

(Admissible in case of composite  bids only) 

Sanction of the 
works 

 

Value of Sub-contract 
Sub-contractor (Name & 

Address) 
 

Experience in similar work 1 2 3 4 

    
 

 

Attach copies of certificates on possession of valid license for executing water supply/sanitary 

work/building electrification works [Reference Clause 3.2 h] 

 

 

Signature of the Tenderer. 
Date:- 

SCHEDULE – I 

SAMPLE FORMATS 

 

 

This is to certify that 

UNDER TAKING

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other 

entity that has prepared the design, specifications, and other documents for the Project nor has any 

person associated with been proposed as Project Manager for the Contract. 

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to 

provide consulting services for the preparation or supervision of this work. 

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative 

duties in an Engineering Department of the Government of Orissa or other gazetted officer retired 

from Government service during last two years without prior permission of the Government of Orissa 

in writing on or before submission of this tender. I am aware that my contract is liable to be cancelled 

if either I or any of my employees is found any time to be such a person who had not obtained the 

permission of the Government of Orissa as aforesaid. 

 

Signature of the Tenderer. 
Date:- 

 

Note:    i. Strike out whichever is not applicable 

ii. In case any person is under his employment with due permission from Government, the same 
may be cited in a separate letter.
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SCHEDULE –  J 

 

RELATIONSHIP DECLARATION 

To, 
The Tender Inviting Officer, 

Subject: ( Name of the Work) 

Reference : (Bid reference number)

Sir,  

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the

rank of an Assistant Engineer/Under Secretary under the                     Department. His (Their) details are as 
follows. 

 

Relationship: 

Name: 

Designation 

Office 

Address 

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working 

under my firm having near relatives to any gazetted officer in the rank of an Assistant Executive 

Engineer/Under Secretary in the                   Department. 

 

Sl 
no 

Name of the my 
employee and his 
designation in the firm 

Presently 
working at 

Details of his relatives working in the 

Department 

 

Relationship 
Name: 
Designation 

 
 

   Relationship 
Name: 
Designation 
Office 
Address 

    
 

I am also duty bound to inform the relationship of any subsequent employment with any gazetted 

officer in the rank of an Assistant Executive Engineer/Under Secretary in the                   Department. I am 
aware that any breach of this condition would render my firm liable for penal action for suppression of facts. 

 

Yours Sincerely 

Signature of the Tenderer. 
Date:-
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SCHEDULE – K 

(Annexure-I) 

EVIDENCE OF ACCESS TO 
OR 

AVAILABILITY OF CREDIT FACILITIES 
(CLAUSE 3.3.1.a) 

 

BANK CERTIFICATE 

 

This is to certify that M/s. ……………………………………………………is a reputed company with a 

good financial standing. If the contract for the work, namely ………………………………………is 

awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs………………………………. to meet their working capital requirements for executing the above 

contract during the contract period. 

……………………………………………………………….. 

 

(Signature with Seal)
 

Name of Bank: 

 

Senior Bank Manager: 

Address of the Bank: 

 

 

 

 

 
#AFFIDAVIT

 

I, the undersigned, do hereby certify that all the statements made in the required attachments 

enclosed                  with                  the                  bid                  for                  the                  work 

……………………………………………………………………………………... are true and correct.
 

The  undersigned  also  hereby  certify  that  neither  our  firm  M/s     

 

have
 

abandoned any work in the State or in India nor any contract awarded to us for such works have 

been rescinded, during last five years prior to the date of this Bid. 

The undersigned hereby authorize (s) that the department can seek information from any bank, 

person, firm or corporation to furnish pertinent information deemed necessary to verify statements or 

information regarding my (our) competence and general reputation. 

The undersigned here by undertake to furnish any further qualifying information at the request of the 

 

Department/Project implementing agency. 
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The undersigned undertake that in case of any information furnished by me found to be incorrect, 

the Government has right to reject the Bid. 

 

 

(Signed by an Authorized Officer of the Firm with Seal) 

 

 

Title of Officer 

Name of Firm 

Date: 

 

 

# The affidavit is to be furnished in court paper incorporating the statements mentioned 
above.
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SCHEDULE – K 

(Annexure – II) 

 

UNDERTAKING 

 

 

I, The undersigned do hereby undertaken that our firm M/s. ……………………………………...would 

 

invest a minimum cash up to 20% of the value of the work during implementation of the Contract. 

 

 

……………………………………………………………… 

 

(Signed by an Authorized Officer of the Firm with Seal) 

 

 

Title of Officer 

Name of Firm 

Date: 

 

SCHEDULE – K 

 

 

UNDERTAKING 

(Annexure – III)

 

 

I, the undersigned do hereby agree that our firm M/s. …………………………………………… 

authorise the ……………………………………………………..………………… to seek reference from 

our banker. 

Name, Address, Telephone, Telex and Fax no. of the bidder’s Banker’s are to be furnished if 

 

contacted by the Engineer in Charge. 

 

…………………………………………………... 

 

(Signed by an Authorized Officer of the Firm with sea



Contractor  Block Development Officer,Kutra 

SCHEDULE 

MEMORANDUM  OF UNDERSTANDING 

 

First I Sri/Smt…………………………………..aged……..Years, S/O-………………………………….    At- 
 

………………..…..Po-……………………..Dist…………….……….(hereinafter called the First part) 
 

AND 
 

Second               party               I               Sri/Smt………………………………………..Aged………Years, 
 

S/O-…………………………………………………..At…………………………..Po……………………… 
 

.Dist…………………………….(hereinafter called the second part) having HT/L.T. license registration 
 

No……………valid upto………………………… 

 

 

AND WHEREAS the First party of 1st part is the managing partner of…………….. 
 

AND WHEREAS the First party willing to appoint the Second party to execute the EI portion for the 
 

tender work…………………………. 
 

AND WHEREAS the Second party accepted the offer of fist party 

 

NOW THIS DEED OF AGREEMENT WITHESSES AS FOLLOWS:- 
 

1). That, the Second party shall do all E.I. works if the tender is awarded to First part. 
 

2). That, the Second party shall fulfill all the E.I. works as per the tender schedule by instruction of 
 

Engineer-In-Charge 
 

3). That, the first party shall receive payment, signing the bill the document for the concerned work. 
 

4). That the Second party shall abide the rules, regulations and specification of E.I. works of above said 

matter. 

In witness where of Both the party have signed in presence of 
 

WITHESS 

W1_- W2 - 



Contractor  Block Development Officer,Kutra 

 

BIDDERS CONTACT INFORMATION 

Name of the Bidder       :               Class                              
: 

Address                                                                 : At-          

P.O.                                              PS   Dist:_                                      
Pin:----------------- 

Telephone No.  :   
 

 

Mobile No.        : 

E-mail Id            :   
 

 

** (- attached to the last page of the bid documents in Cover - 1) 

Total: - 52 (Ninety Two) pages only                               Approved for 52 ( Ninety Two) pages only 

 

                  Sd/- 

 Block Development Officer               
Kutra,Sundergarh  

 

 

 



Contractor  Block Development Officer,Kutra 

 

 

 

 

 


