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e-mail- ori-hemgiri@nic.in

GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, HEMGIR, DIST- SUNDARGARH
TENDER CALL NOTICE NO. 03 OF 2022-23
Letter No. — 347 Date: 03.03.2023

The Block Development Officer, Hemgir, Sundargarh invites Percentage Rate basis for
the following different developmental works in sealed tender on behalf of Government of Odisha
from registered and eligible contractor of the state P.W.D (R&B)/Water Resource / Rural works /
Minor Irrigation / C.P.W.D for the following works eventually to be drawn up in the P1 forms in
conformity with the Detail Tender Call Notice. The bidders may submit bids for the following
works.

S1 | Name of Name of the School Amount put Cost of Bid Duration of | Class of
No | the G.P. to tender Tender security/ | Completion | Contractor
excluding | Papers (non- | EMD 1%
GST refundable
(In%.) in%)
1 2 3 4 5 6 8 9
Const. of Community 4 calendar | ‘D'&‘C
1 |Kanaktura eritie at Masina 13,15,181/ 6,000/ 13,152/ - Class

Terms and conditions

1) Cost of Tender Paper: - The cost of tender papers as mentioned above (Non refundable) should
be submitted in shape of Bank Draft drawn in favour of Block Development Officer, Hemgir,
sundargarh done in any Nationalized Bank having its branch at Sundargarh for the above works
along with tender documents.

2) Sale of Tender Papers: - The tender documents will available from 05.03.2023 to 16.03.2023
which can be downloaded from district website www.sundergarh.nic.in.

3) Date of receipt and mode of submission of tender papers: - The tenderers have to submit the
sealed tender papers in complete shape through Registered Post/Speed Post only to the B.D.O,,
Hemgir, dist- Sundargarh. The tenderers must super scribe the name of the work project on the
sealed envelopes.

4) The last date of receipt of tender papers are 16.03.2023 (5.00 P.M.). The undersigned will not be
responsible for postal delay if any or non-receipt of the papers in time.

5) Date of opening of Tender Paper: - The tender papers will be opened on 17.03.2023 at 11.00
A.M. in the presence of the tenderers or their authorized representatives in the office of the
undersigned.
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6) Earnest Money Deposit/ Initial Security Deposit: - The E.M.D./1.5.D. is to be deposited in shape of
N.S.C. /Post Office saving bank account/ Post Office time deposit Account/ Kisan Vikash Patra/
Bank guarantee in favour of Block Development Officer, Hemgir from any Nationalized Bank in
India counter guaranteed by its local Branch at Bhubaneswar/e-Bank Guarantee executed on the
National e-Governance Services Limited (NeSL) Digital Document Execution Portal as per office
Memorandum No.1499/W, dated 01.02.2023 of Works Department. Govt. of Odisha. The Tender
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of
E.M.D. is also inadmissible.

7) Documents to be attached: - The following document should be furnished with the tender papers
failing which the tender will be liable to rejection. (A) Tender paper cost in shape of DD in favor
of the Block Development Officer, Hemgir, (B) Attested copy of Contractor Registration
Certificate, (C) Attested copy of PAN Card, GST Registration certificate, (D) Affidavit as regards
the facts of availing award of work, (E) Schedule-F, (F) Attested copy of labour license &
undertaking (those who have given undertaking have to submit the Labour License at the time
of agreement), (G) Schedule-A (Certificate of No Relationship), (H) Schedule-E (Information
regarding current litigation, Debarring expelling of Tendered or Abandonment of work by the
tenderer)

8) If the rate quoted by the bidder is less than 15 % of the tendered amount, than such a bid shall be
rejected and the tender shall be finalized basing on merit of the rest bids and the provision laid
down in clause No.36 of Memorandum No0.1437/W, dated 31.01.2023 of Works Department.
Govt. of Odisha will be followed.

9) Additional Performance Security Deposit: - Additional Performance Security shall be deposited
by the bidder, where the bid amount is less than of the estimated cost put to tender. In such an
event, only the successful bidder, where the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the
estimated cost put to tender shall have to furnish the following amount vide office memorandum
No. 1499/W dated. 0.02.2023 of the Works Department, Odisha amount as Additional
Performance Security (APS) in shape of N.S.C. /Post Office saving bank account/ Post Office time
deposit Account/ Kisan Vikash Patra/ Bank guarantee in favour of Block Development Officer,
Hemgir from any Nationalized Bank in India counter guaranteed by its local Branch at
Bhubaneswar/e-Bank Guarantee executed on the National e-Governance Services Limited (NeSL)
Digital Document Execution Portal, otherwise the bid shall be cancelled and the security deposit
shall be forfeited. Further Proceeding for blacklisting shall be initiated against bidder.

S| | Range of Difference between the estimated | Additional Performance Security to be

No | cost put to tender and Bid Amount deposited by the successful Bidder

1 | Below 5% No Additional Performance Security

50 % (Difference between estimated

cost put to tender and Bid Amount)

150% (Difference between estimated

cost put to tender and Bid Amount)

10) Submission of more than one tender paper by a bidder for single work will be liable for rejection
of all such tender papers.

11) On review of the last performance of the work executed through B.D.O. Hemgir, the lowest-1
tender may/may not be considered for the Works though he/she becomes lowest-1 tenderer.

2 | From 5% and above and below 10%

3 | From 10 % and above

CONTRACTOR BDO,HEMGIR
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12) The Contractors who have failed to execute projects of this agency/ broke out from execution
process/abandoned the project work midway/ those who have been declared by this agency to
be defaulters otherwise will not be allowed to participate in the present tender process. If any of
such contractors participates then his/her papers will not be considered at all.

13) G.S.T. shall be paid extra as applicable.

14) As already the tender invited for this work was single tender before, If there will be single tender
received for this work then it may be sent to the Higher Authorities for approval of single tender.

15) The undersigned reserves the right either to reject any or all tenders or cancel the entire process
without assigning the reason thereof.

Memo No. 348 //Date. 03.03.2023

Copy submitted to the Collector & Chairperson-cum-Managing Trustee, DMF, Sundargarh/ CDO-cum-
EO, Zilla pArishad, Sundargarh/ Sub-Collector, Sundargarh/ Executive Engineer, PWD/ RD/ MI for information
and necessary action.

Block Devejepment Officer
gir
Memo No. 349 //Date. 03.03.2023
Copy forwarded to Panchayat Samiti Notice Board, Hemgir/ Tehsildar, Hemgir / CDPO, Hemgir/ all
Sarpanches of Hemgir Block for wide circulation of advertisement.

Block Develgpment Officer

Memo No. 350 //Date. 03.03.2023

Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call nbtice in the
Sundargarh district website: www.sundergaih.nic.in by for wide publication and timely response by the
intending Contractors.

Memo No. 351 //Date. 03.03.2023

Copy forwarded to the Editor, the Samaja and Sambad with a request to publish in their
Newspapers on or before 04.03.2023 for wide publication & circulation of this tender Call Notice.
Complimentary copy of Newspaper containing the Tender Call Notice should be submitted to this office for
reference & record along with the Bill.

CONTRACTOR BDOy E_MG[R
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

S1 Whether furnished | Reference
N(; Particulars Yes No to Page no.

01 | Cost of tender paper

02 | EM.D amount

03 | Copy of PAN Card

04 Valid labour license / furnish an affidavit at the time of

submission of tender paper

05 | No Relationship Certificate in Schedule — A

06 | Works Experience Schedule - D

o7 | Information regarding current litigation, debarring /

) expelling of the tender or abandonment of the work by
the tenderer (Schedule —F)
Affidavit of Genuineness of the Documents (Duly

®) | Notarized) in Non Judicial Stamp Papet

og | Signed DTCN (Signature of the Bidders in all Pages of
the DTCN)

Tools & Plants and machineries as per the requirement

in Schedule-G (Minimum 80% marks to be obtained).

(Proof of ownership of Tools & Plants and

machineries is to be furnished in shape of copy of

09 | invoices / required sale deed in case of 2nd purchase / XXKX
required lease deed with owner ship documents of the

leaser duly attested.) In case of centering & shuttering

materials certificate of the Executive Engineer of

Works Department/ Govt. Department within 90 days

of last date of receipt of tender is allowed.

List of plants and equipments Marks
(1) | Truck or Tipper or Tractor with Trailer 15
(1) | Water Tanker (5000ltr capacity) 10
(1) | Concrete Mixer 10
(i) | Concrete Needle Vibrator 10
(iv) | Concrete Plate Vibrator 10
(v) | Cantering & Shuttering Equipments 10
(v1) | Water Pump 10
(vii) | Diesel Electric Generator 10
/ui) | Hydraulic Excavator or Back Hoe Loader 15

CONTRACTOR
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The work is to be completed in all respects within the period mentioned against each work. Tenderers
whose tender is accepted must submit a work programme at the time of execution of Agreement.
All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of
tenders and validity of tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who
has abandoned any work in the last five yeats, prior to the date of the bid, shall be debarred from
qualification. The tenderer is to furnish an affidavit at the time of submission of tender paper about the
authentication of tender documents including Bank guarantee. An affidavit to this effect is to be furnished
in Schedule-F. Non furnishing of the information in Schedule - E and required affidavit in Schedule -
F, the bid document will be summararily rejected.
No Relation certificate, the contractor shall fusnish a certificate along with the tender to the effect that he
1s not related to any officer in the rank of an Assistant Engineer & above or Under Secretary & above in the
PR Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The
earnest money & the total security will be forfeited & he shall be liable to make good the loss or damages
resulting for such cancellations. The proforma for no relationship certificate is contained in a separate sheet
vide Schedule-A.
(1) Each tenderer is to submit along with tender a note regarding his experience on construction of
Road/Bridge Works.

a) Name of the Road/Bridge:-
b) Estimated Cost:-

c) Total Length:-
d) Major Item of works/Type of Bridge:-
e) Quantity of items 1) as per Agreement:-

ii) as per execution:-

f) Date of Commencement:

g) Stpulated date of Completion:-

h) Actual date of completion:-
i) Other details if any. :-
111) The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorly
completed and list of works in progress in Schedule-D2.
If an individual makes the application, the individual should sign above his full type written name and
current address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written
name and the full name of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above
their full type written names and current address, or alternatively by a partner holding power of attorney for
the firm in which case a certified copy of the power of attorney shall accompany the application. A certified
copy of the partnership deed and current address of all partners of the firm shall also accompany the
application.
If the application is made by a limited company or 2 corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish
satisfactory evidence of its existence along with the technical bid.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.
No tenderer will be permitted to furnish their tender in their own manuscript papers. All informations
should be submitted in English. The applicants name should appear on each page of the application along
with his signature or the signature of his authorised representative at the bottom of each page.
Percentage rate contra ide partment letter No = 8

(i) The contractors has to mention percentage excess or less over the estimated cost (In figures

as well as words) in the prescribe format appended to the tender document.
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offer conditional rebate.

(if) Contractors participated in the tender fopatioee than ane ‘Z?jrk d?czred and recoded first . The
Rebate offer submitted in separate sealed envclo_pe shall be open ’all L in the same teader Notice.
rebate so offered shall be considered after opening of all packages St PC arate tender for each.
The contractors who wish to tender for two or more works shall s;lr:mutff;ip work (as per IFB) to
Each tender shall have the Bid Identifications No. Name & SI. No of the
which they refer, written on the envelope. be

(iif) Only pzrcentage quoted shall be considered. Percentage quoted by the Contractor should
accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words & figures,
the contractor in words shall be taken as correct. i

b) If any discrepancy is found in the percentage quoted in percentage excess / less an
quoted by the contractor, then the percentage will be taken as correct. —

) The percentage quoted in the tender without mentioning excess or less and not supported Wi
corresponding amount will be treated as excess. _ =

d) The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage
€Xcess.

e) The percentage quoted in the tender without mentioning excess / less supported with corrc:spcmdmg
amount if tallied with the percentage then it will be treated as to which side the amount tallies .

f) The contractor will wtrite percentage excess / less upto one decimal point only. If he writes the
percentage excess / less upto two or more decimal points, the first decimal point shall only be
considered without rounding off.

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures .
Corrections, over writings & interpolations where unavoidable should be made by making out
initiating, dating and rewriting.

iv) In the contract P1 time is the essence. The contractor s required to maintain a certain rate of
progress specify in the contract.

then the percentage quoted by

the total amount

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items subject
to a2 maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances
with due approval of next higher authoriry.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and
the percentage excess or less shall be added or subtract from the gross amount of the bill.

28. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
detailed specifications for Orissa and other relevant specifications and drawings which are for sale.
Complaint at a future date that plans and specifications have not been seen by the tenderers cannot be
entertained. The drawing furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered rates
quoted by the tenderer will hold good in case of such modification of drawings during the time of execution
and shall in no way invalidate the contract and no extra monetary compensation will be entertained. The
work shall however be executed as per final approved drawing to be issued by the Engineer-in-Charge as
and when required.

29. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of
materials. In every case the materials must comply with the relevant specifications. Complaints at future
date that the availability of materials at quarries have been misjudged cannot be entertained.

/

/
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The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
work.

It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion
Additional Performance Security shall be obtained from the bidder whe
estimated cost put to tender. In such an event, only the successful bidder
than the estimated cost put to tender shall have to furnish the exact amo
cost put to tender minus the quoted amount as Additional Performan
Deposit Receipt pledged in favour of Divisional Officer / Bank G
Officer from any Nationalized /Scheduled Bank in India counte
Bhubaneswar within seven days of issue of Letter of Acceptance (Lo

to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money
Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the
bidder as per Works Department Office Memorandum No.14459 dtd.20.09.2018.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted,

In case of any discrepancy in printing or omission of statutory specifications or any other part of portion
of the approved documents during download of the bid document during download of the bid document
the decision of the officer inviting the bid will be binding on the bidder .

Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way
compensation, will be entertained.

The authority reserves the right to reject an
of what-so-ever.

(Additional performance Security)
n the bid amount is less than the
who has quoted less bid price rates
unt of differential cost i.e. estimated
ce Security (APS) in shape of Term
uarantee in favour of the Divisional
r guaranteed by its local branch at
A) by the Divisional Officer (by e-mail)

invalidate the contract and no extra monetary
y or all the tenders received without assigning any reasons there-

The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.

The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of

the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the
“Contract Price”).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan Vikash
Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account
duly pledged in favour of the Block Development Officer, Hemgir, Sundargarh and in no other form which
including the amount already deposited as bid security (earnest money) shall be 2% of the va.'!ue .
of the tendered amount (excluding 1% deposited towards hiring of equipments/machineres from outside
the State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the
fulfillment of the contract in the office of the Block Development Officer, Sundargarh as directed. The
security deposit together with the earnest money and the amount withheld according to the provision of P1
agreement shall be retained as security for the due fulfillment of this contract and additional performance
security in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and
the successful bidder. Within 15 days following the notification of award along with the Letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge.
Following documents shall form part of the agreement.

CONTRACTOR BDO,\ EMGIR
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a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,

b)

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any

correspondence leading thereto & required amount of performance security including additional
performance security.

Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall eptatl forfmqme
of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required
amount of initial security money is deposited. The security will be refunded after One year of completion of
the work and payment of the final bill and will not carry any interest.

As concurrecll) E: Law Department & Finance Department In their UO.R No 848 dtd.21.05.97
JJO.RNo.202 W.F.D. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where tenderers back
out from the offer before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under

workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and

full amount of compensation paid will be recovered from the contractor. Tenderers are required to abide by

the fair wages clause as introduced by Govt. of Orissa, Works Department Letter No.-VIII-R 8/5225 Dtd.

26.02.55 and No. ITM- 56/ 628842(5) Dtd.27.09.61 as amended from time to time.
In case of any complaint b

y the labour working about the nonpayment or less payment of his wages as per
latest minimum Wages A

ct, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall
not employ child labour. The decision of the Block Development Officer is final and binding on the
contractor.

The contractor shall bear cost of various incidentals, sundrie

s and contingencies necessitated by work in full
within the following or similar category.

a. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and
its maintenance till completion of work as required by the tenderer for Collection of materials, storage,

housing of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for
temporary occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements
therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as
for the work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electsic signal where necessary at works and
approaches in order to protect the public and employees from accidents.

g Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his
own cost. After the work is finalised, all surplus materials should be removed from the site of work.
Preliminary work such as vats, mixing platforms etc. should be dismantled and all matesials removed
from the site and premises left neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where

required. The rates to be quoted should be for the finished items of work inclusive of carriage of all
materials and incidental item of works.

CONTRACTOR
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It should be understood clearly that no claim what-so-ever will be entertained to extra items of works
quantity of any item besides estimate amount unless written order is obtained from the Engineer-in-charge
and rate settled before the extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11,57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents
and office of the under signed during office hours every day expect on Sundays and Public Holidays tll last
date of sale and receipt of tender papers. Interested bidders may obtain further information at the same
address. But it must be clearly understood that the tenders must be received in order and according to the
Instructions,

Tenderers are required to go through each clause of P.W.D. Form P1 carefully in ad1dition to the clause
mentioned herein before tendering.

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code
and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed concrete bridges
specifically for road and bridges issued by MORT & H, Govt. of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof
and water tght.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work
and can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of time
will be granted on the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered
from the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materals supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addinon to any other liability civil or criminal arising out of his
contract be liable to pay a penalty equivalent to five times of the price of the materials according to the stock
issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time from
any sum that may then or at any time thereatter become due to the contractor or from his security deposit or
from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued
by the Sub-Divisional office in-charge subject to the availability of the matenals. The tenderer shall make all
arrangement for proper storages of matenals but no cost for raising shed for storage, pay of watchman etc.
will be borne by the Department. The Department is not responsible for considering the theft of materials at
site. Itis the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the
full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials
to be used in the work and the contractor shall use such matenals without any controversy or dispute on
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

All the materials with all taxes, vats etc are to be supplied by the contractor at his own arrangement to the
work site,

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sorts of materals from
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department
before use. No extension of time or escalation of price on such account shall be entertained in furure.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
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For payment of reinforcement, the steel including plates etc. shall be me.asured in length of diffe_rem
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch
or cm. And their weight calculated as per sectional weight prescribed by the Indxs.n Standard Specification or
as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment). .

The tentative alignment of the proposed bridge has been shown in the enclosed draw.mg. However, the
department has got the rights to shift the actual bridge position within a reasonable range in U( sand D / S:
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of
conveyance. _ _
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
cost of the test.

Measurement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow
areas. Earth work from cutting will be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will be taken
as 1.5m X 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction

for voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined
on actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with
the Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstances.

The tenderer should furnish along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well ca
low water level whichever is less.

All method of sinkin
included in the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking,

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in
the light of the nature of strata indicated by boring which must be taken in advance of actual execution of
the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of
shall be pre-decided by authority accepting the tender.
Construction of coffer dam or island or the work of o
curbs shall be included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with
tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra cement
to be used for under water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piess.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load.

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of
alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray
or Gama Ray examination of castings thickness more than 8 inches and load testing of beafing if considered

necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to
be followed for ribbed bearing manufactured by widening. ’

p up to bottom of cutting edge or 15 cm. above

g including pneumatic sinking by employment of drivers and other equipment shall be

pen excavation or dressing or labour for laying well
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1) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts
nuts as well be directed by the Engineer-in-charge.
1) Congcte test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for
the testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing, The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-III.
Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that
the result of the specimen did not give a correct indication of the actual quality of concrete.
Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or
control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne
by the Contractor. The construction of well staining by injecting cement or grout in coarse aggregate placed
in position shall not be permitted.
The thickness of cement concrete in top plugging should be as per Departmental drawing,
In well sinking, the maximum tolerance permissible in tit is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work
necessary consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to
the Department.
Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.
If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges.
No claim for carriage of water what-so-ever will be entertained.
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost
if the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices
should not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief Engineer in the
manner so that the total expenditure does not exceed one percent of the tendered cost of the work.
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and
two Diploma Holder belonging to the srate of Omssa. Likewise ‘A’ class contractor shall employ under him
one Graduate Engineer or two Diploma Holders belonging to state of Onssa. The contractor shall pay to
the Engineenng personnel monthly emoluments which shall not be less than the emoluments of the
personnel of equivalent qualification employed under the State Govt. of Onssa. The Engineer-in Chief
(Civil), Omissa may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders if such help is sought for by the contractor .The names of such Engineering personnel
appointed by the Contractors should be intimated to the tender receiving authority along with the tender as
to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor
shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the
Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed
as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated
9.7.91). The required certificate is to be furnished in the proforma contained in a separate sheet vide
Schedule-B.
It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.
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: : : i i i y he lowest
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over t
quotation 0% tender as laid down in works and Transport Department Resolution No-285 dat;—n}?.04.19;4
‘The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tendet is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation. ,

Amendment of existing Clause}; - %ﬂ; admission of a tender for the work, a tenderer will be deemed 15?11 havi-
satisfied himself by actual inspection of the site and locality of the work, about the _qualltly and availa ; ;y ocl
the required quantity of material including the wheat/ rice referred to above, medical aid, labou:_ an OL]C»:
stuff etc,, and that rates quoted by him in the tender will be adequate to coeriete the v{ork ac;ordmg to the
specifications attached there to and that he had taken in to account all conditions and (:Ihfﬁcu@tles that may be
encountered during its progress and to have quoted rates including labour and materials with taxes, octrot,
other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for_ the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any
reason in case the contractor claims later on to have misjudged as regard availability of matesials, labour and
other factors.

Building & other construction welfare cess for construction workers shall be deducted @ 1% of the

Gross amount of the bills from the contractor as per Resolution of Govwt. of Orissa Labour &
Employment Department.

The prevailing percentage of I. T. D
deducted from the contractor’s bill.
Prevailing rate of VAT on the gross amo
Agreement Value is 0.50 lakh and above.

The contractor is required to Pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Executive Engincer with their bills, falling which the amount

towards royalties of different materials as utilised by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if
Under section 12 of contractors labour (Regulation and Abolition)

execution of work through labour should produce valid licen
Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for
the work for testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is ‘purely tentative
and for the general guidance only. The Department has no re sponsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

(I') Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the completion
of the work arising out of defective or improper materals or workmanship timing are upon the direction of
the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the
Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case of
default Department may recover from the contractor the cost of making good the works. The contractor is
also required to maintain the road for 6 (Stx) months from the date of successful completion of the work.

(i) From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injusies, damages and repairs
occasioned or rendered necessary to the same by fire or other causes and they hold the Gowt. of Orissa
harmless for any claims for injuries to person or structural damage to property happening from any neglect,
default, want of proper care or misconduct on the part of the contractor or any one in his employment
during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,

cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be
made good by the contractor at his own cost. \
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Gradation of ingtedients: The coarse and fine aggregate shall meet the grade requirement as per the latest

provision of relevant 1.5, Code / I. R. C. code / MORT&H specifications.
Tilts and shifts

1) Maximum permissible shift is 150mm.

if) Maximum permissible tilt is 1 : 80,

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92).

a) (I) “If during the progress of the work the price of any material (excluding the cost of steel , cement &
bitumen ) incorporated in the work (not being materials supplied from the E.L.Cs store in accordance with
Clause hereof ) increases or decreases as a result of increase or decrease in the average wholesale
price Index (all commodities), and the contractor there upon necessarily and properly pays in respect of that
materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse
or liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus
difference of 75% in between the Average wholesale Price Index (all commodities) which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened, as per the

formula indicated below:-
QLM o il __e.'_l'l
Vm=0.75 x Pm.x R x (L-10)
100 10

Vm = Increase ot decrease in the cost of work during the quarter under consideration due to change in
the price of the materials.

R = The value of work done in Rupees during the quarter under consideration.

io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was
opened (as published in R.B.1. bulletin from time to time.)

1= The Average Wholesale Price Index (all commodities) for the quarter under consideration.

PM= Percentage of materials component as per sub-clause of this clause.

(IT) Where original contract period is one year and above, increases / decreases of cost of Steel, Cement &
Bitumen are to be paid recovered. Payments in case of increase are to be made with prior approval of
Govt when the total claim is more than Rs. 50,000/~ and with prior approval of the EIC / Chief
Engineer as the case may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by
concerned Block Development Officer from the contractor immediately.

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State.

Bitumen - Rates as fixed by Indian Oil Corporation (I0C)

(III) Where onginal contract is more than Six Months & below one year | increases / decreases of cost of
Steel, Cement & Bitumen are o be paid recovered. Payments in case of increase are to be made with
prior approval of Govt when the total claim is more than Rs. 50,000/~ and with prior approval of the
EIC / Chief Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs.
50,000/~ subject to the fulfillment of the conditions mentioned below :

a) The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State.
Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

b) Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such
materials may be paid to the contractors after deducting the hike percentage amouat in the tender
for those materials from the calculated amount of differential cost.

c) Contractors have to submit the vouchers showing procurement from an authorized dealer for the
said work within 28 days before utilization of Steel, Cement & Bitumen.

d) Differential cost will be allowed only to the original agreement period, but not for the extended
period even though it might have been validly extended.




|
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¢) Differential cost will be allowed only after successful / completion of the work as per the
approved work programme. 0
Stipulations contained in existing clause 31
. Regovery in case of decreases shall be made by concerned Block Development Officer from the
contractor immediately. _ .
(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result ofm:z:::;cjr
decrease in minimum wages for labour prescribed by Government and the conpactor thereupon n ; y
and properly pays in respect of labour engaged on execution of the work such increased or decrease watge:
then he shall be entitled to reimburse o liable to refund quarterly, as the case may be such an amc;;mh e;s
shall be equivalent to the 75% plus or minus difference in between the minimum wages for labour whic

operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

VI=075x PlxR x (i-10)
100 io

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes
in the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.
Io =

The minimum wages for labour as prevailed during the quarter under consideration in which
the tender was opened.

I'= The minimum wages for labour prevailed during the quarter under consideration,

PL= Percentage of labour component (as per sub-clause).
C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as 2 result of the price fixed there for by
the Government of India and the Contractor there upon necessarily and properly pays, such increased or
decreased price towards Petrol, Oil and Lubricants used on execution of the wotk, then he shall be entitled to
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below :

0.75%Ks  R(D;-Dy)

Kl=

- X
100 Dy
Kl

= Increase or decrease in the cost of work dunng the quarter under consideration due to changes
in the price of P. O. L.

R = The value of work done in Rupees during the quarter under consideration.

D;= Average Price per liter of diesel oil which was fixed by the Government of India during the
quarter in which the tender was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K3= Percentage of P. O. L. component as per sub-clause.

-
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The following_ shall be the percentage of materials, labour and P. O. L. component for reimbursement /
refund on variation in price of material, labour and P. O. L. as pet sub- classes (a), (b) and (c) of this Clause

Category of Contractor’ Supply Departmental
Works. % Materials, % Labour % of P.O.L. Supply of materals.
Irnigation works
a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal 20% 60% 5% 15%
work,
Embankment work etc,,
(R&B) Works
a) Bndge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
c) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

e) Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of

105.

matenials except steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (iii) }
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following

manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated petiod of
completion is one year and more escalation on account of price variations is admissible only for the remaining
period after excluding the first one year period provided that the work has been carred out by the
contractor in terms of the relevant provisions of the agreement. In the situation, where the perod of
completion initially stipulated in the agreement is less than one year and subsequently the completion period
has been validly extended on the ground that the delay in completion of the work is not attributable to the
contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only the balance portion of work executed beyond one year.

The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account
and other documents as are necessary to show that the amount of increase claimed or reduction available and
shall allow inspection of the same by a duly authorized representatives of Govt. and further, shall at the
request of the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require
any document kept and such other information as the Engineer-in-Charge may require . The contractor shall
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant
to this condition together with an information relating thereto which he may be in a position to supply.

For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
night time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc. complete.
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i - Orders regarding the
be entered in this book by the .Officer-
and duly noted by the contract
book a

in-Charge with their dated signatures
or ot his authotised agents with their dated signature. Orders entered in this
nd noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the i i partment. The order Book shall be

the property of the office. and shall not
: of the Engineer and to be submitted to the
Engmeer-in—charge every month,

The

e inclusive of such bores and SB.C. tests etc. without any
partment.
The details of foundation, sub-structure an

d floor protection for execution shall be done in accordance with
the test results thus obtained.

view of

The rates quoted by the contractor shall cover the latest a
Royalties. Arrangement of borrow areas, land, approach road
contractor.

water. The quoted rates will be
The materals, borrow areas
future complaint on this acc
The contractor shall make

and hutments at site should be arranged by the contractor at his own cost. No
ount shall be entertained.

ong with the claim to the effect that he has no other cl
up-to-date. If in any month there are no claims to record, a certificate to
contractor in the claim book. Each claim must be defined and should be

quantities as well as the total amount claimed. The claim book must be

by 10* and 16* days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work are liable to be

summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor
to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
which ever is earlier for record.

aim beyond this claim
that effect should be furnished by the
given as for as possible regarding the
submutted by the contractor regularly

n
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Number of tests as specified in LR.C./ MORT&H / LS.I specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the
contractor. The collection of samples and testing are to be conducted for both prior to execution and during

execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by
the contractor.

Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required
tests as per [RC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for
checking from time to time. An Engineering personnel of the executing agency should be present at work site
at the time of visit of high level inspecting officers in the rank of Chief Engineer and above. After completion

of the road in all respects the road furnitures should be affixed by the executing agency indicating locations
like school, hospital, No-horn etc,

Condition for issue of plant & machinery to contractor on hire :-

Tools & plants will be 1ssued to the contractor only if it is desirable in the interest of Govt. works
and if these can be spared without inconvenience to the Department. The Sanction of the Superintending
Engineer shall be necessary in each case. The contractor shall arrange his programme of work according to

the availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of
securtity deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at
any time shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and

machineries from workshop shed/ deposit return there to, will be borne by the contractor.
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not
have been utilised for any reason except for a major break down which may take more than 72 hours for
repairs. The contractor shall immediately intimate in wniting to the Engineer —in-charge when any plant or
machinery goes out of order requicing major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of
the operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge
from time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without
prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing
and maintenance. He shall also provide for any labour and water source for washing the plants. In the case
of Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the
hopper cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of
lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not

require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed.

CONTRACTOR BRO/HEMGIR



\

Page |13

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The d.amage or loss as assessed by
Engincer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of
damage or the value of article lost, the decision of superintending Engineer shall l..,e ‘ﬁm.l. The contractor
shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt. against
loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for
loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall
provide full time choukidar for guarding the plant and machinery at site. _ _

If the articles are not returned within the date originally specified ot extended by the Engineer-in-
charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for
the period that the machinery is not returned. Such period will be treated as working time. In the event of
the non-return of the machinery, the full value of the articles at the current market price will be recovered
from the contractor’s outstanding bills or any bills that may become due in respect of his other work under

the state public works Department. The decision of the superintending Engineer shall be final in case of
dispute,

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery,
an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor
will be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of
contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the

Engineer-in-charge shall be final and b nding on him. Hire charges will be calculated according to the entries in
the logbook and will be binding on the contractor.

enter in to

M R F g Y

Two Thousand _____
between (here-in-after referred to as “the hirer” which expression shall unless
excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and
the Govt. of Onssa (here in after referred to as the Governor whi

ich expression shall unless excluded by or
repugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more

particularly specified in the schedule here under between here in after referred to as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.

Now it is here by and between the parties here to as follows :-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be

computed from the date of delivery of the tools and plant to the hiter at the P.W. Department workshop at
Sundargarh.

This agreement made the

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works

Department. & workshop / store at Sundatgarh in the same good condition in which they were received by

him.

(¢) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten perceant.

CONTRACTOR BDO,
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(f) The tools and plants shall be open for inspection at all times to the officers of the Government,

(® The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each

per day wiﬂlopt t}le prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond
the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional
hire charges as well as over time char.

charge ges for staff for such excess operation at the rate approved by the
Engineer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the
schedule will be levied except in case of major repairs.

(&) Normally the tools and plants will be supplied with operating staff.

() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property
etc. arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for
the pedod of hire shall be defrayed by the hirer.

() The hurer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to
the sausfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or
damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an

amount as shall be necessary to make good the loss or damage failing which the same will be recovered from
his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be
entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72
hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply
with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the

perod the tools and plant are detained provided that the maximum penalty shall not exceed the cost
replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer
shall be final.

(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term
Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

i Serial No. Description and Name of the No. Amount of hire per hour. Remarks.
[ articles.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor
of the State have set their respective hand, the day and the year here in above written.

Signed by :

1. 2

Signed sealed and delivered in the presence of

1 2
122, The agency will be responsible for traffic management and maintenance of the stretch of the road (for which

the tender has been invited) at his own cost during the period of execution. }’

/
BRO, f‘ﬂ EMGIR
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123. Even qualified criteria
Department
(a) Making a false statement of declaration.
(b) Past record of poor performance.

(¢) Past record of abandoning the wotk half way/ recession of contract.

(d) Past record of in-otdinate delay in completion of the work.

(€) Past history of litigation. ;

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

In case the 1# lowest tenderer

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justificati i ’

listing the tenderers shall also be

are met, the bidders can be disqualified for the following reasons, if enquired by the

124,

125.

126.  ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

2.1.  Progress of work and Re-scheduling programme.

21.1.  The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

2.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-
Charge for approval a Programme commensurate to Clause no. 2.1.3 showing the general methods,
Atrangements, and timing for all the activities in the Works along with monthly cash flow forecast.

21.3. To ensure good progress

during the execution of the work the
cases in which the time allo

wed for any work exceeds one mon
time allowed under the contract has elapsed, 2 of the whole
time allowed under the contract has elapsed, 3/4th of the wh
whole time allowed under the contract has elapsed.
2.14. If at any time it should a

ppear to the Engineer-in-Charge that the actual process of the work does
not conform to the programme to which consent has been

given the Contractor shall produce, at
the request of the Engineer-in-Charge, a revised programme showing the modifications to such
programme necessary to ensure comple

tion of the works within the time for completion. If the
contractor does not submit i

gineer-in-Charge may
withhold the amount of 1% of the contract value fro i 1
withhold this amount un
been submitted.

contractors shall be bound in all
th to complete, 1/4th of the whole
of the work before ¥ of the whole
ole of the work before 3/4th of the

2.1.5.

activity and the effect of the progress achieved on the tming of the remaining work including any
changes to the sequence of the activities,

2.1.6. The Engineer-in-Charge not alter the Contractor’s obligations,
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any

ariations and Compensation Events,
2.2. Extension of the Completion Date.

221.  The time allowed for execution of the works as specified in the Contract data shall be the essence of
the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Engineer-in-Charge issues written orders
to commence the work or from the date of handing over of the site whichever is later, If the
Contractor commits default in commencing the execution of the work as aforesaid, Government
shall without prejudice to any other aw, be at liberty to forfeit the

right or remedy available in 1
earnest money & performance guarantee / Security deposit absolutely.

CONTRACTOR BDO, H R
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As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it apptoved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items of
the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the
Engincer-in-Charge and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in
contract data.

223, In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

vi) Any other cause, which, in the absolute discretion of the authoxity mentioned, in Contract data
is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3
months of the date of receipt of such request. Non-application by the contractor for extension of
time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this
shall be binding on the contractor.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to the Government on account of
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as the
Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the
progress remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work ot to the Tendered Value of the item or group of items
of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final

grant of extension of time. Withholding of this amount on fallure to achieve a milestone, shall be automatic

)
)
=

[
[
w
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Without any notice to the contractor, however, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fajls to
make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld
amount.

2.3. Management Meetings.

23.1.  Either the Engineer or the Contractor may requite the other to attend a management meeting. The

business of a management meeting shall be to teview the plans for remaining work and to deal with

matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his

record to those attending the meeting and to the Employer. The responsibility of the parties for

actions to be taken to be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa):- To rescind the contract (of which rescission
notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive
evidence), 20% of the value of left over work will be realised from the contractor as penalty.

A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-II

on rules for black listing of Contractors vide Letter No — 03365 dt- 01-03-07 of Works Department ,
Orissa

a) Misbehavior/ Threatening of Departmental & supervisory
tendering process.
b) Involvement it any sort of tender fixing,
c) Constant non- achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.
d) Persistent and international violation of important conditions of contract.
e) Security consideration of the State i.c. any action that jeopardizes the security of State.
f) Submission of false / fabricated / forged documents for consideration of a tender,
127. Labour Cess1% Labour cess will be deducted from the gross amount of the Contractor Bills,
128. SPECIAL CONDITIONS (PART OF THE CONTRACT)

(I) All materials before they are being used in the items of
also the finished items of work where tests

officers during execution of work /

works as per this Schedule of quantities and
are applicable shall have to be tested through the
Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant I.S.
specifications of the materials and the said items of works and the cost of all such tests shall have to
be borne by the Contractor and the rates of the items of works should be inclusive of cost of such
tests.

(if) The tests have to be planned & carried out such that the progress of work is not hampered.

(111) The tests are mandatory as per the prescribed frequencies and LS. specifications. However, these are
not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will
be considered from time to time.

129. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required Paper cost & E.M.D. as per the clause No, 6.

b. Copy of Original Registration Certificate, PAN card, Original Affidavit for the particular work of
the Tender Notice along with the tender documents submitted to the Block Development Officer,
Hemgir, Sundargarh before opening of the Bid for verification purpose, as per Clause No.7,

c. Preferences will be given to contractors having experience in executing similar nature of work.

CONTRACTOR B .HFEMGIR
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» Information regarding current litigation, debarring / expelling of the applicant or abandonment of

work by the applicant in schedule “E” and affidavit to that effect including authentication of
tender documents and Bank guarantee in schedule “F”,

+ Tools & Plants and machineries as per the requirement in Schedule-C (Minimum 80% marks to be

obtained). (Proof of ownership of Tools & Plants and machineries is to be furnished in shape of
copy of invoices / required sale deed in case of 2nd purchase / required lease deed with owner ship
documents of the leaser duly attested.) In case of cantering & shuttering materials certificate of the
Executive Engineer of Works Department/ Govt. Department within 90 days of last date of receipt
of tender is allowed (Except Sl no. 2)

f Major construction equipment to be deployed to carry out the Contract. The contractors are

required to furnish evidence of ownership of principal machineries / equipments for only those
machineries / equipments asked for in the tender documents (Except Sl no. 2).

g Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of

DTCN i.e. before the stipulated date & time for opening of the bid.

h. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are

necessary to record the category to which they belong in the Registration Certificate (R.C.),
otherwise their tender paper treated as normal tender .

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to possess and be well
conversant with the following IS standard and code of practice.

1. | Cement Will be as per LS. 269/455 (However the grade of cement to be selected by
the Engineer-in-Charge of work and complex cube test before
commencement of work in each batch).

2. | Steel 1.S. 2062 and IS: 1786 as per standard

3. Vibrator LS. 7246

4. | Aggregate 1.5. 383, 1.S. 515

5. | Water for mixing and | Shall be clean, free from injurious amount of oil, salt, acid, vegetable

curing materials and other substances and harmful to concrete in conformity to LS.
| 456 and LS. 3025.

6. | Sand / Fine Aggregate | LS. 2116, 383

7. | Binding wire | 1.8. 280 (galvanised minimum 1 mm)

8. | Rain water pipe 1.5.2527

9. Construction joints 1.S. 3414

10. | Steel Window Frame I.S.1038/83

11. | Steel Door Frame 1.S. 4351/75

12. | Fitting & Fixtures for | Conforming to LS. 7452/82 strictly conform to LS. specification and as per

journey works direction of Engineer-in-Charge.

Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by

LRC & M.O.R.T..&H. shall be followed. In case of any doubt and absence of provision, regarding
specification LS. shall be referred (Indian standard).

Total:- 129 ( One hundred Twenty Nine) Clauses only.
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SCHEDULE-A
ERTIFICATE OF LATI
1/We hereby cettify that I/We* am/are* related/not related (*) to any officer of
the Deptt. of the rank of Assistant Engineer & above and any officer of the rank of
Assistant / Undet Secretary and above of the PR Department, Govt. of Orissa I/ We*
am/are* aware that, if the facts subsequently proved to be false, my/our* contract will be

rescinded with forfeiture of EIM.D and secutity deposit and I/We* shall be liable to make
good the loss or damage resulting from such cancellation.

1//We also note that, non-submission of this certificate will render my / our tender liable
for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

CONTRACTOR BDO, HEMGIR
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SCHEDULE-D1
WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED

Name of Name of Contract price Items of Date of | Stipulated date | Actual Reasons for

Employer location and in Indian works starting | of completion | date of dclay in

name of work Rupees the work | of the work as | completi starting/
as per | per Agreement | on of completion,

Agte:rne the work if any
n
1 2 3 4 5 6 7 8

CONTRACTOR

BD

EMGIR




WORKING EXPERIENCE

D-2. LIST OF PROJECTS IN PROGRESS

Name of Name of Contract Itemns Date of | Stipulated date of Revised target | Reasons for slow
Employer location price in of starting completion of date of progress, if any,
and name Indian works | the work | the work as pet | completion of | with the updated
of work Rupees as per Agreement the work, if billing amount
Agreement any
SE—— — — |
1 2 3 4 5 6 7 8
ERLEQ\I\E_____H
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1 a)
b)
2 a)
3 a)
b)
Note:

Is the tenderer currently involved Yes / No

in any litigation relating to the

works,

If yes: give details:

Has the tenderer or any of its Yes / No
constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

Has the tenderer or any of its Yes / No
constituent partners failed to

perform on any contract work in

India during the last 5 years.

If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification
application will be summarily be rejected.

CONTRACTOR

Signature of the Contractor.
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SCHEDULE —"F”
AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the required
attachments  for the Tender WOrK ..o submitted to the

Block Development Officer, Hemgir, Sundargarh are true and correct.

2. The undersigned  also

hereby  certifies  that neither our  firm
M/s

nor any of its constituent partners have abandoned any
road/ bridge/Irrigation /Build

ings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or
Corporation to furnish

pertinent information as deemed necessary and as requested by
the Department to verify this statement or regarding my (our) competency and general
reputation,

The undersigned understands and a

grees that further qualifying information may be
requested and agree to furnish anys

uch information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder )

Date :

Block Development Officer
Hemgir, Sundargarh

/
CONTRACTOR
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SCHEDULE -G

PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON THE

WORK
SI. | Name of | Total Equipment in hand | Equipment to be | Whether Reference to Remarks
equipme | requirement procured documentary | documentary | (Whether the
No- | nt evidence evidence machinery Is
furnished in use at any
B é other work
8 3| site at free at
L S g L % the location
8| € 5 ¢ § 'g X given
S8 | 2 % E = <
%S 5 ° S o ‘5 ﬁ g
RN (NN S =
Z| & 8 = > m = 8 IE
1
| .
| I
| i
Signature of the Tenderer
Date
/
CONTRACTOR
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Total :- 30 (Thirty) Pages on_ly + B,O,Q_ vanss 1O sesssans Pages Only.

Sold for the work “

------------ LTIy

Block Development Officer
Hemgir, Sundargarh

------ T TR F P PR AR R R PR LT

vide Money Receipt No. Dt. against Cash/Demand Draft
No___ Dt payable at ...oiiiiiinnnennnn, R
Block Development Officer
Hemgit, Sundargarh

For official use only
01. EM.D. Furnished / Not furnished

Rs.

in shape of

Pledged/Not Pledged
02.Valid Registration certificate:- copy furnished/Not furnished

03.PAN Card : -

04.Valid VAT clearance certificate :-

05. Nos. of Tender paper: -

CONTRACTOR

copy Furnished/Not furnished

copy Furnished /Not furnished.

Block Development Officer
Hemgir, Sundargarh
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