GOVERNMENT OF ODISHA

PANCHAYATIRAJ DEPARTMENT

OFFICE OF THE BLOCK DEVELOPMENT OFFICER
RAJGANGPUR BLOCK, SUNDARGARH

BIDS DOCUMENT FOR :-

Name of Work: - Construction of Subcentre building at
Dubuku of Rajgangpur block of
Sundargarh district under OMBADC for the
year 2022-23

Tender Cost :- 38,98,299/-




GOVERNMENT OF ODISHA

OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
RAJGANGPUR BLOCK, SUNDARGARH

INVITATION TENDER CALL NOTICE

No -

-—"OFFLINE MODE Percentage Rate bi
as mentioned in Column-7 (seven) regist
contractors of equivalent Grades/Class
government having validity of Civil Lice
registration from the appropriate authorit

P.W.D. (R&B)/ Water Resources/Rural

P.W.D. P1 forms in conformity with the

7L

dS”

Dt. /6)3)22

The Block Development Officer, Rajgangpur, Sundargarh on behalf of Governor of Odisha invites in

in sealed cover for the following work from the class of eligible contractors
ered with the State Governments having validity of Civil License and
Registered with Central Government/ MES/ Railways and other state
nse for execution of Building Works (including EI & PH). The proof of
y shall be enclosed along with the Bid. The eligible contractors of the state

Works/M.1./C.P.W.D. for the following work eventually to be drawn up in the

Detailed Tender Call Notice. The bidders may submit bids for the foliowing

work.
WT Name of the Work J Amount put to Cost of Tender| Bid security [ Period of Class of
No Tender in paper (Non- {(1%) Completion |Contractor
| Rs.(Excluding |refundable) in
S L GST) Rs. — ~ —e
1 2 JI 3 4 5 6 7
1 | Construction of Subcentre building at| Rs 38,98,310/- | Rs 6,000.00- | Rs 38,984.00 Six ‘B'or“C”
Buchukupada of Rajgangpur block of| Months Class
Sundargarh district under OMBADGC }
| for the year 2022-23 B e y_ e N § | .
2 | Construction of Subcentre building at| Rs 38,98,299/- | Rs 6,000.00- | Rs 38,983.00 Six ‘B or“C”
Dubuku of Rajgangpur block of ‘ Months Class
Sundargarh district under OMBADG |
for the year 2022-23
3 | Construction of Subcentre building at| Rs 38,98,297/- | Rs 6,000.00- | Rs 38,983.00 Six ‘B or“C”
Ludhabasa of Rajgangpur block of Months Class
Sundargarh district under OMBADC
for the year 2022-23
4 | Construction of Day Care Subcentre | Rs 38,98,310/- | Rs 6,000.00- | Rs 38,984.00 Six ‘B’ or“C”
building at Garvana of Rajgangpur Months Ciass
block of Sundargarh district under
PM-ABHIM Scheme for the year '
12022-23 — ) o (———— S D S——
5 |Construction of Day Care Subcentre | Rs 38,98,304/- | Rs 6,000.00- | Rs 38,984.00 Six ‘B’ or “C”
building at Keshramal of Rajgangpur ) Months Class
block of Sundargarh district under
PM-ABHIM Scheme for the year
2022-23 | - S R B
6 | Construction of Day Care Subcentre ’ Rs 38,98,300/- | Rs 6,000.00- | Rs 38,983.00 Six ‘B’ or“‘C”
building at Raiberna of Rajgangpur Months Class
block of Sundargarh district under
PM-ABHIM Scheme for the year
2022-23

The Bid documents and detailed terms and conditions

www.sundergarh.nic.in.

1. Date and time of Sale of Tender Paper: From Dt. 23.03.2

2. Last Date of Receipt of Tender Paper: Dt. 10.04.2023 (1.00 P.M.)
3. Date of Opening of Tender Paper:'Dt. 12.04.2023 (1 1.00A.M.)

Block Devel

Slocx BEIGANS

can be downloaded from the District website

023 to 06.04.2023 between 10.00 A.M. to 5.30 P.M.

-,

ént Officer

ur
ord Oficer

Raigangpur




Terms and conditions:-

1.

10.

Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft
(Non Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development
Officer, Rajgangpur having its branch at Sundargarh on any working day from 23/03/2023 to
06/04/2023 for the above work along with the DTCN.

Sale of Tender Papers:- The tender papers will be available in the District Website of
Sundargarh (www.sundargarh.nic.in) from dated 23/03/2023 to 06/04/2023.

Date of receipt and mode of submission of tender Papers:- The bid documents shall be
received through Registered Post / Speed Post only, and in no any other means, which must
reach to the office of the the B.D.O., Rajgangpur, At./P.O. Rajgangpur, Pin-770017, Dist-
Sundargarh (Odisha) by 1.00 PM on dated 10.04.2023

Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 10.04.2023
(upto 5.30 P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of
the paper in time. The tenderer must super scribe “Tender Paper for Civil Works”.

Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will
be opened on 12.04.2023 at 11.00 AM. in the presence of the tenderers or their authorized
representatives in the office of the undersigned.

Earnest money deposit: - The EM.D. is to be deposited in shape of N.S.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour
of Block Development Officer, Rajgangpur from any Nationalized Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499
dated 01.02.2023 of Works Department. The Tender Papers without required amount of E.M.D.
will not be considered and transfer or adjustment of E.M.D. is also inadmissible. Bidders may
write an application to the undersigned for pledging of N.S.C / Post Office Saving Bank
Account/ Post Office Time Deposit Account / Kisan Vikas Patra.

Documents to be attached: - The following document should be furnished with the tender
papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favor of the Block Development Officer, Rajgangpur.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate

SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without
submitting any affidavit as per OPWD Code & Engineering / Physically Handicapped (PH)
contractors should submit an undertaking in shape of an affidavit that he has not availed the
concession of more than 3 times in the current financial year.

The civil contractor in order to take part in the composite tender should enter into an M.O.U.
(Memorandum of Understanding duly notarized) with eligible registered electrical contractor
having valid H.T. / L.T. license: for execution of electrical installation and other electrical works
and a copy of such M.O.U. should be attached with the tender as per the proforma at Schedule-
C which shall form a part of tender. A copy of electrical license should also be enclosed with the
tender papers, the original of which need to be furnished during verification. The above M.O.U. is
not required in case of the civil contractor having valid registration in H.T. / L.T. electrical license
with the same name & style.

If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be
rejected and the tender shall be finalized basing on merit of the rest bids and the provision laid
down in clause No.36 of Memorandum No. 12366, dated 08.11.2013 of Works Department.
Govt. of Odisha will be followed. .

Additional Performance Security Deposit: - Additional Performance Security shall be
deposited by the bidder, where the bid amount is less than the estimated cost put to tender. In

bl



such an event, only the successful bidder, where the bid amount is less than the estimated cost
put to tender. In such an event, only the successful bidder who has quoted less bid price/rates
than the estimated cost put to tender shall have to furnish :

(A) If quoted rate is in between 0.00% to 4.99%, then no need of Additional Performance

Security (APS)
(B) If quoted rate is in between 5.00% to 9.99%, in such case the successful bidder has to

deposit 50% of the differential cost i.e. estimated cost put to tender minus the quoted amount
as Additional Performance Security (APS).

(C) If quoted rate is in between 10.00% to 14.99%, in such case the successful bidder has to
deposit 150% of the differential cost i.e. estimated cost put to tender minus the quoted
amount as Additional Performance Security (APS)

N S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas
Patra / Bank Guarantee in favour of Block Development Officer, Rajgangpur from any
Nationalized Scheduled Bank in india counter guaranteed by its local Branch at Bhubaneswar as
per Office Memorandum no1499 dated 01.02.2023 of Works Department.

11. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off
tender, by the competent authority.

12. Submission of more than one tender paper by a bidder for single work will be liable for rejection
of all such tender papers.

13. On review of the last performance of the work executed through B.D.O., Rajgangpur, the lowest-
1 tender may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

14. Quality of works cannot be compromised and the work should be completed within the stipulated
period of completion and in no case the time extension will be allowed except the reasons not
attributable to contractors. The whole process of Tender will be evaluated /conducted as per
Govt. guidelines and OPWD code.

15 The Contractors who have failed to execute projects of this agency/broke out from execution
process / abandoned the project work midway/those who have been declared by this agency 1o
be defaulters otherwise will not be allowed to participate in the present tender process. If any of
such contractors participates then his/her papers will not be considered at all

16. G.S.T. shall be paid extra as applicable.

17. The undersigned reserves the right either to reject any or all tenders or cancel the entire process
without assigning the reason thereof.

18. The contractor should have an Experience of execution in similar nature of works i.e. building
works including El & PH work not less than Rs. 10.00 lakhs during previous five Financial years
from 2017-18 to 2022-23. If it mandatory to submit the experience details on building works for
consideration of the Tender.

Block Deveé
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MemoNo. 90 IDate. %/ 5//13
Copy submitted to the Collector & DM, Sundargarh/ CDO cum EOQ, Zilla Parishad,
Sundargarh / Sub-Collector, Sundargarh / Superintending Engineer, PWD / RD / Ml for information
and necessary action.
|
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MemoNo. 787~ IDate. 16/3/13

Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in

the Sundargarh District website : www.sunderqarh.nic.in by for wide publication and timely response
by the intending Contractors.

Block Develop{'n}%hﬁ 1cerice’

_ [RAjgEn
MemoNo. 7%  Date. ! éféf 23 ’ Rajgansp

Copy forwarded to Panchayat Samiti Notice Board, Rajgangpur/ Tehsildar, Rajgangpur /
CDPO, Rajgangpur/ all Sarpanches of Rajgangpur Block for wide circulation of advertisement.

Block Develo&%éﬁ%%

Rajgangpur J
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TENDER SCHEDULE

Name of the Work: - Construction of Subcentre building at Dubuku of Rajgangpur block of
Sundargarh district under OMBADC for the year 2022-23.

Sl.

No Item of Work Quantity | Unit Rate Amount
Dismantling brick or stone masonary in cement mortar
above 3.00m height including all costs complete. :
1 | Stacking the useful materials for reuse and removing | 23.55 | Cum 1161.70 27358.04
the debris 50 mtr lead as per the direction of Engineer-
in-charge.
Earthlwork in excgvatiodn of founda(tjioln in hard soitl) oc;
gravelly soil including dressing and leveling the be L B
2 initial leads and lifts as per the direction of Engineer-in- 81.48 | Cum 199.60 16263.41
charge.
Supply(ijng 8& filling foc;mdaltion and plinth wit? s”a||1dbwell
watered and rammed including cost, cost of all labour,
3 carriage, royalty, taxes, T&P etc complete as per the 87.95 | Cum 349.70 30756.12
direction of Engineer-in-charge.
Cement Concrete (1:3:6)using 40mm size hard granite
C.I?.dmetar\]l apprO\I/ed quality from approved quarry
including hoisting laying using concrete mixture and
4 vibrators including cost, carriage, royalty, cost of all 21.75 | Cum 4693.80 102090.15
labour T&P etc complete as per the direction of
Engineer-in-charge.
Cement Concrete (1:2:4) with 12mm and down grade
CB. chipsh approved quality from apprO\?ed quarry
including hoisting, laying hire charges of concrete
5 mixture, vibrator, watering, curing and including cost, 3.81 Cum 6030.00 22974.30
carriage, royalty, cost of all labour T.&P. etc complete
as per the direction of Engineer-in-charge.
R.C.C. M-20 grade with 20mm and down grade C.B.
chips including hoisting, laying hire charges of concrete
6 mixture, vibrator, watering, curing and cost of all
materials and labour, T&P centering shuttering etc
complete but cost of reinforcement complete as per the
direction of Engineer-in-charge.
Ground Floor
6.01 | Column base and footing 15.76 | Cum 4984.50 78555.72
8.02 | Plinth band (Grade beam) 6.23 Cum 5343.90 33292.50
603 | Lintel 2.77 Cum 8576.80 23757.74
6.04 | Chajja 8.60 Sgm 794.60 6833.56
8.05 | Column in Superstrecture, Beam 7.23 Cum 10879.20 78656.62
6.06 | Roof slab 12.26 Cum 9199.40 112784.65
6.07 | Staircase 2.1 Cum | 10400.50 21945.06
6.08 | Fin 20.05 Sgm 1542.50 30927.13
First Floor
609 | Lintel 1.82 Cum 9415.70 17136.58
6.10 | Chajja 7.67 Sgm 896.50 6876.16
641 | Column in Superstrecture, Beam 6.58 Cum | 12178.10 80131.90
6.12 | Roof slab 9.94 Sgm 10161.90 101009.29
6.13 | Staircase | 2.1 Cum | 11769.70 24834.07
6.14 | Fin \ ,‘ ; 11.11 Sgm 1734.50 19270.30
ha \f'1~' bt

olvaK Usvelopmient Officer
Rajgangpur




Second Floor

Column in Superstrecture, Beam

1.75

Cum

13731.00

24029.25

Roof slab

1.92

Cum

11312.60

21720.20

Providing M.S. reinforcement for R.C.C. work including
cutting, bending, binding and tying the grills and placing
in position including cost of binding wire 18 to 20 gauge
and cost and carriage of steel as per the direction of
Engineer-in-charge.

7.01

Ground Floor

55.45

Qntl

8828.90

489562.51

7.02

First Floor

25.26

Qntl

8853.70

223644.47

Second Floor

4.69

Qntl

8879.80

41646.27

Brick work with Fly Ash bricks 23cm x 11cm x 8cm size
having crushing strength not less than 75Kg/cm2 with
dimensional tolerance *2 percent in cement mortar
(1:6) in Foundation & Plinth including watering, curing,
cost, carriage, royalty and taxes of all materials, cost of
all labour, T&P etc complete as per the direction of
Engineer-in-charge.

19.38

Cum

4361.40

84523.94

Brick work with Fly Ash bricks 23cm x 11cm x 8cm size
having crushing strength not less than 75Kg/cm2 with
dimensional tolerance 2 percent in cement mortar
(1:6) in Superstructure including watering, curing, cost,
carriage, royalty and taxes of all materials, cost of all
labour, T&P etc complete as per the direction of
Engineer-in-charge.

9.01

Ground Floor

36.70

Cum

4394.40

161274.48

9.02

First Floor

25.30

Cum

4716.90

119337.57

9.03

Second Floor

11.47

Cum

5037.20

57776.69

10

Brick work with Fly Ash bricks 23cm x 11cm x 8cm size
having crushing strength not less than 75Kg/cm2 with
dimensional tolerance x2 percent in cement mortar
(1:4) in Superstructure including watering, curing, cost,
carriage, royalty and taxes of all materials, cost of all
labour, T&P etc complete as per the direction of
Engineer-in-charge.

10.01

Ground Floor

5.43

Cum

4593.30

24941.62

10.02

First Floor

6.96

Cum

4917.80

34227.89

11

Supplying M.S Door made out with ms flat, angle of
approved design & specification including cost of all
materials cost of manufacture, cost of one coat of
primer, all taxes T&P etc complete as per the direction
of Engineer-in-charge.

616.50

Kgs

72.70

44819.55

12

Supplying M.S Window made out with ms flat, angle o
approved design & specification including cost of all
materials cost of manufacture, cost of one coat of
primer, all taxes T&P etc complete as per the direction
of Engineer-in-charge.

967.50

Kgs

76.80

74304.00

13

Labour charge for fitting, fixing of M.S door, window,
grill ,Gate including all cost etc complete as per the
direction of Engineer-in-charge.

39.08

Sgm

68.10

2661.35

14

12mm thick cement plaster in cement mortar (1:6) over
brick masonary to the smooth surface including
watering, curing, cost, carriage, royalty and taxes of all
materials, cost of all labour, T&P etc complete as per
the direction of Engineer-in-charge.

14.01

Ground Floor

190.19

Sgm

145.50

27672.65

14.02

First Floor

151.60

Sgm

149.00

22588.40

14.03

Second Floor

71.89

Sgm

10963.23

1

Black Deveiepment Officer
Raigangpur

152.50




15

16mm thick cement plaster in cement mortar (1:6) over
brick masonary to the smooth surface including
watering, curing, cost, carriage, royalty and taxes of all
materials, cost of all labour, T&P etc complete as per
the direction of Engineer-in-charge.

15.01

Ground Floor

365.54

Sgm

207.90

75995.77

15.02

First Floor

283.53

Sgm

213.00

60391.89

15.03

Second Floor

52.63

Sgm

218.30

11467.30

16

Supplying, fitting and fixing Vetrified tile in floors treads
or steps and landing on 20mm thick cement mortar
(1:4) 1cement:4 course sand and filling joints with white
cement of approved quality including cost of all
materials, labour T&P etc. required for the work all
complete as per direction of Engineer-in-charge.

16.01

Ground Floor

92.33

Sqm

965.60

89153.85

16.02

First Floor

69.39

Sgm

975.90

67717.71

17

Supplying, fitting and fixing Glazed tile in floors treads
or steps and landing on 20mm thick cement mortar
(1:4) 1cement:4 course sand and filling joints with white
cement of approved quality including cost of all
materials, labour T&P etc. required for the work all
complete as per direction of Engineer-in-charge.

17.01

Ground Floor

7.62

Sgm

700.40

5337.05

17.02

First Floor

5.23

Sgm

710.60

3716.44

18

Supplying, fitting, fixing of Vetrified tiles of size 600mm
X 600mm Coloured /Printed series (Homogeneous) in
dados skirting and risers of steps on 12mm thick
cement plaster (1:3) jointed with neat cement slurry
mixed with pigments to match the shade of the tiles
including all costs complete as per the direction of

18.01

'Engineer-in-charge.
Ground Floor

6.81

Sgm

1070.80

7292.15

18.02

First Floor

17.00

Sqm

1086.20

18465.40

19

Fixing Glazed tiles (20cmx30cm / 20cm x 20cm special
plain /printed series ceramic wall tiles of premium grade
having thickness 6.5mm to 6.7mm confirming to IS
13753) in dados skirting and risers of steps on 12mm
thick cement plaster (1:3) jointed with neat cement
slurry mixed with pigments to match the shade of the
tiles including all costs complete as per the direction of
Engineer-in-charge.

19.01

Ground Floor

127.26

Sgm

764.40

97277.55

19.02

First Floor

22.62

Sgm

779.80

17639.08

20

Providing fitting, fixing of Aluminium door with anodized
Al. door section of 9202 as vertical member, 9201 as
top member and 9200 as bottom and middle member
with frame section as 9221by means of tapered clip No.
4660 and the frame to be completed by means of
jointing angle No. 1855 including all cost of labour,
T&P, hire charges of drilling machine, labour charges
etc complete as per the direction of Engineer-in-charge.

128.63

Kgs

468.80

60301.74

21

Providing and fitting of (12 mm thick) Pre-laminated
Board Standard Type (ISI) in Aluminium frame of doors
including cost of all materials, labour T&P etc complete
as per the direction of Engineer-in-charge.

8.46

Sgm

744.80

6301.00

22

Supplying, fitting, fixing up window (sliding type) made
up aluminum Section 9778as windows frame, section
no. 4095, 4096 and 9777,3994 as shutter frame with
5mm thick black glass as panel fitted with rubber
beading including locking arrangement including all
fitting including cost of materials all taxes labour, T&P
etc. complete as per direction of Engineer-in-charge.

21.75

Sgm

618.10

13443.67




23

Providing and fitting of glass pane (6 mm thick black
Glass) for slinding windows and ventilators including
cost of all materials, labour T&P etc complete as per
the direction of Engineer in charge.

4.38

Sgm

840.50

3681.39

24

20mm thick grading plaster (1:4) in finished smooth
over roof slab after cleaning the surface including
watering, curing complete with cost, conveyance,
royalties and taxes of all materials and cost of all
labour, T&P required for the work as directed by the
Engineer-in-charge.

24.01

Ground Floor

15.66

Sgm

228.60

3579.88

24.02

First Floor

94.44

Sgm

233.80

22080.08

24.03

Second Floor

15.41

Sgm

239.00

3682.99

25

Painting 2 coats with any approved paint in new iron
works including sand papering, polising surfaces, cost
of paints, cost of all labour, T&P, etc complete in all
floors as per direction of Engineer-in-charge.

25,01

Ground Floor

52.35

Sgm

140.30

7344.71

25.02

First Floor

45.34

Sgm

146.40

6637.78

25.03

Second Floor

4.39

Sgm

152.80

670.80

26

Finishing plastered surface of wall surface with Acrylic
wall putty (Water based) & making smooth to recive
painting including cost of scaffolding etc. with cost of all
materials, labour T&P etc complete as per the direction
of Engineer-in-charge.

26.01

Ground Floor

84.30

Sgm

93.70

7898.91

26.02

First Floor

68.31

Sgm

95.10

6496.29

26.03

Second Fioor

9.76

Sgm

96.50

941.84

27

Priming 1 coat with wall primer (water bond) of any
approved shade including all costs complete as per the
direction of Engineer-in-charge.

27.01

Ground Floor

322.58

Sgm

61.00

10677.38

27.02

First Floor

312.22

Sgm

62.50

195613.756

27.03

Second Floor

33.43

Sgm

64.10

2142 .87

28

Distempering 2 coats to wails with distemper of
approved shade on new work to give an even shade
including cost of distemper and labour, T & P. etc
complete. as per direction of Engineer-in-charge.

28.01

Ground Floor

322.58

Sgm

66.30

21387.06

28.02

First Floor

312.22

Sgm

67.90

21199.74

28.03

Second Floor

33.43

Sgm

69.50

2323.39

29

Finishing to the exposed surfaces of wall with weather
coat of any approved shade on new work 2 coats over
1 coat of primer to give an even shade including cost of
weather coat all cost of all labours and T&P etc
complete as per the direction of Engineer-in-charge.

20.01

Ground Floor

190.19

Sgm

135.10

25694.67

2¢.02

First Floor

158.99

Sgm

140.40

22322.20

29.03

Second Fioor

68.43

Sgm

144.30

9874.45

30

Supplying, fitting and fixing of stainless steei of 304
grade in hand railing using 50 mm dia of 2 mm thick
circular pipe with Balustrade of size 32 mm x 32mm x
2mm @ 0.90 mtr C/C and stainless square pipe bracing
of size case as per approved design and specification,
buffing, polishing etc. with the cost, conveyance taxses
of all material, cost of all labour etc. complete in alt
respect as per the direction of Enginger-in-charge.

290.75

| .

Kgs

336.10

97430.32

Bleck Boveiopment Officer

Rajgangpur




31

Dressed seasoned sal wood (50mm. to 150mm. &
above 2.75m. long.) work framed and fixed (wrought
and put up) in trusses, purlins, frames of doors,
windows, ventilators and beams as per the direction of
Engineer-in-charge.

0.39

Cum

53871.60

21009.93

32

32mm thick teak wood fully glazed shutters complete
with iron fitting and wooden hinged cleats etc., fitted
and fixed in position including all labour, but excluding
the cost of glass panes and iron fittings as per the
direction of Engineer-in-charge.

11.74

Sgm

3427.80

40242.38

Borewell

33

Labour for driliing of perfectly vertical bore hole of
specified dia for a specified depth below ground level
through consolidated and un-consolidated rock with
down the hole hammer drilling rigs of combination
drilling rigs required to suit the site conditions as per the
direction of Engineer-in-charge including supply of rigs
with its accessories, T&P & consumabile etc. for
lowering 125mm dia PVC pipes for housing fitted with
socket and with or without well screens as per the
necessity for the soft medium and hard formation PVC
pipe casing pipes if required to prevent collapse of the
over burden is to be provided by the contractor
including lowering and with drawing after completion of
the Tube Well as per the direction of Engineer in
charge.

33.01

Drilling of 150mm dia 0.00 mtr. 40.00 mtr.

40.00

Mtr

680.00

27200.00

33.02

Drilling of 100mm dia 40.00 mtr. 105.00 mtr.

56.00

Mtr

560.00

31360.00

34

Lowering the following size PVC pipe with or without
slotted pipes as per the necessity from 0 mtr. up to 30
mtr. depth, fitted & fixed up in perfectly vertical position,
including cutting & threading pipe & slotted pipe &
supplying & fixing all jointing materials T&P etc.
complete & keeping the top of the casing pipe threaded
including plugging Tube Wells to prevent entry of
foreign matters from above as per the direction of
Engineer-in-charge.

34.01

Lowering of 150 mm dia PVC Pipe

25.00

Mtr

121.00

3025.00

34.02

Cost of 150mm dia PVC Pipe (Sch-80)

25.00

Mtr

1143.00

28575.00

35

Cleaning and developing the tube well with their own
compressor continuously worked till clear and adequate
discharge is obtained from the tube well including
supply and use of all necessary equipments and
labours as per the direction of Engineer-in-charge.

1.00

Each

3622.00

3622.00

36

Supplying all materials, labour, T&P and providing,
fitting and fixing submersible pump with squirrel cage
induction type submersible type submersible electric
motor to run on 3phase/ 1 phase line voltage ranging
from 320 volt to 450 volt conforming to IS: 8034/89 with
following specifications with suitable control panel,
jointing with GI/PVC/HDPE pipes, electrification,
testing, commissioning, trial running, conveyance of all
materials to worksite, payment of taxes etc. all
complete as per specification and direction of the
Engineer-in-charge (Texmo/Crompton
Greaves/Kirloskar make)

36.01

1H.P Single Phase vertical water cool submersible
pump set with discharge 1800/2200 12 stage head
range of 70/90 mtr with discharge capacity with outlet
dia 25mm

1.00

Each

19737.20

19737.20

36.02

DOL Control Panel

1.00

Each

3060.30

3060.30

36.03

Well Cap

1.00

Each

204.02

204.02

36.04

40mm dia steel short piece

2.00

Each

204.02

408.04

36.05

50mm size Cl bracket \l v f

1.00

Pair

121.20

121.20

T
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36.06

2.5mm sq.mm Flat Cable

120.00

Mtr

114.00

13680.00 |

36.07

25mm dia PVC Pipe

57.00

Mtr

186.00

10602.00

36.08

Labour Charges for lowering including transportation

1.00

Each

3500.00

3500.00

36.09

Steel rope with cover

100.00

Mtr

35.70

3570.00

P.H Work

37

Supplying all labour, T&P for earth work in excavation in
all kinds of soil within initial lead of 50m and 1.50m
initial lift including rough dressing and breaking clods to
minimum 5cm to7 cm and laying in layers not
exceeding 0.30cm in depth as per specification
complete as per the direction of Engineer-in charge.

14.40

Cum

199.60

2874.24

38

Supplying all materials,labour, T&P for filling in
foundation and plinth with sand well watered and
rammed including cost, all taxes & royaity of all
materials and conveyance of all materials to work site
etc. complete as per the direction of Engineer-in-
charge.

4.98

Cum

349.70

1741.51

39

Supplying all materials,labour, T&P for cement
concrete(1:3:6) with 4cm.hard granite metal including
cost, all taxes & royalty of all materials, curing and
conveyance of materials to the work site etc complete
as per the direction of Engineer-in-charge.

1.44

Cum

4693.80

6759.07

40

Supplying all materials,labour, T&P for cement
concrete(1:2:4) with 12cm.hard granite chips including
cost, all taxes & royalty of all materials, curing and
conveyance of materials to the work site etc complete
as per the direction of Engineer-in-charge.

0.72

Cum

6030.00

4341.60

41

Brick work with Fly Ash bricks 23cm x 11¢cm x 8cm size
having crushing strength not less than 75Kg/cm?2 with
dimensional tolerance +2 percent in cement mortar
(1:6) in Foundation and Plinth including watering,
curing, cost, carriage, royalty and taxes of all materials,
ccfnst 0{3 all labour, T&P etc complete as per the direction
of E.I.C.

4.84

Cum

4361.40

21109.18

42

Supplying ali materials labour, T&P for 12mm thick
cement plaster (1:4) over brick work including cement
punning including cost all taxes, royalty of all materials,
curing and conveyance of materials to the work site etc
.all complete as per the direction of Engineer-in-
charge.

37.31

Sgm

193.20

7208.29

43

R.C.C. M-20 grade with 20mm and down grade C.B.
chips including hoisting, laying hire charges of concrete
mixture, vibrator, watering, curing and cost of all
materials and labour, T&P centering shuttering etc
complete but cost of reinforcement complete as per the
direction of Engineer-in-charge.

0.89

Cum

9199.40

8187.47

44

Providing M.S. reinforcement for R.C.C. work including
cutting, bending, binding and tying the grills and placing
in position including cost of binding wire 18 to 20 gauge
and cost and carriage of steel as per the direction of
Engineer-in-charge.

0.68

Qntl

8828.90

6003.65

45

Construction of 1.20 m dia and 2.00 m deep soak pit as
per the direction of Engineer-in-charge.

2.00

Nos

16221.20

32442 .40

46

Construction of Inspection Chamber of inside size 0.60
m x 0.60 m x 0.60 m deep with RCC Cover slab as per
the direction of Engineer-in-charge.

2.00

Nos

6938.20

13876.40

47

Fixing Wash down water closet ( European type W.C)
with intigral ' S 'or 'P' trap confirming to IS 2556:Part 8-
2004 to the floor with wooden plug and chromium
plated screws including jointing the trap with soil pipe in
cement mortar (1: 1) etc all complete as per spcification
as per the direction of Engineer-in-charge.

47.01

White vitreous china Wash down water closet (EWC)

4.00

Nos

5234.10

20936.40

48

Providing and Fixing PVC Low level flushing cistern
with manually controlled device ( hand lever) confirming
to 1S: 7231,with all fittings and fixtures etc, all complete
as per specification as per the direction of Engineer-in-

charge.

4
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48.01

10.00 ltrs capacity Low level flushing cistern-White

5.00

Nos

1697.80

8489.00

49

Fixing of Brass Screw -Down Bib Cocks (Tap) Polished
bright confirming to 1S:781-1995 of the following
nominal sizes as per specification as per the direction
of Engineer-in-charge.

49.01

15 mm dia C.P. Brass Short Body Bib Cock (Jaguar
make)

5.00

Nos

672.10

3360.50

49.02

15 mm dia C.P. Brass Long Body Bib Cock (Jaguar
make)

4.00

Nos

1033.50

4134.00

49.03

15 mm dia two way Bib Cock (Jaguar make)

3.00

Nos

1853.60

5560.80

49.04

15 mm diameter long handle elbow operated bib cock
(Jaguar make)

1.00

Nos

1482.50

1482.50

49.05

15 mm diameter Pillar cock (Jaguar make)

3.00

Nos

696.90

2090.70

49.06

Health Faucet with CP tube (Jaguar make)

5.00

Nos

1582.80

7914.00

50

Fixing of Brass or C.P screw down stop cocks/
concealed stop cock/ angle stop cocks confirming to IS:
781-1995 of the following nominal sizes as per
specification compiete as per the direction of Engineer-
in-charge.

50.01

15 mm dia Brass Screw- down Stop Cock

15.00

Nos

656.00

9840.00

50.02

125mm CP grating

6.00

Nos

72.90

437.40

51

Fixing Wash Basins with hole for Pillar Taps confirming
to IS 2556:Part 4-2004 with Cast Iron or M.S brackets
painted white including cutting holes in walls and
making good the damages etc all complete as per
specification as per the direction of Engineer-in-charge.

51.01

Vitreous China flat back Wash Hand Basin of size 550
mm x 400 mm

3.00

Nos

2897.30

8691.90

52

Supplying all materials, labour, T&P and fixing of
Stainless Steel Kitchen sink with hole for pillar taps with
C.I/M.S brackets painted white including holes in walls
and making good the damages etc all complete as per
PH specification as per the direction of Engineer-in-
charge.

52.01

Stainless sink 510mm x 600mm x 225mm

2.00

Nos

4033.80

8067.60

53

Supplying all materials, labour, T&P and fixing of
Stainless Steel Laboratory sink with hole for pillar taps
with C.I/M.S brackets painted white including holes in
walls and making good the damages etc all complete
as per PH specification as per the direction of Engineer-
in-charge.

53.01

Laboratory sink 600mm x 450mm x 300mm

1.00

Nos

85633.40

8533.40

54

Fixing Rational moulded Polythylene cylindrical vertical
water storage tanks confirming to 1S:12701--1996
including cutting holes through the tank and fixing mild
steel tubes and fitings and providing extra socket jam
nut, fixing ball valves etc including hoisting upto a
height of 5 mtr above ground level and placing the tank
to the required position etc all complete as per
specification and direction of Engineer-in- Charge.

54.01

2000 litres capacity PVC water storage tank

1.00

Nos

30300.00

30300.00

55

Providing and fixing Chlorinated Polyvinyl Chioride
(CPVC) Pipes confirming to IS: 15778 having thermal
stability for hot & cold water supply, including all CPVC
plain & brass threader fittings, fixing the pipe with
clamps at 1.00m spacing. This includes jointing of pipes
& fittings with one step CPVC solvent cement and
testing of joints etc as per direction of Engineer in
Charge.

55.01

25 mm nominal outer dia pipe \ = i

25.00

Mtr

265.50

6637.50

"

|
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56

Providing and fixing to wall or celing and floor
Chlorinated Polyvinyl Chloride (CPVC) Pipes confirming
to IS: 15778 of the following nominal bore with clamp
including making good the damages to wall ,celling &
floor etc complete as per specification as per direction
of Engineer in Charge.

56.01

20 mm nominal outer dia pipe

10.00

Mtr

227.10

2271.00

56.02

25 mm nominal outer dia pipe

35.00

Mir

302.00

10570.00

57

Fixing of UPVC Ball Valve (Horizental plunger type)
confirming to I1S: 1703-1977 as per specification &
direction of Engineer-in-charge

57.01

25 mmdia

2.00

Nos

624.50

1249.00

58

Providing and laying in trenches PVC pipe ( 4Kg/cm2)
as sewer line and alinging to requisite gradients inside
the trench, jointing with solvent cement with 0.08m
sand filling in bed , 0.10m C.C ( 1:4:8) using 40 mm
size hbg metal in bed & for intermidiate pillar including
lowering the pipes to the bed of trench, Earthwork in
excavation in all kind of soil ,Filling the trenches with
excavated earth with watering and ramming and
removal of surplus earth, testing of sewer line etc.
complete as per the direction of Engineer.in charge.

58.01

75 mm PVC Pipe

10.00

Mtr

843.90

8439.00

58.02

110 mm PVC Pipe

10.00

Mtr

885.10

8851.00

59

Supplying all materials, labour, T&P and fitting and
fixing U-PVC, SWR soil waste ventilating pipes and
fitting of the following outside diameter conforming to
13592/1992 to walls with nails bobbins and wooden
plugs or laying in trenches including with supply of
approved rubber lubricant by non-heat application
method as per manufactures specification testing earth
work in excavation in all kinds of soil and refilling of
trenches all complete as per specification and direction
of Engineer.in charge.

59.01

110 mm U-PVC Pipe

5.00

Mtr

284.20

1421.00

59.02

110 mm U-PVC 'P' trap

2.00

Each

294.20

588.40

58.03

110 mm U-PVC door bend

2.00

Each

302.10

604.20

59.04

110 mm U-PVC Plain bend

10.00

Each

287.10

2871.00

59.05

110 mm U-PVC Cowl

2.00

Each

77.30

154.60

59.08

110 mm U-PVC Coupler

8.00

Each

130.30

1042.40

59.07

75 mm U-PVC door bend

4.00

Each

207.90

831.60

59.08

75 mm U-PVC Plain bend

8.00

Each

163.80

1310.40

59.09

75 mm U-PVC Coupler

8.00

Each

97.60

780.80

60

Fixing 15 mm dia PVC inlet connection pipe and
making connection with pillar cocks and supply main for
wash basin complete as per specification. & direction of
Engineer-in-charge.

60.01

15mm dia

7.00

Nos

195.40

1367.80

61

Fixing PVC Waste Pipe of the following diameter for
sink or wash basin including brass check nut complete
as per specification & direction of Engineer-in-charge.

61.01

32mm dia

7.00

Nos

174.50

1221.50

62

Fixing chromium plated Brass waste of the following
nominal diameter for wash basin and sink as per
specification & direction of Engineer-in-charge.

Rajga




62.01 | 32mm dia 4.00 Nos 409.70 1638.80
Cutting holes through existing brick work including
63 making good the same in cement mortar ( 1: 4 ) for
taking G.I1/ P.V.C pipes and fittings all complete as per
specification & direction of Engineer-in-charge.
63.01 | 250 mm thick wall 18.00 Nos 49.60 892 .80
63.02 | 375 mm thick wall 10.00 Nos 74.30 743.00
CuttingCgroves in pucca floor and walls for taking
G.l/PVC pipes and making good the damages as per
64 specification etc all complete as per the direction of 2275 Mtr 182.90 4160.98
Engineer-in-charge.
Fixing water closet Porcelain pan ( Indian type W.C pan
) confirming to IS 2556:Part 3-2004 duly embeded in
65 | cement concrete 1:4:8 ( using hbg metal 4 cm size ) all
complete as per PH specification as per the direction of
Engineer-in-charge.
65.01 | 580 x440mm size Orissa Pan (White) 1.00 Nos 2797.80 2797.80
El Work
Recessed wiring to light point / fan point / exhaust fan
point / call bell point with 1.5 sq.mm FR PVC S.C. Cu
wire & 1.5 mm2 S.C. Cu FR wire as running earth in
66 | 20mm non metalic PVC flexible pipe with SA modular
type switch & c.rose mounted on MS box with front
bakelite cover including all accessories and connection
as per direction of Engineer in Charge.
66.01 | Group (A) 20.00 Nos 546.00 10920.00
66.02 | Group (B) 40.00 Nos 770.00 30800.00
66.03 | Group (C) 11.00 Nos 1051.00 11561.00
67 | - do - 5A plug point with - do- 6.00 Nos 642.00 3852.00
68 | - do - 5A plug point with - do- on existing board 19.00 Nos 262.00 4978.00
69 | S/F of 15A switch and socket (Modular type) 4.00 Nos 625.00 2500.00
70 Recessed wiring to submain of following sizes of PVC
S.C Cu. Wire -do-
70.01 | 2x1.5mm2 + 1x1.5mm2 190.00 Mtr 130.00 24700.00
70.02 | 2X2.5mm2 + 1x1.5mm2 260.00 Mtr 144.00 37440.00
70.03 | 2x4.0mm2 + 1x2.5mm2 150.00 Mtr 161.00 24150.00
71 | S/F of BK angle holder 25.00 Nos 60.00 1500.00
72 | SIF of 1 x 20watt LED tube light fitting box type 21.00 | Nos | 401100 21231.00
73 | SIF of superior type call bell 2.00 Nos 150.00 300.00
74 | SIF of 48" AC ceiling fans complete 11.00 | Nos | 231000 25410.00
75 | S/F of 5 step electronic fan regulator (Modular type) 11.00 Nos 540.00 5940.00
76 | SIF of 18" Exhaust Fan 6.00 Nos | 3850.00 23100.00
77 | SIF of 63 Amp DP main switch 1.00 Nos | 2050.00 2050.00
S/F of double door 4 way MCB DB with 6 nos of 32 Nos
78 amp SP MCB 1.00 3200.00 3200.00
79 | SIF of 15 watt LED bulb ‘ 24.00 | Nos 280.00 6720.00
80 | S/F of 45 watt street light , L L 1,(, 400 | Nos | 450000 18000.00
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81

S/F of general earthing as per govt. specification

2.00

Nos

2487.00

4974.00

GST as Applicable

Total Rs =

38,98,299.00

My quoted rate is

(Rupees Thirty Eight Lakh Ninty Eight Thousand Two Hundred Ninty Nine Only)

(both figure & word) Excess over / Less than / Equal to above estimated cost.

Note :
. The Contractor should not write anything except quoting of percentage and incase of anything

regarding tender.

2. Strike out which are not applicable.

Total :- 81 (Eighty One) ltems only
No. of correction :-

No.of overwriting :-

No. of Interpolation :-

Approved for 81 (Eighty One) ltems only

Signature of Contractor

Block Deve]o

Lol

ment Officer

Rajgangpur
slock Be vlgwmfrl Officer

Rajgangouf
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DETAILED TENDER CALL NOTICE

1. The Block Development Officer, Rajgangpur, Sundargarh invires percentace Rare basis for the following
work in sealed render on behalf of Governmenr of Odisha from registered und cligible contracror of the
State PWD (R&DB} / Water Resource / Rural Wark / Minor drrigation [/ CPAYD. for the following works
eventually to be drawn up in the P1 forms ig conformity with the details Tender Call Nortice.

2. The Tender call notice is available from official websire of Sundargarh Distrier (Sundergarhuonic.in) from
10.00a.m. of dt. 23.03.2023 to 5.30p.m. of 06.04.2023. The last date and time of submission of bid s
per contract dara. Last dare of Received of render documents is upro 1.00 PM dated 10.04.2023.

3. The bids documents will be opened by the assigned officer in the office of the Block Development Officer,

Rajgangpur ar 11.00 A M. on dated. 12.04.2023 in the presence of the biddersauthorized-represermtatives™

who wish to-attend——

4. The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Rajgangpur.

5. The Bank drafr shall be deposited in the shape of bank draft prepared on or before the last date of receipt
along with hid.

(. The bid must coutain, EMD, Registration Cerrificare.

7. The Bid must contiin PAN Card.
The Bid must contain GST Certificate.

9. Deleted,

0. The Bid must contain Affidavit for the particular work, schedule A, C, E, & Fand documents required as

per relevant clauses of the DTCN.
[l Dielered.
12. Deleted.

13 The work is o be completed 1 all respects withia the period mentioned against each work, Tenderers whose
tender is accepred must submit n work programme at the time of execution of Agreement.

14 All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Deparoment.

15. Anapplicant or any of its constituent pactmers of whose contract for any work has been rescinded or who has

abandoned any worl 1 rhe last five years, prior to the date of the bid, shall be debarred from qualificaton.
The renderer is o furnish an affidavit at the time of submission of tender paper abour the authentication of
tender documents. An affidavic o this effect 1s to be furnished in Schedule-T7. Non furnishing of the
wformation in Schedule - F and required athidavit in Schedule = ¥, the bid document will be summarily
rejected,

Lo. No Relation certificate.
The connactor shall furnish a certificate along with the tender to the effect that he is not related to any olficer
oy the rank of an Assistant Engineer & above or Under Sceretary & above in the PR Depariment, 1 the fact
subscquently proved o be false, the contract is liable to be reseinded. The carnest moner & the totl seearii
will be forfeited & he shall be liable o male good the loss or damages resulimy for sucl canccllations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule- A

17. {0 Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge
Works.

a) Name of the Road/Bridge:-
b) Bstmated Cost-
o) Total Length:-
dy Major item of works/Type of Bridge:-
¢) Quantny of items 5 oas per Agreement:-
1) as per execution:-

CONTRACTOR




18.

19.

22.

Iii)

£ Date of Commencement:

g) Stipulated date of Completion:-

) Actual date of completion:-

i) Other details of any. -

i) ‘The prospeetive applicant in its name should furnish list of works executed in Schedule- D1 satisfactorily
completed and List of works in progress in Schedule-1D2.

[f av individual makes the application, the individual should sign above his full tvpe written name and current
address.

[fthe application 1s made by proprietary firm, it shall be signed by the proprictor above his full type written
nime and the full name of his fiem with its current address.

1 the application 1s made by a firm in partnership, it shall be sigaed by all the purorers of the firm above thelr
full type writien names and current address, or alternatively by a partner holding power of attorney for the
firm i which case 1 cerufied copy of the power of attormney shall accompany the applcation. A certified copy
of the partnership deed and current address of all partners of the firm shall also accompany the application.

[ the application is made by a limited company or a corporation, 1t shall be signed by duly authorised person
holding power of artorney for signing the application in which case a certified copy ol the power of attorney
shall accompany the application. Such limited company or corporation will be reqaired o furnish satisfactory
evidence of s existence along with the technical bid,
The render should be stetly in accordance with the provisions as mentioned w the tender schedule. Aoy
change mn the wordings will not be accepted.
No tenderer will be permitted to furnish their tender in their own manuseript papers. M information’s should
be submitted i Hoglsh, The applicants name should appear on cach page of the applicason along with his
signature or the signatare of his authorised representative at the bottom of each prgc.
Percentage rate contract (vide works Deparement letter No — 8310 dt - 17-05-2006),
In case of percentage rate tender

The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.
(1) Comracrors partcipated in the tender for more than one worlk may offer conditional vebare.  Rebate

offer submirted in separare sealed ¢ clope shall be opened, declared and recoded frse The rebate <o
offered shall be considercd atler opening of all packages called i the same render Notice. The
contractors who wish o tender Tor two or more works shall submir separate tender for cach,

(1) Only percentage quoted shall be considered, Percentage quoted by e Conrractor should be
accurately filed tn figures and words, so that there is no discrepancy,

[Fany discrepaney s found in the percentage quoted words & tigures, then the percentage quoted by
the contractor in words shall be taken as correct.

I any discrepancy s found in the percentage quoted 1 percentage excess  less and the total amount
quoted by the contractor, then the percentage will be taken as correct.

The percentage quoted in the tender withour mentoning excess ot less and nat supported with the
carrespondimg amount will be treated as excess.

The pereentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then twwill he ireated as PUrcentage excess.

The percentage quoted 1w the tender \\'illmul'mcnrioning excess / less supported with correspondung
amount 1 allicd with the percentage then 1t will be treated as to which side the imoune tallies,

The comuiacior will write percentage excess / less up o two decimal point only, I£ he writes the
percentage excess / less up to three or more decimal points, the two dectmal point shall only be
constdered without rounding off,

The tender shall be written legibly and free from erasures, over writings or corrections of flgures.
Corrections, over writings & interpolations where unavoidable should be made by making out inttiating,
dating and rewriting.

Lo the contract PT ame is the essence. The contractor is reguired 1o maiin g certamn rate of progress

specify i the conpact,

CONTRACTOR Block Devel dit Officer
: « Rujaungfpur
sluck Development Officer

Raigahgpuf
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(v) The quality mentioned can be increased ot reduced to the extent of 10% for individual items subject to a

i)
(vii)

25.

28.

29.

30.

31

32.

33.

34.
35.

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess ot less shall be added ot subtract from the gross amount of the bill.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
detailed specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint
at a future date that plans and specifications have not been seen by the tenderers cannot be entertained. The
drawing furnished with the tender are tentative and subject to revision ot modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. The work shall however be executed as
per final approved drawing to be issued by the Engineet-in-Charge as and when required.

Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of
materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quatries have been misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and detrick stand etc. as required for the
work.

Tt must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security)
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Petformance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as pet
Works Department Office Memorandum No.14459 dtd.20.09.2018.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .

Schedule of quantities accompanied in shall be definitely undetstood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-evet.

The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
ptior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineet-in-charge will pay the contractor in consideration of the execution, completion and
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maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer,Rajgangpur, Sundargarh and in no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of
the contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit
together with the earnest money and the amount withheld according to the provision of P1 agreement shall
be retained as security for the due fulfillment of this contract and additional performance security in
accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and
the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form part of the agreement.
The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance secutity including additional performance
secutity.
Standard P.W.D. Form P-1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount
of initial security money is deposited. The security will be refunded after One year of completion of the work
and payment of the final bill and will not catry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.N0.202
W.F.D. dtd.06.03.98 respectively the E2M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.
The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/ 628842(5) Dtd.27.09.61 as amended from time to
time.
In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the conttactor.
The contractor shall bear cost of vatious incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.
Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.
Suitable water supply including pipe watet supply wherever available for the staff and labour as well as for the
work.
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Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in tisky operations.

Suitable fencing bartiers, signals including paraffin and electric signal where necessary at works and approaches
in otder to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or propetty due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus matetials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of catriage of all materials
and incidental item of works.

It should be understood cleatly that no claim what-so-ever will be entertained to extra items of works quantity

- of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate

settled before the extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-441 50 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents and
office of the under signed during office hours everyday expect on Sundays and Public Holidays till last date of
sale and teceipt of tender papers. Intetested bidders may obtain further information at the same address. But it
must be clearly understood that the tenders must be received in order and according to the instructions.
Tenderers are required to go through each clause of P.W.D. Form P1 carefully in adldition to the clause
mentioned herein before tendering.
All reinforced cement concrete wotk should conform to Otissa Detailed Standard specifications, IRC Code
and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed concrete bridges
specifically for road and bridges issued by MORT & H, Govt. of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.
The Department will have the tight to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordeted in writing by the Engineet-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.
The contractot should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.
The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor ot from his security deposit or from the
proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderet shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.
Tt is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.

The Department will have the tight to supply at any time in the intetest of work any departmental matetials to
be used in the work and the contractor shall use such materials without any controvetsy ot dispute on
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that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the
work site

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and D
/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
cost of the test.

Measurement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will be taken as
L5m X 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

‘The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractot under any citcumstances.

The tenderer should furnished along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noseS\of the piers.
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Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed beating manufactured by widening.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineer-in-charge.

Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-III.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a cotrect indication of the actual quality of concrete.

Plin concrete and reinforced concrete specimens will be tested in nearest Government institution who are
conducting laboratory testing. Cost of testing of all specimens and samples will be borne by the Contractor.

The construction of well staining by injecting cement or grout in coatse aggregate placed in position shall not
be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

Tn well sinking, the maximum tolerance permissible in tlt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall catty out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of dlts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be catried out by the contractor at no extra cost to the
Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or mote Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chief
Engineer. The petiod of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one petcent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engincer and two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractot shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the petsonnel of
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor .The names of such Engineering petsonnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of
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the Graduate Engineer or Diploma Holder so employed by the contractot to the effect that the work executed
as per the bill has been supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91).
The required certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuting license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Depattment Resolution No-285 date-17.04.1974
‘The Otissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ tice referred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered duting its progress and to have quoted rates including labour and materials with taxes , octroi
;other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have misjudged as regard availability of materials, labour and other
factors.

Building & other construction welfare cess for construction workets shall be deducted @ 1% of the Gross
amount  of the bills from the contractor as per Resolution of Govt. of Orissa Labour &  Employment
Department.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Value is 0.50 lakh and above.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned authority with their bills, falling which the amount towards royalties
of different materials as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concerned department.

Under no circumstances interest is chatgeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineet-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road for 01 (One) year from the date of successful completion of the work.

(i) From the commencement of the works to the completion of the same, they are to be under the contractors

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Otissa harmless for any
claims for injuries to person or structural damage to propetty happemng from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost. . L
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Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant LS. Code / L R. C. code / MORT&H specifications.

Tilts and shifts

i) Maximum permissible shift is 150mm.

i) Maximum permissible tilt is 1 : 80.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progtess of the work the price of any material (excluding the cost of steel , cement & bitumen

(i)

(I11)

@

an

(I11)

(Iv)

) incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause
......... hereof ) increases or decreases as a result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and propetly pays in respect of that matetials
(incorporated in the wotk) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-

Formul calculate the in se or decrease in the price of materials.

Vm=0.75 x Pm xR x (i-io)

100 10
Vi = Increase or decrease in the cost of work duting the quarter under consideration due to change in the
price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R.B.L bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PMs= Percentage of materials component as per sub-clause of this clause.
Whete original contract period is one year and above , increases / decreases of cost of Steel, Cement &
Bitumen are to be paid recovered . Payments in case of increase are to be made with priot approval of Govt
when the total claim is more than Rs. 50,000/ and with prior approval of the EIC / Chief Engineer as the
case may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .
The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

Where original contract is more than Six Months & below one year , increases / decreases of cost of Steel
, Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with prior
approval of Govt when the total claim is more than Rs. 50,000/~ and with priot apptoval of the EIC / Chief
Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject to
the fulfillment of the conditions mentioned below :

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

Differential cost will be allowed only to the original agreement period , but not for the extended period even
though it might have been validly extended .

Differential cost will be allowed only after successful / completion of the work as per the approved work
programme . i,
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(VI)  Stdpulations contained in existing clause 31(f)
Recovery in case of dectreases shall be made by concerned Block Development Officer from the contractor
immediately .

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is
operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour.
VI=0.75 x PIxR x (i-i0)
100 io

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.

I = The minimum wages for labour prevailed during the quarter under consideration.
PL= Percentage of labour component (as per sub-clause).

(@) Similarly, if during the progress of work, the price of Petrol, Oil and Lubticants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed thete for by
the Government of India and the Contractor there upon necessatily and propetly pays, such increased or
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating fot the quarter under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated below :

0.75 X I(zR( D,—Dy )

Kl= X

100 Dy

K1 = Increase or decrease in the cost of work during the quarter under consideration due to changes in the

price of P. O. L.
R = The value of wotk done in Rupees during the quarter under consideration.

Di= Average Price per liter of diesel oil which was fixed by the Government of India during the quatter in

which the tender was opened.
D= Average Price per liter of diesel oil which is fixed duting the quarter undet consideration.

o= Percentage of P. O. L. component as per sub-clause.

\
-
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The following shall be the percentage of materials, labour and P. O. L. component for reimbursement /
tefund on variation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause

Category of Contractor’ Supply Departmental

Works. % Materials. % Labour % of P.O.L. Supply of materials.

Irrigation works

a) Structural works. 20% 30% 5% 45%

b) Earthwork, Canal
wotk,

»200/0 60% i 5% 15%

Embankment work etc,.

(R&B) Works

a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
materials ex{cept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (i})
labour and P.O. L. as per sub-clauses (a-i), (b) and (¢) of this clause shall be applicable in the following

mannet.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is

less than one year, no escalation admissible at all, in case of work where the stipulated period of completion is
one year and more escalation on account of price variations is admissible only for the remaining period after
excluding the first one year period provided that the work has been carried out by the contractor in terms of
the relevant provisions of the agreement. In the situation, where the petiod of completion initially stipulated in
the agreement is less than one year and subsequently the completion period has been validly extended on the
ground that the delay in completion of the work is not attributable to the contractor and in the result the total
period including the extended period stands at one year or more, escalation is admissible only the balance
portion of work executed beyond one year.

The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed ot reduction available and shall
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of
the Engineer-in-Charge furnish, verified in such a manner as the FEngineer-in-Charge may require any
document kept and such other information as the Engineer-in-Charge may require . The contractor shall
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant

to this condition together with an information relating thereto which he may be in 2 position to supply.

CONTRACTOR Block Develop!dfnlf fhicer
Raiganeeur
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For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements duting the
night time and signaling during day time and barricading etc. till the C.D. works ate opened to the traffic. No
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the
Engineer-in-charge every month.

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any
extra cost to the Department.

The details of foundation, sub-structure and floot protection for execution shall be done in accordance with
the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per clause 11 of the P-1 Contract.

Opver and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repait done by the
contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor.

The rate for each work of concrete items whetrever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to petcolation of water.
The quoted rates will be inclusive of this.

The materials, borrow areas and hutments at site should be atranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given

\
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as for as possible regarding the quantities as well as the total amount claimed. The claim book must be
submitted by the contractor regularly by 10% and 16 days of each month for orders of the Engineer-in-
Charge or competent authotity. Claims not made in this manner ot the claim book not maintained from the
commencement of the work are liable to be summararily rejected. The claim book is the property of the
Office. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or
before recession of the contract by the Department whichever is eatlie for record.
Number of tests as specified in LR.C. / MORT&H / 1.8.I specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratoties/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the
contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by
the contractor.
Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required
tests as per IRC / MORT & H / ISI requitements at his own cost for providing sufficient opportunity for
checking from time to time.

An Engineering personnel of the executing agency should be present at work site at the time of visit
of high level inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture’s should be affixed by the executing
agency indicating locations like school, hospital, No-hotn etc.

Condition for issue of plant & machinety to contractor on hire :- Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of
securtity deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire chatges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill

All transit and incidental charges in connection with the despatch of tools and plants and machineries
from workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinety is made over up to and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 houts for repairs.
The contractor shall immediately intimate in writing to the Engineer —in-charge when any plant or machinery
goes out of ordet requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towatds overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for petiodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hoppet
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of atrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed.

CONTRACTOR
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The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineet-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of superintending Engineer shall be final. The contractor shall on or
before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages to propetty etc. atising from any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-
chatge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for
the period that the machinery is not returned. Such period will be treated as working time. In the event of the
non-return of the machinery, the full value of the articles at the current market price will be recovered from
the contractot’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in
to an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Depattment will be attested by the contractor or his authorised agent
daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engineer-in-chatge shall be final and binding on him. Hire charges will be calculated according
to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand

between (here-in-after referred to as “the hirer” which expression

shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of
the one patt and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless

excluded by or repugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
Govt. and more particularly specified in the schedule here under between here in after referred to as “the tools
and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.
Now it is here by and between the parties here to as follows :-
In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
ot any other Government Department. The Govt. agtees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Sundargarh.

The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet ot in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works

Department. & workshop / store at Sundargarh in the same good condition in which they were received by
him .

\
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(e) 1In the event of the tools and plants not being returned on the expiry of the above-mentioned petiod, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(f) 'The tools and plants shall be open for inspection at all times to the officets of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the ptior sanction of the Assistant Engineer, he shall pay to Government additional hire
chatges as well as over time charges for staff for such excess operation at the rate apptoved by the Engineer-in-
charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

(i) Notmally the tools and plants will be supplied with operatingstaff. .

() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-ever duting the petiod of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

0 The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at libetty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
hire charges. -

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineet-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engineer-in-charge for the petiod the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be

final.
(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineet-
in-charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the No. Amount of hire per hour . Remarks.

articles .

Tn witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of
the State have set their respective hand, the day and the year here in above written.
Signed by :
1. 2.
Signed sealed and delivered in the presence of
1. 2.

fle 1.
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The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of execution.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

In case the 15t lowest tenderer or even the next lowest tendeters withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with

= forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black

listing the tenderers shall also be taken apart from disincentivising the tenderer.
ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P-1 Contract: -TIME CONTROL.: -

Progtess of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, %2 of the whole of the work before %2 of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the wotk before 3/4th of the whole time allowed under the contract has
elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the
Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the wotks as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work
ot from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate

]
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the forecast of the dates of commencement and completion of vatious trades of sections of the wotk and may
be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate programme has been agreed upon) complete the work as per
milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineet-in-Charge but shall nevertheless use constantly his best endeavorts to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

1) Force majeure, or

1) Abnormally bad weather, ot

1if) Serious loss ot damage by fire, ot

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
~————— -~ employed on the work, or.

v) Delay on the part of other contractots or tradesmen engaged by Engineer-in-Charge in executing

work not forming part of the Contract.
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incut additional cost, ot
vii) Any other cause, which, in the absolute discretion of the authotity mentioned, in Contract data is
beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items ot group of items for which a sepatate period of completion has been
specified. Compensation @ 1.5% per month of for delay of wotk, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is otiginally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor undet this
ot any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. Tn case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount.
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Management Meetings.

Fither the Engineer or the Contractor may require the other to attend a management meeting. The business of

a management meetings shall be to review the plans for remaining work and to deal with matters raised in

accordance with the early warning procedure.

The Engineer shall recotd the business of management meetings and is to provide copies of his record to

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to

be decided by the Engineer either at the management meeting or after the management meeting and stated in

writing to all who attended the meeting,

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission

notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made to Appendix XXXIV_to OPWD Code Vol-II on rules for black listing of Contractors vide

Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering
process.

b) Involvement it any sort of tender fixing.

¢) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and international violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

Labour Cess

1% Labour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.
a. Required E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Rajgangpur, Sundargarh before opening of the Bid for verification purpose, as per
Clause No.7.

c. Preferences will be given to contractors having experience in executing similar nature of worlk .

d Inforntation regarding current litigation, debarting / expelling of the applicant or abandonment of work by
the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F”.

e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN
i.e, before the stipulated date & time for opening of the bid.
Those Engineer Contractor ate desire of availing benefit as allowed to SC/ST Contractor is necessary

™

to record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender

paper treated as normal tender.

Total: - 126 (One hundred Twenty Six) Clauses only.
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*

*contract will be rescinded with forfeiture of E.M.D and security deposit and [/We*

shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

{l. ' (,
Wack Ucmb}o; ot Okicar
Rajgangsur
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SCHEDULE - C

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

Firstparty | Srif Smt ... Aged ............. Years, S/O.................. At/Po/Dist -

AND

Second party | Sri/ Smt ... Aged ............. Years, S/O.................. At/Po/Dist -
........................ (herein after called the Second Part) having H.T/L.T licence registration No
e validupto

G ] ] NFSTIENE T

AND WHEREAS the First Party of 1% part is the managing partner of ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for

n

the tender Work “.......ooo i AU .

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.
3. That, the First Party shall receive payment, signing the bill the document for the concerned work.
4. That, the Second Party shall abide the rules, regulation and specification of E.l. works of above
said matter.
In Witness where of Both the Party have signed in presence of
WITNESS

W2- oottt et E /1 : V(

M-
Block Develo n}nt Officor
Rajgangpur
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SCHEDULE-D1

WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED
Name of Name of Contract price Items of Date of Stipulated Actual Reasons
Employer location and in Indian works starting date of date of | for delay in
name of work Rupees the work | completion of | completi starting/
as per the work as onof | completion,
Agreeme per the work if any
= ] - | |~ nt_ | Agreement | |
1 2 3 4 5 6 8
N
CONTRACTOR Block Development Officer
Biock BRASGOREBH Officer
Raigangour
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS

Name of Name of Contract ltems Date of Stipulated date Revised Reasons for slow
Employer location price in of starting of completion of | target date of progress, if any,
and name Indian works the work | the work as per | completion of | with the updated

of work Rupees as per Agreement the work, if billing amount

Agreemen any
t
1 2 3 4 5 6 7 8
CONTRACTOR Block DeveloJrn nt Officer

giock BaigapgPee Officer

Rajganepur
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SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

Note:

ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works.

b) If yes: give details:

a) Has the tenderer or any of its Yes /No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the Contractor.

SCHEDULE -“F”
AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the required attachments for
the Tender work ...............ccooceeeeeeeee e sUbmiitted to the Block Development
Officer,Rajgangpur, Sundargarh are true and correct.

The undersigned also hereby certifies that neither our firm M/s nor any
of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder )

Date :
Total :- 27 (Twenty Seven ) Pages only + B.0.Q. ....to........ Pages Only.
\ .
M
CONTRACTOR Block Develclp ent Officer
ek BRSHERSY Officer

Rajgangspur



SO0 FOr T8 WOTK . oet et eer e ettt et s e ee e et eea e e e e s e e e e e e s e e
......................................... against Demand Draft No ......................Dated..................
of Bank .....c.coovvviiiiiiiiinienns Branch
ok
Block DeveloprL ' t Officer
 ocx Raiasegpent Office!
Rajgangpuf
For official use only
01. EM.D. Furnished / Not furnished
inshape of .......c.cooiiiiiii
Pledged / Not Pledged
02. Valid Registration certificate Copy furnished / Not furnished
03. PAN Card Copy Furnished / Not furnished
04. Valid GSTIN clearance certificate Copy Furnished / Not furnished.
05. Nos. of Tender paper
< I|| ;
CONTRACTOR Block Develapmient Officer
Siock Bai e Officer
Rajgangpur



