
e-mail-ori-Kuarmunda@nic.in 
GOVERNMENT OF ODISHA, 

PANCHAYAT SAMITI OFFICE, KUARMUNDA, DIST- SUNDARGARH 

TENDER CALL NOTICE NO...... OF 2022-23 
Letter No.- 5 83 Date: 27.03.2023 

The Block Development Officer, Kuarmunda, Sundargarh on behalf of Governor of Odisha invitesin 
"OFFLINE MODE Percentage Rate bids" in sealed cover for the following work from the class of eligible 

contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil 
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and 

other state government having validity of Civil License for execution of Building Works (including El &PH). The 
proof of registration from the appropriate authority shall be enclosed along with the Bid. Thie eligible contractors 
of the state P.w.D. (R&8/ Water Resources/Rural Works/M./C.P.W.D. for the following work eventually to be 
drawn up in the P.W.D. P1 foms in conformity with the Detailed Tender Call Notice. The bidders may submit bids 
for the following work. 

S. Name of the Work Amount put to Cost of Tender Bid security 
paper (Non-

refundable) in 
Rs. 

Period of 
Completion 

Class of 
No Tender in (1%) Contractor 

Rs.(Excluding 
GST) 

3 5 Z 
B' or "C" Class 

1 Construction of Day Care 
Subcentre building at 
Baniguni of Kuamunda block| 
of Sundargarh district under 

PM-ABHIM for the year 2022-
23 

2 Construction of Da 
Subcentre building at 

Tangarani of Kuamunda 
block of Sundargarh district 
under PM-ABHIM for the year 
2022-23 
Construction of Day Care 

Subcentre building at Kacharu 
of Kuamunda block of 
Sundargarh district under 
OMBADC for the year 2022-
23 
Construction of Day Care 
Subcentre building at 
Kumjharia of Kuarmunda 

block of Sundargarh district 
under OMBADC for the year 

2022-23 
The Bid documents and detailed terms and conditions can be downloaded from the District website 

Rs 38,98,117/ Rs 6,000.00 Rs 38,982.00 8(Eight) 
Months 

Care Rs 38,98,005/ 8(Eight) Bor "C" Class Rs 6,000.00 Rs 38,981.00 

Months 

Rs 38,98,181- Rs 6,000.00 Rs 38,982.00 8(Eight) 
Months 

B' or "C" Class 

Rs 38,98,242/- Rs 6,000.00 Rs 38,983.00 8(Eight) 
Months 

B or "C Class 

www.sundergarh.nic.in. 
1. Date and time for download Tender Paper: From Dt. 28.03.2023 to 19.04.2023. 2. Last Date of Receipt of Tender Paper: Dt. 21.04.2023 (1.00 P.M.) 3. Date of Opening of Tender Paper: Dt. 24.04.2023 (10.00 A.M.) 
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Terms and conditions . Cost of Tender Paper- The cost of bid document should be prepared in shape of Demand Draft (Non 

Refundable) issued from any Nationalized Scheduled 

Kuarmunda having its branch at Sundargarh on any working day from 28/03/2023 to 19/04/2023 for the 

above work along with the DTCN. 
2. Sale of Tender Papers: The tender papers will be available in the District Website of Sundargarn 

(www.sundargarh.nic.in) from dated 28/03/2023 to 19/04/2023. 
3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through 

Registered Post/ Speed Post only, and in no any other means, which must reach to the office of the B.D.O., 
Kuarmunda, At./P.O. Kuarmunda, Pin-770039, Dist- Sundargarh (Odisha) by 01.00 PM on dated 21.04.2023 

4. Last Date of receipt of Tender Paper: The last date of receipt of tender paper is 21.04.2023 (upto 01.00 

P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The 
tenderer must super scribe the work namne. 

Bank in favour of Block Development Officer, 

5. Date of Opening of Tender Paper: Date of opening of Tender Paper: The tender papers will be opened on 

24.04.2023 at 10.00 A.M. in the presence of the tenderers or their authorized representatives in the office of 
the undersigned. 

6. Earnest money deposit: The E.M.D. is to be deposited in shape of N.S.C/ Post Office Saving Bank Account / Post Office Time Deposit Account/ Kisan Vikas Patra/ Bank Guarantee in favour of Block Development 
Officer, Kuarmunda from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at 
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender 
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also 
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office Saving Bank Account/ Post Office Time Deposit Account/ Kisan Vikas Patra. 

7. Documents to be attached: The following document should be furnished with the tender papers failing which the tender will be liable to rejection. 
1. Tender paper cost in shape of DD in favor of the Block Development Officer, Kuarmunda. 
2. Self attested copy of Contractor Registration Certificate 
3. Self attested copy of PAN Card, GST Registration certificate 

8. SC/ST bidders are eligible for 50% EMD/ ISD exempted and 10% price preference without submitting any affidavit as per OPWD Code & Engineering/ Physically Handicapped (PH) contractors should submit an 
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current 
financial year. 

9. The civil contractor in order to take part in the composite tender should enter into an M.o.U. (Memorandum of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. /LT. license; for execution of electrical installation and other electrical works and a copy of such M.O.U. should be attached with the tender as per the proforma at Schedule-C which shall form a part of tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need to be furnished during verification. The above M.O.U. is not required in case of the civil contractor having valid registration in H.T./ LT. electrical license with the same name & style. 
10.f any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of 

Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed. 
11.Additional Performance Security Depost:-

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 
price/rates than the estimated cost put to tender shall have to furnish. 

Range of Difference between the estimated Additional Performance Security to be deposited by the 

cost put to tender and Bid Amount 
Below 5% 

SI No 

Successful Bidder 
No Additional Performance Security 
S0 % (Difference between estimated cost put to tender 
and Bld Amount) 
150% (Difference between estimated cost put to tender 
and Bid Amount) 

2 From 5% and above and below 10% 

3 From 10 % and above 

CONTRACTOR BDO, KUARMUNDA 



Page |3 N.S.C Post Office Saving Bank Account / Post Office Time Deposit Account Kisan Vikas Patra / Bank 
Guarantee in favour of Block Development Officer, Kuarmunda from any Nationalized Scheduled Bank in 
India counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. 12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the competent authority. 

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such tender papers. 
14. On review of the last performance of the work executed through B.D.0., Kuarmunda, the lowest-1 tender may/ may not be considered for the works though he/she becomes lowest-1 tenderer. 15. Quality of works cannot be compromised and the work should be completed within the stipulated period of completion and in no case the time extension will be allowed except the reasons not attributable to contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD code 
16. The Contractors who have failed to execute projects of this agency/broke out from execution process/ abandoned the project work midway/those who have been declared by this agency to be defaulters otherwise will not be allowed to participate in the present tender process. If any of such contractors participates then his/her papers will not be considered at all. 17. The Contractor should attach BOQ along with DTCN for each works separately. 18. G.S.T. shall be paid extra as applicable. 19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without assigning the reason thereof. 

Block Developrment Officer 

Kuarmunda Memo No. 584//Date. 27.03.2023 
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad, Sundargarh/ C.D.M&P.H.0, Sundargarh/ Nodal officer, OMBADC, Sundargarh/ Sub-Collector, Sundargarh/ Superintending Engineer, PWD/ RD/ MI, Sundargarh for information and necessary action. 

Block Develdgmentbfficer 
Kuarmunda Memo No. 58 S //Date. 27.03.2023 

Copy forwarded to Panchayat Samiti Notice Board, Kuarmunda/ Tehsildar, Kuarngund� / CDPO, Kuarmunda/ all Sarpanches of Kuarmunda Block for wide circulation of advertisement. 

Block Developmeht Officer 
Kuarmunda Memo No. 5&% //Date. 27.03.2023 

Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the Sundargarh district website: www.sundergarh.nic.in by for wide publication and timely respons�, by the� intending 
ak2 

Block Development Officer 
Kuarmunda 

Contractors. 

Memo No. 59S |/Date. 27.03.2023 
Copy Submitted to the Principal Secretary, l&PR Department, Odisha/Di&PRO, Sundargarh for kind information and necessary action. 

Block Developrment officer 

Kuarmunda 

0B23 
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER 

Reference Whether 
to Page furnished 

|Yes 
SI. Particulars 

No no. No. 

01Cost of tender paper 
02 E.M.D amount 

Copy of GST Registration Certificate and GSTIN 
03 

along with recent GST return copy 
04 Copy of PAN Card 

Valid labour license / furnish an affidavit at the 
time of submission of tender paper (online) about, 

05 
he has to submit the labour License at the time of 

Agreement. 
No Relationship Certificate in Schedule -A 

Schedule -C 
Works Experience Schedule - DD 

Information regarding current litigation, debarring 

06 

08 

09 
/expeling of the tender or abandonment of the 

(A) work by the tenderer (Schedule -F 
Affidavit of Genuineness of the Documents (Duly B) Notarized) in Non Judicial Stamp Paper 

10Signed DTCN & BOQ(Signature of the Bidders in 
10 

all Pages of the DTCN & BOQ 
Tools& Plants and machineries as per the 
requirement in Schedule-G (Minimum 80% marks 
to be obtained). 

(Proof of ownership of Tools & Plants and 
machineries is to be furnished in shape of copy of 
invoices/ required sale deed in case of 2nd 
purchase/ required lease deed with owner ship documents of the leaser duly attested.) In case of 
centering & shuttering materials certificate of the 
Execuive Engineer of Works Department/Govt. Department within 90 days of last date of receipt of tender is allowed. 

11 

List of plants and equipments Marks Truck or Tipper or Tractor with Trailer (1) 15 Water Tanker (5000ltr capacity) 
11)Concrete Mixer 
(1 Concrete Needle Vibrator 
(iv Concrete Plate Vibrator 
(v) Cantering & Shuttering Equipments (vi) | Water Pump 

(vi Diesel FElectric Generator (Vii) | Hydraulic Excavator or Back Hoe Loader 

10 

10 
10 

10 

10 
10 

10 
15 

CONTRACTOR 
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DETAILED TENDER CALL NOTICE 
1. The Block Development Officer, Kuarmunda, Sundargarh invites percentage Rate basis for the following 

work in sealed tender on behalf of Government of Odisha from registered and eligible contractor of the 

State PWD (R&B) /Water Resource/ Rural Work/Minor irrigation/C.P.w.D. for the following works 

eventually to be drawn up in the Pl forms in conformity with the details Tender Call Notice. 

The Tender call notice is available from official website of Sundargarh District (Sundergarh.nic.in) from dt. 

28.03.2023 to 19.04.2023. The last date and time of submission of bid as per contract data. Last date of 

Received of tender documents is upto 1.00 PM dated 21.04.2023. 

The bids documents will be opened by the assigned officer in the office of the Block Development Officer, 

Kuarmunda at 10.00 A.M. on dated. 24.04.2023 in the presence of the bidders authorized . 

representatives who wish to attend. 

The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be 

prepared in the name of Block Development Officer, Kuarmunda. 

The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt 

along with bid. 

The bid must contain, EMD, Registration Certificate. 
. 

The Bid must contain PAN Card. 

8. The Bid must contain GST Certificate. 

9. Deleted. 

The Bid must contain Affidavit for the particular work, schedule A, C, E, &F and documents required as 

per relevant clauses of the DTCN. 
10. 

11. Deleted. 

12. Deleted. 
The work is to be completed 

tender is accepted must submit a work programme at the time of execution ofAgreement. 

All tenders received wll remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders 

and validity of tenders can also be extended if agreed to by the tenderer and the Department. 

An appicant or any of its constituent partners of whose contract for any work has been rescinded or who has 

abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. 

The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of 

tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the 

information in Schedule - E and required affidavit in Schedule - F, the bid document will be summarily 

rejected. 
No Relation certificate. 

13. 
all respects within the period mentioned against each work. Tenderers whose 

14. 

15. 

16. 
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer 

in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact 

subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security 

will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The 

proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

17. Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge 

Works. 

a) Name of the Road/Bridge:-
b) Estimated Cost:-

c)Total Length:-
d) Major Item of works/Type of Bridge: 

e) Quantity of items ) as per Agreement: 

as per execution 

Date of Commencement: 

gStipulated date of Completion: 

HActual date of completion:-
Other details if any. : 

i The prospective applicant in its name should furnish ist of works exeçuted, in Schedule-D1 

satisfactorily completed and ist of works in progress in Schedule-D2. 
i) 

203 
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If an individual makes the application, the individual should sign above his tull type written name and cutrer address. rent 

18. 

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the ful name of his firm with its current address. 

19 

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full rype written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and current acddress of all partners of the firm shall also accompany the application. If the application is made by a limited company or a corporation, it shall be signed by duly authorised person holding power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical bid. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the wordings will not be accepted. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information's should 
be submitted in English. The applicants name should appear on each page of the application along with his signature or the signature of his authorised representative at the bottom of each page. Percentage rate contract (vide works Department letter No-8310 dt-17-05-2006). n case of percentage rate tender ) The contractors have to mention percentage excess or less over the estimated cost (In figures 

as well as words) in the prescribe format appended to the tender document. ) Contractors participated in the tender for more than one work may offer conditional rebate. 
offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so 

offered shall be considered after opening of all packages called in the same tender Notice. The 
contractors who wish to tender for two or more works shall submit separate tender for each. 
11) Only percentage quoted shall be considered. Percentage quoted by the Contractor should bbe 
accurately filed in figures and words, so that there is no discrepancy. a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted 

20 

21. 

2.2 

23 

24. 

Rebate 

by the contractor in words shall be taken as correct. b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total 
amount quoted by the contractor, then the percentage will be taken as correct. c)The percentage quoted in the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. d) The percentage quoted in the tender without mentioning excess less supported with 
corresponding amount does not tally with either to percentage excess or less then it will be treated 
as percentage excess. 

e) The percentage quoted in the tender without mentioning excess less supported with 
corresponding amount if tallied with the percentage then it will be treated as to which side the 
amount tallies. 

fThe contractor will write percentage excess / less up to two decimal point only. If he writes 
the percentage excess / less up to three or more decimal points, the two decimal point shall only be 
considered without rounding off. 

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures. 
Corrections, over writings & interpolations where unavoidable should be made by making out 

iniiating, dating and rewriting. iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress 
specify in the contract. 

vThe quality menuoned can be increased or reduced to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before making any payment. (vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with 

due approval of next higher authority. (vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtract from the gross amount of the bill. 
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and al 

the documents which will form a part of the agreement to be entered in to by the accepted tenderer and 

detailed specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint 
at a future date that plans and specifications have not been seen by the tenderers cannot be entertained. The 
drawing furnished with the tender are tentative and subject to revision or moditication as tendered during the 

25. 

a-6772 BDO, KURMUNDA 
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xecution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will 
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate 

the conttact and no extra monetary compensation will be entertained. The work shall however be executed as 
per final approved drawing to be issued by the Engineer-in-Charge as and when required. 

Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also 

nspect the quarties and approach roads to quarries and satisfy hinmsclf about the quality and availability of 
mateials. In every case the materials must comply with the relevant specifications. Complaints at future date 
that the availability of materials at quarries have been misjudged cannot be entertained. 
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-

Weather road, service toad, foot bridge, pylon base, winch stand and derrick stand etc. as required for the 

26. 

2 

work. 

28. t must be detiutely understood that the Government does not accept any responsibility for the correctness 

and completeness of the trial borings shown in the Cross Section. 
Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security) 
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates 
than the estimated cost put to tender shall have to furnish the exact amount of differential cost ie. estimated 
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term 
Deposit Receipt pledged in favour of Divisional Officer/ Bank Guarantee in favour of the Divisional Officer 
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar 
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Oficer (by e-mail) to the 
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit 
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per 

Works Department Ofice Memorandum No.14459 dtd.20.09.2018. 
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 

quotations should be sttictly in accordance with the tender call notice. Any change in the wording will not be 

29. 

30. 

accepted. 
In case of any discrepancy in printing or omission of statutory specifications or any other part of porton ot 
the approved documents during download of the bid document during download of the bid document the 

decision of the officer inviting the bid will be binding on the bidder. 
Schedule of quantities accompanied in shall be definitely understood that the Government does not acceept 

any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such 

omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 

compensation, will be entertained. 

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of 

31 

32 

33. 
what-so-ever. 
The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code. 

The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge 

prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 

hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the 

Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of 

the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract 

Price") 

34 
35. 

The notification of award will constitute the formation of the contract, subject only to the furnishing 

of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan 
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit 

Account duly pledged in favour of the Block Development Officer, Kuarmunda, Sundargarh and in no other 

form which including the amount already deposited as bid security (earnest money) shall be 2%o of the value of 

the tendered amount (excluding 1% deposited towards hiring of equipments /nmachineries from outside the 

State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of 

the contract in the office of the Block Development Ofticer, Sundargarh as directed. The security deposit 

together with the earnest money and the amount withheld according to the provision of P1 agreement shall 

be retained as security for the due fulfilment of this contract and additional performance security in 

accordance with the provis1ons of the agreement. 

Saia 2-
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ne agreement will incorporate all agreements between the officer inviting the bid/ Engineer-in-Charge and 

the successful bidder. Within 15 days following the notification of award along with the Letter ot Acceptance, 

the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents 

shall form part of the agreement. 

a) The noice inviting bid, all the documents including additional conditions, specifications and drawings, if any, 

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional pertormance 

security. 
b) Standard P.W.D. Form P-1 with latest amendments. 

Faure to enter in to the required agreement and to make the security deposit as above shall ental forfeiture of 

the Bid Security (earnest money) No contract (tender) shall be inally accepted until the required amount 
of initial security money is deposited. The security will be refunded after One year of completion of the work 

and payment of the final bill and will not cary any interest. 
As concurred by Law Depatment & Finatnce Department In their U.OR. No 848 dtd.21.05.97 J.OR.No.202 
W.FD. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer 
before acceptance of tender by the competent authority. 
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 

competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. 

The contractor should be liable to fully indemnify the department for payment of compensation under 
workman Compensation Act. VII of 1923 on any account of the workmen employed by the contractor and 

full amount of compensation paid will be recovered from the contractor. 

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department 
Letter No.-VIIL-R 8/5225 Drd. 26.02.55 and No.IM-56/628842(5) Did.27.09.61 as amended from time to 

36. 

time. 

37. In case of any complaint by the labour working about the non payment or less payment of his wages as per 
latest minimum Wages Act, the Block Development Officer wil have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the conttactor and pay such 
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not 
employ child labour. The decision of the Block Development Officer is final and binding on the contractor. 
The contractor shal bear cost of various incidentals, sundries and contingencies necessitated by work in full 
within the following or similar category. 

a Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tols 

conveyance charge and other cost on account of land and building including temporary building and 
Temporary electric connection to work site as well as construction of service road and diversion road and its 
maintenancetil completion of work as required by the tenderer for Collection of materials, storage, housing 
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary 
occupation of land owned by Govt. at the site of the work 

b. Labout camps or huts necessary to a suitable scale inclading conservancy and sanitary arrangements therein to 
the satisfaction of the local health authorities. 

38. 

C. Suitable water supply inchuding pipe water supply whetever available for the staff and labour as well as for the 

work. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 

Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
fSuitable fencing barriers, signals including paraffin and electtic signal where necessary at works and approaches 

in order to protect the public and employees from accidents. 

Compensation including the cost of any suit for injury to persons or property due to neglect of any major 
precaution also become payable due to operation of the workmen compensation act. 

. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own 

cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary 
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and 

premises left neat and clean, this should be inclusive of the rates. 

39 No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 
required. The rates to be quoted should be for i 
and incidental item of works. 

finished items of work inclusive of carriage of all materials 

40. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate 

settled before the extra items of work or extra quantity of any items of work is taken up. 
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41. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Giovernnent of Inulia, 

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 
Bid documents consisting of plans, specifications, the schecdule of quantities and the et of terns and 

conditions of contract and other necessary documents can be seen in all the offices issuiny, the deeurnetits ati 
office of the under signed during office hours everyday expect on Sundays and Public flolidays till ast edate of 
sale and receipt of tender papers. Interes ted bidders may obtain further information at the sane address. But it 

must be clearly understood that the tenders must be received in order ancd according to the mstructions. 

Tenderers are required to go through cach clause of P.W.D. Form Pl carefully in adlditon to the clause 

mentioned herein before tendering All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code 
and Bridge code section I, I1, I1I, IV and VII & latest design criteria for prestressed concrete bridges 

specifically for road and bridges issued by MRT & H, Govt. of India. 

Steel shuttering & centering shall be used which shall be lined with suitalble sheeting and made leak proof and 

water tight. 
The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and 

can reject partly or fully such structures if found defective in their opinion. 

Concrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The 

contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost. 

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved qualty and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be 

granted on the application of the contractor due to delay in procurement of materials. 

The contractor will be responsible for the loss or damage of any departmental materials during transit and in 

the execution of the work due to reasons what - so-ever and the cost of such materials will be recovered from 

42. 

43 

44. 

45. 

46. 

4. 

48. 
49. 

50. 

the bills at stock issue rates or market rates whichever is higher. 

If the contractor removes Government materials supplied to him from the site of work with a view to dispose 

of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract 

be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate 

or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that 

may then or at any time thereafter become due to the contractor or from his security deposit or from the 

proceeds of sale thereof. 

The selected contractor may take delivery of departmental supply according to his need for the work issued by 

the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all 

arrangement for proper storages ot materials but no cost for raising shed for storage, pay of watchman etc. wil 

be bone by the Department. The Department is not responsible for considering the theft of materials at site. 

It is the contractors risk. Under any such plea if the tenderer stops the work, he shall have to pay the full 

penalty as per clause of F2 agreement. 

The Department will have the right to supply at any time in the interest of work any departmental materials to 

be used in the work and the contractor shall use such materials without any controversy or dispute on 

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or 

rates fixed by the Department or current market rate whichever is higher. 

All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the 

work site 

51. 

52 

53 

54. 

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor 

must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved 

manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No 

extension of time or escalation of price on such account shal be entertained in future. 

TOR rods, plates and structural members will be supPplied in quantity, length and size available in the stock. 

For payment of reinforcement, the steel including plates etc. shall be measured in length of different 

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or 

cm. And their weight calculated as per sectional weight prescribed by the Incdian Standard Specification or as 

directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 

measurement and payment). 

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the 

department has got the rights to shift the actual bridge position within a reasonable range in both U/s and 

D/S. 
The contractor should at his own cost arrange necessary tools and plants required for the efticient execution 

of work and the rates quoted should be inclusive of the running charges ot each plant and cost of conveyance. 

55. 

50. 

57 

58. 
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one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the enti 

cost of the test. 

9 After completion of the work the contractor shall arrange at his own cost all requistte equupments for testi. 

tire 

Measurement of earth work in road embankment will be done by section measurement atter the earth is 

consolidated including roling with hand or power road roller and sheep foot roller at optimum moisture 

condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas. 

Earth work from cutting will be economically utilised in filling The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M x 0.5M which will be taken as 

1.5m1.5M 044M = 1 �um. The solng stones will be measured in the suitable stacks with deduction for 
voids1 6 of rolume or more depending upon the looseness of stacking which would be determined on 

60. 

61 

The machineries, if available, with the department may be supplied on hire as per charges noted in the 

enclosed statement subject to the condition that the contractor will execute in advance an agreement with the 

Eng1neer-in-Charge. 

actual observation and deduction. 

in the event of any delay in the supply of Departnent road roller for unavoidable reasons, no extension of 
ume uil be granted to the contractor under any circumstances. 
The tenderer should fumished along with their tender a list of works which are at present in their hand in the 
prescribed proforma enclosed herewith. 
Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low 
water lerel whicherer is less. 

63 

64. 

65 

Al method of sinking including pneumatic sinking by employment of drivers and other equipment shall be included in the rate. 
66. 

Remoral of rees, logs of trees or isolated boulders and desilting of sand or earth from existing wel, recuicauon of nlt and shift if any, etc. shall also be included within the rate of sinking. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the ight of the nature of strata indicated by boring which must be taken in advance of actual execution of the 

65. 

toundauon 

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-decided by authonity accepting the tender. 
Construcaon of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shal be included in the rate of well sinking. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water concreting without any extra cost to the department. No clam will be entertained in respect of difficulties during sand blowing met with during sinking of wells. No part of the beaning for the superstructure shall be allowed to rest on the noses of the piers. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers/ abutments immediately in contact with the bearing to ensure proper distributions of heavy load Lugs and grooves shall be provided in the bearings to prevent hem from skewing and getting out of alignment. Inspectuon by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered neces ary shall have to be carried out at the contractor's cost .The same procedure for testing may have to be follou ed for ribbed bear1ng manufactured by widening. 

69 

0 

2 

77. i It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bots nuts as wel be directed by the Engineer-un-charge. Concrete test specimens 150mm * 150mm * 150mm in size (whether plain or reinforced concrete) for the tesung shall be taken for each structural member by a representative of the contractor in the presence of responsble officer of the rank not lower than that of an Assis tant Engineer or sub-Divisional Officer. The contractur shall bear the cost so involved in testing. The test specimen in cube should be carried out in the Deparunental Conuol and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stupulation in Bridges code sectuon-lll. Test specimen» shall be formed carefully in accordance with the standard method of taking test specimen and 
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the 
result of he specimen did not give a correct undication of the actual quality of conerete. Pla1n concrete and reinforced concrete specinens will be tested in nearest Government institution who are conducting laboratory testing. Cost of testing of all specimens and sanaples will be borne by the Contractor. 1) 

19. 

The construcuon of well staining by mjecting cement or grout in coarse aggregate placed in position shall not 
be permitted. 

aiai 
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The thickness of cement concrete in top plugging should be as per Departnental drawing 
ln well stnking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the norma 

direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remed1al 

measures as may be directed by the Engincer-in-charge to overcome the adverse effects of tilts and shifts 

without any extra cost to the Department and without any damages to the well. Any additional work necessary 

consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the 

Department. Concrete of strength below of the required strength (as determincd by actual tests) shall not be accepted. 

If the wel is beyond rectification the well shall be rejected, the well has to be abandoned and another well to 

be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including 

compensation is to be abided as per the clauses of MORT&H for Roads and Bridges. 

No claim for carriage of water what-so-ever will be entertained. 

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 

the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chief 

Engineer. The period of employment will commence within one month after the date of work order and 

would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should 

not be less than the emolument of personnel of equivalent qualification employed under Government. The 

umber of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total 

expenditure does not exceed one percent of the tendered cost of the work. 

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 

to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two 

Diploma Holder belonging to the state of Orissa. Likewise A' class contractor shall employ under him one 

Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the 

Eng1neering personnel monthly emoluments which shall not be less than the emoluments of the personnel of 

equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may 

however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if 

such help is sought for by the contractor .The names of such Engineering personnel appointed by the 

Contractors should be intimated to the tender receiving authority along with the tender as to who would be 

supervising the work. Each bill of the Super Class, Special Class or 'A' Class Contractor shall be accompanied 

by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or 

Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been 

supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required 
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B. 

It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the low 

quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 

The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the 
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the 

work after reduction of rates by negotiation. 
Amendment of existing Clauses By admission of a tender for the work, a tenderer will be deemed to have 

satisfied himself by actual inspection of the site and locality of the work, about the qualitry and availabilitry of 
the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food 
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the 
specifications attached there to and that he had taken in to account all conditions and difficulties that may be 
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi 
other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the 

completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorised 
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason 

in case the contractor claims later on to have misjudged as regard availability of materials, labour and other 

factors. 

80 

81 

82 
83 

84 
85 

86 

87. 

88. 

89. 

90 Building& other construction welfare cess for construction workers shall be deducted @ 1% of the Gross 
amount of the bills from the contractor as per Resolution of Govt. of Orissa Labour & 

Department. 
The prevailing percentage ot l. T. Department of the gross amount of the bill towards income tax will be 

deducted from the contractor's bill. 

Employment 

91 

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where 

Agreement Value is 0.50 lakh and above. 
92 
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he conractor is tequired to par noyaly to Govt. as fixed from time of time and produce such documents in 
supt ot their paiment to the concerned authority with their bills, falling which the amount towards royalties 

t itierent marerials as uthsed by them in the work will be recovered from their bills and deposited in the 
even« ot concerned departmment. 
2der no circunistances nterest is chargeable for the dues or additional dues if any payable for the work. 
nier sectuon 12 ot contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 
execunon of work through labour should produce valid license from licensing authorities of labour 

Department. 
Sample of all material The contractor shall supply sample of all materials fully before procurement for the work tor testung and acceptance as may be requiring by the concerned Executive Engineer. Trial Boring The foundation level as indicated in the body of the departmental drawing is purely tentative and tor the general guidance only. The Department has no responsibility for the suitability of actual strata at the toundatton level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account of the above aspects. Any iefects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the work ansing out of defective or improper materials or workmanship timing are upon the direction of the Engneer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default Deprtment may recover trom the contractor the cost of making good the works. The contractor is also required to maintain the road for 01 (One) year from the date of successful completion of the work. (i) From the commencement of the works to the completion of the same, they are to be under the contractors charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims tor injunes to person or structural damage to property happening from any neglect, default, want ot proper care or misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamirr whether natural or incidental damages so caused will have to be made good by the contractor at 

96 

his onn cost. 

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of relevant LS. Code /L R. C. code / MORT&H specifications. Tilts and shifts 

98. 

99. 
1 Max1mum permissible shift is 150mm. 

Maximum permissible tilt is 1 : 80. 
Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-14379 dt. 22.6.91 & No-22874 dt. 24.10.92) 

100. 

101 a) (i) *If durng the progress of the work the price of any material (excluding the cost of steel, cement & birumen incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause 
. hereof) increases or decreases as a result of increase or decrease in the average wholesale price Index all commodities), and the contractor there upon necessarily and properly pays in respect of that materials 

incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to 
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75° o in between the Average wholesale Price Index (all commodities) which is operating for the quarter under 
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated 

below: 
Formula to calculate the increase or decrease in the price of materials. Vm=0.75 x PmxR x i-io) 

100 
Vm= Increase or decrease in the cost of work during the quarter under consideration due to change in the 

pice of the materials. 
R= The value of work done in Rupees during the quarter under consideration. 
1o1he average Wholesale Price Index (all commoditices) for the quarter in which the tender was opened (as 
published in R.B.I. bulletin from time to time.) 
i The Average Wholesale Price Index (all commodities) for the quarter under consideration. 

PM= Percentage of materials component as per sub-clause of this clause. 

Aa 
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Page |13 (11) Where original contract period is one year and above , increascs/ decreases of cost of Steel , Cement & 
Bitumen are to be paid recovered. Payments in case of increase are to be made with prior approval of Govt 
when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer as the 
case may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by concerned Block Development Officer from the contractor immediately. The cost shall be determined as follows:-Steel-Rate as fixed by Steel Authority of India Ltd (SAIL) Cement- Average factory price of the three manufacturer of Cement inside the State. Bitumen- Rates as fixed by Indian Oil Corporation (1OC) Where original contract is more than Six Months & below one year , increases/decreases of cost ot Steel Cement& Bitumen are to be paid recovered . Payments in case of increase are to be made with prior approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/- subject to the fulfillment of the conditions mentioned below: The cost shall be determined as follows: Steel -Rate as fixed by Steel Authority of India Ltd (SAIL) Cement- Average factory price of the three manufacturer of Cement inside the State. Bitumen-Rates as fixed by Indian Oil Corporation (1OC) Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials may be paid to the contractors after deducting the hike percentage amount in the tender for those materials from the calculated amount of differential cost. 

Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before utilization of Steel, Cement & Bitumen. Differential cost wil be allowed only to the original agreement period, but not for the extended period even though it might have been validly extended. 
Differential cost will be allowed only after successful / completion of the work as per the approved work 

(II) 

(I) 

(TV) 

programme 
Stupulations contained in existing clause 31() Recovery in case of decreases shall be made by concerned Block Development Offcer from the contractor immediately . 

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarly and properly pays in respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is operating for the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated below. 

Formula to calculate the increase or decrease in the price of Labour. 

(VT) 

VI = 0.75 x Plx R x i-io) 
100 10 

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum wages rate of labour. 

R The value of work done in Rupees during the quarter under consideration. 
lo =The miniimum wages for labour as prevailed during the quarter under consideration in which the tender was opened. 

I= The minimum wages for labour prevailed during the quarter under consideration. 
PL= Percentage of labour component (as per sub-clause). 
Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Ol and Lubricants used on execution of the work, then he shall be entitled to reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75% plus or minus difference in between the price of lP.O.L. which is operating for the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicased below : 

C) 
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0.75 x KR( D2 -D1) 

Kl = 
X---****--***** 

Increase or decrease in the cost of work during the quarter under consideration due to changes in the 
price of P. O. L. 

100 Di 

R The value of work done in Rupees during the quarter under consideration. 
DE Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in 
which the tender was opened. 
D= Average Price per liter of diesel oil which is fixed during the quarter under consideration. 
K= Petcentage of P. 0. L. component as per sub-clause. 
The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ Tefund on variation in price of material, labour and P. 0. L. as per sub- classes (a), (b) and () of this Clause 

Departmental 
% Labour %of P.O.L. Supply of materials. 

d) 

Category ot Contractor Supply 
Works. % Materials. 

Irrigation works 

a) Structural works. 20% 30% 5% 45% b) Earthwork, Canal 20% 60% 5% 15% work, 

Embankment work etc,. 
(R&B) Works 

a) Bridge works 20% 30% 5% 45% b) Road work 
45% 40% 5% 10% c) Buldng works *30/% 30% 5% 35% (* Where brick is supplied by the Department, it should be 20 % instead of 30% 

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of 
materials except steel, cement & bitumen which will be governed as per clause 31 a (ü) & a (i9 
labour and P.O. L. as per sub-clauses (a-1), 

e) 

and () of this clause shall be applicable in the following 
manner. 
"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of completion is one year and more escalation on account of price variations is admissible only for the remaining 
period after excluding the first one year period provided that the work has been carried out by the contractor 
in tems of the relevant provisions of the agreement. In the situation, where the period of completion initially 
stipulated in the agreement is less than one year and subsequently the completion period has been validly 
extended on the ground that the delay in completion of the work is not attributable to the contractor and in 
the result the total period including the extended period stands at one year or more, escalation is admissible 
only the balance portion of work executed beyond one year. The contractor shall for the purpose of sub-clauses (a), (b) &« (c) of this clause keep such books of account and 
Other documents as are necessary to show that the amount of increase claimed or reduction available and shall 
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of 
the Engineer-un-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any 
document kept and such other information as the Engineer-in-Charge may require . The contractor shall 
within a reasonable time of his beconing aware of any alteration in the price of such material, wages of labour 
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant 

to this condition together with an information relatüng thereto which he may be in a position to supply. 

22 
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102. For diversion road the contractor will have to make his own arrangement to make the same in private lana " 

necessary tor which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bone by the contractor including the proper maintenance with lighting atrangements during the 
night time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No 
xtra rate wil be paid to the contractor for the above rental charges etc. His rates in the tender for other items 
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such 

temporary road crust ftom the private land to bring the land to its original condition etc. complete 
The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. 

No extra payment by the Department will be made on this account and no claim what-so-ever wil be 

entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges. 
Where it wil be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 
work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures 
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this 

book and noted by the contractor's agent shall be considered to have been duly given to the contractor for 

following the instructions of the Department. The order Book shall be the property of the office. and shall not 

be removed from the site of work without written permission of the Engineer and to be submitted to the 

Engineer-in-charge every month. 
The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments 

location and furnish the test results in confotmity with I.R.C. code at his own cost before execution of the 

work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any 

extra cost to the Department. 
The details of foundation, sub-structure and floor protection for execution shall be done in accordance with 

103. 

104. 

105. 

106. 
the test results thus obtained. 

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above 

possible changes and payments is to be made as per clause 11 of the P-1Contract. 

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid 

down in Orissa Detailed Standard Specification, Orissa P.WD. Code, Bridge code and MORT&H 

specifications with latest revision / amendment are also binding on the part of the contractor. 

No part of the contract shall be sublet without witten permission of the concerned Executive Engineer or 

transfer be made by power of Attorney authorising others to receive payment on the contractor's behalf. 
The contractor should attach the certificate in token of payment deposit with the registration authority as per 

recent circular of the Government relating to his registration. 
Any damages caused by natural calamities should be done by the contractor at his own cost. The Department 

will not be any way responsible for the same and will not pay any cost towards the repair done by the 

107. 

108. 

109. 

110. 

111. 

contractor. 

The rates quoted by the contractor shall cover the 

Royalies. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the 
112. 

est approved rates of labours, materials, P.O.L. and 

contractor. 
The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering 
shall mean the execution or operation of the items due to standing water as well as due to percolation of water. 

The quoted rates will be inclusive of this. 
The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No 

future complaint on this account shall be entertained. 
The contractor shall make requisition of claim book from the date of commencement of the work from the 
Department and shall maintain in proper P.w.D. form with pages serially numbered in order to record items 
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book 

under the dated signature of the contractor or his duly authorised agents at the end of each month. A 
cerificate should be furnished along with the claim to the effect that he has no other clim beyond this claim 
up-t0-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the 
contractor in the claim book. Each claim must be delined and should be given as for as possible regarding the 
quantities as well as the total amount elaimed. The claim baok must be submitted by the contractor regularly 
by 10h and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not 
made in this manner or the claim book not maintained from the commencement of the work are liable to be 
summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor 
to the Engineer-in-charge after completion of the work or before recession of the contract by the Department 
whichever is earlier for record. 

113. 

114. 

115. 
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Number of tests as specified in I.R.C./ MORT&H / IS.I specification required for the constuction of roads 

/bridges/buildings or any other structural works will be conducted in any Govt. Test House / Departmental 

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges 
including expenditure for collection / transportation of samples /specimens etc. will be borne by the 
contractor. The collection of samples and testing are to be conducted for both prior to execution and during 
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by 

116. 

the contractor. 
Besides, the fimm/ contractor shall install full-fledged field laboratory at work site for conducting required 
tests as per IRC / MORT & H/ ISI requirements at his own cost for providing sufficient opportunity for 

checking from time to time. 

117. 

An Engineering personnel of the executing agency should be present at work site at the time of visit 
of high level inspecting officers in the rank of Chief Engineet and above. 

After completion of the road in all respects the road furniture's should be affixed by the executing 
agency indicating locations like school, hospital, No-horn etc. 
Condition for issue of plant & machinery to contractot on hire 
contractor only if it is desirable in the interest of Govt. works and if these can be spared without 

inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each 
case. The contractor shall arrange his programme of work according to the availability of the plant & 
machinery & no claim will be entertained for any delay in supply by the Department. 

An agreement shall be entered in to by the contractor to the effect that these 

recoverable from the bills of the contractor regularly and the final payment for the work including refund of 
securtity deposit will not be made until the total amount due to the Government on account of hire of 
machinery ete. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any 
time shall be recovered from his next subsequent bill. 

Al transit and incidental eharges in connection with the despatch of tools and plants and machineries 
from workshop shed/ deposit return there to, will be borne by the contractor. 

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have 
been utilised for any reason except for a major break down which may take more than 72 hours for repairs. 
The contractor shall immediately intimate in writing to the Engineer in-charge when any plant or machinery 
goes out of order requiring major repairs. 

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery 
equiring similar preparation the working hour will include the time required to make up the boiler 
temperature and bring plant to the operating conditions before the actual start of work. 

118 Tools & plants will be issued to the 

hire charges are 

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 
operating and maintenance staff will be leviable. These charges wil be fixed by the Engineer-in-charge from 
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work each day. 

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or when un the option of Engineer-in-charge the work or a portion of work for which issued is 

completed. 
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibilty for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision of superintending Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifyng the Govt. against loss or damage to the macline. The Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to property etc. arisng trom any cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site. 
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It the articles are not returned within the date originally specified or extended by the Engineer-in 

charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for 

the period that the machinery is not returned. Such period will be treated as working time. In the event of the 

non-return of the machinery, the full value of the articles at the current market price will be recovered from 

the contractor's outstanding bills or any bills that may become due in respect of his other work under the state 

public works Department. The decision of the superintending Engineer shal be final in case of dispute 
FORM OF AGXEEMENT -The conttactor shal, before taking the possession of the machinery, enter in 

to an agreement with the Engineer-in-charge or his nominees in the form attached. 

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the 

contractor will be maintained by the Department will be attested by the contractor or his authorised agent 

daily. In case of contractor contests the correctness of the entries and /or fails to sign the log book, the 

decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according 

to the entries in the logbook and will be binding on the contractor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 
Two Thousand 

This agreement made the 
between (here-in-after referred to as "the hirer which expression 

shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of 

the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless 

excluded by or repugnant to the context include his successors in office as assigns) of the other part. 

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa 

Govt. and more particularly specified in the schedule here under between here in after referred to as "the tools 

and plants". 
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and 

conditions here in after mentioned. 

Now it is here by and between the parties here to as follows 

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this 

machinery will be used or any other than standing in the names of contractors in the book of the Department 

or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be 

computed from the date of delivery of the tools and plant to the hirer at the P.w. Department workshop at 

Sundargarh. 
(b) The rate of higher charges will be as mentioned in the schedule attached. 

c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge 

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department. & workshop/store at Sundargarh in the same good condition in which they were received by 

him . 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer 

shal without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 

specified for the working period and an increase of ten percent. 

4 The tools and plants shall be open for inspection at all times to the officers of the Government. 

gThe hirer shall not operate the tools and plants so hired for more than one shift/ two shifts of 8 hours each per 

day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the 

aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire 

charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-

charge from time to time. 

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule 

will be levied except in case of major repairs. 

) Normally the tools and plants will be supplied with operating staft. 

) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-sO-ever during the period of the machinery is in his charge. 

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 

period of hire shall be defrayed by the hirer. 

(1) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the fiüll replacement value as 

determined by the Fngineer-in-charge.In the event of any loss or damage not being made good by the hirer to the 

satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage 

and recover the cost thereof from the hirer. The hrer shall pay to the Engineer-in-charge such an amount as shal1 

be necessary to make good the loss or damage failing which the same wil be recovered tro)his dues as in ca_e of 

hire charges. 
A033 
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(m) On the breach of any ternms or conditions of this agreement by the hirer the Engineer-in-charge shall be enttled to 
demand the rerun of tools and plants and the hirer shall return the tools and plants within 72 hours from the date 
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be 
liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are 
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants. 

(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be 

o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer 
in-charge shall include all officers duly authorised by him to exercise powers on his behalt. 

final. 

THE SCHEDULE 

Remarks. Amount of hire per hour . Serial No. Description and Name of the 
articles 

No. 

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of 
the State have set tdheir respectuve hand, the day and the year here in above written. 

Signed by: 
1. 

2. 
Signed sealed and delivered in the presence of 
1. 2. 
The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender has been invited) at his own cost during the period of execution. 
Even qualified criteria are met, the bidders can be disqualiied for the following reasons, if enquired by the 
Department 
(a) Alak1ng a false statement or declaration. 

b) Past record of poor performmance. 
c) Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 
e) Past history of litigation. 
The infomation furnished must be sufficient to show that the applicant is capable in all respects to successfuly complete the envisaged work. 
In case the 1s* lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby fac1litaung a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeirure of EMD unless adequate justification for such back out is furnished. Appropriate action for black listung the tenderers shall also be taken apart from disincentivising the tenderer. 

ADDENDUM TO THE CONDITION OF P1 CONTRACT 

119. 

120. 

121 

122 

123. 

Clause-2(a) of P-1 Contract: -TIME CONTROL:-
Progress of work and Re-scheduling programme. 2.1 
The B.D.0/ Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue of the lerter of acceptance shall be treated as closure of the Bid process and commencement of the contract. Withn 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and iming for all the activities in the Works along with monthly cash flow forecast. 
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the ume allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, /2 of the whole of the work before /2 of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 
If at any úme it should appear to the lng1neer-in-Charge that the actual process of the work does not conform to the progranme to which consent has been given the Contractor shall produce, at the request of the Engneer-in-Charge, a revised progranmme showing the moditications to such programnme necessary to ensure completion of the works within the ume for completion. If the contractor does not submit an updated Programme within this period, the Enguneer-in-Charge may withhold the amount of 1% of the contract value from the next payment certuticate and continue to withhold this amount until the next payment after the date on which the overdue Programme has been submitted. 
An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the progress achieved on the uming of the remaining work ncluding any changes to the sequence 

2.1.1 

2.1.2. 

2.1.3. 

2.1.4 

2.1.5 

A V) 
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2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. he Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of Variations and Compensation Events. Extension of the Completion Date. 

The time allowed for execution of the works as specified in the Contract data shall be the essence ot the Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the site whichever is later. If the Contractor commits detault n 
commencing the execution of the work as aforesaid, Government shall without prejudice to any other ight or 

remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely. 
As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart 

for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the 

2.2. 
2.2.1. 

2.2.2. 

tine stated in the Contract documents for completion of items of the works. It shall indicate the forecast of 
the dates of commencement and completion of various trades of sections of the work and may be amended as 

necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time 
imposed in the contract documents, and further to ensure good progress during the execution of the work, the 

contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 

tor whch a separate programme has been agreed upon) complete the work as per milestone given in contract 

data. 

2.2.3 In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 
notice thereof n writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works. 

1 Force majeure, or 

i) Abnormally bad weather, or 
i) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed 
on the work, or. 

v)Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 
not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work and which 
would cause the Contractor to incur additional cost, or 

vi) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 

beyond the Contractors control. 
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if 
practicable, indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension 

shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of 

receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a 
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

Compensation for Delay. 2.3. 
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear 

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right 

or remedy available under the law to the Government on account of such breach, pay as agreed compensation 

the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing 
shall be final and binding) may decide on the amount of tendered value of the work for every completed day / 
month (as applicable) that the progress remains below that specitied in Clause 2 or that the work remains 

incomplete. 
This will also apply to items or group of items for which a separate period of completion has been 

specified. Compensation@1.5% per month of for delay of work, delay to be completed on per Day basis. 
Provided always that the total amount of compensation for delay to be paid under this condition shall 

not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of 

work for which a separate period of completion is originally given. 

0 2 
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The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under thia 

or any other contract with the Government. In case, the contractor does not achieve a particular milestone 

mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against 

that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension 

of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to 

the contractor. However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. 

However, no interest whatsoever shall be payable on such withheld amount. 

Management Meetings. 2.4. 

2.4.1. Either the Engineer or the Contractor may tequire the other to attend a management meeting. The business of 

a management meetings shall be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 
2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to 

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to 
be decided by the Engineer either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting. 
Clause-2 (b) of Percentage Rate P1 Agreement: Rescission of Contract (Amendment as per letter 
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission 
notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the 

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per 

Amendment made to Appendix XXXIV to OPWD Code Vol-II on ules for black listing of Contractors vide 
Letter No-03365 dt-01-03-07 of Works Department, Orissa. 
a)Misbehavior/ Threatening of Departmental & supervisory officers during execution of work/ tendering 

process. 
b)Involvement it any sort of tender fixing. 

c) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to 
quality specifications despite being pointed out. 

d) Persistent and international violation of important conditions of contract. 
e)Secuity consideration of the State i.e. any action that jeopardizes the security of State. 
)Submission of false/ fabricated/ forged documents for consideration of a tender. 

Labour Cess 
1% Labour cess will be deducted from the gross amount of the Contractor Bills. 
ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. a. Required E.M.D as per the clause No. 6. 
b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for 

the particular work of the Tender Notice along with the tender documents submitted to the Block 
Development Officer, Kuarmunda, Sundargarh before opening of the Bid for verification purpose, as per Clause No.7. 

124. 

126. 

c. Preferences will be given to contractors having experience in executing similar nature of work. 
d. Information regarding current litigation, debarring/ expelling of the applicant or abandonment of work by the applicant in schedule "E" and affidavit to that effect including authentication of tender documents and Bank guarantee in schedule "F". 
e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN i.e, before the stipulated date & time for opening of the bid. 
f. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor is necessary to record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender paper treated as normal tender. 
g. The Contractors should certify Schedule-C as mentioned. 

Total: 126 (One hundred Twenty Six) Clauses only. 
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SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 
IWe hereby certify that We am/are related/not related (") to any officer 

of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank 

of Assistant / Under Secretary and above of the PR Department. Govt. of Onssa 

wwe' am/are" aware that, if the facts subsequently proved to be false, my/our 

contract will be rescinded with forfeiture of E.M.D and security deposit and Iwe" 

shall be liable to make good the loss or damage resulting from such cancellation. 

VWe also note that, non-submission of this certificate will render my/ our tender 

liable for rejection. 

()-Strike out which is not applicable 
Signature of the Tenderer 
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SCHEDULE-C 

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM 

First party 1 Sril Smt.. ***** Aged. ... Years, SIO. .. AUPo/Dist-

(hereinafter called the First Part) 

AND 

Second party I Sril Smt... ..Aged.... . Years, S/O..... AUPo/Dist -

.. (herein after called the Second Part) having H.T/L.T Iicence registration No 

... valid up to .... 

AND WHEREAS the First Party of 1st part is the managing partner of . 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.l.portion for 

****°**** 

the tender work ".. 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWs. 

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2. That, the Second Party shal fulfill all the works as per the tender schedule by instruction of 

Engineer-in-Charge. 
3. That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4. That, the Second Paty shall abide the rules, regulation and specification of E.l. works of above 

said matter. 

In Witness where of Both the Party have signed in presence of 

WITNESS 

W1-... 

W2 
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SCHEDULE-D1 

WORKING EXPERIENCE 
D-1. LIST OF PROJECTS EXECUTED 

Actual Reasons Stipulated 
date of 

Name of Date of Name of 
location and 

name of work 

Contract price 
in Indian 

Items of 
works 

for delay in 

starting/ 
completion, 

fany 

date of 
Employer starting 

the work completion of 
the work as 

completi 
on of Rupees 

as per 

Agreeme 

nt 
per the work 

Agreement 
8 5 1 2 3 4 

SCHEDULE-D2 
WORKING EXPERIENCE 

D-2. LIST OF PROJECTS IN PROGRESS 

Stipulated date 
of completion of 
the work as per 

Agreement 

Reasons for slow 
progress, if any, 
with the updated 

billing amount 

Date of Revised 
tems 

of 
Contract Name of 

location 
Name of 

price in 
Indian 

starting 
the work 

target date of 
completion of 

the work, if 
Employer 

and namne works 

of work Rupees as per 

any Agreemen 

2 4 6 
3 
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SCHEDULE"E" 
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR ABANDONMENT OF WORK BY THE TENDERER 

Yes/No 
Is the tenderer currently involved 
in any litigation relating to the 

works 
If yes: give details: 

Has the tenderer or any of its 
constituent partners been debarred 
expelled by any agency in India 
during the last 5 years. 
Has the tenderer or any of its 
constituent partners failed to 
perform on any contract work in 
India during the last 5 years. 
If yes, give details: 

1. a) 

) 

Yes/ No 
2 a) 

Yes/ No 
3 a) 

b) 
Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will be summarily be rejected. 

Signature of the Contractor. 

SCHEDULE"F" 
AFFIDAVIT 

The undersigned, do hereby certify that all the statements made in the required attachments for the Tender work .. .. Officer, Kuarmunda, Sundargarh are true and correct. The undersigned also hereby certifies that neither our firm M/s of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other project work in India nor any contract awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 
The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary and as requested by the Department to verify this statement or regarding my (our) competency and general reputation. 

1. 

.Submitted to the Block Development 
2 

nor any 

3. 

The undersigned understands and agrees that further qualifying. information may be requested and agree to furnish any such information at the request of the Department. 

4. 

(Signed by an Authorised Officer of the fim /bidder) 
Date 

Total+DTCN 24 (Twenty Four) Pages only + B.0.Q. to.. Pages Only. 
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GOVERNMENT OF ODISHA 

PANCHAYATI RAJ & DRINKING WATER DEPARTMENT 
PANCHAYAT SAMITI, KUARMUNDA 

OFFICE OF THE BLOCK DEVELOPMENT OFFICER 
KUARMUNDA BLOCK, SUNDARGARH 

BIDS DOCUMENT FOR: 

Name of Work: New Construction of Subcentre (HWC) building 
at Kumjharia of Kuarmunda block of Sundargarh district under 
OMBADC for the year 2022-23 

Block-Kuarmunda 

Scheme-OMBADC 

Tender Cost: 38,98,242/-

Baia 



Bill of Quantity (BOQ) 

New Construction of Subcentre (HWC) building at Kumjharia of 

Kuarmunda block of Sundargarh district under OMBADC for the 

year 2022-23 

Rate Amount 1. No Item |Quantity| Unit 

1 Earth work in excavation of foundation in hard soil or 

gravelly soil including dressing and leveling the bed. initial 

leads and lifts as per the direction of Engineer-in-charge. 
90.99 Cum 199.60 18161.61 

Supplying & filling foundation and plinth with sand wel 
watered and rammed including cost, cost of all labour, 

carriage, royalty, taxes, T&P etc complete as per the 

direction of Engineer-in-charge. 

Cement Concrete (1:3:6)using 40mm size hard granite C.B. 
metal approved quality from approved quarry including 
hoisting laying using concrete mixture and vibretors 
including eost, carriage, royalty, cost of all labour T&P ete 
complete as per the direction of Engineer-in-charge. 

108.46 Cum 367.50 39859.05 

20.62 Cum 4425.60 91255.88 

4 C.C. (1:2:4) with 12mm and down grade C.B. chips 

approved quality from approved quarry including hoisting, 
laying hire charges of concrete mixture, vibrator, watering, 
curing and including cost, carriage, royalty, cost of all 
labour T.&P. etc complete as per the direction of Engineer 

in-charge. 

2.69 Cum 5795.00 15588.55 

5 R.C.C. M-20 grade with 20mm and down grade C.B. chips 
including hoisting, laying hire charges of concrete mixture, 

vibrator, watering, curing and cost of all materials and 

labour, T&P centering shuttering ete complete but cost of 

reinforcement complete as per the direction of Engineer-in-

charge. 

5.1 Column base and footing 14.68 Cum 4753.20 69776.98 

5.2 Plinth band (Grade beam) 4.68 Cum 5112.60 23926.97 

5.3 |Lintel (G.F) 2.77 Cum 8345.50 23117.04 

5.4 |Lintel (First Floor) 1.82 Cum 9184.30 16715.43 

5.5 Chajja (GF) 8.60 Sqm 779.50 6703.70 

5.6 Chejja (FF) Sqm 881.40 6760.34 7.67 

5.7 Column in Superstrecture, Beam (Ground Floor) Cum 10647.90 91252.51 8.57 

faras 



7.86 Cum 11946.70| 93901.07 
5.8 Column in Superstrecture, Beam (First Floor) 

3.04 Cum 13499.70 41039.09 
5.9 Column in Superstrecture, Beam (Second Floor) 

12.26 Cum 8968.10 109948.91 5.10 Roof slab (Ground Floor) 

9.94 Cum 9930.50 98709.17 5.11 Roof slab (First Floor) 

5.12 Roof slab (Second Floor) 1.92 Cum 11081.30 21276.10 

5.13 Staircase (Ground Floor) 2.11 Cum 10169.20 21457.02 

5.14 Staircase (First Floor) 2.11 Cum 11538.30 24345.82 

5.15 Fin (Ground Floor) 20.05 Sqm 1525.10 30578.26 

5.16 Fin (First Floor) 11.11 Sqm 1717.20 19078.10 

6 Providing M.S. reinforcement for R.C.C. work including 
cutting, bending, binding and tying the grills and placingin 
position including cost of binding wire 18 to 20 gauge and 
cost and carriage of steelas per the direction of Engineer-in-

charge. 
6.1 Ground Floor Qntl 8959.10 55.06 493288.05 

6.2 First Floor 25.43 Qntl 8983.90 228460.58 
6.03 Second Floor 6.16 qntl 9010.00 55501.60 

Brick work with Fly Ash bricks 23 cm x 1Icm x 8cm size 
having crushing strength not less than 75Kg/cm2 with 
dimensional tolerance t2 percent in cement mortar (1:6) in 

Foundation&Plinth including watering, curing, cost, 
carriage, royalty and taxes of all materials, cost of all labour 
T&P etc complete as per the direction of Engineer-in-
charge. 

8 Brick work with Fly Ash bricks 23cm x llem x 8cm size 
having crushing strength not less than 75Kg/cm2 with 
dimensional tolerance +2 percent in cement mortar (1:6) in 
Superstructure including watering, curing, cost, carriage, royalty and taxes of all materials, cost of all labour, T&P etc |complete as per the direction of Engineer-in-charge. 

31.97 Cum 4189.10 133925.53 

8.1 Ground Floor 

8.2 First Floor 
94 Cum 4222.10 164408.58 

26.76 Cum 4542.90 121568.01 8.3 Second Floor 

1.47 Cum 4863.30 55782.06 



Brick work with Fly Ash bricks 23cm x 1 I em x 8cm size 

having crushing strength not less than 75Kg/cm2 with 

dimensional tolerance +2 percent in cement mortar (1:4) in 

Superstructure including watering, curing, cost, cauriage. 

royalty and taxes of all materials, cost of all labour. T&P cte 

complete as per the direction of Engineer-in-charge 

25183.94 5.69 | Cum 4426.00 
7.33 Cum 4748.90 34809.44 

9.01 Ground Floor 

9.02 First Floor 
10 Supplying M.S Door made out with ms flat , angle of 

approved design & specification including cost of all 

materials cost of manufacture, cost of one coat of primer, all | 
taxes T&P etc coplete as per the direction of Engineer-in-

charge 
11 Supplying M.S Window made out with ms flat, angle of 

lapproved design & specification including cost of all 

materials cost of manufacture, cost of one coat of primer, all 
taxes T&P etc complete as per the direction of Engineer-in-

|charge. 

490.50 Kgs 72.70 35659.35 

919.13 Kgs 76.80 70589.19 

12 Labour charge for fitting ,fixing of M.S door,window, grill, 

Gate including all cost etc complete as per the direction of 

Engineer-in-charge. 
13 12mm thick C.P. in C.M.(1:6) over brick masonary to the 

smooth surface including watering, curing, cost, carriage, 
royalty and taxes of all materials, cost of all labour, T&P etc 

complete as per the direction of Engineer-in-charge. 

39.08 Sqm 68.1 2661.35 

13.01 Ground Floor 197.07 Sqm 142.50 28082.48 

13.02 First Floor 157.79 Sqm 145.90 23021.57 
13.03 Second Floor 71.89 Sqm 149.50 10747.56 

13.04 Ground Floor (inner side wall) 384.70 Sqm 142.50 54819.75 

13.05 First Floor 297.98 Sqm 145.90 43475.29 

13.06 Second Floor 52.53Sqm 149.50 7853.24 

Supplying, fiting and fixing Vetrified tile in floors treads or 

steps and landing on 20mm thick cement mortar (1:4) 

lcement:4 course sand and filling joints with white cement 

of approved quality including cost of all materials, labour 

T&P etc. required for the work all complete as per direction 

of Engineer-in-charge. 

14.1 Ground Floor 92.33 Sqm 955.00 88175.15 

14.2 First Floor 69.39 Sqm 965.30 66982.17 

15 Supplying, fitting and fixing Glazed tile in floors treads or 
steps and landing on 20mm thick cement mortar (1:4) 

lcement:4 course sand and filling joints with white cement 

of approved quality including cost of all materials, labour 
T&P etc. required for the work all complete as per direction 
of Engineer-in-charge. 

15.01 Ground Floor 7.62 Sqm 689.80 $256.28 

Farne 



15.02 First Floor 5.23 Sqm 700.00 3661.00 

16 Supplying, fitting, fixing of Vetrified tiles of size 600mm x 

600mm Coloured /Printed series (Homogeneous) in dados 

skirting and risers of steps on 12mm thick cement plaster 
(1:3) jointed with neat cement slurry mixed with pigments to 

match the shade of the tiles including all costs complete as 

per the direction of Engineer-in-charge. 

Sqm 1062.30 7234.27 6.81 
17.00 Sqm 1077.70 

16.01 Ground Floor 
16.02 First Floor 

17 Fixing Glazed tiles (20cmx30cm/20cm x 20cm special 
plain /printed series ceramic wall tiles of premium grade 
having thickness 6.5mm to 6.7mm confirming to IS 13753) 

in dados skirting and risers of steps on 12mm thick cement 

plaster (1:3) jointed with neat cement slurry mixed with 

pigments to match the shade of the tiles including all costs 
complete as per the direction of Engineer-in-charge. 

18320.90 

17.01 Ground Floor 127.26 Sqm 755.9096195.84 

17.02 First Floor 22.62 Sqm 771.30 17446.81 
18 Providing fitting, fixing of Aluminium door with anodized 

Al. door section of 9202 as verticalmember, 9201 as top 
member and 9200 as bottom and middle member with 
frame section as 9221by means of tapered clip No. 4660 and 
the frame to be completed by means of jointing angle No. 
1855 including all cost of labour, T&P, hire charges of 
drilling machine, labour charges etc. complete as per the 
| direction of Engineer-in-charge. 

128.63 Kgs 468.80 60301.74 

19 |Providing and fitting of (12 mm thick) Pre-laminated Board 

Standard Type (ISI) in Aluminium frame of doors including 
cost of all materials, labour T&P etc complete as per the 
direction of Engineer-in-charge. 

20 Supplying, fitting, fixing up window (sliding type) made up 
aluminum Section 9778as windows frame, section no, 4095,| 
4096 and 9777,3994 as shutter frame with 5mm thick black 
glass as panel fitted with rubber beading including locking 
arrangement including all fitting including cost of materials 
all taxes labour, T&P etc. complete as per direetion of 

Engineer-in-charge 
21 Providing and fitting of glass pane (6 mm thick b'ack Glass)| 

for slinding windows and ventilators including cost of all 
materíals, labour T&P etc complete as per the direction of 
Engineer in charge. 

8.46 Sqm 744.80 6301.00 

21.75 Kgs 618.10 13443.67 

4.38 Sqm 840.50 3681.39 

bara 



22 20mm thick grading plaster (1:4) in finished smooth over 

roof slab after cleaning the surface including watering, 

curing complete with cost, conveyance, royalties and taxes 

of all materials and cost of all labour, T&P required for the 

work as directed by the Engineer-in-charge. 

15.66 Sqm 224.70 3518.80 

22.1 Ground Floor 

94.44 Sqm 229.80 21702.31 

22.2 First Floor 
15.41 Sqm 235.10 3622.89 

22.03 Second Floor 

23 Painting 2 coats with any approved paint in new iron works 

including sand papering, polising surfaces, cost of paints, 

cost of all labour, T&P, etc complete in all floors as per 

direction of Engg-in charge. 

23.1 Ground Floor 
52.35 Sqm 140.30 7344.71 

23.2 First Floor 
45.34 Sqm 146.40 6637.78 

23.3 Second Floor 
4.39 Sqm 152.80 670.80 

24 Finishing plastered surface of wall surface with Acrylic wall 

putty (Water based ) & making smooth to recive painting 

including cost of scaffolding etc. with cost of all materials, 

labour T&P etc complete as per the direction of Engineer-in-

charge. 
24.1 Ground Floor 

84.30 Sqm 93.70 7898.91 

24.2 First Floor 
68.31 Sqm 95.10 6496.29 

24.3 Second Floor 
9.76 Sqm 96.5 941.84 

25 Priming 1 coat with wall primer (water bond) of any 

approved shade including all costs complete as per the 

direction of Engineer-in-charge. 

25.1 Ground Floor 
341.74 Sqm 61.00 20846.14 

25.2 First Floor 
326.67 Sqm 62.50 20416.88 

24.3 Second Floor 
33.43 Sqm 64. .10 2142.87 

25.04 Ground Floor 
7.33 Sqm 61.00 447.13 

25.05 First Floor 
12.59 Sqm 63.50 799.47 

25.06 Second Floor 
68.43 Sqm 65.20 4461.64 

26 Distempering 2 coats to walls with distemper of approved 

shade on new work to give an even shade including cost of 

distemper and labour, T & P, ete complete, as per direction 

of Engineer-in-charge. 

26.01 Ground Floor 
341.74 Sqm 66.30 22657.37 

26.02 First Floor 
326.67 Sqm 67.90 22180.90 

33.43 Sqm69.50 2323.39 

26.03 Second Floor 

baua 



27 
|Finishing to the exposed surfaces of wall with weather 

coat of any approved shade on new work 2 coats over 1 

coat of primer to give an even shade including cost of 

weather coat all cost of all labours and T&P ete 

complete as per the direction of Engineer-in-charge. 

27.01 Ground Floor 197.07 Sqm 74.10 14602.89 

27.02 First Floor 165.18 Sqm 76.90 12702.35 

27.03 Second Floor 68.43 Sqm 79.80 5460.72 

28 Supplying, fitting and fixing of stainless steel of 304 

grade in hand railing using 50 mm dia of 2 mm thick 

circular pipe with Balustrade of size 32 mm x 32mm x 
2mm@0.90 mtr C/C and stainless aquare pipe bracing 
of size case as per approved design and specification, 357.95 Kgs 335.10 buffing, polishing etc. with the cost, conveyance taxses of 
all material, cost of all labour etc. complete in all respect| 
as per the direction of Engineer-in-charge. 

119949.05 

Dressed seasoned sal wood (50mm. to 150mm. & above 
2.75m. long.) work framed and fixed (wrought and put 
up) in trusses, purlins, frames of doors, windows, 

ventilators and beams as per the direction of Engineer-

in-charge. 

0.39 Cum 53871.60 21009.93 

30 
32mm thick teak wood fully glazed shutters enmplete 
with iron fitting and wooden hinged cleats et.., fitted 
and fixed in position including all labour, hnt excluding 
the cost of glass panes and iron fittings as per the 
direction of Engineer-in-charge. 

11.74 Sqm 3427.80 40242.38 

31 Tracto 0.00 Hour 200.87 0.00 

32 Excavator 

33 Labour for drilling of perfectly vertical bore Ihole nf 

specified dia for a specified depth below ground level 

through consolidated and un-consolidated rock ih down 
the hole hammer drilling rigs of combination drilling rigs 

required to suit the site conditions as per the direction of 

Engineer-in-charge including supply of rigs with its 

accessories, T&P & consumable etc. for lowering 125mm 
dia PVC pipes for housing fitted with socket n with or 

without well sereens as per the necessity for t sofi 

medium and hard formation PVC pipe casing nies i 

required to prevent collapse of the over burde" i to be 

provided by the contractor including lowerin d with 

drawing after completion of the Tube Well as pr the 

direction of Engineer in charge. 

0.00 Hour 730.43 0.00 

33.1 Drilling of 150mm dia 0.00 mtr. 120.00 nmt 40.00 Mtr 680.00 27200.00 

65.00 Mtr 560.00 36400.00 33.2 Drilling of 150mm dia 40.00 mtr. 105.0 

aua 



34 Lowering the following size PVC pipe with or without 

|slotted pipes as per the necessity from 0 mtr. up to 30 mtr. 

depth, fitted & fixed up in perfectly vertical position, 

including cutting & threading pipe & slotted pipe & 
supplying & fixing all jointing materials T&P etc. complete 
&keeping the top of the casing pipe threaded including 

plugging Tube Wells to prevent entry of foreign matters 

from above as per the direction of Engineer-in-charge. 

34.1 Lowering of 150 mm dia PVC Pipe Mtr 121.00 3630.00 30.00 

34.2 Cost of 150mm dia PVC Pipe (Sch-80) 30.00 Mtr 1143.00 34290.00 

35 Cleaning and developing the tubewell with their own 

compressor continuously worked till clear and adeequate 

discharge is obtained from the tubewell including supply 

and use of all necessary equipments and labours as per the 

direction of Engineer-in-charge. 

36 Supplying all materials, labour. T&P and providing. fitting 

and fixing submerssible pump with squirrel cage induction 

type sumerssible type submerssible electric motor to run on 

3phase/ 1 phase line voltage ranging from 320 volt to 450 

volt conforming to IS: 8034/89 with follow ing 

specifications with suitable control panel, jointing with 

GI/PVC/HDPE pipes, electrification. testing. 

|commissioning, trial running. convey ance of ali materials to 

worksite, payment of taxes ete. all complete a jc 
specification and direction of the Eng1neer-in-charye 
(Texmo/Crompton Greaves/Kirloskar make) 

1.00 Each 3622.00 3622.00 

IH.P Single Phase vertical water cool subnet s ble pump 

36.1 set with discharge 1800/2200 12 stage head riunye of 70 90 

mtr with discharge capacity with outlet dia 25mun 

1.00 Each 19737.20 19737.20 

36.2 DOL Control Panel 1.00 Each 3060.30 3060.30 

36.3 Well Cap 1.00 Each | 204.02 204.02 

36.4 40mm dia steel short piece 2.00 Each| 204.02 408.04 

36.5 50mm size Cl bracket 1.00 Pair 121.20 121.20 

36.6 2.5mm sq.mm Flat Cable 120.00 Mtr 114.00 13680.00 

36.7 25mm dia PVC Pipe 57.00 Mtr 186.00 10602.00 

36.8 Labour Charges for lowering including transportation 1.00 E 3500.00 3500.00 

36.9 Steel rope with cover 

37 Supplying all labour,T&P for earth work in excavation in all 
kinds of soil within initial lead of 50m and 1.501n initial lift 

including rough dressing and breaking clods to minimum 

Scm to7 cm and laying in layers not exceeding 0.30cm in 

depth as per specification complete as per the direction of 

Engineer-in charge. 

100.00 Mtr 35.70 3570.00 

14.40 Cum 199.60 2874.24 



38 Supplying all materials, labour, T&P for filling in foundation 

and plinth with sand well watered and rammed including 

cost, all taxes & royality of all materials and conveyance of 

all materials to work site etc. complete as per the direction 

of Engineer-in-charge. 

Cum 67.50 1830.15 
4.98 

39 Supplying all materials,labour,T&P for cement 

concrete(1:3:6) with 4cm.hard granite metal including cost, 

all taxes& royality of all materials,curing and conveyance 

of materials to the work site etc.complete as per the 

direction of Engineer-in-charge. 

40 Supplying all materials,labour, T&P for cement 

concrete(1:2:4) with 12cm.hard granite chips including cost, 
all tæxes& royality of all materials,curing and conveyance 

of materials to the work site etc.complete as per the 

direction of Engineer-in-charge. 

6372.86 1.44 Cum 4425.60 

0.72 Cum 5795.00 4172.40 

41 Brick work with Fly Ash bricks 23cm x 11emx 8cm size 

having crushing strength not less than 75Kg/cm2 with 

| dimensional tolerance +2 percent in cement mortar (1:6) in 

Foundation and Plinth including watering, curing, cost, 
carriage, royalty and taxes of all materials, cost of all labour,| 
|T&P etc complete as per the direction of E.I.C. 

4.84 Cum 4189.10 20275.24 

42 Supplying all materials,labour, T&P for 12mm thick cement 
plaster (1:4) over brick work including cement punning 
including cost all taxes,royality of all materials,curing and 

conveyance of materials to the work site etc.all complete as 

per the direction of Engineer-in-charge. 

43 R.C.C. M-20 grade with 20mm and down grade C.B. chips 
including hoisting, laying hire charges of concrete mixture, 

vibrator, watering, curing and cost of all materials and 

labour, T&P centering shuttering ete complete but cost of 
reinforcement complete as per the direction of Engineer-in-

charge 

37.31 Sqm 193.20 7208.29 

0.89 Cum 8968.10 7981.61 

44 Providing M.S. reinforcement for R.C.C. work including 
Cutting, bending, binding and tying the grills and placing in 
position including cost of binding wire 18 to 20 gauge and 
cost and carriage of steel as per the direction of Engineer-in-

charge 

0.68 Qntl 8959.10 6092.19 

45 |Construction of1,20 m dia and 2.00 m deep soak pit as per 
the direction of Engineer-in-charge. 

46 Construction of Inspection Chamber of lnside size 0.60 mx 

0.60 mx 0.60 m deep with RCC Cover slab as per the 
direction of Engineer-in-charge. 

2.00 Nos 16221.20 32442.40 

2.00 Nos 5938.20 13876.40 

47 Fixing Wash down water closet ( European type W.C) with| 
intigral'S' or 'P" trap confirming to IS 2556:Part 8-2004 to 
the floor with wooden plug and chromium plated screws 

including jointing the trap with soil pipe in cement mortar 
(1: 1) etc all complete as per spcification 

47.1 |White vitreous china Wash down water closet (EWC) 3.00 Nos 5234.10 15702.30 



48 Providing and Fixing PVC Low level flushing cistern with 
manually controlled device (hand lever) confirming to IS: 
7231,with all fittings and fixtures etc, all complete as per 
specification. 

48.1 10.00 Itrs capacity Low level flushing cistern-White Nos 1697.80 8489.00 
5.00 

49 Fixing of Brass Screw -Down Bib Cocks (Tap) Polished 

bright confirming to IS:781-1995 of the following nominal 
sizes as per specification complete. 

Nos 672.10 3360.50 
49.01 15 mm dia C.P. Brass Short Body Bib Cock 5.00 

4.00 Nos 1033.50 4134.00 
49.02 15 mm dia C.P. Brass Long Body Bib Cock (Jaguar make) 

3.00 Nos 1853.60 5560.80 
49.03 15 mm dia two way Bib Cock 

Nos 482.5 1482.50 
1.00 

49.04 15 mm diameter long handle elbow operated bib cock 

3.00 Nos 696.90 2090.70 

49.0515 mm diameter Pillar cock 

5.00 Nos 1582.80 7914.00 
49.06 Health Faucet with CP tube 

50 Fixing of Brass or C.P screw down stop cocks/ concealed 

stop cock/ angle stop cocks confirming to IS: 781-1995 of 

the following nominal sizes as per specification complete. 

15 Nos 656.00 9840.00 
50.01 |15 mm dia Brass Screw- down Stop Cock 

6 Nos 72.90 437.40 
50.02 125mm CP grating 

51 Fixing Wash Basins with hole for Pillar Taps confirming to 

IS 2556:Part 4-2004 with Cast Iron or M.S brackets painted 

white including cutting holes in walls and making good the 

damages etc all complete as per specification. 

Vitreous China flat back Wash Hand Basin of size 550 mm 

Sx 400 mm 
3.00 Nos 2897.30 8691.90 

52 Supplying all materials, labour, T&P and fixing of Stainless 

Steel Kitchen sink with hole for pillar taps with C.1/M.S 

brackets painted white including holes in walls and making 

good the damages etc all complete as per PH specification as 

per the direction of Engineer-in-charge. 

2.00 Nos 4033.80 8067.60 52.1 |Stainless sink 510mm x 600mm x 225mm 

53 Supplying all materials, labour, T&P and fixing of Stainless 

Steel Laboratory sink with hole for pillar taps with C.I/M.S 

brackets painted white including holes in walls and naking 
good tie damages etc all complete as per PH specilication as 

per the direction of Engineer-in-charge. 

1.00 Nos 8533.40 8533.40 
53.1 Laboratory sink 600mm x 450mm x 300nmm 

arai 



54 Fixing Rational moulded Polythylene cylindrical vertical 

water storage tanks confirming to IS:12701--1996 including 

cutting holes through the tank and fixing mild steel tubes 

and fitings and providing extra socket jam nut, fixing ball 

valves etc including hoisting upto a height of 5 mtr above 

ground level and placing the tank to the required position etc| 
all complete as per specification and direction of Engineer 

in-Charge. 
1.00 

Nos 30300.00 30300.00 
54.1 2000 litres capacity PVC water storage tank 

55 Providing and fixing Chlorinated Polyvinyl Chloride 

(CPVC) Pipes confirming to IS: 15778 having thermal 

stability for hot &cold water supply, including all CPVC 
plain&brass threader fittings, fixing the pipe with clamps at| 
1.00m spacing. This includes jointing of pipes & fittings 

with one step CPVC solvent cement and testing of joints etc 

as per direction of Engineer in Charge. 

55.1 25 mm nominal outer dia pipe 25.00 Mtrs 265.50 6637.50 

56 Providing and fixing to wall or celing and floor Chlorinated 

Polyvinyl Chloride (CPVC) Pipes confirming to IS: 15778 
of the following nominal bore with clamp including making 
good the damages to wall ,celling & floor etc complete as 
per specification as per direction of Engineer in Charge. 

56.1 |20 mm nominal outer dia pipe 8.00 Mtrs 227.10 1816.80 

56.2 |25 mm nominal outer dia pipe 30.00 Mtrs 302.00 9060.00 
57 Fixing of UPVC Ball Valve (Horizental plunger type) 

confirming to IS: 1703-1977 as per specification & direction 

of Engineer-in-charge 
57.1 25 mm dia 2.00 Nos 624.50 1249.00 
58 Providing and laying in trenches PVC pipe (4Kg/cm2) as 

sewer line and alinging to requisite gradients inside the 

trench, jointing with solvent cement with 0.08m sand filling 
in bed, 0.10m C.C (1:4:8) using 40 mm size hbg metal in 
bed & for intermidiate pillar including lowering the pipes to 

the bed of trench, Earthwork in excavation in all kind of soil| 
Filling the trenches with excavated earth with watering and 
ramming and removal of surplus earth, testing of sewer line 

etc. complete as per the direction of Engineer.in charge. 

58.1 |75 mm PVC Pipe 10.00 Mtrs 843.90 8439.00 

58.2 |110 mm PVC Pipe 10.00 Mtrs 885.10 8851.00 

Aa 
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59 Supplying all materials, labour, T&P and fitting and fixing U-PVC, SWR soil waste ventilating pipes and fitting of the following outside diameter conforming to 13592/1992 to walls with nails bobbins and wooden plugs or laying in 
trenches including with supply of approved rubber lubricant 
by non-heat application method as per manufactures 
specification testing earth work in excavation in all kinds of 
soil and refilling of trenches all complete as per 
specification and direction of Engineer.in charge. 

59.1 110 m1n U-PVC Pipe 5.00 Mtrs 284.20 1421.00 

59.2 110 mm U-PVC'P' trap 2.00 Each 294.20 588.40 

59.3 110 mm U-PVC door bend 2.00 Each 302.10 604.20 

59.4 110 mm U-PVC Plain bend 10.00 Each 287.10 2871.00 

59.5 110 mm U-PVC Cowl 2.00 Each 77.30 154.60 

59.6 110 mm U-PVC Coupler 8.00 Each 130.30 1042.40 

59.7 75 mm U-PVC door bend 4.00 Each 207.90 831.60 

59.8 |75 mm U-PVC Plain bend 8.00 Each 163.80 1310.40 

59.9 |75 mm U-PVC Coupler 8.00 Each 97.60 780.80 

60 Fixing 15 mm dia PVC inlet connection pipe and making 

connection with pillar cocks and supply main for wash basin 

complete as per specification. & direction of Engineer-in-

charge 
Nos 195.40 60.1 15mm dia 

61 Fixing PVC Waste Pipe of the following diameter for sink 
or wash basin including brass check nut complete as per 
specification & direction of Engineer-in-charge. 

7.00 1367.80 

7.00 Nos 174.50 1221.50 61.1 32mm dia 

62 Fixing chromium plated Brass waste of the following 
nominal diameter for wash basin and sink as per 

specification & direction of Engineer-in-charge. 

4.00 Nos 409.70 1638.80 62.1 32mm dia 

63 Cutting holes through existing brick work including making 

good the same in cement mortar (1:4) for taking G.I/ 
P.V.C pipes and fittings all complete as per specification & 

direction of Engineer-in-charge. 

18.00 Nos 49.60 892.80 
63.1 |250 mm thick wall 

63.2 |375 mm thick wall 10.00 Nos 74.30 743.00 
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64 Cutting groves in pucca floor and walls for taking G.l/PVVC 

Pipes and making good the damages as per specification etc 

all complete as per the direction of Engineer-in-charge. 5.00 Mtrs 182.90 4572.50 

65 Supplying all materials, labour,T & P and fixingvitreous 

china water closet, Squatting pan ( Indian type W.C. 

pan/Orissa pattern squatting pan ) dully embedded in CC ( 

|1:5:10) using 4 cm size hard granite metal....etc all 

complete as per PH specification and direction of EIC. 

65.10 (a) 580 mm size Orissa Pan (Hindware/Parryware/Neycer 
make 

66 Recessed wiring to light point / fan point / exhaust fan point 
call bell point with 1.5 sq.mm FR PVC S.C. Cu wire & 1.5 
mm2 S.C. Cu FR wire as running earth in 20mm non metalic| 

PVC flexible pipe with 5A modular type switch & c.rose 

mounted on MS box with front bakelite cover including all 

accessories and connection as per direction of Engineer in 

Charge. 

2.00 Nos 2439.80 4879.60 

66.1 Group (A) 

66.2 Group (B) 

66.3 Group (C) 

20.00 Nos S46.00 10920.00 

40.00 Nos 770.00 30800.00 

11.00 Nos 1051.00 11561.00| 

67 -do - 5A plug point with - do- 6.00 Nos 642.00 3852.00 

68 - do - 5A plug point with - do- on existing board 19.00 Nos 262.00 4978.00 

69 S/F of 15A switch and socket (Modular type) 
4.00 Nos 625.00 2500.00 

70 Recessed wiring to submain of following sizes of PVC S.C 
Cu. Wire -do-

70.1 |2x1.5mm+Ixl.5mm 
180.01 Mtrs 130.00 23401.30 

70.2 2x2.5mm+ 1x1.5mm 
240.00 Mtrs 144.00 34560.00 

70.3 2x4.0mm+ 1x2.5mm 150.00 Mtrs 161.00 24150.00 
71 S/F of BK angle holder 25.00 60.00 1500.00 Nos 

72 S/F of Ix 20watt LED tube light fitting box type 21.00 Nos 1011.00 21231.00 

73 S/F of superior type call bell 
300.00 2.00 Nos 150.00 

74 S/F of 48" AC ceiling fans complete 11.00 Nos 2310.00 25410.00 

75 S/F of 5 step electronic fan regulator (Modular type) 
$940.00 11.00 Nos 540.00 

76 S/F of 18" Exhaust Fan 3850.00 23100.00 6.00 Nos 

77 S/F of 63 Amp DP main switch 2050.00 2050.00 1.00 Nos 

eai 



78 S/F of double door 4 way MCB DB with 6 nos of 32 amp SP MCB 
1.00 Nos 3200.00 3200.00 

79 S/F of 15 watt LED bulb 
24.00 Nos 280.00 6720.00 

80 S/F of 45 watt street light 
2.00 Nos 4500.00 9000.00 

81 S/F of general earthing as per govt. specification 
2.00 Nos 2487.00 4974.00 

Rs 3,898,242.00 

(Rupees Thirty Eight 
Lakh Ninety Eight 

Thousand Two Hundred 

Forty Two) Only 

Total Total-81 (Eighty One) Items only Estimated Cost 

My quoted rate is ... 
figure & word ) Excess over /Less than /Equal to above estimated cost. 

*°*°°°°°°°°ee**** *°***°********e***** °**°**°**.°*°*****°* **°*****°*e**** ..% (both 

Note 
1The Contractor should not write anything except quoting of percentage and incase of anything regarding 

tender 
2 Strick out which are not applicable. 

Total:-Total-81 (Eighty One) Items only 

No. of correction: 

No.of overwriting 
No. of Interpolation:-

Approved for Total-81 (Eighty One) Items only 

:03-23 

Block Development Officer 
Full signature of the Contractor with date. Kuarmunda 


