GOVERNMENT OF ODISHA
PANCHAYATIRAJ & DRINKING WATER DEPARTMENT

PANCHAYAT SAMITI OFFICE, BONAIGARH,
DIST :- SUNDARGARH

| Name of the Work :- Renovation of Nursery tank of Bonai Fish Farm,
Sundargarh.

Tender Amount:- Rs. 18,06,658.00

{Rupees eightecn lakh six thousand six hundred fifty eight) only { Excluding GST)




Sl
No.

GOVERNMENT OF ODISHA

OFFICE OF THE BLOCK DEVELOPMENT OFFICER. BONAIGARH BLOCK, SUNDARGARH

EMAIL LD -ori-Bonaigarh@nic.in
INVITATION TENDER CALL NOTICE

No. 596 /date. 15.03.2023

The Block Development Officer, Bonaigarh, Sundargarh on behalf of Governer of Odisha invites percentage rate
Bids in scaled cover for the following works from class of eligible contractors registered with the state Governments
having validity of Civil License and contractors of cquivalent grades/ Class registered with Central Gowt. /
MES/Railways and other state government having validity of Civil license. The eligible contractors of the state
PWD (R&B) / Water Resources/ M.L/ C.P.W.D. for the following work eventually to be drawn up in the
P.W.D. Pl forms in conformity with the with Detailed Tender Call Notice. The Bidders may submit bids for the
following works.

Location Name of the Work Estd. Amount | Cost | Bid security Datc of | Class of
Cost put  to | of (@ 1% (In Rs.)| Complet | Contractor
(Rs. In tender(in | Tender ion
Rs.) Rs) Paper
ANon
Refund
able) in
Rs.
e LIS % , - i E . e
Bonmigath _ [Renovation of Nurshery tank | 1927300/~ | 1806658~ | 6,000/~ | 18,100/- 3 Months | Class-“D"
ol Bonai Fish Farm, &
Sundargarh. Class-“C"

Terms & Conditions:-

1) The Bid documents and detailed terms and conditions can be downloaded from 22.03.2023 to 05,04.2023 in
the District website www, sundersarh.nicin & published once in daily News paper * Indian Express &
Dharitri “. The Tender paper shall be submitted in double sealed cover Super scribing the Name of the
Work & shall contain signed DTCN

. Attested copy of Registration Certificate , Pan Card, GST Registration /Clearance Certificate , No relation
Certificate & Original Affidavit regarding authentication of documents of Tender Notice , other documents required
as per the relevant clauses of the DTCN, Tender paper cost ( non refundable ) in shape of Bank draft or Demand
Draft drawn in favour of Block Development Officer , Bonaigarh and without which , Bid will not be Considered |
The Tenderer are required to send their Tender papers through Registered Post / Speed Post / Person Concern
only to the Block Development Officer, Bonaigarh, At/Post- Bonaigarh , Dist — Sundargarh , Pin — 770038,
so as to reach this Office by Dt. 05.04.2023 within 01.00 PM alter which no Bid will be considered. The Bids
received later will not be accepted . The Authority will not be held responsible for the Postal delay if any or non-
receipt of the Tender Documents in time.

Signature of Contractor Block Develppment Officer
Bonaigarh




The Bidders have to submit the Tender documents in Double Cover/ Packet System (Technical Bid
& Financial Bid ) . Technical Bid Cover consists of Tender paper Cost, EMD, GSTIN,PAN, Contractor's
RC, all Affidavits , all Undertakings/Declarations, list of machineries works in hand, joint venture
agreement etc. Financial Bid Cover consists of Signed DTCN , BOQ, percentage rate quoted amount ,
Both sealed cover/packet must be super seribing name of the Work .
2). The Bids received will be opened on date 0806 2023 at 03.00 PM in the Office of the Block Development
Officer . Bonaigarh in presence of the Bidders or their Authorised representatives wish to attend . If the Office
happens 1o be closed on the date of receipt/ opening of the Bids as specified, the Bids will be opened on the next
working day on the same time and Venue.
3) Detail information as contained in the DTCN shall have to be strictly adhere to while submitting the Tender
papers.
4) Engineer Contractor desirous to avail the facility of exemption of EMD is required to submit an Affidavit in
original to the effect that, he has not yet availed the facility for more than three works during the current Financial
year . The name of work for which and the Authority to which the Tender is being submitted must be mentioned in
the Affidavit.
5) Any Tenderer desirous to avail any facility as per certain circular/ order of Govt, have to apply for the same in
writing along with the Tender paper . Claim at the time of opening of Tender or latter will not be entertained.
6) [T any of the interesting Bidders wish to withdraw from participation in the Bid he/she can freely withdraw from
the participation before scheduled date and time of closure, failing which action has deemed fit as per relevant Codal
practice will be taken against him/ her.
7) Additional Performance Security ( APS ) :- Additional Performance Security shall be deposited by the Bidder
where the Bid amount is seriously unbalanced i.c. less than the estimated cost within 15% in such case /event bidders
have to deposit the APSD money . The detail slabs of APSD money may be followed as per revised letter 4559/W,
Dt. 05/04/2021 of Works Deparment , Govt. of odisha.
8) If after opening of the Tender . it is seen that ,the Bid amount will be same then the Tender has to be decided
through a transparent lottery system. in the same date in presence of the tenderer or their Authorised representatives
in front of the Tender Opening Committee.
9) The work should be completed within the stipulated period of completion and in no case the time
extension will be allowed. The contract will be closed automatically once time period is lapsed. In this
matter no communication will be made with the contractor and penalty will be imposed and Black listed the
contractor as per provision in OPWD code .
10) The Authority reserves the right to reject any or all the Bids without assigning any reason,
11) On review of last performance of the work executed through B.D.O. Bonaigarh, the lowest-1 tender may/ may
not be considered for the works though he/she becomes lowest-1 bidder.

12).CGST & SGST will be paid beyond the Tender cost as applicable. All other detailed clauses / guidelines can be

seen in the Bid documents

13. The work is to be completed in all respects within the time period as specified in the Contract Data, Bidders
whose bid is accepted must submit a work programme at the time of execution of Agreement.

14. All bids received will remain valid for a period (90 days) as specified in the Contract Data after the deadline
date for submission of bids and validity of bids can also be extended if agreed to by the bidder and the
Department.

15. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior (o the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F,
Non turnishing of the information in Schedule - E and required affidavit in Schedule — F, the bid
document will be summararily rejected.

16. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engincer & above in the state P.W.D. or Assistant/Under Seeretary &
above in the Works Department. If the fact subsequently proved to be false, the contract is lable to be
rescinded. The eamest money & the total security will be forfeited & he shall be liable to make good the loss
or damages resulting for such cancellations. The proforma for no relationship certificate is contained in a
separate sheet vide Schedule-A.

I7. (1) Each tenderer is to submit along with tender a note regarding his experience on construdtion of Road/Bridge

Works.

Signature of Contractor Block Develofiment Officer



a) Name of the Road/Bridge:-

b) Estimated Cost:-

¢) Total Length:-

d) Major Item of works/Type of Bridge:-

¢} Quantity of items i) as per Agreement:-
it} as per execution:-

f) Date of Commencement;

g) Stipulated date of Completion:-

h) Actual date of completion:-

ii) Other details il any. :-

iii) The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily
completed and list of works in progress in Schedule-D2.

19, If an individual makes the application, the individual should sign above his full type writlen name and current
address.

20. IT the application is made by a firm in partnership, it shall be signed by (with DSC ) by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall accompany the
application. A certified copy of the partnership deed and current address of all partners of the firm shall also
accompany the application.

21 If the application is made by a limited company or a corporation, it shall be signed (with DSC) by duly authorized
person holding power of attorney for signing the application in which case a certified copy of the power of
attorney shall accompany the application. Such limited company or corporation will be required to fumish
satisfactory evidence of its existence along with the technical bid.

22 The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

23 No tenderer will be permitted to furnish their tender in their own manuseript papers. All information’s should be
submitted in English.

24, Percentage rate contract ( vide works Department letter No — 8310 dt — 17-05-2006).
In case of percentage rate tender

(i) The contractors has to mention percentage excess or less over the estimated cost (In figures as well as
words ) in the prescribe format appended to the tender document .

{ii) Contractors participated in the tender for more than one work may offer conditional rebate .
Rebate offer submitted in separate sealed envelope shall be opened . declared and recoded first . The
rebate so offered shall be considered after opening of all works called in the same tender Notice . The
contractors who wish to tender for two or more works shall submit separate tender for each . Each
tender shall have the Bid Identifications No . Name & SI . No of the work (as per IFB) to which
they refer , written on the envelope .

(iii) Only percentage quoted shall be considered . Percentage quoted by the Contractor should be accurately

filed in figures and words , so that there is no discrepancy .

a) [f any discrepancy is found in the percentage quoted words & figures | then the percentage quoted by
the contractor in words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total amount
quoted by the contractor , then the percentage will be taken as correct.

¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage
CXCCHS .

¢) The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount if tallied with the percentage then it will be treated as to which side the amount tallies .

f) The contractor will write percentage excess / less upto one decimal point only . If he writes the
percentage excess / less upto two or more decimal points , the first decimal point shall only be
considered without rounding off .

g) The tender shall be written legibly and free from erasures , over writings or corrections of figures .
Corrections , over writings & interpolations where unavoidable should be made by making out
initiating, dating and rewriting .

iv) In the contract P] time is the essence . The contractor is required to maintain
progress specity in the contract .

in rate of

Signature of Contractor



(v} The quality mentioned can be increased or  reduced to the extent of 10% for individual items  subject
to a maximum of 5% over the estimated cost | If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment .

(vi) The period of completion is fixed and can not be altered except in case of exceptional circumstances
with due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rales for individual items only and
the percentage excess or less shall be added or subtract from the gross amount of the bill.

25 The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the

26

27

28

29

documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specilications for Odisha and other relevant specilications and drawings which are for sale. Complaint at a future
date that plans and specifications have not been seen by the tenderers can not be entertained. The drawing
furnished with the tender are tentative and subject to revision or modification as tendered during the execution as
per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good in case
of such modification of drawings during the time of execution and shall in no way invalidate the contract and no
extra monctary compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required.

Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should
also inspect the quarrics and approach roads to quarries and satisfy himself about the quality and availability
of materials. In every case the materials must comply with the relevant specifications, Complaints at future
date that the availability o' materials at quarries have been misjudged can not be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-

weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the

work.

It must be definitely understood that the Government does not accept any responsibility for the

correctness and completeness of the trial borings shown in the Cross Section.
Amendment to para 3.5.5 ( V) of OPWD Code Volume ~ [ by inclusion Additional Performance Security( APS
) shall be obtained from the Bidders when the Bid amount is less than estimated cost put to tender . In such an
event, only the successful Bidder who has quoted less Bid price rates/rates than the estimated cost put to tender
shall have to furnish the exact amount of differential cost i.c. estimated cost put to tender minus the quoted
amount as Additional Performance Security ( APS ) in shape of term deposit receipt pledged in favour of
Divisional Officer/ Bank Guarantee in favour of the Divisional Officer in any Nationalised / Scheduled bank in
India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of letter of acceplance (
LOA ) by the Divisional Officer ( by E-mail ) to the successful Bidder otherwise the Bid of the Successful Bidder
shall be cancelled and the earnest money deposit / Bid security shall be forfeited . further proceeding for

blacklisting shall be initiated against the Bidder as per Works Department Office Memorandum No 14459/ dated
20.09.2018

30 The tender containing extrancous conditions not covered by the tender notice are liable for rejection and quotations
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should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.
in case of any discrepancy in printing or omission of statutory specifications or any other part of portion
of the approved documents during download of the bid document during download of the bid document
the decision of the officer inviting the bid will be binding on the bidder .

Schedule of quantities accompanied in shall be definitely understood that the Government does not
accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable
for alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or altemations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons
there-of what-so-ever.
I'he carnest money will be retained and dealt with as per the terms and conditions of the O. P. W, D.
code,

The bidder / tenderer whose bid has been accepted will be notified of the award by the Block
Development Officer prior to expiration of the validity period by facsimile confirmed or by registered letter.
This letter (hereinafier and in the conditions of Contract called the “Letter of Acceptance™) will state the sum
that the Block Development Officer .Bonaigarh will pay the contractor in consideration of the execution,
completion and maintenance of the Works by the contractor as prescribed by the con (Hereinafter and in
the contract called the “Contract Price™).

Signature of Contractor Block Develgpment Officer



a)

b)
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The notification of award will constitute the formation of the contract, subject only to the fumnishing of a
performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan Vikash
Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account
duly pledged in favour of the Block Development Officer ,Bonaigarh and in no other form which including
the amount already deposited as bid security (earnest money) shall be 2% of the value

of the tendered amount (excluding 1% deposited towards hiring of equipments/machineries from out side
the State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the
fulfillment of the contract in the office of the Block Development Officer Bonaigarh as directed. The
security deposit together with the earnest money and the amount withheld according to the provision of P1
agreement shall be retained as security for the due fulfillment of this contract and additional performance
securily in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and
the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Block Development Officer, Bonaigarh .
Following documents shall form part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thercof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the sccurity deposit as above shall entail forfeiture
of the Bid Security (earnest money) No contract (tender) shall be finally accepted until the required
amount of initial security money is deposited. The security will be refunded after One year of completion of
the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 did.21.05.97 J.O.R.No.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the
offer before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.
The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and NolIM- 56/628842(5) Dtd.27.09.61 as amended
from time to time,

In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer Bonaigarh will have the right to investigate and if
the contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer ,Bonaigarh is final and binding on the
contraclor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessilated by work in full
within the following or similar category.

Rent, rovalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein
1o the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Signature of Contractor Block Develepment Officer
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Signature of Contractor

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees [rom accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required, The rates to be quoted should be for the finished items of work inclusive of carriage of all materials
and incidental item of works,
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works
quantity of any item besides estimate amount unless written order is obtained from the Engineer-in-charge
and rate settled before the extra items of work or extra quantity of any items of work is taken up.
The tenderer shall have to abide by the C.P.W.D, safety code rules introduced by the Government of India.
Ministry of work Housing and Supply in their standing order No-44150 did.25.11.57.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents
and office of the under signed during office hours everyday expect on Sundays and Public Holidays till last
date of sale and receipt of tender papers. Interested bidders may obtain further information at the same
address. But it must be clearly understood that the tenders must be received in order and according to the
instructions.
Tenderers arc required to go through each clause of P.W.D. Form P1 carefully in addition to the clause
mentioned herein before tendering.
All reinforced cement concrete work should conform to Odisha Detailed Standard specifications, IRC Code
and Bridge code section I, 11, 111, TV and VII & latest design criteria for prestressed concrete bridges
specifically for road and bridges issued by MORT & I, Govt. of India.
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
waler tight.
The Department will have the right to inspect the scaffolding. centering and shuttering made for the work
and can reject partly or fully such structures if found defective in their opinion.
Concrete should be machine mixed unless otherwise ordered in writing by the Block Development Officer
.Bonaigarh. The contractor should arrange his own concrete mixer, vibrator, pumps ete, for this purpose at
his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Ke.
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of time
will be granted on the application of the contractor due to delay in procurement of materials,
The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what - so-ever and the cost of such materials will be recovered
from the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or eriminal arising out of his
contract be liable to pay a penalty equivalent to five times of the price of the materials according to the stock
issue rate or market rute whichever is higher. The penalty so imposed shall be recovered at any time from any
sum that may then or at any time thereafter become due to the contractor or from his security deposit or
from the proceeds of sale thereof.

The selected contractor may take delivery of departimental supply according to his need for the work issued
by the Block Development Officer .Bonaigarh subject 1o the availability of the materials. The tenderer shall
make all arrangement for proper storages of materials but no cost for raising shed for storage, pay of
watchman etc. will be borne by the Department. The Department is not responsible for considering the theft
of materials at site, It is the contractor’s risk, Under any such plea if the tenderer stops the work, he shall
have to pay the full penalty as per clause of F2 agreement.
The Department will have the right to supply at any time in the interest of work any departmental materials
to be used in the work and the contractor shall use such materials without any controveggy or dispute on that
account. The rate of issuc of such materials will be at the stock issue rates inclusive of charges or rates
fixed by the Department or current market rate whichever is higher.

Bonaigarh
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All the materials which are to be supplied from Block store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding ete. to required sizes in
case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists ete. After the issue from the Block store the
materials may be under the custody of the contractor and the contractor will be responsible for its safety

and storage. Cut picces of steel more than one meter in length will be returned by the contractor at the
issuing stores withoul conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departimental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.

For payment of reinforcement, the steel including plates etc. shall be measured in length of diflerent
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch
or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or
as directed by the Block Development Officer Bonaigarh (Wastage of bars and unnecessary lapping will not be
considered for measurement and payment).
The tentative alignment of the proposed Culvert & Guard wall has been shown in the enclosed drawing.
However, the department has got the rights to shift the actual bridge position within a reasonable range in
both U/sand D /5.
The contractor should at his own cost arrange necessary tools and plants required for the eficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of
conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as direcied by the Block Development Officer
JBonaigarh and bear the entire cost of the test.
Measurement of earth work in road embankment will be done by section measurement afier the earth is
consolidated including rolling with hand or power road roller and sheep foot roller al optimum moisture
condition and no extra payment will be made for the jungle clearance for taking carth from the borrow areas.
Earth work from cutting will be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m = 1.5 M * 0.5M which will be taken as
1.5m = 1.5M = 0.44M = | Cum. The soling stones will be measured in the suitable stacks with deduction for
voids (@ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Block Development Officer .Bonaigarh.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstances.

The tenderer should fumnished along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above
low water level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift il any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with
tremie or any other approved method as well be directed by the Block Development Offjcer ,Bonaigarh
with 10% extra cement to be used for under water concreting without any extra cost to the ent.

No claim will be entertained in respect of difficulties during sand blowing met with during si

Signature of Contractor Block Develgfiment Officer
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No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray
or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost . The same procedure for testing may have to
be followed for ribbed bearing manufactured by widening.

77.1) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts

i)

78.

9.

as well be directed by the Block Development Officer .Bonaigarh.

Concrete lest specimens 150mm = 150mm * 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for cach structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-T11.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of conerete,

Plain conerete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or
control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne
by the Contractor.

i) The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not
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be permitted.

I'he thickness of cement concrele in lop plugging should be as per Departmental drawing,
In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engincer-in-charge to overcome the adverse effects of tilts and shifis
without any extra cost to the Department and without any damages to the well, Any additional work
necessary consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to
the Department,

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted,

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation
15 10 be abided as per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost il

the work as shown in the tender exceeds Rs.2,50,000/-The apprentices will be selected by the Block

Development Officer .Bonaigarh, The period of employment will commence within one month after the dute
of work order and would last till the date, when 90% of the work is completed. The fair wage to be paid 1o the
apprentices should not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Block Development Officer
.Bonaigarh in the manner so that the total expenditure does not exceed one percent of the tendered cost of the
work.

Super class contractor shall employ under himself two graduate Engineer and Two Diploma holders belonging
to the state of Odisha . Special class contractor shall employ under himself one graduate Engineer and Two
Diploma holders belonging to the state of Odisha. Like wise “A” class contractor shall employ under himself
one graduate Engineer and Two Diploma holders belonging to the state of Odisha. The Contractor shall pay to
the Engincering Personnel monthly emoluments which shall not be less than the emoluments of the personnel
of equivalent qualification employed under the state Govt of odisha . The Engineer — In- Chief ( Civil ). Orissa
may however assist the contractor with names of such unemployed Graduate Engineer and Diploma holders if
such help is sought for by the contractor , The names of such Engineering personnel appointed by the
contractors should be intimated Lo the tender Receiving Authorily along with the tender as lo who would be
supervising the work . Each bill of super class , special class or “A'™ class contractor shall accompanied by an
employment Roll of the Engineering personnel together with a certificate of the graduate Kngi
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holder so employed by the contractor to the effect that the work executed as per bill has been supervised by
him, ( Vide Works Department No Codes M-22/91-15384 dated 9.7.91 ) . The required certificate to be
furnished in the proforma contained in a separate sheet vide Schedule - B
87.  Itis the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

8.  Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 . The
Odisha Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest
tender amount ( Where their tender is not the lowest) provided they express willingness to execute the work
after reduction of rates by negotiation.

89. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the sile and locality of the work, about the quality and availability ol
the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stufT etc.. and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes ., octroi
Jother duties. lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Block Development Officer ,Bonaigarh of the work
and his authorised subordinates. After acceptance of the contract rate Government will not pay any extra
charges for any reason in case the contractor claims later on to have misjudged as regard availability of
materials. labour and other factors.

90 Building and other construction welfare Cess for construction workers shall be deducted @ 1 % of the Gross
amount of the bills from the contractor as per Resolution of Govt. Of Odisha , Labour & Employment
Department .

91 The prevailing percentage of 1. T, Department of the gross amount of the bill towards income tax will be

deducted from the contractor’s bill

92 Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Value is 0.50 lakh and above.

93 The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Block Development Officer .Bonaigarh with their bills, falling
which the amount towards royalties of different materials as utilised by them in the work will be recovered
from their bills and deposited in the revenue of concerned department.

94 Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

05 Under section 12 ol contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

96 Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Block Development Officer
Bonaigarh.

97 Trial Boring - The foundation level as indicated in the body of the departmental drawing is “purely tentative
and for the general guidance only. The Depariment has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost Lo ascertain the 5.8.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

(1) Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the completion of

the work arising out of defective or improper materials or workmanship timing are upon the direction of the

Block Development Officer ,Bonaigarh to be amended and made good by the contractor at his own cost unless

the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case of

default Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road for 6 (Six) months from the date of successful completion of the work.

(i) From the commencement of the works to the completion of the same. they are 1o be under the contractors

charge. The contractor is 1o be held responsible 1o make good all injuries, damages and repairs occasioned or

rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims
for injuries to person or structural damage to property happening from any neglect, default, Want of proper care
or misconduct on the part of the contractor or any one in his employment during the executior| §f the work. Also
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no claim shall be entertained for loss due to carthquake, flood, cyclone, epidemic. riot or any other calamity
whether natural or incidental damages so caused will have to be made good by the contractor at his own cost.

98 Gradation of ingredients: The coarse and [ine aggregate shall meet the grade requirement as per the
latest provision of relevant 1.8, Code / 1. R. C. code / MORT&H specifications.
99 Tilts and shifis

i) Maximum permissible shift is 1 50mm.
i) Maximum permissible tilt is 1 : 80.

100.  Escalation:- Payment for variation in price-(Vide Works Department Memorandum No-12606/W
dt.24.12.2012.
Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel,
Bitumen, Pipes, POL & other material component in accordance with the following principles and
procedures as per formula given below :-

101
a) (i) REIMBURSEMENT/RECOVERUY DUE TO VARIATION IN PRICES OF

MATERIALS OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.0.L.)
IFduring the progress of the work the price of any materials (Excluding the cost of steel, cement, Bitumen &
P.O.L.) incorporated in the work (not being materials supplied from the Block Development Officer
+Bonaigarh store) in accordance with clause there of increases or decreases as a result of increase or decrease in
the Average wholesale price Index (all commodities). and the contractor there upon necessarily and
properly pays in respect of that materials incorporated in the work such increased or decreased price, then he
shall be entitled to reimbursement or liable to refund, quarterly as the case may be. such an amount, as shall
be equivalent to the plus or minus difference of 85% in between the Average Wholesale price Index (all
commodities) which is operating for the quarter under consideration and that operated for the quarter in
which the bid was received (last date of receipt) as per the formula indicated below provided that the work
has been carried out within the stipulated time or extension thereof as are not attributable to him. If above
materials on the value of works executed during the extended period,

This clause will be applicable to the contracts where original stipulated period of completion is more
than 18 months. In the situation where the period of completion is initially stipulated in the agreement as less
than I8 (eighteen) months but subsequently the completion period has been validly extended on the ground
that the delay in completion is not attributable to the contractor and in the result the total period including
that extended period stands more that 18 (eighteen) months or more, price escalation for other materials is
admissible only for the remaining period excluding 18 9¢ighteen) months there from.

Formula to calculate the increase or decrease in the price of materials :

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL
procured by the contractor shall be paid in accordance with the following formula :

Vm=0.85 x Pm/100 x R x (M1 - Mo)/Mo

Vm=Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
materials other than cement, steel, bitumen, pipes and POL.

R= Value of work done during the quarter under consideration excluding the work executed under extra items if any
at prevailing schedule of rate/derived rates.

Mo = The all India wholesale price index (all commodities) prevailed during the quarter of last date of receipt of bids
(as published by the Economic Adviser to Govt. Of India, Ministry of Industry and commerce, New Delhi).

Mi = The all India wholesale price index (all commoditics) for the quarter under consideration as published by
Economic Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In respect of the justified period
extended for completion of the work. the index prevailing at the time of stipulated date of completion or the
prevailing index of the period under consideration, whichever is less. shall be considered.

Pm = Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, as indicated
in clause-94 (d) below.,

a) (ii) REIMBURSEMENT/RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN
PRICS OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT
ISSUED BY DEPARTMENT) AFTER SUBMISSION OF TENDER :
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If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes (not being supplied by the
Department) increases/decreases beyond the price () prevailing at the time of the last date for submission of
tenders including extension for the work. the contractor shall be eligible to get differential cost due to such
hike on the value of works executed during the stipulated period and during the extended period when the
reason of delay in completion of the work is not be eligible to get price variation on the above materials on
the value of works executed during the extended period.

Reimbursement is case of difTerential cost due to increase in prices of cement, steel, bitumen and pipes are 1o
be made by the Executive Engineer with prior approval of tender accepting authority subject to following
conditions :
1) Contractors have Lo submit the vouchers showing procurement of different materials from authorized
dealers for the said work.
7) Differential cost will be allowed only for the works which are progressed as per the approved work
programme/revised work programme duly approved by the Engineer-in-charge.

Recovery in case of decrease in prices of cement, sieel, bitumen & pipes shall be made by concerned
Executive Engineer from the Contractor immediately.
The increase/decrease in prices of cement, steel, bitumen and pipes for reimbursement/recovery shall be
determined as follow.

(a) Adjustment towards differential cost of Cement
Ve = (Ci-Co)/Co x Actual quantity of cement utilized in the work during the quarter under consideration x
base price of cement as prevailing on the last stipulated date of receipt of tender including extension, if any.
Ve = Differential cost of cement i.e. amount of increase or decrease in rupees 1o be paid or recovered.
Ci = All India Wholesale price index for cement for the quarter under consideration as published by
Economic Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi.
Co = All India Wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of
Industry and commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tender.

a) Adjustment towards differential cost of Steel
Vs = (Si-So) x Actual quantity of steel utilized in the work during the quarter under consideration.
Vs = Differential cost of Steel i.e. amount of increase of decrease in rupees to be paid or recovered.
Si = cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of India.
So = Base price of Steel prevailing as on the last date of submission of tender including cxtension, if any.

b) Adjustment towards differential cost of Bitumen.
Vb = (Bi-Bo) x Actual quantity of Bitumen utilized in the work during the quarter under consideration.
Vb = Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered.
Bi = Average cost of Bitumen prevailed during the period under consideration as fixed by
10CL/BPCL/HPCL.
Bo = Base price of bitumen as prevailing on the last stipulated date of receipt of tender including extension,
if any.

¢) Adjustment towards differential cost of Pipes.
V= 0.85x Pp/ 100 x R (Pi-Po)/Po
Vp = Differential cost of pipe i.c. amount of increase or decrease in rupees Lo be paid or recovered during
the quarter under consideration.
Pp = Percentage of pipe component of the work as indicated in the clause 94 (d).
R - Value of work done during the quarter under consideration excluding the value of work executed under
extra items, if any, at prevailing schedule of rates or derived rate.
Pi = All India Whole sale price index for the period under consideration as published by Economic Advisor,
Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration.
Po = All India Whole sale price index (as published by Economic Advisor, Govt. of India, Ministry of
Industry and Commerce, New Delhi) as on the last stipulated date of receipt of tender including extension, if
any, for the type of pipe under consideration

101 (b) REIMBURSEMENT/REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM
WAGES BY GOVERNMENT:
If after submission of the tender, the wages of lubour increases or decreases as a direct result of the coming
into foree of any fresh law, or statutory rule or order beyond the wages prevailing at the time of the last date
of submission of tenders including extensions, the contractor shall be eligible to get escalation due to such
hike on the value of works executed during the stipulated period and during the validly extengled peried when
the delay in completion is not attributable to the Contractor. If penalty is levied for delayed gompletion of the
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work, the contractor shall not be eligible to get escalation on labour on the value of works executed during
the extended period.

The contractor shall. within a reasonable time of his becoming aware of any alteration in the price of any
such wages of labour, give notice thereof 1o the Block Development Officer ,Bonaigarh stating that the
same is given pursuant to this condition together with all information relating thereto which he may be in a
position to supply. Block Development Officer ,Bonaigarh may call books of account and other relevant
documents from the contractor to satisfy himself about reasonability of increase in prices of wages and actual
payment thereof For this purpose, the labour component of the work executed during period under
consideration shall be the percentage (as specified in table below) of the value of work done during that
period and the increase/decrease in labour shall be considered on the cost of minimum daily wages of any
unskilled labourer, fixed by the Government of Odisha under Minimum wages act.

The compensation for escalation for labour shall be worked out as per the formula given below:

VI =085xP1/ 100 xR x (Li-Lo)/Lo.

V1 = increase or decrease in the cost of work during the quarter under consideration due to changes in rates
ol minimum wages.

R = Value of work done during the quarter under consideration excluding the work executed under extra
items if any at prevailing schedule or rate/derived rates.

Lo = The minimum wages for labour as notified by State Government, as prevailing on the last stipulated
date of receipt of tender including extension, if any.

Li = the minimum wages for labour as notified by State Government & as prevailed on the last date of the
quarter previous to the one under consideration. In respect of the justified period extended, the minimum
wage prevailing on the lust date of quarter previous to the quarter pertaining to stipulated date of Completion
or the minimum wage prevailing on the last date of the quarter previous to the one under consideration,
whichever is less, shall be considered.

P1 = Percentage of labour component of the work, as indicated in the clause 94 (d).

10l(c) REIMBURSMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L.

Similarly, if during the progress of work the prices of Diesel Petrol, Oil and Lubricants increases or decreases
as u result of the price fixed thereof by the Government of India and the Contractor thereupon necessarily
and properly pays such increased or decreased price towards Diesel, Petro, Qil and Lubricants used in the
execution of the work, then he shall be entitiled to reimbursement or liable to refund, quarterly, as the case
may be such an amount as shall be equivalent to the plus or minus difference of 85% in between the price of
P.0.L.. which is operating for the quarter under consideration and that operated for the quarter of last date
of receipt of bids as per the formula indicated below provided that the work has been carried out within the
stipulated time or extension thereof as are not attributable to him. If penalty is levied for delayed completion
of the work, the contractor shall not be eligible 1o get price escalation on POL on the value of works
executed during the extended period.

Formula to calculated the increase or decrease in the price of P.O.L.

VI'=0.85 x PI/100 x R x (Fi-Fo)

VI Increase or decrease in the cost of work during the quarter under consideration due to Changes in rates
for P.O.L.

Pf= Percentage of P.O.1.. component of the work, as indicated in clause-94 (d) below

R = Value of work done during the quarter under consideration excluding the work executed under extra
items if any at prevailing schedule of rate/derived rates.

Fi= All India Whole sale price index for Fuel, Oil & Lubricant (High Speed Diesel) for the quarter under
consideration as published by Economic Adviser, Govt. of India, Ministry of Industry And Commerce, New
Delhi. In respect of the justified period extended, the rates prevailing at the time of stipulated date of
completion or the prevailing rates of the period under consideration, whichever is less, shall be considered.
Fo = All India Whole sale price index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing on the last
stipulated date of receipt of tender including extension. if any.
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101(d) The following percentages will govern the price adjustment for the entire contract for different types of
works as applicable given in the following table :

Sk Category of Works %% Component (Cost wise)
No.
1 R & B Works Road Works Labour | POL | Steel + Cement + bitumen +
(% of Component) (P | (P1) Othermaterials |
S (58 5 [ 5 [% -
- ol e B Bridge Works | 25 5 70 Sl
= Building Works | 25 - |75 - |
2 | lrrigation Works Structural Work 20 § |75
(% of Component) ,
| Earth, Canal & 25 10 | 65
. Embankment
| | Wk | e
7 |PHwork | Suvctunl Work | 25 5 1a e
5 Pipeline Work 5 - | Pipe-70%
g . * Other materials -25%
. Sewer line 10 - | Pipe-70%
L * Other materials -25%

Note:- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and
pipe in the concerned works for the period under consideration.

101(e) APPLICATION OF ESCALATION CLAUSE:

(i) The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, hitumen,
cement. pipe, POL and wages. keep such books of account and other documents as are necessary Lo
show that the amount of increase claimed or reduction available and shall allow inspection of the

same by a duly authorized representative of government and further, shall at the request of the Block
Development Officer .Bonaigarh, furnish documents to be verified in such a manner as the Block
Development Officer ,Bonaigarh may require any document and information kept. The contractor
shall within a reasonable time of 15 days of his becoming aware of any altcration in the price of such
material, wages of labour and/or price of P.O.L. give notice thercof to the Block Development
Officer .Bonaigarh stating that the same is given pursuant to this condition alongwith information
relating there to which he may be in a position to supply.

(ii) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect
10 the cost of work done as per bills paid during the three calendar months of the said quarter. The
first such payment shall be made at the end of three months after the month (excluding the month in
which tender was accepted) and thereafier at three months interval. At the time of completion of the
work. the last period for payment might become less than 3 months, depending on the actual date of
completion.

102. For diversion road the contractor will have to make his own arrangement 10 make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements during
the night time and signaling during day time and barricading etc. till the C.D. works are opened to the
waffic. No exira rate will be  paid to the contractor for the above rental charges etc. His rates in the
tender for other items shall include this arrangement, renial charges for the land and maintenance, lighting
and removal of such temporary road crust from the private land to bring the land to its original condition
elc, complete.

103 The contractor has to arrange the land required for borrow ing earth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive ol all such charges.

104  Where it will be found necessary by the Department, the Block Development Officer .Bonaigarh of the work

shall issue an order book to the contractor o be kept at the site of the work ¥ith pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this by the Block
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Officer-in-Charge with their dated signatures and duly noted by the contractor or his authorized agentswith
their dated signature. Orders entered in this book and noted by the contractor’s agent shall beconsidered to
have been duly given to the contractor for following the instructions of the Department.

The order Book shall be the property of the Block and shall not be removed from the site of work without
wrilten permission of the Block Development Officer ,Bonaigarh and to be submitted to the Block
Development Officer ,Bonaigarh every month,

105, The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost before execution of the
work and rates quoted by the contracior should be inclusive of such bores and S.B.C. tests etc. without any
extra cost (o the Department.

106 The details of foundation, sub-structure and floor protection for execution shall be done in accordance
with the test results thus obtained.
107 The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of

- above possible changes and payments is to be made as per clause 11 of the P1 Contract
108 Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge code and MORT&H specifications
with latest revision / amendment are also binding on the part of the contractor,

109 No part of the contract shall be sublet without written permission of the concerned Block Development
Officer .Bonaigarh or transfer be made by power of Attorney authorizing others to receive payment on the
contractor's behalf,

110 The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

111 Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will
not be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

112 The rates quoted by the contractor shall cover the latest approved rates of labours, materials. P.O.L. and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of
the contractor,

113 The rate for cach work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to percolation of water. The quoted
rates will be inclusive of this.

I 14The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

115The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P,W.D. form with pages serially numbered in order to record items of works
are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated
signature of the contractor or his duly authorized agenis at the end of each month. A cerificate should be furnished
along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there are
no claims to record, a certificate to that effect should be fumished by the contractor in the claim book. Each claim
must be defined and should be given as for as possible regarding the quantities as well as the total amount claimed.
The claim book must be submitted by the contractor regularly by 10® and 16% days of each month for orders of the
Block Development Officer .Bonaigarh or competent authority. Claims not made in this manner or the claim hook
not maintained from the commencement of the work are liable to be summarily rejected. The claim book is the
property of the Block and shall be surrendered by the contractor to the Block Development Officer .Bonaigarh after
compiction of the work or before recession of the contract by the Department which ever is earlier for record.

116 Number of tests as specified in I.R.C./ MORT&H / 1.8.1 specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Gowt. Test House /
Departmental laboratories/reputed material testing laboratory as to be decided by the Block Development
Officer ,Bonaigarh. Testing charges including expenditure for collection / transportation of samples
/specimens ete. will be borne by the contractor. The collection of samples and testing are to be conducted
lor both prior to execution and during execution as may be directed by the Block Development Officer
.Bonaigarh and on both the accounts the cost shall be borne by the contractor.

117 Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required
tests as per IRC / MORT & H / IS requirements at his own cost for providing sufficient opportunity for
checking from time to time,

An Engineering personnel of the executing agency should be present at work site at the time of visit of high
level inspecting officers in the rank of Chief Engincer and above. Afier completion of thg road in all respects
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the road furniture should be affixed by the executing agency indicating locations like school, hospital, No-
horn ete.

118 Condition lor issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the

contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Block Development Officer Bonaigarh_shall be
necessary in each case. The contractor shall arrange his programme of work according to the availability of
the plant & machinery & no claim will be entertained for any delay in supply by the Department.
An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable
from the bills of the contractor regularly and the final payment for the work including refund of security
deposit will not be made until the total amount due to the Government on account of hire of machinery ete.
is recoverable in full. Full amount of hire charges due from the contractor at any contract at any time shall be
recovered from his next subsequent bill.

All transit and incidental charges in connection with the dispatch of tools and plants and machineries from
workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not
have been utilised for any reason except for a major break down which may take more than 72 hours for
repairs. The contractor shall immediately intimate in writing to the Block Development Officer ,Bonaigarh
when any plant or machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring
similar preparation the working hour will include the time required to make up the boiler temperature and
bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours cach. Extra charges towards overtime wages of any of the
operating and maintenance stall will be leviable. These charges will be fixed by the Block Development
Officer ,Bonaigarh from time of time. In no case the tools and plants shall be operated beyond 8 hours in
any shift without prior written permission of the Block Development Officer ,Bonaigarh.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants, In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued Lo a contractor shall not be returned by him on account of lack of
arrangement of kabour and material etc. on his part. The same will be returned only when they do not require
or when in the option of Block Development Officer ,Bonaigarh the work or a portion of work for which
issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fuir wear and tear. The damage or loss as assessed by
Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of
damage or the value of article lost, the decision of Block Development Officer ,Bonaigarh shall be final. The
contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt.
against loss or damage to the machine. The Contractor shall also be responsible for any claim for
compensation for loss of life, injury or damages to property ete, arising from any cause what-so-ever. The
contractor shall provide full time chowkidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-charge. in
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period
that the machinery is not returned. Such period will be treated as working time. In the exent of the non-
return of the machinery, the full value of the articles at the current market price will be ered from the
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contractor’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the Block Development Officer ,Bonaigarh shall be final in case
of dispute.
FORM OF AGREEMENT - The contractor shall, before laking the possession of the machinery, enter in to
an agreement with the Block Development Officer ,Bonaigarh or his nominees in the form attached.
Log Books for recording the hours of daily works for cach of the plant and machinery supplied to the contractor
will be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of
contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Block
Development Officer ,Bonaigarh shall be final and binding on him. Hire charges will be calculated according to
the entries in the loghook and will be binding on the contractor.
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.
This agreement made the Two Thousand
between (here-in-after referred to as “the hirer” which expression shall unless
excluded by or repugnant to the context include his heirs, executors. administrators and assigns) of the one part and
the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant
to the context include his successors in office as assigns) of the other part,

Where as the hirer desirous of hiring the tools and plants of the P.R Depariment of the Odisha Govt. and more
particularly specified in the schedule here under between here in after referred to as “the tools and plants™.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions
here in after mentioned.

Now it is here by and between the parties here to as follows :-

(a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.R. Department workshop at
Bonaigarh.

(b)  The rate of higher charges will be as mentioned in the schedule attached.

(e} "The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Block Development Officer ,Bonaigarh

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the PR Department. &
workshop / store at Bonaigarh in the same good condition in which they were received by him .

(¢} In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(f)  The wols and plants shall be open for inspection at all times to the officers of the Government.

(2) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours cach per
day without the prior sanction of the Block Development Officer .Bonaigarh. If the hirer operates the tools and
plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay 1o
Government additional hire charges as well as over time charges for staff for such excess operation at the rate
approved by the Block Development Officer .Bonaigarh from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.
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(i) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property ¢ic.
arising due 1o any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

(1 The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tols
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Block Development Officer _Bonaigarh.In the event of any loss or damage not being made
good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at liberty 10 make good
himself such loss or damage and recover the cost thercof from the hirer. The hirer shall pay to the Block
Development Officer .Bonaigarh such an amount as shall be necessary to make good the loss or damage lailing
which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Block Development Officer
_Bonaigarh shall be entitled 10 demand the return of tools and plants and the hirer shall return the tools and
plants within 72 hours from the date of receipt of such order in writing .In case of failure on the part of the hirer
to comply with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for
the period the tools and plant are detained provided that the maximum penalty shall not exceed the cost
replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Block Development Officer
_Bonaigarh shall be final.

(0) This agreement shall be operated by the Block Development Officer .Bonaigarh on behalf of the Government and
the term Block Development Officer Bonaigarh shall include all officers duly authorised by him to exercise
powers on his behalf.

THE SCHEDULE

Serial No. | Description and Name of the No. | Amount of hire per hour . i Remarks.
articles . | ,

|" I ‘| ‘

——

In witness where of the hirer and the Block Development Officer .Bonaigarh has for and on
behalf of the Governor of the State have st their respective hand, the day and the year here in above written.

Signed by :
1.
Signed sealed and delivered in the presence of

b

2.

119.  The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of execution,

120.  Even qualified criteria are met, the bidders can be disqualified for the lollowing reasons, if enquired by the
Department

(a) Making a [alse stalement or declaration.
(b) Past record of poor performance.
(¢) Past record of abandoning the work half way/ recession of contract,
(d) Past record of in-ordinate delay in completion of the work.
(¢) Past history of litigation.
121 The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully  complete the envisaged work.
122 In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series ong
facilitating a particular tender for award, then they shall be penalized with adequate ¢
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torfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.
123 ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-
Progress of work and Re-scheduling programme.

The Block Development Officer ,Bonaigarh shall issue the letter of acceptance to the successful contractor.
The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the
coniract.
With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Block Development
Officer ,Bonaigarh for approval a Programme commensurate to Clause no. 2.1.3 showing the general
methods, arrangements, and timing for all the activities in the Works along with monthly cash flow forecast.
To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under
the contract has elapsed, ¥4 of the whole of the work before 14 of the whole time allowed under the contract
has clapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.
If'at any time it should appear to the Block Development Officer ,Bonaigarh that the actual process of the
work does not conform to the programme to which consent has been given the Contractor shall produce, at
the request of the Block Development Officer ,Bonaigarh, a revised programme showing the modifications
to such programme necessary o ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Block Development Officer
-Bonaigarh may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the over due Programme
has been submitted.
An update of the Programme shall be a programme showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activitics,
The Block Development Officer .Bonaigarh approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it o the Block Development Officer
-Bonaigarh again at any time. A revised Programme is to show the effect of Variations and Compensation
Events.
Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract, The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Block Development Officer .Bonaigarh issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Government shall without prejudice
to any other right or remedy available in law, be at liberty to forfeit the eamest money & performance
guarantee / Security deposit absolutely.
As s00n as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to
the time stated in the Contract documents for completion of items of the works. It shall indicate the forecast
of the dates of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Block Development Officer .Bonaigarh and the Contractor
within the limitations of time imposed in the contract documents, and further to ensure good progress during
the execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jobs for which a separate programme has been agreed upon) complete the work
as per milestone given in contrael data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors 1o
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Block Development Officer ,Bonaigarh to proceed with the works.

i) Force majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or
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i) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Block Development Officer
‘Bonaigarh in executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps lo accelerate the remaining work
and which would cause the Contractor (o incur additional cost, or
vii) Any other cause, which, in the ahsolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may
also. if practicable, indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given, Such
extension shall be communicated to the Contractor by the Block Development Officer Bonaigarh in
writing, within 3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Block Development
Officer ,Bonaigarh and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Block Development Officer
_Bonaigarh (whose decision in writing shall be final and binding) may decide on the amount of tendered
value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.
This will also apply to items or group of items for which a separate period of completion has been

specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work or 1o the Tendered Value of the item or group of items
of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-ofT against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld. to be adjusted against the compensation levied at the final
grant of extension of time. Withholding of this amount on failure to achicve & milestone, shall be automatic

without any notice to the contractor, However, if the contractor catches up with the progress of
work on the subsequent milestone(s). the withheld amount shall be released. In case the contractor fails to
make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld
amount.

Management Meetings.

Lither the Engincer or the Contractor may require the other to attend a management meeting. The business
of a management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the carly waming procedure.

The Engineer shall record the business of management meetings and is 10 provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions 1o be taken to
be decided by the Engineer cither at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate Pl Agreement:- Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Odisha ):-To rescind the contract (0 which rescission
notice in writing to the contractor under the hand of the Block Development Officer . igarh shall be
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conclusive evidence), 20% of the value of left over work will be realised from the contractor as penalty.

124 A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-1l on
rules for black listing of Contractors vide Letter No - 03365 dt- 01-03-07 of Works Department , Odisha .

L

8) Misbehavior / Threalening of Departmental & supervisory officers during execution of work /
tendering process .

b) Involvement itany sort of tender fixing

¢} Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence
to quality specifications despite being pointed out .

d) Persistent and international violation of important conditions of contract .

€) Security consideration of the State i.c. any action that jeopardizes the security of State .

f) Submission of false/ fubricated / forged documents for consideration of a tender .

Labour Cess

1% Labour cess will be deducted from the gross amount of the Contractor Bills .

ELIGIBILITY CRITERIA : To be eligible for qualification, applicants shall furnish the followings,

a. Copy of Original Registration Certificate, Valid VAT clearance certificate, PAN card, Original Affidavit
for the particular work of the Tender Notice along with the tender documents submitted to the Block

Development Officer .Bonaigarh during opening of the Bid for verification purpose, as per Clause
No.1.

b.Preferences will be given to contractors having experience in executing similar nature of work
¢ Information regarding current litigation, debarring / expelling of the applicant or sbandonment of work
by the applicant in schedule “E™ and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F™.

d. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN
i.e. before the stipulated date & time for opening the bid.

Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are necessary
to record the category to which they belong in the Registration Centificate (R.C.), otherwise their tender
paper treated as normal tender .

Total:-
126 ( One hundred twenty six ) Clauses only.
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* amj/are* related/not related(*) to any officer of
P.W.D of the rank of Assistant Engineer & above and any officer of the rank of Assistant /
Under Secretary and above of the Works Department, Govt. of Odisha I/We* am/are* aware
that, if the facts subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or
damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for
rejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date:-

Signature of Contractor Block Develapment Officer
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SCHEDULE-D1
WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED
Name of Name of | Contract price | Items of | Dateof | Stipulated | Actual date | Reasons |
Employer | locationand | in Indian works | starting the date of of for delay
name of work Rupees work as per | completion | completion in
Agreement | of the work | of the work | starting/
as per completi
, Agreement on,
J if any
1 2 3 4 | 5 6 7 8
Contractor Block Development Officer
Date- Bonaigarh

Signature of Contractor
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SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS
Nameof | Name of Contract | Items | Date of Stipulated Revised Reasons for
Employer location and price in of starting date of target date | slow progress,
name of work | Indian works | the work | completion of if any, with
Rupees as per of the work | completion | the updated
Agreement as per of the work, | billing amount
Agreement if any
1 2 3 4 5 6 7 8
Contractor Block Development Officer
Date- Bonaigar

Signature of Contractor
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EEHEEHI t‘_uru
INFORMATION REGARDING CU RRENT LITIGATION, DEBARRING EXPELLING OF
TENDERE B NT OF BY THE TE R
I. a) I's the tenderer currently involved Yes/ No
in any litigation relating to the
works.
b) I yes: give details:
2. a) Has the tenderer or any ol its Yes / Mo

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification
application will be summarily be rejected.

Signature of the Contractor.
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SCHEDULE —"F"
AFFIDAVIT
k: The undersigned, do hereby certify that all the statements made in the required
attachments for the Tender work ........... ceeieieeeenn. SUDMItted  to  the

Block Development Officer ,Bonaigarh, are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s_
/Buildings or other project work in India nor any contract awarded to us for such works
have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested
by the Department to verify this statement or regarding my (our) competency and
general reputation.

4.  The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm / Bidder )Date:

Block Development Officer
Bonaigarh

Total :- 25 ( Twenty five ) pages only + B.0.Q 01 (One ) page only

Block lopment Officer
Bonaigarh

Signature of Contractor Block Devélopment Officer
Bonaigarh



TENDER SCHEDULE

Name of Work : RENOVATION OF NURSERY TANKS OF BONAI FISH FARM, SUNDARGARH.

Name of the Bidder :

_Chﬁis of Contractor :

(IEE=" 71 Description of work No.or | Unit | Estimated | AMOUNT
No. Qty. Rate Rs. P
| 00 H | |

Dewatering by using 5. p diesel pump including

cost of all T&P and complete the work in all respect. i S o
|_..1 L —— - — -—

Earth work in slushy soil (in water up to 0.60 mir depth

requiring aid of pans and vessels) with initial lead and 11236.5 Cum. 155.00 | 17,41,657.5

lift as per specification and approved by the )
2 department.

Providing, fitting, fixing & installation of trolly mounted

5.0 HP diesel pump set including cost, conveyance,

labour, cess all taxes & T&P required to complete the : 400 | SR000-80 | SH.090.90
3| work finished in all respect

Making of Transparency Pillar at site. 1 No 5,000.00 5,000.00
4

My/ our quoted rate is

equal to above estimate cost.

The contractor should not write any thing except quoting of percentage and in case any think else regarding
tender rate mentioned, the tender is liable for rejection.

Strike out which are not applicable.

% (both figure & words) excess over / less than /

Signature of Contractor

Bonaigarh




