e-mail- ori-Bonaigarh@nic.in

GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, BONAIGARH, DIST- SUNDARGARH
TENDER CALL NOTICE NO. OF 2023-24
Letter No. — 1434  Date: 01 .06.2023

The Block Development Officer, Bonaigarh, Sundargarh on behalf of Governor of Odisha invites in
"OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible
contractors as mentiened in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works (including El & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid, The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.1./C.P.W.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids
for the following work.

' SL | Name of the Work 'Amount put to | Cost of Tender | Bid security | Period of | Class of
No Tender in paper {Non- (1%) Completion | Contractor
| Rs.(Excluding | refundabla) in '
GST) Rs.
o= B T eIl
1 2 3 4 5 5 ' 7
1 | Censtruction of BPHU building | Rs 63,55,262/-  Rs 10,000.00 Rs 63,553.00 9 (Nine) B’ Class
at S.Bolang CHC of Bonal [ | Maonths ‘ only
Block of Sundargarh Districs [
under XV-FC for the year

| 2021-22 |

The Bid documents and detailed terms and conditions can be downloaded from the District website

www.sundergarh.nic.in.

1. Date and time for download Tender Paper: From Dt. 05.06.2023 to 19.06.2023.
2. Last Date of Receipt of Tender Paper: Dt. 21.06.2023 (5.00P.M.)
3. Date of Opening of Tender Paper: Dt. 23.06.2023 (11.00 A.M.)

CONTRACTOR BDO, BONAIGARH
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1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non £
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Bonaigarh
on any working day from 05/06/2023 to 19/06/2023 for the above work along with the DTCN.

2. Sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh
(www.sundargarh.nic.in) from dated 05/06/2023 to 19/06/2023.

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O.,
Bonaigarh, At./P.0. Bonaigarh, Pin-770038, Dist- Sundargarh {Odisha) by 5.00 PM on dated 21.06.2023

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 21.06.2023 (upto 05.00
P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the name of work on the cover.

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
23.06,2023 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

6. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account /
post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
Officer, Bonaigarh from any Nationalized scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.5.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra.

7 Documents to be attached: - The following document {for each work separately) should be furnished with the
tender papers failing which the tender will be liable to rejection,

1. Tender paper cost in shape of DD in favor of the Block Development Officer, Bonaigarh.
2. Self attested copy of Contractor Registration Certificate
3. Self attested copy of PAN Card, G5T Registration certificate & all relevant documents regarding tender.

8. 5C/ST bidders are eligible for 50% EMD / 15D exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.0.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and the original affidavit of M.0.U. should be
attached with the tender as per the proforma at Schedule- C (Each work separately)which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.O.U. is not required in case of the civil contractor having valid
registration in H.T. / LT, electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.,

11.Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid

price/rates than the estimated cost put 10 tender shall have to furnish. _ _
| Range of Difference between the estimated | Additional Performance Security to be deposited by the

| 5l No

| cost put to tender and Bid Amount successful Bidder .
| 1 | Below 5% - B | No Additional Performance Security ; 1
= - ) &0 % (Difference between estimated cost put to tender |
2 Erom 5% and above and below 10% and Bid Amount)
150% .[El.f_f.erente between estimated cost put to tender '
3 From 10 % and above and Bid Amount)

CONTRACTOR
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N.5.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank
Guarantee in favour of Block Development Officer, Bonaigarh from any Nationalized Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023
of Works Department.

12, The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority.

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.O., Bonaigarh, the lowest-1 tender
may/ may not be considered for the works though he/she becomes lowest-1 tenderer,

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt, guidelines and OPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process, If any of such contractors
participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.5.T.shall be paid extra as applicable,

18. The undersigned reserves the right either to reject any or all tenders or cancel the entife process without

assigning the reason thereof.
n~
\
Block Devefo t r

Bonaigarh

Memo No. | 524 //Date. 02.06.2023
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EQ
Sundargarh/ C.D.M&P.H.O, Sundargarh/ Nodal officer, OMBADC, Sundargarh/ Sub-Collec
Superintending Engineer, PWD/ RD/ MI, Sundargarh for information and necessary action.

illa Parishad,
Sundargarh/

Memo No. |320-//Date. 1.06.2023
Copy forwarded to Panchayat Samiti Notice Board, Bonaigarh/ Tehsildar, Bohaigarh / COPO
Bonaigarh/ all Sarpanches of Bonaigarh Block for wide circulation of advertisement.

Memo No. |32§°  //Date. .06.2023
Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender ca
Sundargarh district website: www.sundergarh.nic.in by for wide publication and timely response
Contractors.

otice in the

Memo No. L&Qﬁj //Date. .06.2023

Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Sunds :
information and necessary action.

Block Developpri
Bonaigarh

CONTRACTOR BDO, BQKAIGARH
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

l
sl ‘ Whether
No Particulars furnished Relerence
o. to Page no.
Yes | No
Cost of tender paper:- ( Demand Draft (D.D) must be ‘
done by the contractor/Bidder/Licence holder.In
01 Demand Draft, the bidders name must be
| mentioned.It means that Demand draft should be |
done from contractors account ,no from other
e persons account. -
E.M.D amount I
02 J
F—ﬂs Copy of Contractor Registration Certificate & GST |
L Registration Certificate (Self attested in all pages) | | I
04 | Copy of PAN Card (Self attested) [ 'I
05 No Relatiaship Certificate in Schedule - A (original \
affidavit for each work separately)
Schedule - C with electrical license (original |
06 affidavit for each work separately & Self attested in J
all pages) [
Schedule - E [original affidavit for each work ol |
separately)
07
Schedule - F (original affidavit for each work
08 | separately)
(A)
Affidavit of Genuineness of the Documents (Duly N
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately) - { [l
Signed DTCN & BOQ (Signature of the Bidders in all
09 Pages of the DTCN & BOQ)

CONTRACTOR

BDO, BONAIGARH
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DETAILED TENDER CALL NOTICE

The Block Developmenrt Officer, Bonaigarh, Sundargarh invites percentage Rare basis for the following work
in sealed tender on behalf of Government of Odisha from registered and eligible contractor of the State
PWD (R&B} / Warer Resource / Rural Work / Minor irrigation / C.P.W.D. for the tollowing works
eventually to be drawn up in the P1 forms in conformity with the derails Tender Call Notice,

The Tender call notice is available from official websire of Sundargarh District (Sundergarh.nic.in) from dt.
05.06.2023 to 19.06.2023. The last date and time of submission of bid as per contract data. Last date of
Received of tender documents is up to 5.00 PM dated 21.06.2023.

The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Bonaigarh ar 11,00 A.M. on dated. 23.06.2023 in the presence of the bidders authorized representatives
whao wish to amtend.

The cost of bid documents in shape of Demand drmft issued from any Narionalized scheduled bank may be
prepared in the name of Block Development Officer, Bonaigarh.

The Bank draft shall be deposited in the shape of bank drafr prepared on or before the last dare of receipe
along with bid.

The bid musr conmin EMD.

The Bid must contain Registration Cerrificare, PAN Card (Self arrested tor each work separarely).

The Bid must contain GST Cerrificare (Self artested for each work separately).

All relevant documents regarding tender must be signed by the renderer.

The Bid musr conrain Affidavir for the particular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.

Dielered,

Deleted.

The work is 1o be completed in all respects within the period mentioned against each work. Tenderers whose
tender is accepred must submit a work programme at the time of execution of Agreement.

All tenders recerved will remain valid for a peniod of 90 (Ninerty) days from the last date of receipt of tenders
and validity of tenders can also be extended iIf agreed to by the tenderer and the Departiment,

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer 1s to furmish an affidavit at the tme of submission of tender paper abour the authentication of
tender documents. An affidavit to this effect is 1o be furmished in Schedule-F- Non furnishing of the
nformation i Schedule - E and required affidavit in Schedule — F, the bid document will be summarily
rejected.

No Relation certificate,

The contractor shall fumish a certificare along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above or Under Secretary & above i the PR Department. If the fact
subsequently proved 1o be false, the contract is lisble to be rescinded. The carnest money & the tonal secunty
will be forfeired & he shall be liable t© make good the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A, in shape of affidavie.

Each tenderer 1s to submit along with tender a note regarding hus experience (in any) on construction of
Road/Bridge /Building Works.

a) Name of the Road/ Bridge / Building: -

b} Estimated Cost:-
¢) Total Length/ Total Plinth arca:-
di Major Item of works / Tyvpe of Bridge/ Building:-
¢) Quantity of stems 1) as per Agreement:-
i) as per execution:-
f) Date of Commencement:
&) Supulated dare of Completon:
h} Actual date of complenion:-
i} Other details if any. -

CONTRACTOR BDO, BONAIGARH
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u) The prospectve applicant in its name may fumnish List of works executed (if any) in .."u:hEduie-I'Ll
sa:?:sfalnmiij' completed and hist of works in progress (if any) in Schedule-D2. 1 -

If an individual makes the application, the individual should sign above his full rype written name and current

:-ddIESS.

If the apph:m_on 1s made by proprietary firm, 1t shall be signed by the proprietor above his full type wntten

nime and the full name of his firm with its current address.

If the application is made by a firm in parmership, it shall be signed by all the partners of the firm above their

full type written names and current address, or alternatvely by a pastner holding power of attorney for the

firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy
of the partnership deed and current address of all partners of the firm shall slso accompany the applicaton.

1f dxe application is made by a hmited company or a corporation, it shall be signed by duly authonsed person

holding power of attorney for signing the application i which case a cernfied copy of the power of attorney

<hall accompany the application. Such brmited company or corporauon will be required to fumnish sansfactory
evidence of its existence along with the rechnical bad. :

The tender should be smctly in accordance with the provisions as mentoned 1 the tender schedule. Any

change in the wordings will not be accepted .

No tenderer will be permitted to furnish their tender in their own manuscript papers. All informaton’s should

be submitted m English. The applicants name should appear on each page of the applicanon along with his

signature or the signature of his authorised representative at the bomom of each page.

Percentag te contract (vide works Department letier IS ;

In case of percentage rate tender

(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.

(il) Contractors participated in the tender for more than one work may offer condittonal rebate.  Rebate

offer submutted m separate sealed envelope shall be opened, declared and recoded first. The rebate so

offered shall be considered after opening of all packages called in the same tender Nouce. The
contractors who wish to tender for two or more works shall submut separate tender for each,

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be

accurately filed in figures and words, so that there 18 no discrepancy
a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted

by the contractor in words shall be taken as correct.

If any discrepancy is found m the percentage quoted in percentage excess / less and the total

amount quoted by the contrictor, then the percentage will be taken as correct.

¢} The percentage quoted in the render without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported  with
corresponding amount does not tally with etther to percentage excess or less then it will be treated
as PﬂfCE[ltﬂFl: EXCCSS.

¢) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which sude the
amount tallies.

f) The contractor will write percentage excess / less up to two decimal points only. If he writes
the percentage excess / less up 10 three or more decimal points, the two decimal points shall only
be considered without rounding off.

g) The tender shall be written legibly and free from erasures, over wrilings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out
ininating, dating and rewnung,

bu

’

i) In the contract P1 time 1s the essence. The contractor is required (o maintain a certain rate of  progress

specify in the contract.

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items  subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion 1s fixed and cannot be altered except mn case of exceptional circumstances with

due approval of next higher authonty.

{vii)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess or less shall be added or subtract from the gross amount of the bill.
The tenderer shall carefully study the tentative deawings and specifications appheable w0 the contract and all
the documents which will form a part of the agreement 10 be entered m to by accepted tenderer and

CONTRACTOR BDO, BFNAIGARH
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detailed specificanons for Onssa and other relevant specifications and drawings which are for sale. Complaint
at a future date that plans and specifications have not been seen by the tenderers cannot be entertained. The
drawing furmished with the tender are tentauve and subject to revision or modificaton as tendered during the
execution as per actual necessity and detall test conducted. But the tendered rates quoted by the renderer will
hold good in case of such modification of drawings dunng the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. The work shall however be exccuted as
per final approved drawing to be issued by the Engineer-in-Charge as and when required.

Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
spect the quarnies and approach roads to quarties and satisfy himself about the quality and availability of
matetials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of matenals at quarries have been misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot budge, pylon base, winch stand and derrick stand ete. as required for the
waork.

It must be definitely understood that the Government does not accept any responsibility for the comectness
and completeness of the tal borings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Secunty)
Addinonal Performance Secunity shall be obtained from the bidder when the bid amount is less than the
esumated cost put to tender. In such an event, only the successful bidder who has guoted less bid price ares
than the estimated cost put to tender shall have to furnish the exact amount of differential cost Le. estimated
cost put to tender munus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Natonalized /Scheduled Bank in Indis counter guaranteed by its local branch ar Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) 10 the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklistng shall be iniiated against the bidder as per
Works Department Office Memorandum No 14459 dtd.20.09.2018.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

In case of any diserepancy n prnting or omission of statutory specifications or any other part of pornon of
the approved documents dunng download of the bid document dusing download of the bid document the
decision of the officer inviting the bid will be binding on the bidder |

Schedule of quantines accompanied in shall be definitely understood that the Government does not accept
any tesponsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omussions, deducoons, additions or alternations shall no way ionvalidate the contracr and no extra monetary
compensation, will be entertaned.

The authority reserves the rght to reject any or all the tenders receved without assigning any reasons there-of
what-so-ever,

The eamest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
The bidder / tenderer whose bid has been accepted will be nonfied of the award by the Engineer-in-charge
prior to expiration of the validity peniod by cable, telex or facsimile confirmed by registered letter, This letter
(hereinafier and in the condinons of Contract called the “Letter of Acceptance”™) will state the sum thar the
Engineer-in-charge will pay the contractor in consideration of the execution, complenon and mantenance of
the Works by the contractor as prescribed by the conteact (Hereinafter and in the contract called the “Contract
Price™).

The noufication of award will constitute the formation of the contrace, subject only to the furmishing
of a performance security (Initial Security Deposit) in form of Dieposit receipt of Schedule Bank/Kissan
Vikash Pawa/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer, Bonagarh, Sundargarh and in no other
farm which meluding the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards huring of equipments /machineries from outside the
State if any) and sign the agreement in the PW.D. form No. Pl {(Schedule XLV No. 61) for the fulfillment of
the contract in the office of the Block Development Officer, Sundargarh as direcred. The security deposit
together with the earnest money and the amount withheld according to the provision of P1 agreement shall
be retained as security for the due fulfiliment of this contract and additional pefidrmance security in
accordance with the provisions of the agreement,
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The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and
the successful bidder. "'-'(-_"lrlun 15 days following the notification of award along with the Letter of Acceptance, -
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form part of the agreement.
The i'I!OIif.‘c inviting bid, all the documents including additional conditions, specificatons and drawings, if any,
forming the bid as issued at the ume of invitation of bid and acceptance thereof together with any
corespondence leading thereto & required amount of performance secunty including additional performance
seCunty.
Standard PW.D. Form P-1 with latest amendments.
Failure 10 enter in to the required agreement and to make the secunty deposit as above shall entail forfeiture of
the Bid Security (carnest money) No contract (tender) shall be finally accepted untl the required amount
of intial security money is deposited. The security will be refunded after One vear of completion of the work
and payment of the final bill and will not carry any interest
As concurred by Law Department & Finance Department In therr UO.R No 848 did 21.05.97 J O.RNo.202
W.F.D. ded 06.03 98 respectvely the EM.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of render by the competent authonty.
That for the purpose of junisdiction in the event of disputes if any of the contract would be deemed to have
been entered in 1o within the State of Onssa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Onssa.
The contractor should be hable to fully indemnify the department for payment of compensation undet
workman Compensation Act. VIIT of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Lettes No.-VII-R 8/5225 Did. 26.0255 and NoIIM- 56/628842(3) [d.27.09.61 as amended from ume
time.
In case of any complamt by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contsactor 15 found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under innmation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.
“The contractor shall bear cost of vanous madentals, sundoes and contingencies necessitated by work in full
within the following or similar category.
Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connecton 10 work site as well as construction of service road and diversion road and us
maintenance tll completion of work as required by the tenderer for Collection of materials, storage, housing
of swaff or other purpose of the work. No renderer will however be liable to pay Govt. for temporary
occupaton of land owned by Govt. at the site of the work.
Labour camps or huts necessary 10 2 suitable scale including conservancy and sanitary arrangements therem o
the satisfaction of the local health authorities.
Suitable water supply including pipe water supply whezever available for the staff and labour as well as for the
work.
Fees and duties levied by the municipal, canal or water supply authorities.
Suitable equipments and weanng apparatus for the labour engaged 1 nisky operations.
Suitable fencing barners, signals including paraffin and electnc signal where necessary at warks and approaches
in arder to protect the public and employees from accidents.
Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become pavable due to operation of the workmen compensation act.
The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the sie of work. Prelipunary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises Jeft neat and clean, this should be mclasive of the rates,
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
requised. The rates o be quoted should be for the finished items of work inclusive of carriage of all marerials
and incidental stem of works.
It should be understood clearly that no clum what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the I wineer-in-charge and rate
scttled before the exira items of work or extra quanuly of any items of work is taken

CONTRACTOR BDO, BQNAIGARH
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The tenderer shall have to abide by the CP.W.D. safery code rules mtroduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dd.25.11.57
Bid documents consstng of plans, specificanons, the schedule of quantiies and the set of terms and
conditions of contract and other necessary documents can be seen i all the offices issuing the documents and
office of the under signed dunng office hours everyday expect on Sundays and Public Holidays ull last date of
sale and recetpt of tender papers. Interested bidders may obitain further mnformation at the same address. But i
must be clearly understood that the tenders must be received in order and according to the instructions.
Tenderess are required 1o go through each clause of PW.D. Form P1 carefully in adlditon to the clause
mentioned herein before tendenng.

All reinforced cement concrete work should conform o Orissa Detatled Standard specifications, IRC Code
and Bridge code section I, 11, I, IV and VI & latest design cotena for prestressed concrete bridges
speaifically for road and bridges 1ssued by MORT & H, Govt. of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water ught.

The D;g[mmm will have the nght to inspect the scaffolding, centenng and shuttening made for the work and
can reject partly or fully such structures if found defectve in their apmion.

Concrete should be machine mixed unless otherwise ordered in wrting by the Engineer-in-charge. The
contractor should arrange his own concrete muxer, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, pant and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractar due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials dunng transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is lugher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition tw any other liabiliry ewil or enmmal ansing out of his contract
be liable to pay 4 penalty equivalent to five times of the pricg of the maternals according 1o the stock issue rate
or market rate whichever 1 higher. The penalty so imposed shall be recovered ar any time from any sum that
may then or at any time thereafier become due to the contractor or from his security deposit or from the
proceeds of sale thereof,

The selected contractor may take delivery of depanimental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject o the avallability of the materials. The tenderer shall make all
arrangement for proper storages of matenals but no cost for raismng shed for storage, pay of warchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials ar site.
It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.

The Department will have the right to supply at any time i the mterest of work any departmental materials 1o
be used in the work and the contractor shall use such materials without any controversy or dispute on

that account. The rate of issue of such materials will be at the stock issue rates mclusive of storage charpes or
rates fixed by the Department or current marker rate whichever is higher.

All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the
work site

Though Departmental 1ssue of cement and steel has indicated. it iy not be taken as binding, The contractor
must have 1o arrange by themselves cement, steel, bitumen and every sorts of matenals from approved
manufacturer, get it tested mn the Departmental Laboratory and approved by the Depaniment before use. No
extension of ume or escalation of price on such account shall be enterrained 1n future.

TOR rods, plates and strucrural members will be supplicd in quanury, length and size available in the stock

For payment of reinforcement, the steel ncluding plates etc. shall be measured in length of different

diameter, size and specificanon as actually used (including hooks and cranks) in the work correct to an inch or
em. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The tentauve alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge posinon within a reasonable mnge in both U/s and
D/5.
The contractor should at his own cost arrange necessary tools and plants required for fficient execution
of work and the rates quoted should be inclusive of the running charges of each plant t of conveyance,
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59. After completion of the work the contractor shall arrange at his own cost all requisite equipments for teslun.g
one unplugged well and specified span free of cost as directed by the Engineer-in-Chatge and bear the entire
cost of the test.

60. Mc:sufmw.m of earth work in road embankment will be done by section measurement after the earth is
consolbidated including rolling with hand or power road roller and sheep foor roller at optimum moisture
condinion and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically unlised in filling.

61. The stack of road metal and gravel will be measured in boxes of 1.5m % 1.5 M % 0.5M which will be taken as
15m * 1.5M x 0.44M = 1 Cum The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

62. The machineres, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agrecment with the
Engineer-in-Charge.

63. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
ume will be granted to the contractor under any crcumsiances
04, The tenderer should furnished along with their tender a list of works wiich are ar present in their hand in the

prescribed proforma enclosed herewith.

65. Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 13 cm. above low
water level whichever 1s less.

6. All method of sinking meluding pneumatic sinking by employment of drvers and other equipment shall be
included in the rate.

67, Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from exisung well,
rectficaton of tilt and shift if any, etc. shall also be included within the rate of sinking.

68 The depth of foundaton indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by bonng which must be taken in advance of actual execution of the
foundation.

69. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authoriry accepting the tender.

70. Construction of coffer dam or island or the wotk of open excavation o dressing or labour for laying well
curbs shall be included in the rate of well sinking.
73 For concreting the bortom plugs of well under the method of providing concrete should be either with tremie

or any other approved method as well be directed by the Engmeer-in charge with 10% extra cement 1o be used
for under water concreting without any cxtra cost to the department.

72 No claim will be entertamed in respect of difficulues dunng sand blowing met with dunng sinking of wells.

T3 No part of the beaning for the superstructure shall be allowed to rest on the noses of the piers.

T4 Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the beanng to ensure proper distributions of heavy load

75. Lugs and graoves shall be provided i the bearings o prevent them from skewing and getting out of alignment.

76. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray exanunation of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost The same procedure for testng may have to be
followed for rbbed bearing manufactured by widening

77.4 It should be clearly understoad that the joints of the bars are to be provided with lapping, welds or bolts nuts
as well be directed by the Engneer-in-charge.

i) Concrete test specimens 150mm * 150mm ¥ 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representauve of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing, The test specimen in cube should be carried out in the
Departmental Control and Research Labomtory of Cuttack or Bhubaneswar. Test should be carnied out n
accordance with the stipulation in Bridges code section-111, .

T8 Test specimens shall be formed carefully in accordance with the standard method of raking test specimen and
no plea shall be entertained later on the grounds that the casung of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete. .

79.  Plain concrete and seinforced concrete specimens will be tested in nearest Govemment institution who are
conducting laboratory tesung, Cost of testing of all specimens and samples will be bomne by the Contractor.

i) The construction of well sraining by injecting cement or grout in coarse aggregate placed m position shall not
be permitted.
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80 The thickness of cement concrete in top plugging should be as per Departmiental drawing.

81 In well sinking, the maximum tolerance permissible m tlt 15 1:80 and the shift s 150mm to the normal
direction. Where 1t is not feasible 10 work these tolerance the contractor shall carry out suitable remedial
measures as nay be directed by the Engineer-in-charge 10 overcome the adverse effects of tlts and shifts
without any extra cost to the Department and withour any damages to the well. Any additional work necessary
consequent upon the excess tlt and shift shall be carried out by the contractor at no extra cost to the
Department.

82 Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted,

83 If the well is beyond recufication the well shall be rejected, the well has 1o be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tlt and shift of the well including
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges.

B4 No clum for carnage of water what-so-ever will be entertained.

25 The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/-The apprentices will be selecred by the Chief
Engineer. The period of employment will commence within one month after the date of work order and
would last ull the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification emploved under Government, The
number of apprentices to be employed should be fixed by the Chief Engincer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the wark.

86 Super class contractor shall employ under himself two Graduate Engineer and two Diploma holdess belonging
to the State of Onssa. Special class contractor shall employ under hum one graduate Engineer and two
Diploma Holder belonging to the state of Orissa, Likewise ‘A" class contractor shall employ under him one
Graduate Engincer or two Diploma Holders belonging to state of Otissa. The contractor shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualificarion employed under the State Govt, of Onssa. The Engineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the conmactor The names of such Engineering personnel appointed by the
Contractors should be intimated 1o the tender recerving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Specual Class or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor 1o the effect that the work executed as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained i a separate sheet vide Schedule-B,

a7. It is the responsibility of the contractor to procure and store explosive required for blastmg operation.
Department may render necessary possible help for procunng license.
A8, Onssa Bridge & Construction Corporation Led. will be allowed price preference up to 3% over the lowest

quotation or tender as lud down in works and Transport Department Resolution No-285 date-17.04.1974
The Onssa Construction Corporation will be allowed » price preference to the extent of up to 3% over the

* lowest tender amount (Where their tender 1s not the lowest) provided they express willingness 1o execute the
work after reduction of rates by negotiation.

89, Amendment of existing Clauses = By admssion of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual mnspection of the site and locality of the work, about the quality and availability of
the required quanuty of material including the wheat,/ nice referred 1o above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in o account all conditions and difficulties thar may be
encountered dusing wts progress and to have quoted rates including labour and materials with raxes . octroi
.other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessaty for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and hus authorised
subordinates. After acceprance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have musjudged as regard avatlability of marerials, labour and other

factors.

el Building & other construction welfare cess for construction workers shall be deducted (@ 1% of the Grass
amount  of the bills from the contractor as per Resolution of Govt. of Onssa Labour & Employment
Department

| The prevailing percentage of 1. T, Department of the gross amount of the bill towards income tax will be

deducted from the contractor’s ball
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Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bull, where
Agreement Value is 0.50 lakh and above.
The contractor 1s required to pay royalty to Govr. as fixed from ume of ume and produce such documents i
support of their payment to the concerned authority with their bills, falling which the amount towards royalties
of different maserials as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concerned department.
Under no cireumstances interest is chargeable for the dues or additional dues if any pavable for the work.
Under section 12 of contractors labour (Regulation and Abolinon) Act. 1970 the contractor who undertakes
execution of work through labour should produce vabid license from licensing authorities of labour
Department.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requinng by the concerned Executve Engineer,
Trial Boring - The foundaton level as indicated in the body of the departmental drawing is purely tentative
and for the peneral guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level, The contractor has to conduct his own boring before starting the work and get the
samples tested at hus own cost o ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take i to account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the
work anising out of defective or improper materials or workmanship timing are upon the direction of the
Engmneer-n-Charge 10 be amended and made good by the contractor at his own cost unless the Engincer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to mamtain the road for 01 (One) year from the date of successful completion of the work.

(i) From the commencement of the works to the completion of the same, they are to be under the contractors

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary 1o the same by fire or other causes and they hold the Govt. of Onssa harmiless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one int his employment durng the execution of
the work, Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, Dot or any
other calamity whether natural or incidental damages ¢o caused will have to be made good by the contractor at
hus own cost.

Gradation of ingredients: The coarse and fine aggregate shall meer the grade requirement as pes the latest
provision of relevant L5, Code / 1. R C. code / MORT&H specifications.

Tilts and shifts

1) Masamum pernussible shift 15 150mm.

i) Maximum permigsible tilt is 12 (.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24,10.92)

101 a) (i) “1f during the progress of the work the price of any matesial (excluding the cost of steel , cement & bitumen

) incorporated in the work (not being matenals supplied from the E.LCs store in accordance with Clause
“vvoir.. hereof ) increases or decreases as 4 result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and properly pays in respect of that materials
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimbugse or liable to
refund quarterly as the case may be, such an amount, as shall be eq ivalent to the plus or minus difference of
750 in between the Average wholesale Price Index (all commaodities) which 1s operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula mdicated
below:-

Vm=075 x Pmx R x [-10]
100 150
Vi = Increase or decrease in the cost of work during the quarter under consideration due to change in the
price of the matenals.
R = The value of work done in Rupees during the quarter under consideranon,
io = The average Wholesale Price Index (all commaodities) for the quarter in which the tender was opened (as
published n RB.L bulletn from tme to tme.} :
| = The Average Wholesale Price Index (all commaodines ) for the quarter under consigderation,
PM= Percentage of materials component as pet sub-clause of this clause.
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(i) Where orginal contract period is one year and above | increases / decreases of cost of Steel , Cement &

Bitumen are 1o be paid recovered . Payments in case of increase are to be made with pror approval of Govt

when the total clam 1s more than Rs. 50,000/~ and with purior approval of the EIC / Chiel Engineer as the

case may be when the claim s upto Rs. 50,000/~ . Recovery in case of shall be made by concemned Block

Development Officer from the contractor immediately .

de i Novwsg:-

Steel -Rate as fixed by Steel Authority of India Lid (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen - Rates as fixed by Indian Qil Corporation (10C)

(IIT)  Where original contract is more than Six Months & below one vear ,ncreases /[ decreases of cost of Si_ml
» Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with prior
approval of Govt when the toral claim 15 more than Rs. 50,000/~ and with prior approval of the EIC / Chief
Engineer/Super in Tendetent Engincer (as the case may be) when the claim is upto Rs. 50,000/~ subject 1o
the fulfillment of the conditions mennoned below :

(I he ined Nows;-

Steel -Rate as fixed by Steel Authority of India Lid (SAIL)
Cement - Average factory price of the three manufacturer of Cement inside the State ,
Bitumen — Rates as fixed by Indian Oil Corporation (10C)

(I)  Cost of the project should be more than Rs. 50.00 Lakhs . However the differennal cost or such materals may
be paid to the contractors after deducting the hike percentage amount in the tender for those matenals from
the caleulated amount of differential cost -

(III)  Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before udlization of Steel , Cement & Bitumen .

(I¥)  Differential cost will be allowed only to the origmal agreement period , but not for the extended petiod even
though it might have been validly extended .

(V) Differential cost will be allowed only after successful / completion of the work as per the approved work
programme

(VD) Suopulations contained in exisung clause 31(1)

Recovery in case of decreases shall be made by concemed Block Development Officer from the contractor
immediately .

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase of
decrease in mmimum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages
then he shall be enutled to remmburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or munus difference in between the minimum wages for labour which is
operating for the quarter under consideration and thar operated for the quarter in which the render was
opened as per the formula indicated below.

u o ease
VI=40.75 x PIxR x {i-io}
100 o

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes m the
numimum wages rate of labour,

R = The value of work done in Rupees during the quarter under consideration,

lo =The mimmum wages for labour as prevaled dunng the quarter under consideration i which the tender
was opened,

I = The minimum wages for labous prevailed during the quarter under consideration
PL= Percentage of labour component (as per sub-clause)

L Sumilarly, if duning the progress of work, the prce of Petrol, Oil and Lubrcants (Diesel odl bemg the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by
the Government of India and the Contractor there upon necessarily and properly pays, such increased or
decreased price owards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled 1o
reimburse or lable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or munus difference in between the price of P.O.L. which is operating for the qu
and that operated for the quarter in which the teader was opened as per the formula

CONTRACTOR BDO, BONAIGARH




102

T W55 Page |14
4 R L j

100 D,

Kl. = Increase or decrease in the cost of work during the quarter under consideration due 1o changes in the
poce of ' O. L,

R = The value of work done in Rupees during the quarter under consideration.

1= Average Price per liter of diesel o1l which was fixed by the Government of India during th .
which the tender was opened. 3 Lng the quartes in

2= Average Price per liter of diesel o1l which is fixed during the quarter under consideration.
K:= Percentage of P O. L. component as per sub-clause.

The following shall be the percentage of materials, labour and P. O. L. component for reimbursement /
refund on vaniation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause

Catepory of Contractor’ Supply [ Departmental
Works. %2 Materialks. % Labour | e of POL ‘1 Supply of materials.
Irngation works . ['
a) Structural works. | 0% 30% % | 5%
b) Earthwork, Canal 20%a 60%% 5% 15%
work,
Embankment work ec,.
(R&B) Waorks |
a) Bridge works ' 20% 0% 5% 45%
b} Road work 45% ETI 5% 10%
¢} Building works *30% 30% 5% 35% J

e e e b 1
{* Where brick 1s supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the rexmbursement / refund on vamation in price of
materials c:Ecept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a {ii})
labour and P.O. L. as per sub-clauses (a-i), (b} and (c) of this clause shall be applicable in the following
manner.

“In term of aforesmd escalation clause, where the period for completion of the work as supulated in the
agreement is less than one year, no escalanon admissible at all, in case of work where the supulated peniod of
completion 1s ome year and more escalanon on account of price varanuons 15 admussible only for the remaining
pennd after excluding the first one year perod provided that the work has been carried out by the contractor
in terms of the relevant provisions of the agreement. In the situauon, where the period of completion mitally
stipulated in the agreement 1s less than one vear and subsequently the completnon penod has been vabdly
extended on the ground that the delay in completion of the work 15 not attributable to the contractor and in
the result the total peniod including the extended peniod stands at one year or more, escalation 1s admissible
only the balance pornon of work executed beyond one vear.

The contractor shall for the purpose of sub-clauses (a), (b) & (¢) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorised representatives of Govt, and further, shall at the request of
the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any
document kept and such other information as the Engineer-in-Charge may require . The contractor shall
within a reasonable tme of his becoming aware of any alteration m the price of such material, wages of labour
and/ or price of P.O L give notice thereof to the Engmeer-in-Charge stating that the same 15 given pursuant
1o this condinon together with an information relaung thereto which he may be i a posion 1o supply.

For diversion road the contractor will have to make his own arrangement to make thg same in private land if
necessary for which agreement of such land by the side of C.ID. works and the rental s for such povate
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land shall be bome by the contractor including the proper maintenance with lighting arrangements during the
mght time and signaling during day time and bamicading erc. il the C.DD. works are opened 1o the traffic. No
extra rate will be paid to the contractor for the above rental charges ete. His rates in the tender for other items
shall include this arrangement, rental charges for the land and maintenance, lighung and removal of such
temporary road crust from the pavate land 1o bang the land to its oniginal condition ete. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost.
Mo extra payment by the Department will be made on this account and no claim whar-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.

Where 1t will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book ta the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures
and duly noted by the contractor or hus authorised agents with their dared signature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submirted to the
Engineer-m-charge every month.

The tenderer should conduct three bores at each pier and SB.C. of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost before execution of the
wark and rates quoted by the contractor should be inclusive of such bores and SB.C. tests ete. without any
extra cost to the Department.

The details of foundation, sub-structare and floor protection for execution shall be done in accordance with
the test results thus obtaned.

The contractor shall have no claim what so ever for the exura quanuty of work to be executed in view of above
possible changes and payments is to be made as per clause 11 of the P-1 Contract.

Over and above these conditons, the terms and condinons and rules and regulations and specifications as laid
down in Orissa Detaled Standard Specification, Orissa PW.D. Code, Bridge code and MORT&H
specificanons with latest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be subler without wntten permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.

The contractor should attach the cernificate in token of payment deposit with the registration authority as per
recent circular of the Govemment relating to his registranon.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
COntractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.OL. and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site ete. are the responsibility of the
Ccontractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatening
shall mean the execution or operation of the itermns due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this.

The matenals, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Depariment and shall mamin in proper PW.D. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
ceruficate should be furmished along with the claim to the effect that he has no other claim beyond this clamm
up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the
contractor i the claim book. Each claun must be defined and should be given as for as possible reparding the
quantities as well as the total amount claimed. The claim book must be submutted by the contracior regularly
by 10 and 16* days of each month for orders of the Engmneer-in-Charge or competent authority. Claims not
made in this manner or the chim book not maintained from the commencement of the work are liable to be
summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor
to the Engincer-in-charge after completion of the work or before recession of the contract by the Department
whichever 15 earlier for record.

Number of tests as specified in LRC./ MORT&H / 151 specification required for the
/bridges / buildings or any other structural works will be conducted in any Govt, Test

ruction of roads
se / Departmental

CONTRACTOR BDO. BWNAIGARH




Paze |16
laboratories,/reputed material testing laboratory as to be decided by the Engineer-in-charge. Tesungrchargcs
mcluding expenditure for collection / transportanon of samples /specimens etc. will be bome by the ~
contractor. The collection of samples and testing are 0 be conducred for both prior to execution and during
exccution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by
the contractor

117.  Besides, the firm / contractor shall install full-fledged field laboratory at work site for conductng required
tests as per IRC / MORT & H / 181 requirements at his own cost for providing sufficient opportunity for
checking from tune to time.

An Engineering personnel of the executing agency should be present at work site at the time of visit
of high level inspecnng officers in the rank of Chuefl Engineer and above,

After completion of the road in all respects the road furniture’s should be affixed by the executing
agency indicating locations like school, hospital, No-hom etc.

118.  Condition for issue of plant & machinery to contractor on hure - Tools & plants will be 1ssued o the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Supenntending Engineer shall be necessary in each
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in 1o by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regulacly and the final payment for the work including refund of
security deposit will not be made untl the total amount due to the Government on account of lure of
machinery etc. is recoverable in full. Full amount of hise charges due from the contractor 8t any CONEACE 2t any
ume shall be recovered from his next subsequent bill

All transit and incidental charges in connection with the despatch of tools and plants and machineries
from workshop shed/ deposit retum there to, will be bome by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major bresk down which may take more than 72 hours for repairs,
The contractor shall immediately mtimate in wrting 10 the Engineer —in-charge when any plant or machinery
goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the wotking hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
time of tme. In no case the tools and plants shall be operated beyond 8 hours in any shift without prios
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Cancrete mixtures, pavers and similar such type of equipments, the contractor ghiall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued 10 a contractor shall not be returned by him on account of lack
of arrangement of labour and matersal ete. on his part. The same will be returned only when they do not
require o when n the option of Engineer-in-charge the work or a portion of work for which issued s
completed

The tools and plants shall while n wansit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineet-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of supenntending Engineer shall be final. The contractor shall on or
before the supply of plant and machinery sign an agreement in mdemnifying the Govt. against loss or damage
16 the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, mjury
or damages 1o property eic. ansing from any cause what-so-ever. The contractor shall provide full time
choukidar for guardmg the plant and machinery at site.

If the articles are not returned within the date ongnally specified or extended by the Engineer-in-
charge, n addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for
the period that the machinery 15 not returned. Such period will be treated as working timg. In the event of the
non-retumn of the machinery, the full value of the articles at the current market price be recovered from
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the contractor’s outstanding bills or any bills that may become due n respect of his other wurll: undes the state
public works Department. The decision of the supenntending Engineer shall be final in case of dispute.
FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in
to an agreement with the Engineer-n-charge or his nonunces in the fonm anached. . _

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be mantained by the Department will be attested by the contractor or his authorised agent
daly. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engineer-in-chasrge shall be final and binding on him. Hite charges will be calculated according
to the entnes in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS,

Thas agreement made the Two Thousand

—— i berween (here-in-after referred to as “the hirer” which expression
shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of
the one part and the Govt. of Onssa (here in after referred to as the Govemor which expression shall unless
excluded by or repugnant to the context include his successors in office a3 assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Omssa
Govt. and more particularly specified in the schedule here under between here in after referred 1o as “the tools
and plants™,
: And where as Govemnment has agreed 1o let in hire the tools and plants to the hirer on the terms and
conditions here 1n after mentioned.
Now it is here by and between the parties here to as follows :-

() In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer twols and plants for the period 1o be
computed from the date of delivery of the tools and plant to the hirer at the PV, Department workshop at
Sundargarh,

) The rate of higher chazges will be as mentioned in the schedule attached.

(¢} The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

{d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Sundargarh in the same good condition in which they were received by
him

(¢} In the event of the tools and plants not being rerurned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other lability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent,

() The tools and plants shall be open for mspection at all imes to the officers of the Government.

@ The hurer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from nme to nme,

(b} In case of breakdown, repairable at the site within 4 penod of three days hire charges as specified in the schedule
will be levied except in case of major Cpairs.

(1) Normally the tools and plants will be supplied with operating staff,

() The hirer shall be responsible for any clams for compensation for loss of life, injury or damage to property etc.
anising due to any causes what-so-ever during the period of the machinery s 1 his charpe

(k) All munscipal or other dues and axes payable on account of the use or operation of the tools and plants for the
penod of hire shall be defrayed by the hirer.

(Il The hirer shall make good any loss or damages arising out of causes other than fair wear and tear 1o the wols and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determmned by the Engineer-in-charge In the event of any loss or damage not being made good by the hirer to the
satisfacuon of the sasd Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer, The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
hire l.'h:ugr:-

(m} On the breach of any terms or conditions of this agreement by the hurer the Engineer-in-charge shall be entitled 1o
demand the retumn of wols and plants and the hirer shall rerum the tools and plants within 72 hours from the date
of receipt of such order in writing . In case of failure on the part of the hirer to comply with fukh order he shall be
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liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) I? EI:SI: of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be
1

(o) 1.1“5 agrecment shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-
in-charge shall nclude all officers duly authonsed by him to exercise powers on his behalf.

THE SCHEDULE

Senal No. Descripuon and Name of the Nao, Amount of hire per hour , Remarks.
articles .

In witness where of the hirer and the Enginecr-in-Charge has for and on behalf of the Govemor of
the State have set their respecnve hand, the day and the yvear here i above written,

Segned by :

119,

120.

121

122,

123,

21
211,

214

Z13.

2153

1. 2

Signed sealed and delivered in the presence of

1. 2

The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been vited) at hus own cost during the period of execunon.

Even qualified criteria arc met, the bidders can be disqualified for the following reasons, if enquared by the
Department

{a} Making a false statement or declaration.

{b} Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

() Past histary of hitigaton,

The wformation furnished must be sufficient to show that the applicant iz capable in all respects to
successfully complete the envisaged work.

In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincenuves with
forfeiture of EMD unless adequate jusufication for such back out 1s furnished. Appropnate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P-1 Contract: -TIME CONTROL: -

Progress of work and Re-scheduling programme.

The B.D.O / Engineer- in- Charge shall issue the letter of acceptance 1o the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract,
Within 15 days of issue of the letter of acceptance, the contractor shall submut to the Engineer-in-Charge for
approval a Programme commensuzate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow farecast,

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complere, 1/4th of the whole time allowed under the
contract has elapsed, '2 of the whole of the work before Vs of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

Ifnpt any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been gven the Contractor shall produce, at the request of the
Engineer-in Charge, a revised programme showing the modifications o such programme necessaty to ensure
completion of the works within the tme for completion. 1f the contractor does not submit an updated
Programme within this peniod, the Engmeer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submutted.

An update of the Programme shall be a programme showing the actual progress achieved on each acuvity and
the effect of the progress achieved on the tming of the remaining work mcluding any changes to the sequence
of the acovines.
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216 The Engmneer-in-Charge's approval of the Programme shall not alier the Contractor's obligations. '_I'lu:
Contractor may revise the Programme and submut it 1o the Engneer-in-Charge again at any ome. A revised
Programme is to show the effect of Vanations and Compensation Events,
2.2.  Extension of the Completion Date.
221 The time allowed for execution of the works as specified in the Contract dara shall be the essence of the
Contract, The execution of the works shall commence from the 15th day or such time period as mendoned in
lettes of Award afier the date on which the Engineer-in-Charge 1ssues written orders 1o commence the work
or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at iberty to forfeit the earnest money & performance guarantee / Secunty deposit
absolutely.
As soon };s possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for each mulestone and get it approved by the Department. The Chart shall be prepared in direct relation 1o the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed i the contract documents, and further 1o ensure good progress during the execution of the work, the
contractor shall in all cases m which the tme allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per mulestone piven in contract
data.

223.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors w
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-n-Charge to proceed with the works.

1} Foree majeure, of

i) Abnormally bad weather, or

ui) Serious loss or damage by fire, or

) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.

v} Delay on the part of other contractors or radesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract.

Vi) In case a Vanation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractar taking steps to accelerate the remaining work and which
would cause the Contractor to incur additonal cost, or

vii) Any other cause, which, in the absolute discretion of the authority menuoned, m Contract data is
bevond the Contractors control,

2.24. Request for reschedule and extension of time. to be eligible for consideration, shall be made by the Contractor
mn writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desised

2.25. Inany such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contracror by the Engineer-m-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of tirme shall not be 2 bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor,

2.3, Compensation for Delay.

23.1.  If the contractor fails to maincain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other tight
or remedy available under the law 10 the Government on sccount of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Supenintending Engineer (whose deasion in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified i Clause 2 or that the work remains
mcomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @) 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the ol amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work o to the Tendered Value of the iteny or group of tems of
work for which a separate penod of completion is orginally given,

Fa
i3
[
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The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this *
or any other contract with the Govemnment. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure 1o achieve a milestone, shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount.

Management Meetings.

Either the Engineer or the Contractor may require the other 1o attend a management meetng, The business of

a management meetings shall be to review the plans for remaining work and to deal with martters raised

accordance with the early warning procedure

The Engineer shall record the business of management meetings and 15 to provide copies of his record 1o

those attending the meenng and to the Emplover. The responsibility of the parties for actions to be taken to

be decided by the Engineer either at the management meetng or after the management meeting and stated in

writing to all who attended the meetng,

Clause-2 (b) of Percentage Rate Pl Agreement: - Rescission of Contract (Amendment as per letter

No.10639 di 27.05.2005 of Works Department, Orissa): -To resand the contract {of which rescission

notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made to Appendix XXXIV to OPWD Code Vol-11 on rules for black listing of Contractors vide

Letter No — 03365 dt- 01-03-07 of Works Department, Orissa,

a} Misbehavior / Threatening of Depantmental & supervisory officers duning execution of work / tendenng
process.

b Involvement it any sort of tender frang,

¢) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality speaificanons despte being pomnted out.

d) Persistent and international violation of important conditions of contract.

¢) Secunty consideranon of the State Le. any action that jeopardizes the security of State.

f) Submussion of false / fabncated / forged documents for consideranon of a tender,

Labour Cess

124 Labour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furmush the followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Onginal Registration Certificate, GST Registration Certificate, PAN card, Original Affidavat for
the particular work of the ‘Tender Notice along with the tender documents submutted to the Block
Development Officer, Bonagarh, Sundargarh before opening of the Bid for verificanion purpose, as per
Clause No.7.

¢, Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant n schedule wEP(original affidavit for each work separately) and affidavit to that
effect including authentication of tender documents and Bank guarantee in schedule “F*(orginal
affidavit for each work separately).

d. Submussion of Original Bid Secunty and tender paper cost as prescribed in the relevant clause of DTCN
ve, before the stipulated date & ume tor opening of the bad.

e. Those Engmeer Contractor are desire of availing benefit as allowed 10 $C/ST Contractor is necessary 1o
record the category to which they belong n the Registranion Ceruficate (RC), otherwise their tender
paper treated as normal tender.

f  The Contractors should submit the Schedule-C as per clause no.09.

Total: - 125 (One hundred Twenty-Five) Clauses only.
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AFFIDAVIT

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

Ie hereby certify that I/\We* am/are* related/not related (*) to any officer

of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Gowvt. of Orissa
I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and |/We*
shall be liable to make good the loss or damage resulting from such cancellation.
I//We also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
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CHEDULE-C
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
Firstparty I S/ Smt .. __.......ooooviiiiinnennnoo AQRd L Years, S$/0.................. AUPo/Dist -
corrererr... (hereinafter called the First Part)
AND
Second party | S/ Smt ... e A s ...Years,S/0.................. A/PolDist -

viro.... (herein after called the Second Part) having H.T/L.T licence registration Mo
oo...validup to ...

AND WHEREAS the First Party of 1¥ part is the managing partner of ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for

L]

thie tendEr WOTK ... ... oeieesaiceiainssa s raamnas s e ansesan s s

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2 That. the Second Party shall fulfill all the works as per ihe tender schedule by instruction of
Engineer-in-Charge.

3 That. the First Party shall receive payment, signing the bill the document for the concerned work.

4 That the Second Party shall abide the rules, regulation and specification of E.I. works of above

said matter,

In Witness where of Both the Party have signed in presence of
WITNESS
wa- ..
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AFFIDAVIT
SCHEDULE-“E"

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes [ No
in any litigation refating to the
works,
b) If yes: give details:
2. aj Has the tenderer or any of its Yes/No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

3 a) Has the tenderer or any of its Yes / No
constituenl pariners failed to
perform on any contract work in
India during the last 5 years

b) If yes, give details
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected

Signature of the Contractor.
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QEHEDI II E —“F"
AFFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required attachments for

the Tender work ...........occoievieneees i
Officer, Bonaigarh, Sundargarh are true and correct.

2. The undersigned also hereby certifies that neither our firm Mi/s nor any
of its constituent partners have abandoned any road/ brdge/lrrigation {Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

3 The undersigned hereby authonsed and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department 1o verify
this statement or regarding my (our) competency and general reputation

.. submitted to the Block Development

4. The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department

(Signed by an Authorised Officer of the firm /bidder )
Date

Total ;- + DTCN 24 (Twenty Four ) Pages only + B.0.Q. 01 to 14 Pages Only.
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