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e-mail- ori-hemgiri@nic.in 
GOVERNMENT OF ODISHA, 

PANCHAYAT SAMITI OFFICE, HEMGIR, DIST- SUNDARGARH 
TENDER CALL NOTICE NO. 01 OF 2023-24 

Letter No. -1034 Date: 12.06.2023 
The Block Development Officer, Hemgir, Sundargarh on behalf of Governor of Odisha invites in "OFFLINE 

MODE Percentage Rate bids" in sealed cover for the following work from the class of eligible contractors as 
mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and 
contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state 
government having validity of Civil License for execution of Building Works (including El & PH). The proof of 
registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the 
state P.W.D. (R&B)/ Water Resources/Rural Works/M.1./C.P.W.D. for the following work eventually to be drawn 
up in the P.W.D. Pl forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids for 
the following work. 

Amount put to Cost of Tender 
Bid SI. 

Name of the Work Tender in~-
paper (Non-

security/EMO 
Period of Class of 

No 
Excluding GST) 

refundable) in (1%) Completion Contractor ~-
1 2 3 4 5 6 7 

Construction of Class room 

1 
at Vesaja Patel Higher 

14,67,025/- 6,000/- 14,670/-
Two 'C'& 'D' 

Secondary school, Hemgir, Months Class 
Duduka G.P., Hemgir block 

. Construction of Class room 

2 
at Manikeswari Higher 

14,67,025/- 6,000/- 14,670/-
Two 'C' & 'D' 

Secondary school, Garh- Months Class 
Tumlia G.P., Hemgir block 

The Bid documents and detailed terms and conditions can be downloaded from the District website 
www.sundergarh.nic.in. 
1. Date and time for download Tender Paper: From Dt. 12.06.2023 to 21.06.2023. 
2. Last Date of Receipt ofTender Paper: Dt. 21.06.2023 (5.00 P.M.) 
3. Date of Opening of Tender Paper: Dt. 22.06.2023 (10.00 A.M.) 

Terms and conditions:-
1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non 

Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Hemgir 
having its branch at Sundargarh on any working day from 12.06.2023 to 21.06.2023 for the above work along 
with the DTCN. 

2. Sale of Tender Papers:- The tender papers will be available in the District Website of Sundargarh 
(www.sundargarh.nic. in) from dated 12.06.2023 to 21.06.2023. 

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through 
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O., 
Hemgir, At./P.O. Hemgir, Pin-770013, Dist- Sundargarh (Odisha) by 05.00 PM on dated 21.06.2023 

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 21.06.2023 (upto 05.00 
P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The 
tenderer must super scribe ''Tender Paper for Civil Works". '~ 
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s. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on 
22.06.2023 at 10.00 A.M. in the presence of the tenderers or their authorized representatives in the office of 

the undersigned. 

6. Earnest money deposit: - The E.M.D. is to be deposited in shape of TDR/ N.S.C / Post Office Saving Bank 
Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block 
Development Officer, Hemgir from any Nationalized Scheduled Bank in India counter guaranteed by its local 
Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The 
Tender Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. 
is also inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office 
Saving Bank Account/ Post Office Time Deposit Account / Kisan Vikas Patra/TDR. 

7. Documents to be attached: - Documents to be attached: - The following document should be furnished with 
the tender papers failing which the tender will be liable to rejection. (A)Tender paper cost in shape of DD in 
favor of the Block Development Officer, Hemgir, (B) Attested copy of Contractor Registration Certificate, (C) 
Attested copy of PAN Card, GST Registration certificate, (D) Affidavit as regards the facts of availing award 
of work, (E) Schedule-F (F) Attested copy of labour license or undertaking (those who have given 
undertaking have to submit the Labour License at the time of agreement) (G) Attested copy of Caste 
Certificate issued by competent authorities in case of S.C./S.T. contactors desirous of availing preference, 
(H) Schedule-A (Certificate of No Relationship), (I) Schedule-E (Information regarding current litigation, 
Debarring expelling of Tendered or Abandonment of work by the tenderer), (J) latest GST returns, 

8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference will be given to the bidder 
with submitting an affidavit as per OPWD Code. 

9. EMD / ISD will be exempted for Engineering / Physically Handicapped (PH) contractors whose submit an 
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current 

financial year. 
10. If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the 

tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of 
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed. 

11. Additional Performance Security Deposit: -
Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than 
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 
price/rates than the estimated cost put to tender shall have to furnish. 

Additional Performance Security to be deposited by SI Range of Difference between the estimated 
No cost put to tender and Bid Amount the successful Bidder 

1 Below 5% No Additional Performance Security 

2 From 5% and above and below 10% 
50 % (Difference between estimated cost put to 
tender and Bid Amount) 

3 From 10 % and above 
150% (Difference between estimated cost put to 
tender and Bid Amount) 

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank 
Guarantee/ TDR in favour of Block Development Officer, Hemgir from any Nationalized Scheduled Bank in 
India counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 
01.02.2023 of Works Department. 

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the 
competent authority. 

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such 
tender papers. 

14. On review of the last performance of the work executed through B.D.O., Hemgir, the lowest-1 tender may/ 
may not be considered for the works though he/she becomes lowest-1 tenderer. 

15. Quality of works cannot be compromised and the work should be completed within the stipulat,ed period of 
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completion and in no case the time extension will be allowed except the reasons not attributable to 
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD 
code. 

16. The Contractors who have failed to execute projects of this agency/broke out from execution process / 
abandoned the project work midway/those who have been declared by this agency to be defaulters 
otherwise will not be allowed to participate in the present tender process. If any of such contractors 
participates then his/her papers will not be considered at all. 

17. G.S.T. shall be paid extra as applicable. 
18. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without 

assigning the reason thereof. 

Memo No. 1035 //Date. 12.06.2023 

Block Dev~P, ent Officer 
glr 

Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad, 
Sundargarh/ Nodal officer, OMBADC, Sundargarh/ Sub-Collector, Sundargarh/ Executive Engineer, PWD/ RD/ Ml, 
Sundargarh for information and necessary action. ¥-

Block Devel ent Officer 
H Ir 

Memo No. 1036 / /Date. 12.06.2023 
Copy forwarded to Panchayat Samiti Notice Board, Hemgir/ Tehsildar, Hemgir / CDPO, Hemgir/ all 

Sarpanches of Hemgir Block for wide circulation of advertisement. 

Memo No. 1037 //Date. 12.06.2023 

Block Dev~ment Officer 
H gir 

Copy forwarded to D10, NIC, Sundargarh with a request to upload this tender call notice in the 
Sundargarh district website: www.sundergarh.nic.in by for wide publication and timely response by the intending 
Contractors. 

Memo No. 1038 //Date. 12.06.2023 

Block Dev¥-p nt Officer 
H gir 

Copy Submitted to the Principal Secretary, l&PR Department, Odisha/Dl&PRO, Sundargarh for kind 
information and necessary action. 
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CHECK UST OF DOCUMENT TO BE FILLED UP BY THE BIDDER 

SI. Whether Reference 
No. Particulars furnished to Page 

01 Cost of tender paper 
Yes No no. 

02 E.M.D amount 

03 Copy of GST Registration Certificate and GSTIN 
along with recent GST return copy 

04 Copy of PAN Card 
Valid labour license / furnish an affidavit at the 

05 time of submission of tender paper (online) about, 
he has to submit the labour License at the time of 
Agreement. 

06 No Relationship Certificate in Schedule - A 
07 Works Experience Schedule - D 

08 Information regarding current litigation, debarring 

(A) / expelling of the tender or abandonment of the 
work bv the tenderer (Schedule - F) 

(B) Affidavit of Genuineness of the Documents (Duly 
Notarized) in Non Judicial Stamo Paper 

09 Signed DTCN (Signature of the Bidders in all 
Paires of the DTCN) 

10 Attested copy of Contractor Registration Certificate 

CONTRACTOR 
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DETAILED TENDER CALL NOTICE 
1. The Block Development Officer, Hemgir, Sundargarh invites percentage Rate basis for the following work in 

sealed tender on behalf of Government of Odisha from registered and eligible contractor of the State PWD 
(R&B) / Water Resource/ Rural Work/ Minor irrigation/ C.P.W.D. for the following works eventually to 
be drawn up in the Pl forms in conformity with the details Tender Call Notice. 

2. The Tender call notice is available from official website of Sundargarh District (Sundergarh.nic.in) from dt. 
12.06.2023 to 21.06.2023. The last date and time of submission of bid as per contract data. Last date of 
Received of tender documents is upto 5.()9 PM dated 21.06.2023. 

3. The bids documents will be opened by the assigned officer in the office of the Block Development Officer, 

Hemgir at 10.00 A.M. on dated. 22.06.2023 in the presence of the bidders authorized representatives 
who wish to attend. 

4. The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be 
prepared in the name of Block Development Officer, Hemgir. 

5. The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt 
along with bid. 

6. The bid must contain, EMD, Registration Certificate. 
7. The Bid must contain PAN Card. 
8. The Bid must contain OST Certificate. 
9. Deleted. 
10. The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as 

per relevant clauses of the DTCN. 
11. Deleted. 
12. Deleted. 
13. The work is to be completed in all respects within the period mentioned against each work. Tenderers whose 

tender is accepted must submit a work programme at the time of execution of Agreement 
14. All tenders received 'w-ill remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders 

and validity of tenders can also be extended if agreed to by the tenderer and the Department. 
15. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 

abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. 
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of 
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the 
information in Schedule - E and required affidavit in Schedule - F, the bid document will be summarily 
rejected. 

16. No Relation certificate. 
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer 
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact 
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security 
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The 
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

17. (i) Each tenderer is to submit along with tender a note regarding bis experience on constmction of Road/Bridge 
Works. 

a) Name of the Road/Bridge:-
b) Estimated Cost:-
c) Total Length:-
d) Major Item of works/Type ofBridge:-
e) Quantity of items i) as per Agreement:-

ii) as per execution:-
f) Date of Commencement: 
g) Stipulated date of Completion:-
h) Actual date of completion:-

ii) Other details if any. :-
iii) The prospective applicant in its name should furnish list of works executed in Schedule-D1 
satisfactorily completed and list of works in progress in Schedule-DZ. 
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If an individual makes the application, the individual should sign above his full type written name and current 
address. 

If the application is made by proprietary firm, it shall be signed by the proprietor above bis full type written 
name and the full name of his firm with its current address. 
If the application is made by a finn in partnership, it shall be signed by all the partners of the firm above their 
full type written names and current address, or alternatively by a partner holding power of attorney for the 
firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy 
of the partnership deed and current address of all partners of the firm shall also accompany the application. 
If the application is made by a limited company or a corporation, it shall be signed by duly authorised person 
holding power of attorney for signing the application in which case a certified copy of the power of attorney 
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory 
evidence of its existence along with the technical bid. 
111e tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 
change in tl1e wordings will not be accepted. 
No ten<lerer will be permitte<l to furnish their teu<ler iu tl1eir owu manuscript papers. All information's shoul<l 
be submitted in English. The applicants name should appear on each page of the application along with bis 
signature or tl1e signature of his authorised representative at tl1e bottom of each page. 
Percentage rate contract (yide works Department letter No - 8310 dt -17-05-2006). 
In case of percentage rate tender 
(i) The contractors have to mention percentage excess or less over the estimated cost (In figures 

as well as words) in the prescribe format appended to the tender document. 
(ii) Contractors participated iu the tender for more than one work may offer conditional rebate. Rebate 
offer submitted iu separate sealed envelope shall be opened, declared and recoded first. The rebate so 
offered shall be considered after opening of all packages called iu the same tender Notice. The 
contractors who wish to tender for two or more works shall submit separate tender for each. 
(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be 
accurately filed in figures and words, so that there is no discrepancy. 

a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted 
by the contractor iu words shall be taken as correct. 

b) If any discrepancy is found iu the percentage quoted in percentage excess / less and the total 
amount quoted by the contractor, then the percentage will be taken as correct. 

c) The percentage quoted iu the tender without mentioning excess or less and not supported with the 
corresponding amount will be treated as excess. 

d) The percentage quoted in the tender ,vithout mentioning excess / less supported with 
corresponding amount does not tally with either to percentage excess or less then it will be treated 
as percentage excess. 

e) The percentage quoted in the tender ,vithout mentioning excess / less supported with 
corresponding amount if tallied with the percentage then it will be treated as to which side the 
amount tallies. 

£) The contractor will write percentage excess / less up to two decimal point only. If he writes 
the percentage excess / less up to three or more decimal points, the two decimal point shall only be 
considered without rounding off. 

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures. 
Corrections, over writings & interpolations where unavoidable should be made by making out 
initiating, dating and rewriting. 

iv) In the contract Pl time is the essence. The contractor is required to maintain a certain rate of progress 
specify in the contract. 

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items subject to a 
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before making any payment. 

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with 
due approval of next higher authority. 

(vii)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 
percentage excess or less shall be added or subtract from the gross amount of the bill. 
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all 
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and 
detailed specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint 
at a future date tliat plans and specifications have not been seen by tlie renderers cannot be entertained. The 
drawing furnished with tlie tender are tentative and subject to revision or modification as tendered during the 
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e.xecution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will 
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate 
the contract and no extra monetary compensation will be entertained. The work shall however be executed as 
per final approved drawing to be issued by the Engineer-in-Charge as and when required. 

26. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also 
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of 
materials. In every case the materials must comply with the relevant specifications. Complaints at future date 
that the availability of materials at quarries have been misjudged cannot be entertained. 

27. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the 
work. 

28. It must be definitely understood that the Government does not accept any responsibility for the correctness 
and completeness of the trial borings shown in the Cross Section. 

29. Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security) 
AdJitional Perfonnance Security shall be obtained from the bidder when the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates 
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated 
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term 
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer 
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar 
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the 
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit 
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per 
Works Department Office Memorandum No.14459 dtd.20.09.2018. 

30. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 
accepted. 

31 In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of 
the approved documents during download of the bid document during download of the bid document the 
decision of the officer inviting the bid will be binding on the bidder . 

32. Schedule of quantities accompanied in shall be definitely understood that the Government does not accept 
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such 
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 
compensation, will be entertained. 

33. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of 
what-so-ever. 

34. The earnest money will be retained and dealt with as per the terms and conditions of the 0. P. W. D. code. 
35. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge 

prior to e1,.-piration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of 
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract 
Price"). 

The notification of award will constitute the formation of the contract, subject only to the furnishing 
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan 
Vikash Patra/ Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit 
Account duly pledged in favour of the Block Development Officer,Hemgir, Sundargarh and in no other form 
which including the amount already deposited as bid security (earnest money) shall be 2% of the value of the 
tendered amount ( excluding 1 % deposited towards hiring of equipments / machineries from outside the State 
if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of the 
contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit together 
with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained 
as security for the due fulfillment of this contract and additional performance security in accordance with the 
provisions of the agreement. 
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The agreement _will inco_rp?rate all agreements between the officer inviting the bid/Engineer-in-Charge and 
the successful b~dder. 15 days following the notification of award along with the Letter of Acceptance, 
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents 
shall form part of the agreement. 

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, 
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 
correspondence leading thereto & required amount of performance security including additional performance 
security. 

b) Standard P.W.D. Form P-1 with latest amendments. 
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of 
the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount 
of initial security money is deposited. The security will be refunded after One year of completion of the work 
and payment of the final bill and will not carry any interest 
As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer 
before acceptance of tender by the competent authority. 

36. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. 
The contractor should be liable to fully indemnify the department for payment of compensation under 
workman Compensation Act. Vlll of 1923 on any account of the workmen employed by the contractor and 
full amount of compensation paid will be recovered from the contractor. 

37. 

38. 

39. 

40. 

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department 
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.UM- 56/628842(5) Dtd.27.09.61 as amended from time to 
time. 
In case of any complaint by the labour working about the non payment or less payment of his wages as per 
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the contractor and pay such 
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not 
employ child labour. The decision of the Block Development Officer is final and binding on the contractor. 
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full 
within the following or similar category. 

a. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls 
conveyance charge and other cost on account of land and building including temporary building and 
temporary electric connection to work site as well as construction of service road and diversion road and its 
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing 
of staff or otl1er purpose of the work. No tenderer will however be liable to pay Govt for temporary 
occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to 
the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the 
work. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
f. Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches 

in order to protect the public and employees from accidents. 
g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major 

precaution also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own 

cost. After me work is finalised, all surplus materials should be removed &om the site of work. Preliminary 
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and 
premises left neat and clean, this should be inclusive of the rates. 
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials 
and incidental item of works. 
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity 
of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate 
settled before the extra items of work or extra quantity of any items of work is taken up. 
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41. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

42. Bid documents consisting of plans, specifications, the schedule of quantities aod the set of terms aod 
cooditioos of contract and other necessary documents cao be seeo in all the offices issuing the documents aod 
office of the under signed during office hours everyday expect on Sundays aod Public Holidays till last date of 
sale and receipt of tender papers. Interested bidders may obtain further information at the same address. But it 
must be clearly understood that the tenders must be received in order aod according to the instructions. 

43. Tenderers are required to go through each clause of P.W.D. Form Pt carefully in ad1dition to the clause 
mentioned herein before tendering. 

44. All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code 
and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed concrete bridges 
specifically for road and bridges issued by MORT & H, Govt. of India. 

45. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and 
water tight. 

46. The Department will have the right to inspect the scaffolding, centering au<l shuttering ma<le for the work an<l 
can reject partly or fully such structures if found defective in their opinion. 

47. Concrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The 
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost. 

48. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
49. The contractor should arrange the mate.rials like Steel, Cement, paint and bitumen etc. of approved quality aod 

specification at his own cost for completion of the work with the time schedule. No extension of time will be 
granted on the application of the contractor due to delay in procurement of materials. 

50. The contractor will be responsible for the loss or damage of any departmental materials during transit and in 
the execution of the work due to reasons what - so-ever and the cost of such materials will be recovered from 

51. 

52. 

53. 

54. 

55. 

56. 

57. 

58. 

the bills at stock issue rates or market rates whichever is higher. 
If the contractor removes Government mate.rials supplied to him from the site of work with a view to dispose 

of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract 
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate 
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that 
may then or at any time thereafter become due to the contractor or from his security deposit or from the 
proceeds of sale thereo£ 
The selected contractor may take delivery of departmental supply according to his need for the work issued by 
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all 
arrangement for proper storages of materials but oo cost for raising shed for storage, pay of watchman etc. will 
be borne by the Department. The Department is not responsible for considering the theft of materials at site. 
It is the contractor's risk. Under aoy such plea if the tenderer stops the work, he shall have to pay the full 
penalty as per clause ofF2 agreement. 
The Department will have the right to supply at any time in the interest of work any departmental materials to 
be used in the work and the contractor shall use such materials without any controversy or dispute on 
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or 
rates fixed by the Department or current market rate whichever is higher. 
All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the 
work site 
Though Departmental issue of cement aod steel has indicated, it may not be taken as binding. The contractor 
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved 
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No 
extension of time or escalation of price on such account shall be entertained in future. 
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. 
For payment of reinforcement, the steel including plates etc. shall be measured in length of different 
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or 
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as 
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 
measurement and payment). 
The tentative aligoment of the proposed bridge has been shown in the enclosed drawing. However, the 
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and 
D/ S. 
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution 
of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 
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After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing 
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear tbe entire 

cost of the test. 
Measurement of earth work in road embankment will be done by section measurement after the earth is 
consolidated including rolling with band or power road roller and sheep foot roller at optimum moisture 
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas. 

Earth work from cutting will be economically utilised in filling. 
The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M x 0.5M which will be taken as 
1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured in tbe suitable stacks with deduction for 
voids @ 1/ 6 of volume or more depending upon d1e looseness of stacking which would be determined on 

actual observation and deduction. 
The machineries, if available, with the department may be supplied on hire as per charges noted in the 
enclosed statement subject to tbe condition that the contractor will execute in advance an agreement with the 

Engineer-in-Charge. . . 
In the event of any delay in d1e supply of Department roa<l roller for unavoidable reasons, no extension of 

time will be granted to ilie contractor under any circumstances. . . . 
The tenderer should furnished along wiili their tender a list of works which are at present ID d1e1r hand ID the 

prescribed proforma enclosed herewiili. 
Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low 

water level whichever is less. 
All meiliod of sinking including pneumatic sinking by employment of drivers and oilier equipment shall be 

included in d1e rate. 
Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well, 
rectification of tilt and shift if any, etc. shall also be included wiiliin the rate of sinking. 
The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the 
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the 

foundation. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates mere of shall 

be pre-decided by authority accepting the tender. 
Construction of coffer dam or island or me work of open excavation or dressing or labour for laying well 

curbs shall be included in the rate of well sinking. 
For concreting the bottom plugs of well under me medlod of providing concrete should be either wiili tremie 
or any oilier approved medlod as well be directed by dle Engineer-in charge with 10% extra cement to be used 
for under water concreting widlout any extra cost to the department. 
No clainl will be entertained in respect of difficulties during sand blowing met wiili during sinking of wells. 
N o part of me bearing for me superstructure shall be allowed to rest on ilie noses of me piers. 
Tor Steel mesh reinforcement shall be provided in dle concrete of the girders on ilie caps of me piers / 
abuanents inunediately in contact widl dle bearing to ensure proper distributions of heavy load 
Lugs and grooves shall be provided in the bearings to prevent dlem from skewing and getting out of alignment. 
Inspection by dle Director General of Supplies and Disposals of me bearing during manufacture and X-Ray or 
Gama Ray examination of castings thickness more man 8 inches and load testing of bearing if considered 
necessary shall have to be carried out at the contractor's cost .The same procedure for testing may have to be 
followed for ribbed bearing manufactured by widening. 
It should be clearly understood that ilie joints of ilie bars are to be provided with lapping, welds or bolts nuts 
as well be directed by ilie Engineer-in-charge. 
Concrete test specimens 150mm x 150mm x 150mm in size (wheilier plain or reinforced concrete) for the 
tesnng shall be taken for each structural member by a representative of the contractor in dle presence of 
responsible officer of dle rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The 
contractor shall bear me cost so involved in testing. The test specimen in cube should be carried out in the 
D epartmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in 
accordance with the stipulation in Bridges code section-III. 
Test specimens shall be_ formed carefully in accordance widl the standard method of taking test specimen and 
no plea shall be emertamed late_r on me grounds that dle casting of dle test specimen was faulty and that me 
result of ilie spec101en_ did not give a correct indication of the actual quality of concrete. 
Plam co_ncrcte and remforced concrete specimens will be tested in nearest Government institution who are 
: .? nducnog laboratory testmg. Cost of testing of all specimens and samples will be borne by the Contractor. 
I he construcnon of well sta.11ung by miecnng cement or grout in coarse aggregate placed in position shall not 
be pemutted. 
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80 The thic~es_s of cement ~oncrete in top plugging should be as per Departmental drawing. 
81 In well smking, the maximum tolerance pennissible in tilt is 1:80 and the shift is 150mm to the normal 

direction. Where it is ?ot feasible to work these tolerance the contractor shall carry out. suitable remedial 
m_easures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts 
without any extra cost to the Department and without any damages to the well. Any additional work necessary 
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the 
Department. 

82 Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
83 If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to 

be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including 
compensation is to be abided as per the clauses ofMORT&H for Roads and Bridges. 

84 No claim for carriage of water what-so-ever will be entertained. 
85 The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 

the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chief 
Engineer. The period of employment will commence within one month after the <late of work order and 
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should 
not be less than the emolument of personnel of equivalent qualification employed under Government. The 
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total 
expenditure does not exceed one percent of the tendered cost of the work. 

86 Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two 
Diploma Holder belonging to the state of Orissa. Likewise 'A' class contractor shall employ under him one 
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the 
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of 
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may 
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if 
such help is sought for by the contractor .The names of such Engineering personnel appointed by the 
Contractors should be intimated to the tender receiving authority along with the tender as to who would be 
supervising the work. Each bill of the Super Class, Special Class or 'A' Class Contractor shall be accompanied 
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or 
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been 
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required 
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B. 

87. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 
Department may render necessary possible help for procuring license. 

88. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 
.The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the 
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the 
work after reduction of rates by negotiation. 

89. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of 
the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food 
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the 
specifications attached there to and that he had taken in to account all conditions and difficulties that may be 
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi 
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the 
completion of the work, to the entire satisfaction of the Engineer-in -Charge of the work and his authorised 
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason 
in case the contractor claims later on to have misjudged as regard availability of materials, labour and other 
factors. 

90 Building & other construction welfare cess for construction workers shall be deducted @ 1 % of the Gross 
amount of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment 
Department. 

91 The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor's bill. 

92 Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where 
Agreement Value is 0.50 lakh and above. 
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93 The contracto: is required to pay royalty to Govt. as fixed from time of time and produce such documents in 
sup~ort of their p~yment t~ ?1e concerned authority with their bills, falling which the amount towards royalties 
of different mate1:lllls as utilised by them in the work will be recovered from their bills and deposited in the 
revenue of concerned department 

94 Under no ~cumstances interest is chargeable for the dues or additional dues if any payable for the work. 
95 Under . section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour 
Department 

96 Sample of all material - The contractor shall supply sample of all materials fully before procurement for the 
work for testing and acceptance as may be requiring by the concerned Executive Engineer. 

97 Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative 
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at 
the foundation level. The contractor has to conduct his own boring before starting the work and get the 
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while 
quoting his rates for tender the contractor shall take in to account of the above aspects. 

(I) Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the 
work arising out of defective or improper materials or workmanship timing are upon the direction of the 
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for 
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default 
Department may recover from the contractor the cost of making good the works. The contractor is also 
required to maintain the road for 01 (One) year from the date of successful completion of the work. 

(ii) From the commencement of the works to the completion of the same, they are to be under the contractors 
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or 
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any 
claims for injuries to person or structural damage to property happening from any neglect, default, want of 
proper care or misconduct on the part of the contractor or any one in his employment during the execution of 
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any 
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at 

his own cost. 
98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 

provision of relevant LS. Code/ I. R. C. code/ MORT&H specifications. 
99. Tilts and shifts 

i) Maximum permissible shift is 150mm. 
ii) Maximum permissible tilt is 1 : 80. 

100. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92) 

101 a) (i) "If during the progress of the work the price of any material (excluding the cost of steel, cement & bitumen 
) incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause 
. ..... . .. hereof) increases or decreases as a result of increase or decrease in the average wholesale price Index 
(all commodities), and the contractor there upon necessarily and properly pays in respect of that materials 
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to 
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under 
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated 
below:-
Formula to calculate the increase or decrease in the price of materials. 
Vm=0.75 x Pm x R x (i - io) 

100 10 
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the 
price of the materials. 
R = ·n1e value of work done in Rupees during the quarter under consideration. 
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as 
published in R.B.I. bulletin from time to time.) 
i = The Average Wholesale Price Index (all commodities) for the quarter under consideration. 
PM= Percentage of materials component as per sub-clause of this clause. 
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Where original contract period is one year and above , increases / decreases of cost of Steel Cement & 
Bitumen are to b~ p~d recovered . Payments in case of increase are to be made with prior app;oval of Govt 
when the total claim 1s more than Rs. 50,000/- and with prior approval of the EiC/ Chief Engineer as the 
case may be when the claim is upto Rs. 50,000/-. Recovery in case of shall be made by concerned Block 
Development Officer from the contractor immediately. 
The cost shall be detennined as follows:-
Steel -Rate as fixed by Steel Authority oflndia Ltd (SAIL) · 
Cement - Average factory price of the three manufacturer of Cement inside the State . 
Bitumen - Rates as fixed by Indian Oil Corporation (IOC) 
Where original contract is more than Six Months & below one year , increases / decreases of cost of Steel 
, Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with prior 
approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief 
Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/- subject to 

the fulfillment of the conditions mentioned below : 
The cost shall be detennined as follows:-
Steel -Rate as fixed by Steel Authority oflndia Ltd (SAIL) 
Cement - Average factory price of the three manufacturer of Cement inside the State . 
Bitumen - Rates as fixed by Indian Oil Corporation (IOC) 
Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials may 
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from 

the calculated amount of differential cost . 
Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said 
work within 28 days before utilization of Steel , Cement & Bitumen . 
Differential cost will be allowed only to the original agreement period , but not for the extended period even 

though it might have been validly e:i..1:ended . 
Differential cost will be allowed only after successful / completion of the work as per the approved work 

programme. 
Stipulations contained in existing clause 31 (f) 
Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor 

immediately. (b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or 
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily 
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages 
then be shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall 
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is 
operating for the quarter under consideration and that operated for the quarter in which the tender was 

opened as per the formula indicated below. 
Formula to calculate the increase or decrease in the price of Labour. 

VI= 0.75 x fl_x R x (i - io) 

100 10 

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the 

minimum wages rate of labour. 
R = The value of work done in Rupees during the quarter under consideration. 

Io =The minimum wages for labour as prevailed during the quarter under consideration in which the tender 

was opened. 
I = The minimum wages for labour prevailed during the quarter under consideration. 

PL= Percentage of labour component (as per sub-clause). 

C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the 
representative item for ~e price adjustment) increases or decreases as a result of the price fixed there for by 
the Government of India and the Contractor there upon necessarily and properly pays, such increased or 
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to 
reimburse_ or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75% 
plus or minus difference m between the price of P.O.L. which is operating for the quarter under consideration 
and that operated for the quarter in which the tender was opened as per the formula indicated below : 
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0.75 x 1<2R( D2 - D1 ) 
Kl - ---------------- X ----------------

100 D1 
Kl = Increase or decrease in the cost of work during the quarter under consideration due to changes in the 
price of P. 0. L. 

R = The value of work done in Rupees during the quarter under consideration. 

D1 = Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in 
which the tender was opened. 

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration. 

K2= Percentage of P. 0. L. component as per sub-clause. 
d) The following shall be the percentage of materials, labour and P. 0 . L. component for reimbursement / 

refund on variation in price of material, labour and P. 0. L. as per sub- classes (a), (b) and (c) of this Clause 

e) 

t) 

Category of Contractor' Supply Departmental 

Works. % Materials. % Labour %ofP.O.L. Supply of materials. 

Irrigation works 

a) Structural works. 20% 30% 5% 45% 

b) Earthwork, Canal 20% 60% 5% 15% 

work, 

Embankment work etc,. 

(R&B) Works 

a) Bridge works 20% 30% 5% 45% 

b) Road work 45% 40% 5% 10% 

*30% 30% 5% 35% 
c) Building works 

(* Where brick 1s supplied by the Department, It should be 20 % mstead of 30% 

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement/ refund on variation in price of 
materials el{cept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (iy, 
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following 

manner. 
"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the 
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of 
completion is one year and more escalation on account of price variations is admissible only for the remaining 
period after excluding the first one year period provided that the work has been carried out by the contractor 
in terms of the relevant provisions of the agreement. In the situation, where the period of completion initially 
stipulated in the agreement is less than one year and subsequently the completion period has been validly 
extended on the ground that the delay in completion of the work is not attributable to the contractor and in 
the result the total period including the extended period stands at one year or more, escalation is admissible 
only the balance portion of work executed beyond one year. 
The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and 
other documents as are necessary to show that the amount of increase claimed or reduction available and shall 
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of 
the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any 
document kept and such other information as the Engineer-in-Charge may require . The contractor shall 
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour 
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant 
to this condition together with an infonnation relating thereto which he may be in a position to supply. 
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For diversion ro~d the contractor will have to make his own arrangement to make the same in private land if 
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private 
l~nd s~all be bo1:°e by the contractor including the proper maintenance with lighting arrangements during the 
rught nme and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No 
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items 
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such 
temporary road crust from the private land to bring the land to its original condition etc. complete. 
The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. 
No extra payment by the Department will be made on this account and no claim what-so-ever will be 
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges. 

104. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 
work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures 
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this 
book and noted by the contractor's agent shall be considered to have been duly given to the contractor for 
following the instructions of the Department. The order Book shall be the property of the office. and shall not 
be removed from the site of work without written permission of the Engineer and to be submitted to the 
Engineer-in-charge every month. 

1 OS. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments 
location and furnish the test results in conformity with I.R.C. code at his own cost before execution of the 
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any 
extra cost to the Department . . 

106. The details of foundation, sub-structure and floor protection for execution shall be done tn accordance with 
the test results thus obtained. 

107. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above 
possible changes and payments is to be made as per clause 11 of the P-1 Contrac~ . . . 

108. Over and above these conditions, the terms and conditions and rules and regulaoons and speaficaoons as laid 
down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H 
specifications with latest revision / amendment are also binding on the part of the contractor. 

109. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or 
transfer be made by power of Attorney authorising others to receive payment on the contractor's behalf. 

110. The contractor should attach the certificate in token of payment deposit with the registration authority as per 
recent circular of the Government relating to his registration. 

111. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department 
will not be any way responsible for the same and will not pay any cost towards the repair done by the 
contractor. 

112. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the 
contractor. 

113. 'l'he rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering 
shall mean the execution or operation of the items due to standing water as well as due to percolation of water. 
The quoted rates will be inclusive of this. 

114. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No 
future complaint on this account shall be entertained. 

115. The contractor shall make requisition of claim book from the date of commencement of the work from the 
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items 
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book 
under the dated signature of the contractor or his duly authorised agents at the end of each month. A 
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim 
up-to-dace. If in any month there are no claims to record, a certificate to that effect should be furnished by the 
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the 
quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly 
by 1 Otl1 and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not 
made in this manner or the claim book not maintained from the commencement of the work are liable to be 
summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor 
to the Engineer-in-charge after completion of the work or before recession of the contract by the Department 
whichever is earlier for record. 
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Number of tests as specified in IR C / MORT&H / IS I ·5. · · · . / . . · · · . • • spect canon reqwred for the construction of roads 
/bndges . buildings or any_ other ~tructural works will be conducted in any Govt. Test House/ Departmental 
~abora~ones~repu~ed matenal tes~g laboratory as to be decided by the Engineer-in-charge. Testing charges 
10cluding expenditure . for collection / transportation of samples / specimens etc. will be borne by the 
contra~tor. The collec~on of samples and testing are to be conducted for both prior to execution and during 
executton as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by 
the contractor. 
Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required 
tests as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for 
checking from time to time. 

An Engineering personnel of the executing agency should be present at work site at the time of visit 
of high level inspecting officers in the rank of Chief Engineer and above. 

After completion of the road in all respects the road furniture's should be affixed by the executing 
agency indicating locations like school, hospital, No-horn etc. 
Comlition for issue of plant & machinery to contractor on hire :- Tools & plants will be issue<l to the 
contractor only if it is desirable in the interest of Govt. works and if these can be spared without 
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each 
case. The contractor shall arrange his programme of work according to the availability of the plant & 
machinery & no claim will be entertained for any delay in supply by the Department. 

An agreement shall be entered in to by the contractor to the effect that these hire charges are 
recoverable from the bills of the contractor regularly and the final payment for the work including refund of 
securtity deposit will not be made until the total amount due to the Government on account of hire of 
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any 
time shall be recovered from his next subsequent bill. 

All transit and incidental charges in connection with the despatch of tools and plants and machineries 
from workshop shed/ deposit return there to, will be borne by the contractor. 

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have 
been utilised for any reason except for a major break down which may take more than 72 hours for repairs. 
The contractor shall immediately intimate in writing to the Engineer -in-charge when any plant or machinery 

goes out of order requiring major repairs. 
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery 

requiring similar preparation the working hour will include the time required to make up the boiler 
temperature and bring plant to the operating conditions before the actual start of work. 

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from 
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior 
written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper 
cleaned and the drums etc. washed at the close of work each day. 

The plant and machinery once issued to a contractor shall not be returned by him on account of lack 
of arrangement of labour and material etc. on his part. The same will be returned only when they do not 
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is 

completed. 
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 

responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or 
the value of article lost, the decision of superintending Engineer shall be final The contractor shall on or 
before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage 
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury 
or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time 
choukidar for guarding the plant and machinery at site. ff the_ articles are not returned within the date originally specified or extended by the Engineer-in-
charge, 10 addinon to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for 
the period that the machinery is not returned. Such period will be treated as working time. In the event of the 
non-return of the machinery, the full value of the articles at the current market price will be recovered from 
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the contractor's outstanding bills or any bills that m b d · • ublic works Department 111 d . . f th ay ecome ue 1!l respect of his other work under the state 
P · e ec1s1on o e superintending E · h 11 b final . . FORM OF AGREEMENT -Th ?gmeer 5 a e tn case of dispute. 

. . contractor shall, before taking the possession of the machinery, enter in 
to an agr~em~t ,vith the En~1eer-10-charge or his nominees in the form attached. 

og . ooks f~r n~cording the hours of daily works for each of the plant and machinery supplied to the 
co~tractor will be matotamed by the Department will be attested by the contractor or his authorised agent 
daily-_ In case of con_tracto_r contests the correctness of the entries and / or fails to sign the log book, the 
dec1s1on o~ th~ Engmeer-10-charge shall be final and binding on him. Hire charges will be calculated according 
to the entnes 1!l the logbook and will be binding on the contractor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 
------This agreement made the Two Thousand 

_________________ between (here-in-after referred to as "the hirer" which expression 
shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of 
the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless 
exclu<le<l by or repugnant to the context include his successors in office as assigns) of the other part. 

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa 
Govt. and more particularly specified in the schedule here under between here in after referred to as "the tools 

and plants". And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and 

conditions here in after mentioned. 
Now it is here by and between the parties here to as follows:-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this 
machinery will be used or any other than standing in the names of contractors in the book of the De~artment 
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the penod to be 
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at 

Sundargarh. 
(b) The rate of higher charges will be as mentioned in the schedule attached. 
(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge 
(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department & workshop / store at Sundargarh in the same good condition in which they were received by 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer him. 
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 
specified for the working period and an increase of ten percent 

(f) The tools and plants shall be open for inspection at all times to the officers of the Government. 
(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per 

day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the 
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire 
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-

charge from time to time. (h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule 
will be levied except in case of major repairs. 

(i) Normally the cools and plants will be supplied with operating staff. 
G) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-so-ever during the period of the machinery is in his charge. 
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 

period of hire shall be defrayed by the hirer. 
0) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as 
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the 
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage 
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall 
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of 

hire charges. 
(m) On the breach of any tenns or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to 

demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date 
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be 
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JjJtble to pay such penalty as may be imposed b th E . . . 
detained provided that the maximum penalty shaJi note n~e:-10-charge for the period the tools and plant are 

In case of any disputes between the hirer and th G excee t e cost replacement of the tools and plants 
(n) final. e overnment the decision of the Superintending Engioee; shall be 

, ., This agreement shall be operated by the Eno-in · 1 lo1 • ,,,-eer-10-c 1arge on behalf f I G in-charge shall mclude all officers duly authori d b him . 0 t le overnment and the term Engineer-
se y to exercise powers on his behalf. 
THE SCHEDULE 

Serial No. Description and Name of the No. Amount of hire per hour . Remarks. 
articles . 

In witness wh th St t h th . ere 0 ~ tbe hirer and the Engtneer-10-Charge has for and on behalf of the Governor of 
. e a e ave set e1r respective hand, the day and the year here in above written. 

Signed by: 
1. 

119. 

120. 

121. 

122. 

123. 

2.1. 

2.1.1. 

2.1.2. 

2.1.3. 

2.1.4 

2.1.5 

2. 
Signed sealed and delivered in the presence of 
1. 2 
The agency will be responsible for traffic management and maintenance of the stretch of the road (for which 
the tender has been invited) at his own cost during the period of execution. . 
Even qualifie<l criteria are met, the bi<l<lers can be <lisqualifie<l for the following reasons, if enquire<l by the 
Department 
(a) Making a false statement or declaration. 
(b) Past record of poor performance. 
( c) Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 
(e) Past history of litigation. 
The information furnished must be sufficient to show that the applicant is capable in all respects to 
successfully complete the envisaged work. 
Io case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 
listing the renderers shall also be taken apart from disincentivisiog the tenderer. 
ADDENDUM TO THE CONDITION OF Pl CONTRACT 
Clause-2(a) of P-1 Contract: -TIME CONTROL: -
Progress of work and Re-scheduling programme. 
The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 
Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for 
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and 
timing for all the activities in the Works along with monthly cash flow forecast. 
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which 
the time allowed for any work exceeds one month to complete, 1 / 4th of the whole time allowed under the 
contract has elapsed, 1/2 of the whole of the work before ½ of the whole time allowed under the contract has 
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has 
elapsed. 
If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform 
to the programme to which consent has been given the Contractor shall produce, at the request of the 
Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure 
completion of the works within the time for completion. If the contractor does not submit an updated 
Programme within this period, the Engineer-in-Charge may withhold the amount of 1 % of the contract value 
from the next payment certificate and continue to withhold this amount until the next payment after the date 
on which the overdue Programme has been submitted. 
Ao update of the Programme shall be a programme showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence 
of the activities. 
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The Engineer-in-Charge's approval of th p Contractor may revise the Programm de :o~~mme shall not alter the Contractor's obligations. The 
Programme is to show the effect f Ve _an_ su nut It to the Engineer-in-Charge again at any time. A revised 

• 0 ananons and Comp ti E 
z.2. Extension of the Completion Date. ensa on vents. 
2.2.1 . The time allowed for execution of th k • • Contract. The exec ti f h e wor s as speafied In the Contract data shall be the essence of the 

letter of Award aft~r :e 0d/ e work~ shall comn:ience_from the 15th day or such time period as mentioned in 
f th d te on which the Eng1neer-1n-Charge issues written orders to commence the work 

or rom . e ate of handing over of the site whichever is later. If the Contractor commits default in 
commencmg the execution of th k ,. ·d · · · th · h . . · e wor as a1oresa1 , Government shall without prejudice to any o er ng t or 
remedy available m la b lib ,. ,. · · d · w, e at erty to 1one1t the earnest money & performance guarantee / Securtty epos1t 

absolutely. 
2-2-2- As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart 

~or each mil~stone and get it approved by the Department The Chart shall be prepared in direct relation to the 
nme stated m the Contract documents for completion of items of the works. It shall indicate the forecast of 
the dates of commencement an<l completion of various trades of sections of the work an<l may be amen<le<l as 
necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time 
Imposed in the contract documents, and further to ensure good progress during the execution of the w~rk~ the 
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special Jobs 
for which a separate programme has been agreed upon) complete the work as per milestone given in contract 

2.2.3. ln case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give data. 
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his be_st en?eavors to 
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 
i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of tl1e trades employed 

on the work, or. v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 

not forming part of the Contract vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work and which 
would cause the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 

beyond the Contractors control. 
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing de.lay. The Contractor may also, if 
practicable, indicate in such a request the period for which extension is desired. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension 
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of 
receipt of such request Non-application by the contractor for extension of time shall not be a bar for giving a 
fair and reasonable extension by the Engineer-in-Charge and tlus shall be binding on the contractor. 

2.3. Compensation for Delay. 2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear 
the site on or before tl1e contract or extended date of completion, he shall, without prejudice to any other right 
or remedy available under the law to the Government on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing 
shall be f1nal and binding) may decide on the amount of tendered value of the work for every completed day / 
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains 

incomplete. This will also apply to items or group of items for which a separate period of completion has been 
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition shall 
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of 
work for which a separate penod of completion is originally given. 
The amount of compen~ation may be adjusted or set-off against any sum payable to the Contractor under this 
or any other contract with the Government. Io case, the contractor does not achieve a particul mil · d · d ar estone 
menuone 1n contract ata, or the rescheduled milcstone(s) in terms of Clause 2.5, the amount shm n against 
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2.4.1. 

2.4.2. 

124. 

125. 

that milestone shall be withheld b . . P a g _e 1_20 
of time. Withholding of this am~: e adJ~sted against the compensation le . 
the contractor. However . t on failure to achieve a mileston vied at the _fin~ grant of extension 
milestone(s), the withh ld, if the contractor catches up with the, shall be automatic without any notice to 

b . e amount shall be rel d e progress of work on the subsequent 
sequent milestone(s), amount mentioned e~se . In case the contractor fails to make up for the delay in 

Mowever, no interest whatsoever shall b a1tst each ~estone missed subsequently also shall be withheld. 
. anagement Meetings. e paya e on such wi.thheld amount. 

Either the Eno-in th o--eer or e Contractor may re uir th 
a management meetings shall b . q e e other to attend a management meeting. The business of 

d . e to review the plan £ • • accor ance with the early . s or remairung work and to deal with matters raised in 
Th E • warrung procedure. 

e ngmeer shall record the business of . 
those attending the me tin d th management meetings and is to provide copies of his record to 
be decided by the E _e g 3:°th to e Employer. The responsibility of the parties for actions to be taken to 

ngmeer ei er at the ma · ft writing to all h d cl . nagement meeting or a er the management meeting and stated in 
w o atten e the meeting. 

Clause-2 (b) of Percentag R t Pl Ag . . No.106
39 

d 
2 

e a e reement: - Resc1ss1on of Contract (Amendment as per letter 
. . _t_ 7.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission 

nonce Ill wnttng to the contractor under the hand of the authority shall be conclusive evidence) 20% of the 
value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per 
Amendment made to Appendix XXXN to OPWD Code Vol-II on rules for black listing of Contractors vide 
Letter No - 0~365 dt- 01-03-07 of Works Department, Orissa. 
a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering 

process. 
b) Involvement it any sort of tender fixing. 
c) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to 

quality specifications despite being pointed out. 
d) Persistent and international violation of important conditions of contract. 
e) Security consideration of the State i.e. any action that jeopardizes the security of State. 
f) Submission of false / fabricated / forged documents for consideration of a tender. 
Labour Cess 
1 % Labour cess will be deducted from the gross amount of the Contractor Bills. 
ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 
a. Required Paper cost & E.M.D. as per the clause No. 6. 
b. Copy of Original Registration Certificate, GST Registration C~rtificate along with latest return copy for 'B' 

Class, PAN card, Original Affidavit for the particular work of the Tender Notice along with the tender 
documents submitted to the Block Development Officer, Hemgir, Sundargarh before opening of the Bid 
for verification purpose, as per Clause No.7. 

c. Preferences will be given to contractors having experience in executing similar nature of work. 
d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by 

the applicant in schedule "E" and affidavit to that effect including authentication of tender 
documents and Bank guarantee in schedule "F". 

e . Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN i.e. 
before the stipulated date & time for opening of the bid. 

f. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are necessary to 
record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender paper 
treated as normal tender. 

g. Attested copy of labour license or undertaking (those who have given undertaking have to submit the 
Labour License at the time of agreement) 
Total: -125 (One hundred Twenty Five) Clauses only. 
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SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 

I/We hereby certify that I/We* am/are* related/not related (*) to any officer 

of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank 

of Assistant I Under Secretary and above of the PR Department, Govt. of Orissa 

I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* 

shall be liable to make good the loss or damage resulting from such cancellation. 

1//We also note that, non-submission of this certificate will render my / our tender 

liable for rejection. 

(*) - Strike out which is not applicable Signature of the Tenderer 
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SCHEDULE c 

MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM 

g d ... .......... Years, S/O .... ... ........... At/Po/Dist -First party I Sri/ Smt ............ .. ________ .. _ ..... _ .. A e _ 

( ··· ··· ··· ··· ··· ··· ··· •·· (hereinafter called the First Part) 

AND 

Second party I Sri/ Smt ... ...... .... .. ..... ... .......... Aged ............ . Years, S/0 ........ .... .... .. At/Po/Dist -

· ·· • ·· •·· •· ---· -... .... . (herein after called the Second Part) having H.T/L.T licence registration No 

... ..... . ....... ... .... valid up to ............. .. ... ...... . 

AND WHEREAS the First Party of 151 part is the managing partner of ... ......... ... . 
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for 

the tender work " ...... ........... ................ .......... ........ ..... . ". 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS. 

1. That, the Second Party shall do all E. I. works, if the tender is awarded to First Party. 
2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of 

Engineer-in-Charge. 
3. That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4. That, the Second Party shall abide the rules, regulation and specification of E.I. works of above 

said matter. 
In Witness where of Both the Party have signed in presence of 

WITNESS 
W1 - ............. .................. ............................ . 

W2- ... ..................... ....... .......... ......... ......... . . 

MGIR 
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Employer location 
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of work 
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SCHEDULE-D1 

Contract price 
in Indian 

Items of Date of Stipulated Actual Reasons 
for delay in works starting date of date of 

Rupees the work completion of completi starting/ 
completion, as per the work as on of 

Agreeme per the work if any 
nt Aoreement 

3 4 5 6 7 8 

SCHEDULE-D2 

WORKING EXPERIENCE 
D-2. LIST OF PROJECTS IN PROGRESS 

Contract Items Date of Stipulated date Revised Reasons for slow 

price in of starting of completion of target date of progress, if any, 

Indian works the work the work as per completion of with the updated 

Rupees as per Agreement the work, if billing amount 

Agreemen any 

t 
3 4 5 6 7 8 

I 
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SCHEDULE-"E" 
INFORMATION REGAR DING CURRENT LITIGATION. DEBARRING EXPELLING OF TENDERED OR 

1. 

2. 

3. 

a) 

b) 
a) 

a) 

b) 

ABANDONMENT OF WORK BY THE TENDERER 

Is the tenderer currently involved 
in any litigation relating to the 
works. 
If yes: give details: 
Has the tenderer or any of its 
constituent partners been debarred/ 
expelled by any agency in India 
during the last 5 years. 
Has the tenderer or any of its 
constituent partners failed to 
perform on any contract work in 
India during the last 5 years. 
If yes. give details: 

Yes/ No 

Yes/ No 

Yes/ No 

Note: If any information in this schedule is found to be incorrect or concealed, qualification application will 

be summarily be rejected. Signature of the Contractor. 

SCHEDULE -"F" 

AFFIDAVIT 

1. The undersigned, do hereby certify that all the statements made in the required attachments for 
the Tender work ......... .. ....... .... .. .............................. submitted to the Block Development 
Officer, Hemgir, Sundargarh are true and correct. 

2. The undersigned also hereby certifies that neither our firm Mis. _________ nor any 
of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project 
work in India nor any contract awarded to us for such works have been rescinded during the last 

five years prior to the date of this bid. 
3. The undersigned hereby authorised and request (s) any bank, person, finn or Corporation to 

furnish pertinent information as deemed necessary and as requested by the Department to verify 
this statement or regarding my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested 
and agree to furnish any such information at the request of the Department. 

(Signed by an Authorised Officer of the firm /bidder ) 

Date : 

Total:- 24 (Twenty Four ) Pages only+ 8.0.Q ...... to .••....• Pages Only. 
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