PANCHAYAT SAMITI OFFICE, NUAGAON, DIST- SUNDARGARH

e-mail- ori-nuagaon@nic.in

GOVERNMENT OF ODISHA,

TENDER CALL NOTICE NO...5.... OF 2022-23
Letter No.— K24 Date: 27.03.2023

The Block Development Officer, Nuagaon, Sundarg
“OFFLINE MODE Percentage Rate bids”
contractors as mentioned in Column-7 (sev
License and contractors of equivalent Grades/Class R
other state government having validity of Civil License
proof of registration from the appropriate authority sha
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M
drawn up in the P.W.D. P1 forms in conformity with the Detai

for the following work.

epistered w

in sealed cover for the following wo
en) registered with the State Governments
ith Central Government

for execution of Building Works (including El

Il be enclosed along with the Bid. The eligible con
D. for the following work eventually to be
ders may submit bids

1/C.P.W.
led Tender Call Notice. The bid

arh on behalf of Governor of Odisha invites in
tk from the class of eligible
having validity of Civil
/ MES/ Railways and
& PH). The

tractors

Sl. | Name of the Work Amount put to |Cost of Tender Bid security Period of Class of
No Tender in paper (Non- (1%) Completion | Contractor
Rs.(Excluding refundable) in
GST) Rs.
1 2 3 r B 6 el
1 | Construction of Day Care Rs 38,98,262- | Rs6,000.00 | Rs 38,983.00 8(Eight) ‘B* or *C" Class
Subcentre building at Satra of Months
Nuagaon block of Sundargarh
district under PM-ABHIM for
the year 2022-23
2 |Construction of Day Care Rs 36.98,236/- | Rs 6,000.00 | Rs 38,983.00 8(Eight) ‘B’ or “C" Class
Subcentre building at Lindidiri Months
of Nuagaon block of
Sundargarh district under PM-
ABHIM for the year 2022-23
3 | Construction of Day Care Rs 38,98,203/- Rs 6,000.00 Rs 38,983.00 8(Eight) ‘B' or "C" Class
Subcentre building at Months
Kokerama of Nuagaon block
of Sundargarh district under
PM-ABHIM for the year 2022-
23
4 | Construction of Day Care Rs 38,98,071/- Rs 6,000.00 Rs 38,981.00 8(Eight ‘B'or*C”
Subcentre building at Karanjia ' ht)lcg!h')s B of 10" Claee
of Nuagaon block of
Sundargarh district under PM-
ABHIM for the year 2022-23
5 | Construction of Day Care Rs 38,98,151/- Rs 6,000.00 | Rs 38,982.00 8(Eight o) e
Subcentre building at : kgor?ms), Eo S b
Kandarkela of Nuagaon block
of Sundargarh district under
PM-ABHIM for the year 2022-
23
6 |New Caonstruction of Rs 38,98,207/- Rs 6,000.00 Rs 38,983.00 8(Eigh ' or*C"
Subcentre (HWC) Lullding at ' hE!orglht; ek
Bareigada of Nuagaon block
of Sundargarh district under
OMBADC for the year 2022-
CONTRAC Fo1 »2%
TOR NOfficer
Block Hvew Ice
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R —em
8(Eight)
Months

e 3000 | Rs 38,983.00 |
— | New Conslruction of Rs 38,98,221/- Rs 6,000. '
7 |Subcentre (HWC) building al
Lahanda of Nuagacn block of
Sundargarh district under
OMBADC fer the year 2022-
23 -
8 |New Construction of Rs 38,98,167/-
Subcentre (HWC) building ot
Taindn of Nuagaon block of
Sundargarh district under
OMBADC for the year 2022-

e 5o BEe
9 |New Construction of Rs 38,98,205/- Rs 6,000.00 Rs 38,983.00 8(Elg
Subgentre (HWC) building at Months
Baghadega of Nuagaon block
of Sundargarh district under
OMBADC for the year 2022-
23 e Glass |
10 | New Construction of Rs 38,98,194/- Rs 6,000.00 | Rs 38,982.00 8(Eight) B or “C" Class

Subcentre (HWC) building at Months
Godabudu of Nuagaon block
! of Sundargarh district under
OMBADC for lhe year 2022-
23
11 | New Construction of Rs 38,98,227/- Rs 6,000,00 Rs 38,983.00 8(Eight) B’ or “C" Class |
Subcentre (HWC) building at Months
Kardega of Nuagaon block of
Sundargarh district under
OMBADC for the year 2022-
23
12 |New Censtruction of Rs 38,98,095/- | Rs 6,000.00 | Rs 38,981.00 8(Eight) B’ or *C" Class
Subcenlre (HWC) building at Months
Pattab of Nuagaon block of
Sundargarh district under
OMBADC for the year 2022-
23
13 |New Censtruction of Rs 38,98,212/- Rs 6,000.00 Rs 38,983.00 8(Eight) B'or*C" Class
Subcentre (HWC) building at Months
Bankulola of Nuagaon block
of Sundargarh district under
OMBADC for the year 2022- |
23 |

3 ' 2- (E‘g l)
(] -0 R

T e
B' or “C" Class

14 |New Construction of Rs 38,98,118/- Rs 6,000.00 Rs 38,982.00 8(Eight) B' or “C" Class
Subcentre (HWC) building at Months

Khuntagaon of Nuagaon
block of Sundargarh district
under OMBADC for the year
2022-23

The Bid documents and detailed terms and conditions can be downloaded from the District website
www.sundergarh.nic.in,
1. Date and time for download Tender Paper: From Dt. 28.03.2023 to 19.04.2023.
2. Last Date of Receipt of Tender Paper: Dt. 21.04,2023 (1.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 24.04.2023 (10.00 A.M.)

M@'Nﬁ

*

CONTRACTOR Block:DevalapmentiOfficer
NUAGAON

(¥ Scanned with OKEN Scanner




Terms aﬂd CDnditiDnS:' fD nd Dfa" {Non
r Paper:- The cost of bid document should be prepared In shape 0 i
1. Cost of Tender Pap L k Development Officer, Nuagaon

Refundable) issued from any Nationalized Scheduled B ot

having its branch at Sundargarh on any working day f

along with the DTCN.

2. sale of Tender Papersi- The tender papers will be available in the
(www.sundargarh.nic.in) from dated 28/03/2023 to 19/04/2023.

Date of receipt and mode of submission of tender papers:- The bid documents shall be fetelved through

t reach to the office of the B.D.O.,

Registered Post / Speed Post only, and in no any other means, which mus
Nuagaon, At./P.O. Nuagaon, Pin-770035, Dist- sundargarh (Odisha) by 01.00 PM on dated 21.04.2023

_ Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 21.04.2023 '{uplto 01.00
P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The

tenderer must super scribe the work name.
. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers- will be openf.;'d on
24.04.2023 at 10.00 A.M. in the presence of the tenderers or their authorized representatives in the office of

the undersigned. ‘
6. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.5.C / Post Office Saving Bank Account /
in favour of Block Development

Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee
uaranteed by its local Branch at

Officer, Nuagaon from any Nationalized Scheduled Bank in India counter g
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender

Papers without required amount of E.M.D. will not be considered and transfer or adjustment of EM.D. is a.lso
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office Saving

Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra. »
Documents to be attached: - The following document should be furnished with the tender papers failing

which the tender will be liable to rejection.
1. Tender paper cost in shape of DD in favor of the Block Development Officer, Nuagaon.
2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate
SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without submitting any

affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertzking in shape of an affidavit that he has not availed the concession of more than 3 times in the current

ank in favour of Bloc
rom 28/03/2023 to 19/04/2023 for the aho

District Website of Sundargarh

financial year.
The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum

of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and a copy of such M.O.U. should be attached
with the tender as per the proforma at Schedule- C which shall form a part of tender. A copy of electrical
license should also be enclosed with the tender papers, the original of which need to be furnished during
verification. The above M.O.U. is not required in case of the civil contractor having valid registration in H.T. /
L.T. electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the

tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of

Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -
Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the

estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid

rice/rates than the estimated cost put to tender shall have to furnish.

sl No Range of Difference between the estimated | Additional Performance Security to be deposited by the
cost put to tender and Bid Amount successful Bidder
1 Below 5% No Additional Performance Security
2 Sont Bt and abovs and Balaw 0% 50 % .(Diflerence between estimated cost put to tender
and Bid Amount)
3 Erom 0% ahd BEcua 150% (Difference between estimated cost put to tender
and Bid Amount) p
CON ; ;
NTRACTOR BDO, NUAGAON
Block Development Officer
NIUIAGAON
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8 Pape |4

san Vikas Patra / Bank

Scheduled Bank in India
9 dated 01.02.2023

- : i nt / Ki
N.S.C / Post Office Saving Bank Account / Post Office Time Deposit :s:g:}alizfed
Guarantee in favour of Block Development Officer, Nuagaon fro.m any s 10 149
counter guaranteed by its local Branch at Bhubaneswar as per Office Memoran
of Works Department. ff ten
12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance 0
competent authority.
13. Submission of more than one tender paper by

der, by the

a bidder for single work will be liable for rejection of all such

tender papers, : pi,

14. On review of the last performance of the work executed through B.D.0., Nuagaon, the lowest 1ten Y
ghay et . hecomes lowest-1 tenderer. )

y not be considered for the works though he/she become Stoulated petiod of

15. Quality of works cannot be compromised and the work should be completed within the .
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines i
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all,

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T.shall be paid extra as applicable.

1S. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without
assigning the reason thereof.

BldtkciDsvelwprne AffOficer

Memo No. 55 //Date. 27.03.2023 MiSzai el

Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
Sundargarh/ C.D.M&P.H.O, Sundargarh/ Nodal officer, OMBADC, Sundargarh/ Sub-Collector, Sundargarh/
Superintending Engineer, PWD/ RD/ M|, Sundargarh for information and necessary action. 9&1//

= .03 -101'17
BlodloHf Rttt er
N ON

Memo No. SAL //Date, 27.03.2023
Copy forwarded to Panchayat Samiti Notice Board, Nuagaon/ Tehsildar, Nuagaon / CDPO, Nuagaon/ all

Sarpanches of Nuagaon Block for wide circulation of advertisement. ﬁ}//

Bloletheewslaprirahe ey
MemoNo. D@7  //pate.27.03.2023 NURSABN e

Sund Cotl:\:’ jorNarted to DIO, NIc, Sundargarh with request to upload this tender call notice in the
undargarh district website: www.sundergarh.nic.in b i i i :
e n by for wide publication and timely response by the intending

BloRReBRayelnims @ dfice:

Memo No. 52% //Date. 27.03.2023 NO ON
Copy Submitted to the Principal Secretary, 1&PR Department, Odisha/DI&PRO, Sundargarh for kind

information and necessary action. ES€
é’a/"f 020>

oIk B B,
NUAGAON

CO e
N'lj[mt TOR BlockIDevelopgmen Officer
NUAGAON
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

Whether Reference
St Particulars furnished to Page
No. Yes No no.
01 | Cost of tender paper
02 | EMDamount L -
03 Copy of GST Registration Certificate and GSTIN
along with recent GST return copy
04 | Copy of PAN Card
Valid labour license / furnish an affidavit at the
05 time of submission of tender paper (online) about,
he has to submit the labour License at the time of
Agpreement.
06 | No Relationship Certificate in Schedule — A
07 | Schedule - C
08 | Works Experience Schedule - D
09 Information regarding current litigation, debarring
@A) / expelling of the tender or abandonment of the
| work by the tenderer (Schedule —F)
® Affidavit of Genuineness of the Documents (Duly
| Notarized) in Non Judicial Stamp Paper
10 Signed DTCN & BOQ(Signature of the Bidders in
all Pages of the DTCN & BOQ)
Tools & Plants and machineries as per the
requirement in Schedule-G (Minimum 80% marks
to be obtained).
(Proof of ownership of Tools & Plants and
machineries is to be furnished in shape of copy of
11 | invoices / required sale deed in case of 2nd
purchase / required lease deed with owner ship
documents of the leaser duly artested.) In case of
centering & shuttering materials certificate of the
Executive Engineer of Works Department/ Govt.
Deparunent within 90 days of last date of receipt
of tender is allowed.
List of plants and equipments Marks
(1) | Truck or Tipper or Tractor with Trailer 15
(i) | Water "Janker (5000l capacity) 10
(iti) | Concrere Mixer 10
(i) | Concrete Necedle Vibrator 10
(iv) | Concrete Plate Vibrator 10
(v) | Cantering & Shuttering Equipments 10
(vi) | Water Pump 10
(vi)) | Diesel Electric Generator 10
(Viii) | Hydraulic Excavator or Back Hoe Loader 15
SR CIOR BloBPDVERpARM Officer

NUAGAON

-—
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Page |6

DETAILED TERDE RI CA L }:gl lIngasis for the following work
Sundargarh invites pe age Ra

5 fisha from registered and eligible contractor of the State
M following works

J i The Block Development Officer, Niagaon,
’ X

in scaled tender on behalf of Government of C LR ! i

PWD (R&B) / Warer Resource / Rural Work / Minor irrigation ;’l(:‘Pi\XfI(J ];‘:Ol:ce

: i formity with the details Tender Ca 3

eventually to be drawn up in the 'l forms in conformity o & o ok e ) fioca £

2 The Tender call notice is available from official website of Sundargarh Last d f
28.03,2023 to 19.04,2023. The last date and time of submission of bid as per confract data, Last cate o
Received of render documents is upro 1.00 PM dated 21.04.2023. t ¢ Officer

3. The bids documents will be opened by the assigned officer in the office of the Block Developmen )
Nuagaon at 10.00 A.M. on dated. 24.04.2023 in the presence of the bidders authorized representatives
who wish to attend.

4. The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Nuagaon,

5. The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt

along with bid.
6. The bid must contain, EMD, Registration Certificate.
7. The Bid must contain PAN Card.
8. The Bid must contain GST Certificate.

9. Deleted.

10. The Bid must contain Affidavir for the particular work, schedule A, C, E, & F and documents required as
per relevant clanses of the DTCN.

11. Deleted.

12. Deleted.

13. The work 15 to be completed in all respects within the petiod mentioned against each work. Tenderers whose
tender is accepted must submit a work programme at the time of execution of Agreement.

14. All tenders received will temain valid for a period of 90 (Ninery) days from the last date of receipt of tenders

and validity of tenders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent pattners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tendezer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents. An affidavit w this effect is to be furnished in Schedule-F. Non furnishing of the
information in Schedule - E and requited affidavit in Schedule — F, the bid document will be summarily

rejected,

16. No Relation certificate.
The contractor shall fumish a certificate along with the tender to the effect that he is not related to any officer

in the rank of an Assistant Engincer & above or Under Secretary & above in the PR Depatunent. If the fact
subscquently proved to be false, the contract is liable to be rescinded. The camnest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relauonship certificate is contained in a separate sheet vide Schedule-A.

17. (1)) Each tenderer is to submit along with tender a note tegarding his experience on construction of Road/Bridge

Works.
a) Name of the Road/Bridge:-
b) Esumated Cost:-
c) Tortal Length:-
d) Major Item of works / Type of Bridge:-
¢) Quanuty of items i) as per Apreement:-
1i) as per execution:-

15.

f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-

4)  Other detals if any. -
1)  The prospecuve applicant in its name should furnish list of works executed in Schedule-D1

sausfuctonly completed and list of works in progress in Schedule-1D2,
103:202%5

CONTRACTOR S AbpmamOfficer
Block NUAGAON
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20.

21.

24,

25,

CONTRACTOR B1oBR D AULSHHER Officer

|":||'_._'t.' |7 ]

y : el | current
If an individual makes the application, the individual should sign above his full type written name and cut

ddress. . _ .
?f the appleation is made by proprictary firm, it shall be signed by the proprietor above his full type written
name and the full name of his firm with its corrent address,

If the application s made by a firm in partnership, it <hall he sl A7 amaitcd ok 1B
full type written pames and current nddress, or alternatively by a partner holding POWELS ; nii}'wd SBoR
firm in which ense a certified copy of the powet of attorney shall accompany the “I"P]'c“”m; “h oi Py
of the partnership deed and current address of all partnets of the firm shall also “C‘-'U“"I’-"")I' L TIZI’,, (::J a
If the application is made by a limited company or a corporation, it shall be signec h}'rd'-}l‘) auth ”;f zri:om.c'
holding power of attorncey for signing the application in which case a certified copy ﬂl ¢ c[PO“,"T au's!'actoril.*
shall accompany the application. Such limited company or corporation will be requited to furmsi 3 ’
evidence of its existence along with the technical bid. _
The tender should be strictly in accordance with the provisions as mentione
change in the wordings will not be accepted

No tenderer will be permitted to furnish their tender in their own ma
be submitted in linghsh. The applicants name should appear on each p:
signatare or the signature of his authorised representative at the bottom of each page.

Percentage rate contract (vide works Department letter No = 8310 dt = 17-05-2006).

In case of percentage rate tender . tnr
(i) The contractors have to mention percentage excess or less over the estimated cost (In figures

as well as words) in the presctibe format appended to the tender document.
(i) Contractors participated in the tender for more than one work may offet conditional rebate.  Rebate
offcr submitted in separate sealed cnvelope shall be opened, declared and recoded first. The r_cba:c_.su
offercd shall be considered after opening of all packages called in the same tender Notice. The
contractors who wish to tender for (wo or more works shall submit separate tender for each. !
(i) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there is no discrepancy.
a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as correct.
b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.
¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.
d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be treated
s percentage excess.
¢) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallicd with the percentage then it will be treated as to which side the

med by all the partners of the firm above their

d in the tender schedule. Any

nusctipt papers. All information’s should
e of the application along with his

amount tallies,
[} The contractor will write percentage excess / less up to two decimal point only. If he writes

the percentage excess / less up to three or more decimal points, the two decimal point shall only be
considered without rounding off.

¢) The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out
initiating, dating and rewriting,

iv) 1n the contract P1 time s the essence. The contractor is required to maintain a certain rate of  progress
specily in the contract,

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items  subject to a
maximum of 5% over the estimated cost, If it exceeds the limit stated above prior approval of competent
authorty is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.

(vii)Bills for percentage rate tenders shall be prepated at the estimated rates for individual items only and the
percentage excess or less shall be added or subtract from the gross amount of the bill
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents swhich will form a part of the agreement to be entered in 1o by the accepted tenderer and
detailed specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint
at o future date that plans and specifications have not been seen by the tenderers cannot be entertained. The
drawing furnished wath the tender are wentative and subject to revision or modification amd’/umchiuting the

NUAGAON
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36.

37

38,

39.

40.

CONTRACTOR

b)

Pape |9

-in-Charge and
The agreement will incorporate all apreements between the officer inviting the }"d“’ll:_nl%'“::::r;'? Sllr;:mcc‘
the suceessful bidder. Within 15 days following the notification of award along “:“1‘ .l a5 Fcll ::.rin ‘documt'mﬁ
the successlul bidder will sigm the agreement and deliver it to the Engmccr-ll‘l'(-]mf:!':- otlowing
shall form pact of the agreement. _ - . : ]
The l'loljctlim'liiug bid, all the documents including additional conditions, specifications and dr:;\“mgsisf :':1}’
forming the bid as issued at the time of invitation of bid and acceptance t'ht.'rcofllf*gﬂi"-f‘ ;_V mmci
correspondence leading thereto & required amount of petformance security including additional pertorms
secutity.
Standard P.W.D. Form P-1 with latest amendments. _ i Tocteinmre of
Fadure to enter in to the required agreement and to make the security deposit as ahove slh.-lll entail Io:dcltu.rc :
the Bid Security (earnest money) No contract (tender) shall be finally accepted until the require hamounk
of initial secunity money is deposited. The security will be refunded after One year of completion of the wor
and payment of the final bill and will not earry any intetest. =
As concurted by Law Department & Finance Department In their U.O.R. No 848 did.21.05.97 ].O,R.NO.EPZ
WD, did.06.03.98 respectively the 15M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is aprecd that neither party to the contsact will be
competent to bring a suit in tegatd to the matter by this contract at any place outside the State of Ou‘ssa.
The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to
time.
In case of any comphint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directy under intimation to the local libour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work 1n full
within the following or similar category.
Rent, royalties and other charges of materials, octroi dury, all other taxe
conveyance charge and other cost on account of land and building 1n
temporary elecuic connection to work site as well as constuction of servi
maintenance till completion of work as required by the tenderer for Colle
of stff or other purpose of the work No tenderer will however be
occupation of land owned by Govt. at the site of the work,
Labour camps or huts necessary to a suitable scale includin
the sausfaction of the local health authorities.
Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work. ;
Fees and duties levied by the municipal, canal or wates supply authoriries,
Suitable equipments and weating apparatus for the labour engaged in risky
Suitable fencing barriers, signals including pasaffin and electric signal wher
in order to protect the public and employees from accidents.
Compcpsadon including the cost of any suit for Injury (o persons or propetty due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.
The contractor has 1o arrange adequate lighting arrangement for the work where ever
cost. After the work is finalised, all surplus materials should be
work such as vats, mixing platforms etc. should be dismantled
prenuses left neat and clean, this should be inclusive of the rates.

No piyment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of cacriage of all materials
and incidental iem of works.

It should be understond clearly that no claim what-so-ever will be entertained to extra items of works quantity

of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of work or extra quantity of any items of work is taken up.

s including sales tax, ferry, tolls
cluding temporary building and
ce road and diversion road and its
ction of materials, storage, housing
liable to pay Govt, for temporary

g conservancy and sanitary arrangements therein to

operations,
¢ necessary at works and approaches

necessary at his own
removed from the site of work. Preliminary
and all materials removed from the site and
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rules introduced by the Government of Ing,,

' ? de
C.P.W.D. safety €O o-44150 dtd 25.11.57.

order N | the set of terms gnqg

¢ to abide by the

41. The tenderer shall hav 4 o gond
y s standing .

Ministry of work Housing and Supply in ‘hcill':c:tl‘iﬂ“‘ fthc schedule of quanuues and | e

42, Bid documents consisting of plans, src'cd 'nn:n'l"- can be seen in all the offices 1§stz1ngt e :i}un;mcnts and
ol Gl ece Ry £ 20 lay expect on Sundays and public Holidays ast date of

yday ex] : the same address. But it

conditions of contract a1

office of the under signe

sale and receipt of tender

must be clearly understoo

43. Tenderers are required to go
mentioned herein before tendeting, y ‘
: : \ Stand

All reinforced cement concrete work should conform o Orissa Dttrl'llt‘q‘~ fr:)" :
and Bridge code section I, TI, 111, IV and VII & latest desipn Icntcrm rp
specifically for road and bridges issued by MORT & H, Govt. of India ing dnd nade leak proof and

Steel shuttering & centering shall be used which shall be lined with suitable she

1 I ation at
brain further informatio i (
jer and according to the instructions.
carefully in ad1dition to the clause

d during office hours ever
papers. Interested bidders may OB
eived in or¢

" t be rec
d that the tenders mus P, Form rl

hrough each clause of
ard spcciﬁcanons, IRC Code

estressed concrete bridges

44,

45.
water tight. ‘ '
= The Department will have the right to inspect the scaffolding, centeting and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinior. e The
47. Concrete should be machine mixed unless otherwise ordered in writing by the l'."ngtllf“-'f'll"I charge.
contractor should arrange his own concrete mixer, vibrator, pumps ctc, for this pur]'.msc\n!,lus own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. e
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of zppm\rcd 'quahl‘)b an
ork with the time schedule. No extension of time will be
ay in procurement of materials. ’ _ :
partmental matesials during transit and in
f such mategials will be recovered from

48,

49.
specification at his own cost for completion of the w

granted on the application of the contactor due to del

50. The contractor will be responsible for the loss or damage of any de
the execution of the work due to reasons what — so-ever and the cost 0
the bills at stock issue rates or market rates whichever is higher. ;
I£ the contractor removes Government matesials supplied to him from the site of work with a view to dispose
t of his contract

of the same dishonesty, he shall be in addition to any other liability civil or criminal arising ou

51
be liable to pay a penalty equi Is according to the stock issue rate

valent to five times of the price of the matetia

or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor 01 from his security deposit or from the
o his need for the work issued by

proceeds of sale thercof.
ls. The tenderer shall make all

The selected contractor may take delivery of departmental supply according t

the Sub-Divisional office in-charge subject to the availability of the materia
arranpement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will

be bome by the Department. The Department is not responsible for considering the theft of matesials at site.

It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full

penalty as per clause of IF2 agreement.
53. The Department will have the right to supply at any tme in the interest of work any departmental materials to

be used in the work and the contractor shall use such materials without any controversy or dispute on
rate of issue of such matetials will be at the stock issuc rates inclusive of storage charges or

that account. The
rates fixed by the
54. All the materials
work site
55. Though Dcp:lruncnlal issue of cement and steel has indicated, it may not be taken as binding. The contractor
imust have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
get it tested in the Departmental Laboratory and approved by the Department before use. No
price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different

56. diameres, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
| weight prescuibed by the Indian Standard Specification or as

em. And their weight calculated as per sectiona
dirccted by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

57, ‘The tentative alignment of the proposed biidge has been shown in the enclosed drawing. However, the

department has got the rights to shift the actual bridge position within a reasonable range in both U/s and

D/S.

The contractor should at his own cost artange pecessary tools and plants required for the efficient execution

of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

CLAIRAGLGE Block BAlSBENR D tficer
NUAGAON

Department or cursent market fate whichever is higher.
with all taxes,vats ctc ate to be supplied by the contractor at his own arrangement to the

manulacturer,
extension of time or escalation of

58.
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59. After completion of the work the contractor shall arrange at his own cost all requisite equipments &’}’ t“l::::i
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the en
cost of the test. _ b is

60. Measurement of catth work in road embankment will be done by section measurement affct the caftt':” 8
consolidated including rolling with hand or power road roller and sheep foot roller at optimum mfns u
condition and no extra payment will be made for the jungle clearance for taking carth from the borrow areas.
Earth work from cutting will be economically utilised in filling. ’ :

61. The stack of road mt:l:llgnud gravel will be nicasurcd in boxes of 1.5m * 1.5 M_ x 0.5M Whlf}} will 3‘ m'kcnf;sr
1.5m % 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the smtal}ﬂc stacks with de ut:_f.l(‘ﬂ:i <
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined ©
actunl observation and deduction. _ : £k e

62. The machineries, if available, with the department may be supplicd on l_mc as per charges note s
enclosed statement subject to the condition that the contractor will exccute in advance an agreement with
Engineer-in-Charge.

63. In the event of any delay in the supply of Department road rollet for unavoidable reasons, no extenston of
time will be granted to the contractor under any citcumstances. . i their hand i the

64. The tenderer should furnished along with their tender a list of works which are at present in their hand in
preseribed proforma enclosed herewith. _

65. Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low

water level whichever is less. _ : hall b
66. Al method of sinking including pneumatic sinking by employment of drivers and other equipment shall B

included in the rate.

67. Removal of tiees, logs of tees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking, . ’

68. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary In the
light of the nature of strata indicated by boring which must be taken in advance of actual exccution of the
foundation.

G69. When tesort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

70. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking.

71. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie

or any other approved method as well be directed by the Engineer-in chazge with 10% extra cement to be used
for under water concreting without any extra cost to the department.
72, No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

73. No part of the bearing for the supersiructure shall be allowed to test on the noses of the piers.

74. Tor Steel mesh reinforcement shall be provided in the conerete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensute proper distributions of heavy load

75, Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment,

76. Inspection by the Dircctor General of Supplies and Disposals of the bearing during manufacture and X-Ray ot

Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be catried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening,

77.1) It should be clearly understood that the joints of the bars are to be provided with lapping, welds ot bolts nuts
as well be directed by the Engineer-in-charge.

i) Concrete test specimens 150mm * 150mm % 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
conteactor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be cartied out in
accordance with the stipulation 1n Bridges code section-I11.

78. Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in nearest Government institation who are

conductng laboratory testing, Cost of testing of all specimens and samples will be borne by the Contractor.

) The construction of well staining by injecting cement or grout in conrse aggregate placed in position shall not

be permitted,

'CONTRACTOR Block:Deyslopment Officer
' NUAGAON
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top plogeing should be as per Departmental drawing,

e i | -4 r
. L i Jl“ ymissible in tilt is 1:80 and the shift is 150mm t Jl tl]“" npf:;al
el sinki  maximum tolesinee permissit b - shall earry out. suitable remedial
81 In well sinking, f!l‘-. bl work these tolerance the contractor s ry PN (i
direction. Wheae it is not feasible 0 vetcome the adverse cffects 0 nifts

ingineer-in-charge to o '
yout any damages 1o the w
arried out by the contr

cll. Any additional work necessary

measures as may be direeted by the | it
" . F ‘

without any extra cost to the Dr:p:mms,m.mu wit s Bl i

consequent upon the excess dll and shift shall be ¢

al tests) shall not be accepted.

Department.
ye abandoned and another well to

y i fis | I
below of the required strenpth (as dete rmined by act

82 Concrete of strength el kan o]
83 If the well is beyond rectification the well shall be rejected, the well| e % srul shift of the well including
be sunk at a suitable location at the cost of the Contractor. Hlll 1 1| ;l!rid rcs.
compensation ix to be abided as per the clauses of MORT&T for Roads anc ges.
84 No clum for earriape of water what-so-ever will be entertained. e : :
85 The cmm.-:ctm- »alnﬁ’ employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
R e e ected by the Chief

the work as shown in the tender exceeds Rs.1,00,00,000/-The apprentices will be 4l £ wotk order and
Engineer. The period of employment will commence within one month after tl'u: date o wmr'ccs should
woulkd Jast tll the date, when 90% of the work is completed. The fair wage to be paid to e t "Thc
not be less than the emolument of personnel of equivalent qualification cmpI_nycd under Gove;nme;: . -
number of apprentices to be employed should be fixed by the Chief Enginect in the manner so that the tota
expenditute does not exceed one percent of the tendered cost of the work. .

86 Super class contractor shall employ under himself two Graduate Engincer and two Diploma hul.dcrs belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Enginecr M_ld ey
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holdets belonging to state of Orissa. The contractor shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt, of Orissa. The Engineet-in Chicf (Civil), Otissa may
bowever assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contiactor .The names of such Enginecring personnel appointed by the
Contractoss should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied
by an employnient Roll of the Engincering personnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor to the effect that the wosk exccuted as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to he furnished in the proforma contained in a separate sheet vide Schedule-B.

87. It s the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.
88. Orissa Bridge & Construction Cotporation Ltd. will be allowed price preference up to 3% over the lowest

quotation or tender as laid down m works and Transport Department Resolution No-285 date-17.04.1974
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tendet is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

89, Amendment of existing Clauses - By adumission of a tender for the work, a tenderer will be deemed to have
satisfied himsell by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ tice referted to above, medical aid, labour and :'iod
stulfl ctc, and dhat sates quoted by him in the tender will be adequate to complete the work’ according to th
specilications attached there to and that he had taken in to account all conditions and difficulties [haggm b:
encountered during its progress and 1o have quoted rates including labour and materials with taxes ogtr 1
,other duties, lead, Lifts, loading and vnloading, freight for all materials and all other charges neccs;a:v.f tlo
completion of the work, to the entite satisfaction of the Engineer-in ~Charge of the work and his u;thzz' ‘:i:
subordinates, After acceptance of the contract rate Government will not pay any extm charges for any rc:‘::n
;‘l:c::::‘ the conuactor claims later on to have nusjudged as repard availability of materials, labour and other

%0 Building & other construction wellare cess for construction workers shall be deducted @ 1% of the Gross

;}n:;z::n muLf the bills from the contractor as per Resolution of Govt. of Orissa Labou &  Employment

91 The prevailing percentage of 1 T, Department f ' Is i :
9 dcduc.u.:d g he w""ﬁ;mor's i partment of the gross amount of the bill towards income tax will be
2 Prevailing rate of GST on the gtoss amount of the bill will be deducted from the contractor’s bill, where

Agreement Value is 0,50 lakh and above, R

: i .' Block DRvElbprrem Officer
NIIARANN

(¥ Scanned with OKEN Scanner



(¥ Scanned with OKEN Scanner




e Page |y

ases / decreases of cost of Steel, Cement g

0d 1 : i i roval of Goyy
- - . < one vear ; S se made with prior app
s nn:‘]::wl Pavments in case of increase are m’lll of the BIC / Chief Engineer as the
1 1\ o A : ) Wi 1
it bk :“: than R 50,000/- and with prior appre [ shall be made by concerned Block
‘he » ¢ 5 ine f L} ST AER ghs :
e llam"lllh]ml;l I;“mn upio s 50,000/~ . Recovery in case 0
case may be when the clam i

T ) duately
Development Officer from the contracior pmmediarel)
The costshall be determined as followsi:

and above , incre

Steel <Rarte as fixed by Steel Anthority of India Ltd (SM.L) S A
Cement = Average factory price of the three m;uml'actlg.(f 0 .

Bitumen = Rates as fixed by Indian Oil Corporation (10C) el Slon » .= v S[.“I
: be made with prior

(1D Where onginal contract 1 more than Six Months & below Ll o £ inceease dre'to
Uoment & Bitumen are to be paid recoy ered . Payments 1n c:lscl of ] ;inf 4 pIUV"I of i}
approval of Govt when the total claim 1s more than Rs. 50,000/- anc W‘.;"‘ P i) f:o Rs. 50,000/~ subject to
Engineer Supet in Tendetent Engincer (as the case may be) when the claim 15 uf

the fulfillment of the conditions mentioned below :
(N The cost shall be determined as follows:-
Steel ~Rate as fixed by Steel Authority of India Ltd (SAIL) s -
Cement = Average factory price of the three manufacturer of Cement inside the State .
I!itum?n = Rates as fixed by Indian Oil Corporation (10C) Fhorential cost or suck ssteriON Ry
(1)  Costofthe protect should be more than Rs. 50.00 Lakhs . However the differential cost o RS
be pad 1o the contractors after deducting the hike percentage amount in the tender for those materials
the caleulated amount of differential cost .
(II)  Contractors no need to submit the vouchers show
wark within 28 days before utilization of Steel , Cement & Bitumen . :
(IV)  Ditfezennal cost will be allowed only to the original agreement period , but not for the extended pesiod even
thoupi 1t might have been validly extended .
(V) Diffcacnual cost will be allowed only after successful / completion of the work as per the approved work
prosramme .
(V) Supuliuons contained in existing clause 31(f)
Recoven 1 case of decreases shall be made by concemed Block Development Officet from the contractor
unmediately .

(b Smululy, if dwing the progress of work, the wages of labour increase or decrease as a result of increase or
decrease m minimum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly pays in respect of Jabour engaged on execution of the work such increased or decreased wages
thes: b shall be entitled to reimburse or liable to refund quarterly, as the  case may be such an amount as shall
be equvalent 1 the 75% plus or minus difference in between the minimum wages for labour which is
operaung for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

ing procurement from an authorized dealer for the said

ormuls to calculate the increas decreas )¢ price abour,
VI=075 x PIxR x (i-in)
100 io

VI= Incresse o1 decease in the cost of work during the quarter under conside tation due to changes in the
munin.u wapges mate of labour.

R = The value of work done in Rupecs during the quarter under consideration,

lo =The minnum wages for labour as prevalled duning the quarter under consideration in whick the tender
was opene,

1= The minimum wages for labour prevailed during the quatter under consideration,

PL= Vercentape of labour companent (as per sub-claust).

C) Suvaliely, f during the progress of work, the prce of Pewol, Oil and Lubricants (Diesel oil being the
representative tem for the price adjustment) imcreases or decreases as a result of the price fixed there for by
the Convernment of India and the Contractor there upon necessanly and properly pays, such increased or
decreaned price owards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to
resrnburse un labile 1 refund, quarterly as the eyse may be, such an Amount, as shall be equivalent to the 75%

Phos or nutus dfference i berween e price of PO which is vpetating for the quarter under consideration
and that operarcd for 1l Guarter e which the tender was opencd as per the formula indicated below -

CONTRACTOR ficer
R BlockDévelopmahO
, . NUAGAON il H
S N W WL e b T 1 ) e
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0.75 X KaR(Da2 =Dy )

e T

100 Dy

; ; : t in the
KI = Increase or decrease in the cost of work dur ing the quarter under consideration due to changes in t!
prir:t' o 30 L g

R = The value of work done in Rupees during the quarter under consideration

Di= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in
which the tender was opened.

Ds= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

Ka= Percentage of P. O. L. component as per sub-clause.

d)

The following shall be the percentage of materials, Iabour and P O. L. component for rc:mhu:sfcr;:_r:n(tj/ .
refund on variation in price of mateial, Jabour and P. O. L, as per sub- classes (a), (b) and (c) of this Claw

Catepory of
Weorks,

Contractor’ Supply Departmental ‘

% Materials. % Labout % of P.OL. Supply of mafeials.

Lirigation works

2) Structural works, 20% 30% 5% 45%

b) Earthwark, Canal 20% 60% 5% 15%
wortk,

Embankment work ete,.

(R&B) Works

a) Bridge works 20% 30% 5%
b) Road work 45%

45%
40% 5% 10%
<) Building works *30% 30%

5% 35%
(* Whete brick 1s supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the teimbursement / refund on variation in price of
materials c:{ccpt steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (iii)
labour and P.O. L. as per sub-clauses (a-1), (b) and () of this clause shall be applicable in the following
manner.

“In 1erm of aforesaid escalation clavse, where the perod for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one year and more escalation on account of price varations is admissible only for the remaining
period after excluding the first one year period provided that the work hias been carried out by the contractor
in terms of the relevant provisions of the agreement, In the situation, where the period of completion initially
stipulated in the agreement is less than one year and subsequently the completion petiod has been validly
extended on the ground that the delay in completion of the work is not attributable to the contractor and in
the result the 1otal period including the extended period stands at one year or more, escalation is admissible
only the balance portion of work executed beyond one year.

5} The conractor shall for the purpose of sub-clauses (a), (b) & (¢) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase climed or reduction avatlable and shall
allow inspection of the same by a duly authorised tepresentatives of Govt. and further, shall at the request of
the Engincer-in-Charge furnish, venfied in such o manner as the Engineer-in-Charge may require any
document kept and such other information as the Enpineer-in-Charge may require . The contractor shall
withis  reasonable tme of his becoming aware of any alteration in the ptice of such matetial, wages of labour
and/ or price of P.O.L. give notice thereof 1o the Engi

. gincer-in-Charge stating that the same is given pursuant
to this condition together with an information relating thereto which he may be in a position to supply.

CONTRACTOR Block SNOIOR Qﬁ Officer

(¥ Scanned with OKEN Scanner



Page I 1g o

ke his own arrangement 1o make the same in private land 5
i : he tental charges for such pnivare

' Y. works and t
he side of C.D. wotks 2 d the ter uch

sintenance with lighting acrangements duting the
Il the C.ID. warks are opened o the traffic. No

His rates w the tender for other items
ing i MOVi uch
lighting and rem al of s

For diversion road the conteactor will have to
necessary for which agreement of such Jand by t o
Jand shall be bome by the contractor including the [llﬂ!‘llT f
night ame and signaling during day time and barticading etc -

the contractor for the above rental charpes ete

extea rate will be paid o pea ¢ .
5 maintenance,

: ' J ntal chatpes for the land anc .. :

shall include this arrangement, rent: i by Ty o

temporaty road crust from the private land to bring the land to its o1l  for the toad work at his cost.
The contractor has to meange the Jand required for borrowing carth if nrcesslﬂf} laim what-so-ever will be
No extra payment by the Department will be made on this account and no crl Il such chatges

entertuned on this ground. The rates quoted by the contractor 5l:m'fld be inclusive ol a Si peall gt it e
Where it will be found necessary by the Department, the Ofﬁccr-m-Ch:}rge of the wotk s |I. regarding the
book to the contmctor to be kept at the site of the work with pages serially ""ml'm.ﬂ{' Orf £ dp,'j atires
work whenever necessary ate to be entered in this book by the Officer-in-Charge with their it sgﬂ this
and duly noted by the contractor ot his authorised agents with their dated signature. Orders entese mr Eoip
book and noted by the contrmctor's agent shall be considered to have been duly given to the conuactou .
following the instructions of the Depactment. The order Book shall be the property of the office m?d A ':}m
be removed from the site of work without written permission of the Engincer and to be submitted to the

102,

103.

104,

Engineer-an-charge every month.
105.  The tenderer should conduct three botes at each pier and SB.C. of soil at foundation level and ?butlnlents
location and furnish the test results in conformity with LR.C. code at his own cost before execution of e
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any

extia cost to the Department, ;
The details of foundation, sub-structure and floot protection for execution shall be done in accordance with

100.

the test results thus obtained.
The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above

107.

possible changes and payments is to be made as pet clause 11 of the -1 Contract.
Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid

108.
down in Orissa Detaled Standard Specification, Orissa PW.D. Code, Bridge code and MORT&H

specilications wath latest revision / amendment are also binding on the part of the contractor.
No part of the contract shall be sublet without written permission of the concerned Executive Engineer ot

109.
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.
The contzactor should attach the centificate in token of payment deposit with the registration authority as per

110.
recent circular of the Government relating to his registeation.
Any damages caused by natural calamities should be done by the contractor at his own cost, The Department

111.
will not be any way responsible for the same and will not pay any cost towards the repair done by the

conbactor.
112.  The rates quored by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalues. Arrangement of borrow areas, land, approach road to the bridge site etc. ate the responsibility of the

contractor.
113, The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the 1tems due to standing water as well as due to percolation of water.

The quoted rates will be inclusive of this
The matezials, borrow arcas and hutments at site should be arranged by the contractor at his own cost. No

future complaint on this account shall be entertained.
The contractor shall make requisition of claim book from the date of commencement of the wotk from the

115.
Department andl shall maintain in proper PW.D. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
unde: the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there ate no claims to record, a certificate to that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quanuties as well as the total amount cliimed. The claim book must be submitted by the contractor regularly
by 10" and 16 days of cach month for orders of the Engincer-in-Charge or competent authority. Claims not
made in this manner or the clam book not maintained from the commencement of the work are liable to be
summararily rejected. The claim book s the property of the Office. and shall be surrendered by the contractor
to the Engineer-in-charpe after completion of the work or before recession of the contract by the Department

whichever is eathier for record.

CONTRACTOR Hlomriopnekarom Offices
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: : ion of roads
116, Number of tests as specified in LR.C./ MORT&H / 181 specification required &3;: ‘h?.;:;?:cu}mi)usparunen“l
Mvidpes 7 buildings orany other structural works will be conducted in “,,}"GQ\'I-‘ oo harpe. Testing chatges
Lahotatories/veputed material testing liboratory as to be decided by the 13_"E1"‘°"'m'c I'l]g l;c borne by the
inclucding, expendine for collection / transpottation ol samples /specimens ,»ﬂc' WImcutjm‘- and during
contretor. The colleetion of samples and testing are to be conducted for both puo; b ¢ shall be borne by
exeention as may be direeted by the Engineer-in-charpe and on both the accounts the cOst 5T &
the contractor, : ' uired
117, Deswles, the fin / contmetor shall install full-fedged ficld laboratory at “’(’f'l"_ Sate f?; Ff::dsf“;ﬁ:;ﬁy fot
tests as per IRC/ NORT & 11 / 181 requirements at his own cost for providing suthicie PP
checking from e to time,

An Lngineering pessonne] of the executing agency
of uph leve) inspeeting officers in the rank of Chief Engineet and above. £5i7cdl by the Executing

AMier completion of the road in all respects the voad furniture’s should be affixed Dy
apeney indicating, locations like school, hospiral, No-hom ete. l 1l be issued to the

118, Conduion for issue of plant & machinery 1o contractor on hire :- T001§ & plants W 5 3 without
contactor only i it s desitable in the interest of Govt. waorks an-;l' if these cﬂﬂbbc spr‘uc  in each
inconvenience to the Depattment. The Sanction of the Supctinrcmlmg Engneet Sh_“ubi; ?ec;uisl:::} fanst &
case. The contractor shall arrange his propramme of work according to the availabilty o P
machinery & no elaim will be entertained for any delay in supply by the Department. . o

An apreement shall be entered in to by the contractor to the effect that these hire ¢ nrfgc i
reeoverable from the bills of the contractor regularly and the final payment for the work including re }?jn OE
seeurtity deposit will not be made untl the total amount due to the Government on account of hire ©
machinery efe. is recoverable in full. Full amount of hire chatges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill g

All transit and incidental charges in connection with the despatch of tools and plants and machineries
from workshop shed/ deposit return there to, will be borne by the contractor.

‘Ihe hire charge shall be recovered at the prescribed rates from and inclusive of the datfe, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not h;fvc
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writing to the Engineer ~in-charge when any plant or machinery
proes ont of arder requiring major repairs.

The hie charges are for clock hours, In case of tar boilers, hot mix plant and any other machinery
requining, similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide lor any labowr and water source for washing the plants. In the case of
Concrete mixtures, pavess and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums ete. washed at the close of wotk each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arrangement of Jabour and matesial ete. on his part. The same will be retarned only when they do not

requite ot when in the option of Lngineer-in-chatge the work or a pottion of work for which issued i
completed. y

should be present at work site at the time of visit

The tools and plants shall while in uansit and in the custody of contractor be at his sole tisk and
responsibility for damages and / or Joss except fair wear and tear. The damage or loss

as assesse incer-
n-charge shall be made good by the contractor, In b d by Engineer

the event of a disagrcement as t
‘ : . g o the extent of dama
the value of aricle lost, the decision of supetintending Engineer shall be final. The contractor shall f: ::

before the supply of plant and machinery sign an agreement in indemmnufying the Govt. against loss or damage

to the machinge ‘The Contractor shall also be 1e ! i [ f life

: spons:ble for any claim for com 1 ot loss of life, 1 'ury
: 2 P nsation fi

or damng&:a to pﬂ)])tﬂy etc. I'lI.'ISI.IIg f:um any cause whnl-s l i lnl

. 0-cver. ; :
choulidar for guarding the plant and machinery at site, %, Aba esninicion Gl pravide Al tine

CONT gh‘-’
RACTOR _ Block ﬁﬁbﬁ!ﬁ?%ﬁ Officer
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specificd or extended by the Enginecr-in.
charge equal to 10% of the hire ch:tr?:";‘ \n!J] o8 1:\;1&]{ f;”
: , : ime. In the event of the

the period that the g . : y riod will be treated as working tme.
period that the machinety is not returned. Such perio » recovered from

articles at the current market price will be l
spect of his other wotk under the state

all be final in case ofldlspulc. .
f the machinery, enterin

If the articles are not returned within the date originally

charpe, in addition to the normal hire charge, a sur

non-teturn of the machinery, the full value of the
the contractor’s oustanding bills or any bills that may become due in re
p}lhlic works Department. The decision of the superintending Fngineer sh
FORM OI' AGREEMENT = The contractor shall, before taking the possession o
to an agreement with the Engineer-in-charge ot his nominees in the form attached. ‘ 1 0. th
Log Books o recording the hours of daily works for each of the plant and machinery SI‘-‘I’P!“' $) a6
contractor will be maintained by the Department will be attested by the contractor of his authorised agent
t‘ﬂll_)'-. I ease of contactor contests the cotsectness of the entries and / or fails to sign the log baok, the * 2
decision of the lingineer-in-charpe shall be final and binding on him. Hlire charges will be caleulated according

to the entries in the loghook and will be binding on the contractor.
. AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS
Ihis agreement made the e

between (here-in-after referred to as “the hirer” which expression
administeators and assigns) of
hich expression shall utiless

shall unless excluded by o repugnant to the context include his heirs, executors,

the one part and the Govt. of Orissa (here in after referred to as the Governor w

excluded b‘ or tepugnant to the context include his successors in office as assigns) of the other part.

Whexe as the hiver desirous of hiring the tools and plants of the P. W. Department of the Orissa

Govt. and more particularly specified in the schedule hese under between here in after referred to as “the tools

and plants™,

~ And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.

Now it i.:e here by and between the parties here to as follows :-

(@ In consideration of agreement that hite charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at

Sundargarh.

(b) The rate of higher charges will be as mentioned in the schedule attached.

{¢) The hirer shall not transfex, assign or sublet or in any way pact with the tools and plants or any part there-of
without the previous written approval of the Enginecr-in-chasge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Depastment. & workshop / stoxe at Sundargarh in the same good condition in which they were received by
him .

() In the event of the tools and plants not being retwned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account cquivalent to the rate of hire

specified for the working period and an increase of ten percent.

The tools and plants shall be open for inspection at all umes to the officess of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / rwo shifts of 8 hours each per
or sanction of the Engineet-in-charge. If the hirer operates the tools and plants beyond the
he prior sanction of the Assistant Engincer, he shall pay to Government additional hire
taff for such excess operation at the rate approved by the Engineer-in-

O
®

day without the p11
aforesaid limit without t
charges as well as over time charges for s
charge from time to ume. - ’ . i

(1) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be Jevied except in case of major repaus. '

() Normally the tools and plants will be supplied with operating staff. -

() The hires shall be responsible for any claims for compensation for lus§ of hF‘-‘-’ injury or damage to property etc.
arising due to any causcs what-so-ever dusing the period of the machinery 18 in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the

riod of hire shall be defrayed by the hirer. |
() The huser shall make good any loss or damages arising out of causes other than fair wear and teat to the tools and

i ' : p irer shall be the full replacement value as
lants during the period of hire. The cost recov erable from the hirer shall b .

Ecx::;ﬁncrli' the Euginccr-in-chnrgc In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charg ke good himself such loss or damage

¢ the office shall be at liberty to ma : : g
: he hirer. The hirer shall pay to the Engincer-in-charge such an amount a3
and recover the cost thercof from the hue pay I VIR

be necessaty to make good the loss or damage failing which the same will be recovere
hire charges. ‘

CONTRACTOR
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q itled to

(m) On the breach of any terms or conditions of this a reeemicht by the hirer the [?,ngim-c!-il all ;J:)l:,:]:]l“. date
demand the setum of tools and plants and the l'.ti:'c!; shall rcnu?u the tools and plants within 72 lmurs_! o he shall be
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such Ok rtd plant are
liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the e l:ml ts
detained provided that the maxinum penalty shall not exceed the cost rcl;lﬂccrlu‘l“ of the tools and p imcer‘ shall be

(1) In case of any disputes between the hirer and the Government the decision of the Sl‘l’cnnw“dmg Engin
final, Fngincer-

(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Lng
in-charpe shall mnclude all officers duly authorised by him to exercise powets on his behalf

THE SCHEDULE

Sernial No, Descripton and Name of the No. | Amount of hire per hour .
articles .

1-charge h

Remarks.

In witness where of the hirer and the Engineer-in-Charge has for and on behall of the Governor of
the State have set their respective hand, the day and the year here in above written.
Signed by :
1. 2

Signed sealed and delivered in the presence of

1. 2i icl
119, The agency will be responsible for teaffic management and maintenance of the stretch of the road (for which

the tender has been invited) at his own cost during the period of execution. _ i
120, Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the

Department

(a) Making a false statement or declaration.

(b) Past record of poor petformance.

(©) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the wotk.

(¢) Past history of lingaton,

121, The nformaton furnished must be sufficient to show that the applicant is capable in all respects to .
successfully complete the envisaged work,
122, In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with

forfeituse of EMD unless adequate justification for such back out is furnished. Appropriate action for black

listing the tenderers shall also be taken apart from disincentivising the tenderer.

123. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1.  Progress of work and Re-scheduling programme.

2.1.1. The B.D.O / Engincer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.12. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engincer-in-Chsrgc for
approval a Programme commensurate to Clause no. 2,1.3 showing, the general methods, arrangements, and
umung for all the activities in the Works slong with monthly cash flow forceast,

2.13. To enswe good progress during the execution of the work the contractors shall be bound in all cases in which
the wme allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contrict has elapsed, V2 of the whole of the wotk before ¥z of the whole time allowed under the contract has
clapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

214 If at any time it should appear to the Lngincer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been piven the Contractor shall produce, at the request of the
Engincer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submirted.

215 Anupdate of the Programme shall be o programme showing the actual progress achieved on each activity and

the ef Fcct’o'f the progress achieved on the tirming of the remaining work wicluding any changes to the sequence

of the activities,

CONTRACTOR - BlogipDenelkpmegt Officer
: NUAGAON
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The Engincer-in-Charge’s approval of the Programme shall not al.ﬂ:rcl}:u Cor e .h[if-‘;ns. .
AN S o ' g ‘ ; : l
216 ({u :x‘ may revise the Programme and submit it to the Engineer-in-Charge again y time. A revigeg
“ontractor may revise the Progr an ! o
Propramme is to show the effect of Variations and Compensation Events

Extension of the Completion Date, ‘ ‘
o5 The ume allowed for rlxcrunnn of the works as sprrlﬁr_-d in the Contract data shall be the essence of the
(8 -4 -

et Contract. The execution of the works shall commence from the 15th day or such time period as m‘cm;::nc.d in
) : > -in-Chatpe 1ssues wntten ordets 1o commence the work
g Ll ‘];" }-f_'ﬁ“‘c‘]-‘f_ ‘-"‘ r |b later. If the Contractor commits default in
; i andi : » site whichever 15 later. ‘ .
ot from !hc t].l’lc .Of l:l.mdmg over of lilf aid, Government shall without prejudice to any other nghtqr
commencing the execution of the wotk as aforesaid, arantee / Secusity deposil
remedy avatlable in law, be at liberty to forfeit the earnest money & performance guarantee P
absolutely. : ;
222 As soon as possible after the Agreement is executed the Contractor shall submit the 'T_'srnr:‘ & Pr?gcss tCh[:]rl
for each milestone and pet it approved by the Department. The Chart shall be prcparcd_m direct re arnon o ;
ume stated in the Contract documents for completion of items of the works. It shall indicate the [orecast o
the dates of commencement and completion of various trades of sections of the work and may br.. zmcndcc_i as
necessary by agreement between the Engineer-in-Chatpe and the Contractor within thclb.rmtzuuns of time
imposed in the contract documents, and further to ensure good progress during the execution of the wquf the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for S_PCCMI jobs
for which 4 separate programme has been agreed upon) complete the work as per milestone given in contract
data
223, In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.
1) Force majeure, or
1) Abnormally bad weather, or
1) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.

A1

¥) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in exccuting work
not forming part of the Contract,

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which :
would cause the Contractor to incur additional cost, or

vil) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data 1s
beyond the Contractors control,

2.24. Request for reschedule and extension of tme, to be eligible for considera tion, shall be made by the Contractor
in wotng within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

2.25. Inany such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Enginecr-in—Chatgc and this shall be binding on the contractor,

23.  Compensation for Delay.

23.1.  If the contractor fails to maintain the requited progress in terms of clayse 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other nght
or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Supcrintendi.ng Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /

month (as applicable) that the progiess yemains below that specified in Clause 2 or that the work remains
incomplere,

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always thar the total amount of compensation for delay to be paid under this condition shall
hot exceed 10% of the Tendered Value of wotk or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given.

o
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