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e-mail- ori-koira@nic.in

GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, KOIRA, DIST- SUNDARGARH

TENDER CALL NOTICE NO. 04 OF 2023-24
Letter No. - L}/ Date: 06.11.2023

The Block Development Officer, Koira, Sundargarh on behalf of Governor of Odisha invites in “OFFLINE
MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible contractors as
mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and
contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state
government having validity of Civil License for execution of Building Works (including EI & PH). The proof of
registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the
state P.W.D. (R&B)/ Water Resources/Rural Works/M.l./C.P.W.D. for the following work eventually to be drawn
up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids for

the following work.

sl Amount put to | Cost of Tender Bid pesiod of | Ciass of
I NI; Name of the Work Tender in @. paper (Non- | security omoletion| Contractor
. (Excluding GST) refundable) in@.| (1%) P -
| 1 2 3 4 5 6 7
Completion of 5T Transformation Work at . ¢ -—
1 | Koira Degee College 6,000/-  |33240/- omiCe) | ToRE
| 9 eg 33,24,081/- Months Class
f ; -
Completion of 5T Transformation Work at Six(06) | ‘C’ &'B’
I’ 2 [ Koira Higher Secondary School 33,61,861/- 6,000/- 33619/- Months Class

The Bid documents and detailed terms and conditions can be downloaded from the District website
www.sundergarh.nic.in.

1. Date and time for download Tender Paper: From Dt. 06.11.2023 to 20.11.2023.
2. Last Date of Receipt of Tender Paper: Dt. 24.11.2023 (5.00 P.M.)

3. Date of Opening of Tender Paper: Dt. 28.11.2023 (11.00 A.M.)

Terms and conditions:-

1. Cost of Tender Paper:- The cost of bid

document should be prepared in shape of Demand Draft (Non

Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Koira on
any working day from 06/11/2023 to 20/11/2023 for the above work along with the DTCN.

(www.sundargarh.nic.in) from dated 06/11/2023 to 20/11/2023.
3. Date of receipt and mode of submission of tender papers:-

Registered Post / Speed Post only, and in no any other means,

CONTRACTOR

The bid document
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sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh
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Koira, At./P.O. Koira, Pin-770048, Dist- Sundargarh (Odisha) by 05.00 PM on dated 24.11.2023

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 24,11.2023 (upto 05.00
P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the name of work on the cover.

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
28.11.2023 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

6. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
Officer, Koira from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.5.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra.

7. Documents to be attached: - The following document (for each work separately) should be furnished with the
tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favour of the Block Development Officer, Koira.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate & all relevant documents regarding tender.

8. SC/ST bidders are eligible for 50% EMD / 1SD exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

3. The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and the original affidavit of M.O.U. should be
attached with the tender as per the proforma at Schedule- C (Each work separately)which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.0.U. is not required in case of the civil contractor having valid
registration in H.T. / LT. electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid

price/rates than the estimated cost put to tender shall have to furnish.

sl No Range of Difference between the estimated Additional Performance Security to be deposited by the
cost put to tender and Bid Amount successful Bidder

1 Below 5% No Additional Performance Security

50 % (Difference between estimated cost put to tender |

and Bid Amount)

3 FrORA0% snd shove 150% (Difference between estimated cost put to tender
and Bid Amount)

2 From 5% and above and below 10%

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank
Guarantee in favour of Block Development Officer, Koira from any Nationalized Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023
of Works Department.

12, The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority,

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such

s
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14.

On review of the last performance of the work executed through B.D.O,, Koira, the lowest-1 tender may/
may not be considered for the works though he/she becomes lowest-1 tenderer.

Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Gowt. guidelines and OPWD
code.

The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate

in the present tender process. If any of such contractors
participates then his/her papers will not be considered
17

at all.
. The Contractor should attach BOQ alon

15.

16.

g with DTCN for each works separately.
18. G.S.T. shall be paid extra as applicable.
13. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without
assigning the reason thereof.
Bk PRy t@fficer
a.

Memo No. G/ /Date. 06.11.2023 o2

Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
Sundargarh/ CEO , DMF, Sundargarh/ Sub-Collector, Boina

/ Superintending Engineer, PWD/ RD/ MI/ PA ITDA,
Bonai for information and necessary action.

Memo No. 29 Y J//pate. 06.11.2023

Copy forwarded to Panchayat Samiti Notice Board, Koira/ Tehsildar, Koira / all Sarpanches of
Koira Block for wide circulation of advertisement.

Bloc chr
Memo No.:glfzz /Date. 06.11.2023 Koira
Copy forwarded to

DIO, NIC, Sundargarh with a request to upload this tender call notice in the
Sundargarh district website: www.sundergarh.nic.in

by for wide publication and timely response by the intending _
Contractors.
Block Devel
Block
Memo No.&ﬁ"l_{/]’Date. 06.11.2023

K'j.;iﬁd
Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Rourkela for kind
information and necessary action.

CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER = '’

\ SL.

Whether Reference
LNO Particulars furnished to Page no.
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Yes No

- | Cost of tender paper ! R

02 E.M.D amount
03 Copy t)[(_lnt{iraclorRegistrali}in Certificate & GST |
~__| Registration Certificate (Self attested in all pages)

Copy of PAN Card [Scll’altéﬁed]

04

05 No Relationship Certificate in Schedule - A (original
affidavit for each work separately)

Schedule - C with electrical license (original
affidavit for each work separately & Self attested in
all pages)

06

Schedule - E (original affidavit for each work

07 separately)

Schedule - F (original affidavit for each work
08 | separately)

(4)

Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately)

Signed DTCN & BOQ (Signature of the Bidders in all
Pages of the DTCN & BOQ)
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DETAILED TENDER CALL NOTICE

1. The Block Development Officer, Koira, Sundargarh invites percentage Rate basis
sealed tender on behalf of Government of Odisha from registered and eligible co
(R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the fol
be drawn up in the P1 forms in conformity with the details Tender Call Notice.

2. The Tender call notice is available from official website of Sundargarh District (Sundergarh.nic.in) from dt,
06.11.2023 to .20,11.2023. The last date and time of submission of bid as per contract data. Last date of
Received of tender documents is up to 05.00 PM dated 24.11.2023.

k¥ The bids documents will be opened by the assigned officer in the offi
Koira at 11.00 A.M. on dated. 28.1 1.2023 in the
wish to attend.

for the following work in
ntractor of the State PWD
lowing works eventually to

ce of the Block Development Officer,
presence of the bidders authorized representatives who

4. The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Koira.

5 The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt
along with bid.

The bid must contain EMD.

The Bid must contain Registration Certificate, PAN Card (Self attested for each work separately).
The Bid must contain GST Certificate (Self attested for each work separately).

All relevant documents regarding tender must be signed by the tenderer.

10. The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.

W0 ®x N o

11. Deleted.
12. Deleted.
13 The work is to be completed in all respects within the period mentioned against each work. Tenderers whose

tender is accepted must submit a work programme at the time of execution of Agreement.
14, All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agteed to by the tenderer and the Department.
15. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
information in Schedule - E and required affidavit in Schedule — F, the bid document will be summarily
rejected.
16. No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the tota} security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a sepatate sheet vide Schedule-A, in shape of affidavit.
17. (1) Each tenderer is to submit along with tender a note regarding his experience (in any) on construction of
Road/Bridge/Building Works.
a) Name of the Road/Bridge/ Building:-
b) Estimated Cost:-
c) Total Length/ Total Plinth area:- LB
d) Major Item of works/Type of Bridge/ Building:-
¢) Quantity of items i) as per Agrccrr.xcnt:-
1i) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
i)  Other details if any. :-

3 “ﬂ
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w) The prospective applicant in its name may furnish list of works executed (if any) in Schedule-D1,
satisfactonly completed and list of works in progress (if any) in Schedule )2,
It an individual makes the application, the individual should sign above his full type written name and cutrent
address.

If the application is made by proprictary firm, it shall be signed by the proprietor above his full type written
name and the tull name of his firm with its current address.

I the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their
tull type wnitten names and current address, ot alteratively by a partner holding power of attorney for the
firm 1 which case a certified copy of the power of attorney shall accompany the application. A certified copy
of the partnership deed and current address of all partners of the firm shall also accompany the application.

11 the application 1s made by a limited company ot a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.
No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should

be subnutted in English. The applicants name should appear on each page of the application along with his

signature or the signature of his authorised representative at the bottom of each page.
24, ‘ercentag - - ette

works ment | No — 8310
(1) The contractors have to mention percentage excess or less over the estimated cost (In figures

as well as words) in the prescribe format appended to the tender document,

(1) Contractors participated in the tender for mote than one work may offer conditional rebate.  Rebate
offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so
offered shall be considered after opening of all packages called in the same tender Notice. The
contractors who wish to tender for two or more works shall submit separate tender for each.

(1) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.

¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be treated
as percentage excess.

¢) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side the
amount tallies.

f) The contractor will write percentage excess / less up to two decimal points only. If he writes
the percentage excess / less up to three or more decimal points, the two decimal points shall only
be considered without rounding off.

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out
iniuating, dating and rewriting,

1) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of  progress
specify in the contract.

(v) The quality mentoned can be increased or reduced to the extent of 10% for individual items  subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority 1s mandatory before making any payment.

(v1) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authony.

(vi)Bulls for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtract from the gross amount of the bill.

The tenderer shall carefully study the tentatve drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and

G
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detailed spccifications for Orissa and other relevant specifications and drawings which are for sale. Qomplnint
at a future date that plans and specifications have not been seen by the tenderers cannot be entertained. The
drawing furnished with the tender are tentative and subject to revision or modification as tendered during t}?e
exccution as per actual necessity and detail test conducted. But ‘Ihc tendered rates quoted !:))' the tenf:lcret: will
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. The work aha.ll however be executed as
per final approved drawing to be i!tnm'dlby thlr ]’.nmlwrf-ln-(.hargc as and when required.

26. Every tenderer is expected before quoting, his rates to mnpcc.l the r}llc of the proposed 'ufmrk, He shr;lz!ril also
inspt:n the quarries and approach roads to quarries and satisfy himsclf 'almu'l the q}mllty gn:l availability of
materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries have been misjudged cannot be entertained. . .

27 The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-

weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the

work. o

28. It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section. ‘ N _

29. Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional pcrformancc Security)
Additional Petformance Secutity shall be obtained from the bidder when the bid amount is !ess t_han the
estimated cost put to tender. In such an event, only the successful bidder who hgs quntcld less blld price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) mlshgpe of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhu.bancswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to th‘e
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No.14459 dtd.20.09.2018.

30. The tender containing extrancous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

31 In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of

the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .

32. Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

33. The authority reserves the right to reject any or all the tendets teceived without assigning any reasons there-of
what-so-ever.

34. The eamnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.

35. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”).

The notification of award will constitute the formation of the contract, subject only to the furnishi
of a performance security (Initial Sccurity Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer,Nuagaon, Sundargarh and in no other
form which including the amount already deposited as bid security (carnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the
State if any) and sign the agreement in the P.W.D, form No. P1 (Schedule XLV No. 61) for the fulfillment of
the contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit
together with the earnest money and the amount withheld according to the provision of P1 agreement shall
be retained as security for the due fulfillment of this contract and additional performance security in
accordance with the provisions of the agreement.

) 9% 1
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The agreement wall Incorporate all agreements between the officer nv ] i
the succcssg bidder. Within 15 days following the notification of awzr(;“:;{fn:’:i‘:}l:i‘r/};nlip:::-(’,?_;mc:mr# ;:f
the successful bidder will sipn the a reement and deliver it 1o the |12 3-C }, ! .
shall form part of the agrcc:::‘m ’ e Bapisencin g 1ol g documenss

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any
forming the bid as issued at the time of mvitation of bid and acceptance thereof together w;rh m);
correspondence leading thereto & required amount of performance security including additional performance
secunty.

b) Standard P.W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the sccurity deposit as above shall entail forfeiture of
the Bid Security (earnest money) No contract (tender) shall be finally accepted unti the required amount
of iunal security money is deposited. The security will be refunded after One year of completion of the work
and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 JJO.RNo.202
W.F.D. dtd 06.03.98 respectively the EM.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

36. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to
time.

37. In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.

38 The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

2. Rent, royaldes and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be lizble to pay Govt for temporary
occupation of land owned by Govt. at the site of the work.

b. Labour camps or huts necessary to 2 suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

¢ Suitable water supply including pipe water supply whetever available for the staff and labour as well as for the
work.

d  Fees and duties levied by the municipal, canal or water supply authorities.

e. Suiable equipments and wearing apparatus for the labour engaged in risky operations.

£ Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches

in order to protect the public and employees from accidents.
Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

bh. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms ctc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rates.

39. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates 10 be quoted should be for the finished items of work inclusive of carriage of all matenals
and inaidental item of works.

40. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quanury
of any stem besides estimate amount unless written order is obtained from the Engineer-in-charge and rate
settled before the extra stems of work or extra quantity of any items of work is taken up.

2
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ent of India,

The tendeter shall have to abide by the C.P.W.D, safety code rules introduced by the Governm

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57
Bid documents consisting of plans, specifications, the schedule of quan.l_i.tiee;- 3;1([ the set of t
conditions of contract and other necessary documents can be seen in all the offices 1ssuing the docu;:::s mj
office of the under signed during office hours everyday expect on Sundays and Public Holidays till Jast dat: r:;f
sale and receipt of tender papers. Interested bidders may obtain further information at the same addnl:ss‘ But it
must be clearly understood that the tenders must be received in order and accotding to the instructions.

43. Tenderers are required to go through each clause of P.W.D. Form P1 catefully in adldition to the clause
mentioned herein before tendering,
44 All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code

and Bridge code section I, 11, 1II, IV and VII & latest design criteria for prestressed concrete bridges
specifically for road and bridges issued by MORT & H, Govt. of India.

45. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

46. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structutes if found defective in their opinion.

47. Concrete should be machine mixed unless otherwise otdeted in writing by the Engineer-in-charge. The
contractor should arrange his own concrete mixet, vibrator, pumps etc, for this purpose at his own cost.

48. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

49. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.

50. The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is higher.

51. If the contractor removes Government matetials supplied to him from the site of work with a view to dispose

of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by

the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all

arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.

It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full

penalty as per clause of F2 agreement.

53 The Department will have the right to supply at any time in the interest of work any departmental matesials to
be used in the work and the contractor shall use such materials without any controversy or dispute on
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

54. All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the
work site

55. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

For payment of reinforcement, the steel including plates cte. shall be measured in length of different

56. diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for

measurement and payment).

n
)

57. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and
D/S.

S8. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution

of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

0.5
i
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n cost all requisite equipments for testing
1e Engineer-in-Charge and bear the entire

After completion of the work the contractor shall arrange at his ow
one unplugged well and specified span free of cost as directed by tl
cost of the test,

1\10.\311@11\01“.nf calrlh wm.-k in .rmul embankment will be done by section measurement after the carth is
(‘OIISL_‘a]‘tdl‘ut‘d including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will be taken as
L5m X 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observaton and deduction.

The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Lingincer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor undet any circumstances.

The tenderer should furished along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith,

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundaton.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking,

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wels.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening,
It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nurs
as well be directed by the Engineer-in-charge.

Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing, The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-I11.
Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
1o plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced conerete specimens will be tested in nearest Government institution who are
conducting laboratory testing. Cost of testing of all specimens and samples will be borne by the Contractor.
The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not
be permitted.
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80 The ‘hlfk_“'-‘-‘_s of cement concrete in top plugging should be as per Departmental drawin PARE I
8 [;:w‘:;ﬂ“‘“'&_‘l“ﬁ‘ the maximum tolerance permissible in tilt is 1:80 and the shift is lg'Umm to the normal
:m‘:lsmcs. < I‘::; ‘l;c’“d;;:zlgf]a:;ibkt:] to I?vot‘k lh(.'.sc tolerance the contractor shall carry out, suitable rcmcdi:I
without any Bl Dcy " ,ugmccr—l_n-chargc to overcome the adverse cffects of tilts and shifts
i o tlk cpatt mcm‘and without any damages to the well. Any additional work necessary

q pon the excess tilt and shift shall be carried out by the contractor at no extra cost to the

Department.
. i .
8; %fmlmrct.cl;at‘" strength '3'310.“’ Uf.ﬂ“-‘ required strength (as determined by actual tests) shall not be accepted.
< the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to

be sunk at a ‘smtablc location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per. the clauses of MORT&I] for Roads and Bridges.

84 No claim for carriage of water what-so-ever will be entertained.

85 The contractor shall employ onc or more Engineering Graduate ot Diploma holders as apprentice at his cost if
tl:u: }vork as shown in the tender exceeds Rs.1,00,00,000/-The apprentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apptrentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chicf Engineer in the manner so that the total
expenditure does not exceed one percent of the tendeted cost of the work.

86 Super class contractor shall employ under himself two Graduate Engineer and two Diploma holdes belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Otissa. The contractor shall pay to the

Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Orissa. The Engincer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor ‘The names of such Enginceting personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be

supervising the work. Each bill of the Super Class, Special Class ot ‘A’ Class Contractor shall be accompanied

by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engincer or

Diploma Holder so employed by the contractor t0
supervised by him.( Vide Works Department N
certificate is to be furnished in the proforma containe
87. It is the responsibility of the contractor to procufe an
Department may render necessaty possible help for procuring license.
88. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974

“The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the

Jowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the

work after reduction of rates by negotiation.
89. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the wotk, about the quality and availability of

the required quantity of matesial including the wheat/ rice referred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached thete to and that he had taken in to account all conditions and difficulties that may be

encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
Jother dutics, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
satisfaction of the Engineer-in —Charge of the wotk and his authorised

completion of the work, to the entire
ontract rate Government will not pay any extra charges for any reason

subordinates. After acceptance of the ¢
in case the contractot claims later on to have misjudged as regard availability of materials, labour and other

the effect that the work executed as per the bill has been
o. Codes M-22/91-15384 dated 9.7.91). The required
d in a separate sheet vide Schedule-B.

d store explosive required for blasting operation.

factors.
90 Building & other construction welfare cess for
amount of the bills from the contractor as per

construction workers shall be deducted @ 1% of the Gross
Resolution of Govt. of Orissa Labour & Employment

Department.
91 The prevailing percentage of L. T. Department of the gross amount of the bill towards income tax will be

deducted from the contractor’s bill

CONTRACTOR
Koira
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Prevailing rate of GST on the gross amount of il wi 1
S5 the bill will be deducted fi h ’
Agreement Value is 0.50 lakh and above. ) ¢ deducted from (e conactors bil where
03 The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to .thc concerned authority with their bills, falling which the amount towards royalties
of different materials as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concerned department.

94 Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

95 Undcr.scrction 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
exccution of work through labour should produce valid license from licensing authorities of labour
Department.

96 Sample of all material - The contractor shall supply sample of all materials fully before procurement for the

work for testing and acceptance as may be requiring by the concerned Executive Engineer.

97 Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative

and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
starting the work and get the

the foundation level. The contractor has to conduct his own boring before
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

(I) Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the
work arising out of defective or improper materials ot workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road for 01 (One) year from the date of successful completion of the work.

(ii) From the commencement of the works to the completion of the same, they are to be under the contractots
charge. The contractor is to be held responsible to make good all injurics, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injuries to petson or structural damage to property happening from any neglect, default, want of
proper care ot misconduct on the part of the contractor ot any one in his employment during the execution of
the work. Also no claim shall be entertained for loss duc to earthquake, flood, cyclone, epidemic, dot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at

his own cost.
98. Gradation of ingredients:
provision of relevant I.8. Code
99. Tilts and shifts
i) Maximum permissible shift is 150mm.
i) Maximum permissible tilt is 1 : 80.
100.  Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)
101 a) (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen
als supplied from the ELCs store in accordance with Clause

) incorporated in the work (not being materi
......... hereof ) increases or decreases as a result of increase or decrease in the average wholesale price Index
petly pays in respect of that materials

(2ll commodities), and the contractor there upon necessarily and pro
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to

refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated

below:-

The coarse and fine aggregate shall meet the grade requirement as per the latest
/ L R. C. code / MORT&H specifications.

1 incre r de e in th
Vm=0.75 x PmxR x (i-i0)

100 io
Vim = Increase or decrease in the cost of work during the quarter under consideration due to change in the

price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as

published in R.B.I. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.
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:“un:ln st 16 be paud recovered  Payments i case of ncresse s ,.: 'lrr:r ases of umt of Steed | Comrern &
when the vnal clawn i more than Rs 500K . are 10 e mrade with priest aggrenval of Cp,
e i ; SXN ] - and wth prun appremal of the FIC [ € i
Devel y be when the claim i upte Rs. 5000/ . Recerve . f A | Chuef Eoggnees 3s the
s oo Officer from the compactor unmediate) 1y in case of shall be made by concemned Bk
!ljhc__m shall be detenmined as follows;- i
(:;L;,:h!; as fixed by Sreel Authority of India Lad (SAIL)
Biamen R""”ﬂ’ facrory price of the three manufacturer of Cement inside the State
() Whee . ;m-l as fixed by Indian Qil Carporation (10C) '
rﬂm:rlw;u: ;}::mrmﬁ 1 18 more than 51z Months & below  one year |, increases / decreases of cost of Steel
' yinumen are 1o be paid recovered . Payments in case of increase are w be made with priot

sovt when the total claim is more than Rs, 50,000/ - and with prior approval of the BIC [ Chief

approval of (
be) when the claim is upto Hs. 50,000/ - subject o

Enganeer /Super in Tendetent 2 ;
ke ‘ngnecr (as the
" the fulfillment of the conditions menuoned bclr:"c -
) ‘The costshall be desermined as followsi=

Steel -Rate as fixed by Steel Authority of India Lid (SAIL)
Cf-mml ~ Average factory price of the three manufacturer o
Bitumen — Rates as fixed by Indian Oil Corporation (10C)

(1) Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost o such matenals may

be pad 10 the contractors after r those materials from

f Cement inside the State .

deducting the hike percentage amount in the tender fo

the calculated amount of differential cost .
Contzactors no need to submit the vouchers showing procurement from an authorized dealer for the szd

(111)
work within 28 days before utilization of Steel , Cement & Bitumen .

(IV)  Differential cost will be allowed only to the original agreement period , but not for the extended period even
thaugh 1t might have been validly extended .

(V)  Differential cost will be allowed only after successful / completion of the work as per the approved work
programme .

(VI) Sopulations contained in existing clause 31(f)
Recovery in case of decreases shall be made by concemed Block Development Officer from the contractor
unmediately

(b) Simdlarly, if during the progress of work,
decrease in minimum wages for labour prescribed by

and properdy pays in respect of labour engaged on execution 0
t}m}mshzﬂbcenddrdwmhnbuxmorlizblc to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is

opcumlgforthcqunrtm’undcrwnsidcmtinnandthztopcmtcdfmﬂmwutcrinwhichdmtmdum
opened 25 per the form indicated below.
‘ormala 1o caicuiate 1N -ase of decrease i

VI=075 x PLxR x (i-io)

100 i
V1= Increase or decrease in the cost of work during the quartcr under consideration due to changes in the

sminirnurm wages rate of labour.
R = The value of work done in Rupees during the quarter under cons

lo =The minimum wages for labour as prevailed during the quarter un

was opened.

| = The minimum Wages

PL= Percentage of labour component (as per sub-clausc).
2) Sirnilarly, if during the progress of work, the price of Petrol, Oil and Lubnicants (Diesel oil being the

representative iem for the price adjustment) increases or decreases as a result of the price fixed there for by

the Government of India and the Contractor there upon necessarily and properly pays, such increased or
ol, Oil and Lubricants used on execution of the work, then he shall be entitled to

decreased price towards Petr

reimburse or lable to refund, quarterly as the case may be, such an amount, a$ shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating for the quartet under considerauon
and that operated for the quarter in which the tender was opened as per the formula indicated below :

the wages of labour increase or decrease as a2 result of increase or
Govemment and the contractor thereupon necessarily
fthcworksuchincrcawdordecrczscdmgcs

ideraton.
der consideration in which the tender

nsideration.

for labour prevailed during the quarter under co
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113.

114.

115.

land shall be borne by
v the contractor ine ’
including the proper matntenance with lighting area Ll
\ pements durin
g the

o e
night time “.“d sipnaling, during day time and barricad
extra tate will be patd to the contractor for tl cading etc. tll the C.D. works are opened to d

: ot the above re ) allie
shall include this arrangement, rental ¢l A n!“‘“ rental charges ete. T rates in the tender f ‘:‘ H}u!ln i

C " " or o

temporary road crust from sk ‘l‘lw e :t‘;li!u; for the land and mamntenance, lighting and l(‘lnll:r:llr'l_![rlt‘llu
; ’ ate land to be ] : ol suc
I'he contractor has to arrange the land requt I:!"l ;l“ land to itaoriginal condition etc. complete l
No ex AV . quired for borrowing earth if neces |

0 extr payment by the Depattment will be made on tl”:i P ‘IMV WIS SO

. . : " & e -
(‘I.\lll'l\m.ud on this ground. The rates quoted by the ¢ . account and no claim what so-ever will be
"Where it il be found necessary y the contractor should be inclusive of all such charges
cessaty by the Department, the Office Cl ' s
book to the contractor to be kept <t tha fl ' icer-in- Charge of the work shall 1ssue an order
v sie - = " "
work whenever necessary are to be ent ‘;t. 0 Il_ n‘ work with pages serially numbered. Orders regarcing the
ssar > entered inth - Ticer in C '
and duly noted by the contractor ot his anthort - lmuk b it g R et
. A 5 Wise A A o . {

book and noted by the contractor’ Sl g 3 with their dated signature. Orders entered in this
following the inu{f{ i tractors agent shall be consideted to have been duly given to the contractor for
o, l'n;uax 1’;‘““}:‘ ol ll_l‘lt‘ l):pnn'lnu-nL I'he order Book shall be the property of the office. and shall not

\e site of work without written petmissi [ g

i . mission of the Engineer and to be sul
Lingineer-in-charge every month. . s o 00
The tenderer s ol . i 3 '

: tet dcn{r -e-hm:ﬂd conduct three bores at each pier and §.B.C. of soil at foundation level and abutments

¢ 5 s S n A | ' 3 . '

( ca{mn :‘tm furnish the test results in contormity with LR.C. code at his own cost before execution of the
WOrk o o . e . 4 i "

otk and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests ete. without any

extra cost to the Department.

The ils of fi i : ion i
details of foundation, sub-structure and floor protection for exccution shall be done in accordance with

the test results thus obtained.

The contractor shall have no claim what so ever for the extr
possible changes and payments is to be made as per clause 11 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as lmd
down in Orissa Detailed  Standard Spr.‘ciﬁcmiuu. Orissa P.W.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractot.

No part of the contract shall be sublet without wiitten permission of the concerned Executive Fngineer of
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as pet
recent circular of the Government relating to his registration.
Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the

contractor.
The rates quoted by the contractor shall cover the latest approve

Royalties. Arrangement of borrow areas, land, approach road to the bridge

contractor.

The rate for each
¢hall mean the exccution or 0pe
The quoted rates will be inclusive of this.
The materials, borrow arcas and hutments 8
future complant on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in propet P.AW.D. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor of his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other clim beyond this claim
up-to-date. If in any month there are no claims to record, & certificate to that effect chould be fumished by the
he claim book. Iach claim must be defined and should be given as for as possible re parding the
¢ total amount claimed. The claim book must be submitted by the contrctor regulatly
{ each month for orders of the Engineer in-Charge or competent authority. Claims not

he claim book not maintained from the commencement of the work are liable to be
claim book 1s the property contractor

of the Office. and shall be surrendered by the
after completion of the wor

1 quantity ol work to be executed in view ol above

d rates of labours, materials, P.O.I- and
site ete, are the responsibility of the

ratively necessary the term dewatening

work of conctete items wherever dewatering is impe
oll as duc to percolation of water.

ration of the items due to standing water as W

¢ site should be arranged by the contractor at his own cost. No

contractor n 1
quanyues as well as th
by 104 and 16% days o
made 1n this manner or 1
summararily rejected. The
to the lingincer-in charge
whichever is carlicr for record

k or before recession of the contract by the Department

constucon of roads
I8¢ Dcp.umwnul

/ MORT&I /181 .\pvciﬁmiiun lcqmrul for the

Number of tests as speafied n 1LRC
ted in any Govt. Test Hou

/bridges / buildngs or any other structural works will be conduc
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ded by the Engineet-in-charge. T cstinggchalrg:a

IabornfonCS/rcqucd material tcstillg ]ab()mtor}' as to be deci
includmg exp enditure for collecti iy lm
B e <allects F“Tm;:.[: 1/“ lrl:lnslporlrll.mn of sa p]cs /spccimcns cte. will be borne by th
0 o ol esting are to be conducted fe ' . duting
tra np st both prior to executi i
o he collection o d on and during

execution as may be directed Y .
by the Iingincer-in-charge and on both the accounts the cost shall be botiie b
: mec by

the contractor.
Besides, the fi . - :
rm / conteactor shall install full-fledged field laboratory at work site for conducting required
for providing sufficient opportunity for

ests as pet IRC / MORT & H / ISI requircments at his own cost

checking from time to time.
1:;\ ,:1 ll .f,n.ggncc.rmg pcrsom.wj of the exccuting agency should be present at work si

vel inspecting officers in the rank of Chief Engincer and above.
ffixed by the executing

After completion of the road in all respects the road furniture’s should be a

locations like school, hospital, No-hotn ctc.

& maclﬁi;cryl to contractor on hire - Tools & plants
_ _ 1 the interest of Govt. works and if these can be spared wi
inconvenience to the Department. The Sanction of the Superintending Engineer shall be nec{,::::.ry ;:'i’:cl;:
casc. "1'11:: contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agrecment shall be entered in to by the contractor to the offect that these  hire charges arc
tccov.crablc from the bills of the contractor regulatly and the final payment for the work including refund of
sccurity deposit will not be made until the total amount duc to the Government on account of hire of
nlmchmcry cte. is recovetable in full.. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill.
ction with the despatch of tools and plants and

All transit and incidental charges in conne
workshop shed/ deposit return there to, will be botne by the contractor.
vered at the prescribed rates from and inclusive of the date, the plant and
even though the same day it may not have

The hire charge shall be reco
machinery is made over up o and inclusive of the date of its return,
been utilised for any rcason except for a majot break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writing to the Engineer _in-charge when any plant or machinery
goes out of order requiring major repairs.
The hire charges at€ for clock hours. In case of tar boilers, hot mix plant and any other machinery
i time required to make up the boiler

requiring similar preparation the working hour will include the
i i nditions before the actual start of wotk.
wards overtime Wages of any of the

. These charges will be fixed by the Engineer-in-cha.rge from
d beyond 8 hourts in any shift without prior

hall be operate

ed for periodical servicing and
the plants. In the case of
to get the hopper

te at the time of visit

of high

agency indicating

Condition for issuc of '
§S plant will be 1

contractor only if it is desirable it e it

machineries

from

operating and maintenance sta
In no case the tools and plants s

time of time.
written permission of the Engineer-in-charge.
The contractor shall release the plant and machinety as and when requir
ovide for any labour and water source for washing
or shall arrange

maintenance. He shall also pr
Concretc mixtures, pavers and similar such type of equipments, the contract
f work each day-

cleaned and the drums €fc. washed at the close ©
The plant and machinery once issued to a contractor <hall not be returned by him on account of lack
en they do not

of arrangement of labour and matesial etc. oft his part. The same will be returned only wh

require Of when in the option of Engineer-in-charge the work or 2 portion of work for which issued is

completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and

responsibility for damages and / or loss except fair wear and teat. The damage or loss as assessed by Engineer-

in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or

the value of article lost, the decision of superintending Engineer shall be final. The contractor shall on ot

before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage

to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
hall provide full time

or damages to property ctc. arising from any Cause what-so-ever, The contractor §

choukidar for guarding the plant and machinery at sitc.
not returned within the date originally specified
charge, a surcharge equal to 10% of th

king time. In the event of the

d. Such pcriod will be treated as wor
he current market price will be recovered from

or extended by the Engineer-in-
¢ hire charges will be levied for

If the articles are
addition to the normal hire
hat the machinery is not returne

full value of the articles at t

f the machinery, the

charge, in
the pcriod t
non-return o
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Flg;;aw%?&eggm’mt The decision of the superintending E e rﬂm of his other work under the state
EMENT - The contractor ok be final in case of dispute.

. ; , shall, before taking th i '
to an agreement with the Engineer-in-charge or his nonﬂnacs!;nkmthi f:n: ’:nk;m P S iy, e

decision of the Enginﬂ:bin{hzrge bl b faal xnd bt  entries and /_or fails to sign the log book, the

o b on him F

to the entries in the logbook and will be binding on thcu?our:iacmr_ lire charges will be calculated according

GREEME RL RNMENT

This agreement made the

between (here-in-after referred J P 351"”5:»- ‘which expression

Z expression
v aamosnms excluded by or repugnant to the context include his heir, executors, sdministrators and i) of
o ugcdp;n and the Govt. of Orissa (]u_:rc in after referred to as the Governor which expression shall unless
ed by or repugnant to the context include his successors in office as assigns) of the other part

Where as thc hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
G(Zln]:;ld more particularly specified in the schedule here under between here in after referred to as “the tools
and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.
Now it is here by and between the parties here to as follows :-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Sun

(b) The rate of higher charges will be as mentioned in the schedule attached.

(6) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Sundargarh in the same good condition in which they were received by
him .

() In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforeszid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to time.

(b) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-cver during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the

period of hire shall be defrayed by the hirer.

() The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be enutled o
demand the return of tools and plants and the hirer shall retumn the tools and plants within 72 hours from the date
of receipt of such order in wnting .In case of failure on the part of the hirer to comply with such order he shall be

CONTRACTOR “ent Officer

Koira

Block
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liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and :flant! a:

detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .
(n) In case of any disputes between the hirer and the Government the decision of the Superintending FEngineer shall be

final.
(0) This agreement shall be operated by the Iingineer-in-charge on behalf of the Government and the term Engineer-
in-charge shall include all officers duly authorised by him to exercise powers on his behalf.
THE SCHEDULE

Serial No. Description and Name of the No. Amount of hire per hour . Remarks. ’
articles .

|

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of
the State have set their respective hand, the day and the year here in above written.
Signed by :
1. - 2.
Signed sealed and delivered in the presence of
1. 2,

119.  The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost duting the period of execution.

120.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
(a) Making a false statement ot declaration.

(b) Past record of poor petformance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(¢) Past history of litigation.

121.  The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

122.  In case the 1% lowest tenderer or even the mext lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listng the tenderers shall also be taken apart from disincentivising the tenderer.

123.  ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1 Progress of work and Re-scheduling programme.

21.1. The B.D.O / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

212, Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval 2 Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
tmung for all the acuvities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the ume allowed for any work exceeds one month to complete, 1/4th of the whole ume allowed under the
contract has elapsed, V2 of the whole of the work before 2 of the whole time allowed under the contract has
clapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
clapsed.

214 If at any ume it should appear to the Engineer-in-Charge that the actual process of the work does not conform
o the programme o which consent has been given the Contractor shall produce, at the request of the
Engincer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updared
Programme withun this penod, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certficate and conunue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

215 Anupdate of the Programme shall be a programme showing the actual progress achieved on each acuvity and
the effect of the progress achieved on the unung of the remaining work including any changes to the srql'lcm'c
of the acuviues

A1-2”
Blodl 19 \nent Officer
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23.

CONTRACTOR

T T e s Charge gl o o il
: and s he Engineer-in-Charge again at any time. A revised
Programme 1s to show the effeet of Variations and Compensation Fvents.
Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The exccution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Engincer-in-Charge issues written orders to commence the work
or from ic date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the carnest moncy & performance guarantee / Security deposit

absolutely.

As soon as possible after the Agreement is exccuted the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chatt shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be amended a5
necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs

for which a separate programme has been agreed upon) complete the work as per milestone given in contract

data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give

notice thereof in writing to the Engincer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the

Engineer-in-Charge to proceed with the works.
i) Force majeure, or
if) Abnormally bad weather, or
iif) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of workmen, strike o lockout affecting any of the trades employed

on the work, or.
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work

not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the auth
beyond the Contractors control.

Request for reschedule and extension of time,

in writing within fourteen days of the happening of the event causing delay
practicable, indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a

fair 2nd reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear

the site on or before the contract or extended date of completion, he shall, without prejudice to any other rght
or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or
specified. Compensauon @ 1.5% per month for delay of w

Provided always that the total amount of compens
not exceed 10% of the Tendered Value of work or to the
work for which a separate period of completion is ornginally given.

ority mentioned, in Contract data is

to be eligible for consideration, shall be made by the Contractor
_ The Contractor may also, if

group of items for which a separate period of completion has been

ork, delay to be completed on per Day basis.

ation for delay to be paid under this condition shall
Tendered Value of the item or group of items of
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The amount of compensation may be adjusted o set-off inst
\ 3 ! st a 1
z;:n;riﬁc;a:nmct ‘:*uh the Government. In case, thx)ntm':zr‘l::nm?l:c':x: :mwmﬂ: -
= nuksmmc:hn:unbc: r;al;h(:t the rescheduled mulestone(s) in terms of Clause 2 5, the amount shown :g::::
gk Athheld, to be adjusted against the compensation levied at the final grant of extension
% ithholding of this amount on fatlure to achieve a mulestone, shall be automatic without any notice 1o
:mk« c::nrr.x;m; However, if the contractor catches up with the progress of work on the subsequent
s 5 unc\:.t.t;kc;t::::xhdd amount shz_ll be released. In case the contractor fails to make up for the delay n
- . - ($), amount mentioned against each milestone missed subsequently also shall be wathheld.
owever, no mnterest whatsoever shall be payable on such withheld amount.

24, Management Meetings.

24.1.  Esher the Engincer or the Contractor may require the other to attend a management meeting. The business of
i management meetmgs shall be to review the plans for remaining work and to deal with matters raised
accordance with the early waming procedure.

242 The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the partics for actions to be taken 0
be decided by the Engineer either at the management meeting or after the management meeting and stated :n
wnung to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescssion
notice in writing to the contractor under the hand of the authority shall be conclustve evidence), 20% of the
value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted s per
Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide
Letter No — 03365 dt- 01-03-07 of Works Department, Orssa.

2) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendening

process.

b) Involvement it any sort of tender fixing.
c Commimmachicrmmtofmﬂﬁmﬁuninsufﬁdunmdhmgimqgmundsaﬂmadhﬂmam
quality specifications despite being pointed out.

Persistent 2nd international violation of important conditions of contract.

Secuzity consideration of the State ie. any action that jeopardizes the secusity of State.

Submission of false / fabricated / forged documents for consideration of 2 tender.
I‘nhbmnocsswﬂ]bededucmd&umﬂncgmsszmomrofthc&nmcmrmﬂs.

5 mmmmTo&ﬁgﬁkforqmﬁﬁmdomappﬁmmsh:ﬂfmhhdmfnowﬁgs

2. Reguired E.M.D as per the clause No. 6.

b. CopyofOﬁgixﬂchism@nCuﬁﬁamGSTRegismﬁon&:ﬁﬁumPﬁﬁud,Odghﬂhﬁdzdfu

tbcp::dc:ﬂz:w:koftbedetrNoﬁcedongwithdmtcnde:doalmmtssubmixtcdmdebd:

Development Officer, Koira, Sundargarh before opening of the Bid for venfication purpose, 2s pes

Clzuse No.7.
c. Informarion regarding current litigation, debarring / expelling of the applicant or abandonment of work

by the applicant in schedule “E”(original affidavit for each work separately) and affidavit o that
effect including authentication of tender documents and Bank guarantee in schedule “F”(onginal

affidavit for each work separately).
d. SubmissionofO:igimlBidSwnirymdtaldﬂp:pums:ﬁprcsaﬂxdhnthemlcmtc}auscofDTC\’
ie, before the stpulated date & tme for opening of the bid.
Those Engineer Contractor aze desire of availing benefit as allowed to SC/ST Contractor is necessary 10
record the category to which they belong in the Registration Certficate (RC.), otherwise their tender
paper treated as normal tender.

£ The Contractors should submit the Schedule-C as per clause no.09.

Mo,

E

Totak: - 125 (One hundred Twenty-Five) Clauses only.

CONTRACTOR & oﬁm
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I i *
/We hereby certify that I/We am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank

of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I’We* am/are* aware that,

if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I[/We*

shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

Blo Wﬁwr

CONTRACTOR Koira
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SCHEDULE -C
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
First panty | St SME ... coomanvsvisammvimviisivins APBA iviviicnons Years, 8/0..........co0000es At/Po/Dist -
........................ (hereinafter called the First Part)
AND
Aged ............. Years, S/O.........ccooeenns At/Po/Dist -

Second party | Sri/ Smt ...
(herein after called the Second Part) having H.T/L.T licence registration No

valid up to ..covvvenvenvemnniinnnes

NErof ....cciouizvesian

AND WHEREAS the First Party of 1% part is the managing part
te the E.l. portion for

AND WHEREAS the First Party willing to appoint the Second Party to execu

]

the tender WOTK “.......ccuverrrrnestrnreanmmmsssemmismssnnnnnnnnnsssess

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

| E.I. works, if the tender is awarded to First Party.

1. That, the Second Party shall do al
der schedule by instruction of

2. That, the Second Party shall fulfill all the works as per the ten

Engineer-in-Charge.
That, the First Party shall receive payment, signing the bill the document for the concerned work.

That, the Second Party shall abide the rules, regulation and specification of E.l. works of above

said matter.
In Witness where of Both the Party have signed in presence of

WITNESS

) 1
ONTRACTOR BI ont Officer
Koira
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AFFIDAVI

SCHEDULE-"E"

INFORMATION REGARDING CURRENT
LITIGATION, DEBARRING EXPELLING OF TENDER
ABANDONMENT OF WORK BY THE TENDERER .

1 a) !5 the tenderer currently involved Yes/No
in any litigation relating to the
works.
b) If yes: give details:
g, a) Has the tenderer or any of its Yes/No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

<N a) Has the tenderer or any of its Yes /No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
e incorrect or concealed, qualification application will

If any information in this schedule is found to b
be summarily be rejected.

Signature of the Contractor.

CONTRACTOR
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1. The undersigned, do h

5 Tendm s ereby certify that all the statements made in the required attachments for
‘ Nt s e 000, SUDMIHE to th
, ?t:frcer.dNuagaon, Sundargarh are true and correct, " Plock Developmen
. . ﬁsugosgsﬁltgned also hereby certifies that neither our firm M/s
ok & Indiausnt partners have abandoned any road/ bridge/irrigation /Buildings or other project
. 1 NOr any contract awarded to us for such works have been rescinded during the last
: IVe years prior to the date of this bid.
; 'f]‘he‘ uhnderglgneq hereby authorised and request (s) any bank, person, firm or Corporation to
:Irnls pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

nor any

(Signed by an Authorised Officer of the firm /bidder )
Date :

Total :- + DTCN 24 (Twenty Four ) Pages only + B.0.Q. ........to........ Pages Only.

" \ -“ "’}4
ent Office’

Koira

"/
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