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e-mail- ori-La hu nipa ra @ n ic. in

GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, LAHUN!PARA, DIST. SUNDARGARH

TENDER CATI NOTICE NO 02 OF 2023-24
Letter No. 598 Datei 2t.O2.2O24

The Block Development Officer, Lahunipara, Sundargarh on behalf of Governor of Odisha invites in
"OFFLINE MODE Percentage Rate bids" in sealed cover for the following work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works (including El & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.1./C. P.W. D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids
for the followin work.

The Bid documents and detailed terms and conditions can be downloaded from the District website
www.sunderga rh.nic.in.
1. Date and time for download Tender Paper: From Dt.23.OZ.ZO24to O4.O3.ZOZ4.
2. Last Date of Receipt of Tender paper: Dt. 05.03.2024 (1.00 p.M.)
3. Date of Opening of Tender Paper: Dt. 07,03.2024 (11.00 A.M.)
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Sl. No Namo of ths Work

Amount put to
Tender in 0.
(Excluding

GST}

Cost ot Tende,
papor (Non-

.etundable) ln
6.

Bid security
l,tyol

Class of
Contractor

I 2 3 4 5 6 7
1 Construction of AWC at Sashyakela New

Bazar, Sashyakela GP
2273564t- 6000/- 22736t-

Fou(04)
Months

'B',&'C',
Class

2 Construction of AWC at Sashyakela Banka
Bazar, Sashyakela GP 2273564t- 6000i

Four(04)
Months

'B',&'C',
Class

3 Construction of AWC at Sashyakela
Boxiharting, Sashyakela cP 2273564t- 6000/-

Fou(04)
Months

'8',&',C',
Class

4 Construction of AWC at Bhutuda Bhuyan
Sahi, Bhutuda GP 23133931- 6000/- 23134t-

Fou(04)
Months

'B', &',C',

Class
5 Construction of AWC at Bhutuda Tirkela ,

Bhutuda GP
2313393/- 23134t- Fou(04)

ilonths
'B',&'C',

Class
6 Construction of AWC at Khuntgaon

Bichhanapati, Khuntgaon GP 2287746t- 6000/- 22877 t-
Fou(04)
Months

'B',&'C',

Class
7 Construclion of AWC at Talbahali

Christanpada, Talbahali cP 22877 46t- 6000/- 22877t-
Fou(04)
Months Class

I Construction of AWC at Sankhaposh
Mahantapada-8, Sankhaposh GP 6000/- 22143/-

Fou(04)
Months

'B',&'C',
Class

Construction of AWC at Mahulpada Dharani
Sahi, Mahulpada GP 2351712t- 6000/- 23517t-

Fou(04)
Months

'B',&'C',
Class

't0 Construction of AWC at Gudhiali
Mahantapada -A, Rajamunda GP 2221127 t- 6000/- 22211t-

Fou(04)
Months

'B',&'C',

Class
11 Construction of AWC at Rajamunda San

Tumkela , Rajamunda cP 2221127 t- 6000/- 22211t-
Fou(04)
Months

'B'&',C',
Class

CONTRACTOR BDO, LAHUNIPARA

Period of
Completion

22736t-

6000/-

2214294t-
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Terms and conditions:-
1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non

Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer,
Lahunipara having its branch under Sundargarh District on any working day from Z3.O2.ZOZ4 to 04.03.2024
for the above work along with the DTCN.

2. Sale of Tender Papers:- The tender papers will be available in the District Website of Sundargarh
(www. s u nd a rsa rh. n ic. i n ) f ro m dated 23.02.2024 to 04.03.2024.

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O.,
Lahunipara, AI./P.O. Lahunipara, Pin-77O04O, Dist- Sundargarh (Odisha) by 01.00 pM on dated OG.O3.2O24

4' Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 06.03.2024 (upto 01.00
P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the work name top of the envelope.

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
07.03-2024 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

6. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
officer, Lahunipara from any Nationalized Scheduled Bank in lndia counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas patra.

7. Documents to be attached: - The following document (For each work separately) should be furnished with the
tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favor of the Block Development Officer, Lahunipara.
2. Self attested copy of Contractor Registration Certificate.
3. Self attested copy of PAN Card, GST Registration certificate & all relevant documents regarding tender.

8. SC/ST bidders are eligible for 50% EMD / ISD exempted and LO% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and a copy of such M.O.U. should be attached
with the tender as per the Proforma at Schedule- C (Each work separatelv affidavit.) which shall form a part of
tender' A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.O,U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10'lf anyof thebidderquoteslessthan t5%ofthetenderedamount,thansuchabidshall berejectedandthe
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01..2023 of works Department. Govt. of odisha will be followed.

ll.Additional Performance Security Deposit: -
Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the

estimated cost put to tender. ln such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. ln such an event, only the successful bidder who has quoted less bid

rice/rates than the estimated cost to tender shall have to furnish

24'

Sl No
cost to tender and Bid Amount

Range of Difference between the estimated Performance Security to be deposited by theAdditional
successful Bidder

7 Below 5% No Additional Performance Secu

2 From 5%o and above and below 10% between estimated cost put to tender50 % (Difference
and Bid

3 From 10 % and above 150% (Differen
and Bid Amoun

ce between estimated cost put to tender

CONTRACTOR BDO, LAHUNIPARA
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N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank
Guarantee in favour of Block Development Officer, lahunipara from any Nationalized Scheduled Bank in lndia
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023
of Works Department.

12. The E.M.D. amount will be forfeited, if the tenderer brea ks out from the offer a cce pta nce off tender, by the
competent authority.

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.O., Lahunipara, the lowest-L tender
may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code.

16. The Contractors who have failed to execute proiects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. lf any of such contractors
participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.
18. G.S.T. shall be paid extra as applicable.
19. The undersigned reserves the right either to reiect any or all tenders or cancel the entire process without

assigning the reason thereof

Block Develo t Officer
Lahunipara

Memo No. 599 lDate.2l.02.2024
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,

Sundargarh/ C.D.M&P.H.O, Sundargarh/ Nodal officer, OMBADC, Sundargarh/ Sub-Collector, Sundargarh/
Superintending Engineer, PWD/ RD/ Ml, Sundargarh for information and necessary action

Block

Memo No. 6(x) lOate,2L.02.2O24

AA
Development Officer

Lahunipara

Copy forwarded to Panchayat Samiti Notice Board, Lahunipara/ Tehsildar, Lah uni an / coPo,
Lahunipara/ all Sarpanches of Lahunipara Block for wide circulation of advertisement.

BI Development
Lahunipara

Memo No. 601 lDate.2L,O2,2O24
Copy forwarded to DlO, NlC, Sundargarh with a request to upload this tender call notice in the

Sundargarh district website: www.sundersarh.n ic.in by for wide publication and timely resp
Contractors.

onSe he intendi n8

(>\ve a
Block Development Officer

Lahunipara
Memo No. 502 /Date.2L.O2.2OZ4
Copy Submitted to the Principal secretary, l&pR Department, Odisha/Dl&pRO, Sunda rh for kind

information and necessary action

I' "\\
Officerock

Block Developmen o
Lahunipara

CONTRACTOR

Aet\
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sl.
No.

Particulars
Whether
furnished

Reference
to Page

no.Yes No
01 Cost of tender paper
02 E.M.D amount

03
Copy of GST Registration Certificate and GSTIN
should be self attested for each work.

04
Copy of PAN Card should be self attested for
each work.

05
No Relationship Certificate in Schedule - A
(Affidavit separately for each work)

06
Schedule - C (Original Affidavit for each work
separately with electrical license self attested.)

07 Schedule -E(Affidavit separately for each work)
OB Schedule -F(Affidavit separately for each work)

09
Affidavit of Genuineness of the Documents (Duly
Notarized) in Non Judicial Stamp Paper.

10
Signed DTCN & BoQ(Signature of the Bidders in
all Pages of the DTCN & BOQ)

l4

CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

CONTRACTOR BDO. LAHUNIPARA
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DETAIL D TENDER CAL NOTICE
1. The Block Development Officer, Iahunipara, Sundargarh invites percentage Rate basis for the following

work in sealed tender on bel'ralf of Government of Odisha from registered and eligible contra6or of the
State PWD (R&B) ,/ Water Resource / Rural Work / Minor irrigation / C.P.!7.D. for the following works
eventually to be drawn up in the Pl fonns in conformity with the details Tender Call Notice.

2. The Tender call notice is available from official website of Sundargarh District (Sundergarh.nic.in) from dt.
23.02.2024 to 04.03.2024. The last date and time of submission of bid as per contract dara. l:st date of
Received of tender documents is upto 1.OO PM dated06.03.2024,

3. The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
lahunipara at 11.00 A.M. on dated.07.03.2024 in the presence of the biclclers authorizecl
representatives who wish to attend.

4. The cost of bid documents in shape of Dernand draft issued from any nationalized scheduled bank may be
prepared in the name of Block Development Officer, lahunipara.

5. The Bank draft shall be deposited in the shape of bank draft prepared on or before the last clate of receipt
along with bid.

6. The bid must contain, EMD, Registration Certificate.

7. The Bid musr contain PAN Card.

B. The Bid must contain GST Certificate.

9. Deleted.

10. The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents requirecl as

per relevant clauses of the DTCN.
11. Deleted.

12. Deleted.

13. The work is to be completed in all respects within the period mentioned against each work. Tenderers whose
tender is accepted must submit a work programme at the time of execution of Agteement.

14. All tenders received will remain valid for a penod of 90 (Ninety) days from the last date of receipt of tenders
and validity of tendets can also be extended if agreed to by the tenderer and the Department.'l'5' An applicant or any of its constituent pattners of whose contract for any work has been rescinded or who has
abandoned any work in the last Fwe years, prior to the date of the bid, shall be debarred from qualiFrcation.
The tendeter is to fumish an affidavit at the dme of submission of tendet papet about the authentication of
tendet documents. An affidavit to this effect is to be furnished in Schedule-F. Non fumishing of the
information in Schedule - E and required affidavit rn Schedule - F, the bid document rvill be summarily
reiected.

1,6. No Relation certificate.
The contractor shall fumish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact
subsequently proved to be false, the cootract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relationship certiFrcate is contained in a separate sheet vide Schedule-A.

17. (i) Each tenderer is to submit along with tender a note regarding his experience on construction of
Road/Bridge/Burlding Works.

a) Name of the Road/Bridge/ Building:-
b) Estimated Cosr-
c) Total l*ngth/ Total Plinth Area:-
d) Maior Item of works /Type of Bridge/ Building:-
e) Quantity of items i) as per Agreement:-

ii) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Acrual date of completion:-

ri) Other details if any. :-
ul) The prospective applicant in its name should frunish list of works executed in Schedule-D1
satisfactorily completed and list of works in progress rn Schedule-D2

CONTRACTOR BDO, HUNIPARA
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19.

20.

lt,i,rr: l6

If an individual makes the application, the individual should sign above his full rype written name and current
address.
If the application is made by proprietary firm, it shall be signed by the ptoprietor above his full rJpe written
name and the 6.rll name of his frrm with its current address.
If the application is made by a firm in pattnership, it shall be signed by all the partners of the frrm above their
full rype written names and cuffent addtess, or alternatively by a partner holding power of attorney for the
Frrm in which case a certified copy of the power of attomey shall accompany the application. A certiFred copy
of the partnetship deed and cutrent address of all partners of the firm shall also accompany the application.
If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certifled copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to fumish sadsfactory
evidence of its existence along with the technical bid.
The tender should be stricdy in accordance with the provisions as mentioned in the tender schedule. Any
change in the wotdings will not be accepted.
No tenderer will be permitted to furnish their tender rn their own manuscript papers. All information's should
be submitted in English. The applicants name should appear on each page of the application along with his
signatute or the signature ofhis authorised tepresentative at the bottom ofeach page.
Percentage rate contract (vide works Department letter No - 8310 dt - 17-05-2006).
In case ofoetcentase rate tender
(i) The contractots have to mention percentage excess or less over the estimated cost (In figures

as well as words) in the prescdbe format appended to the tender document.
(u) Contractots participated in the tender for more than one work may offer conditional tebate. Rebate
offer submitted in sepatate sealed envelope shall be opened, declated and tecoded hrst. The rebate so
offered shall be considered after opening of all packages called in the same tender Notice. The
contractors who wish to tender for two or more works shall submit separate tendet for each.
(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately Frled in figwes and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted'q/ords & figures, then the percentage quoted
by the conractor in words shall be taken as correct.

b) If any disctepancy is found rn the percentage quoted in percentage excess / Iess and the total
amount quoted by the contractor, then the petcentage will be taken as correct.

c) The percentage quoted in the tender without mentioning excess or less and not suppotted with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / Iess supported with
cortesponding amount does not tally with either to percentage excess or less theh it will be treated
as percentage excess.

e) The percentage quoted in the tendet without mentioning excess / less suppoted with
corresponding amormt if tallied with the percentage then it will be treated as to which side the
amount tallies.

f) The contractor will write percentage excess / less up to two decimal point only. If he wdtes
the percentage excess / Iess up to three or more decimal points, the two decimal point shall only be
considered without tounding off.

g) The tender shall be written legibly and free from erasures, ovet writings or corections of Frgures.

Corrections, over writings & interpolations where unavoidable should be made by making out
initiating, daung and rewriting.

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress
specify in the contract.

(v) The qualiry mentioned can be increased or teduced to the extent of 10oh for individual items subject to a

maximum of 5oh over the estimated cost. If it exceeds the hmit stated above ptior apptovalof competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional citcumstances with
due approval ofnext higher authority.

(vii)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
petcentage excess or less shall be added or subtract ftom the gross amount of the bill.
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
detailed specifications for Orissa and other relevant specifications and drawings which are for sale. Complarnt
at a furure date that plans and speciFrcations have not been seen by the tenderers cannot be entertained. The
&awing firrnished with the tender are tentative and subject to revision or

21.

22.

23.

24.

25.

CONTRACTOR BDO,
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execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will
4 hold good in case of such modification of &awings during the time of execution and shall in no way invalidate

the contract and no extra monetary compensadon will be entertained. The work shall however be executed as
per final approved drawing to be issued by the Engineer-in-Charge as and when required.

26. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach roads to quaries and satis$ himself about the quality and availabiliry of
materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries have been misiudged cannot be entertained.

27. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry sewice, fair-
weather toad, service toad, foot bridge, pylon base, winch stand and derick stand etc. as required for the
work.

28. It must be defrnitely understood that the Govemment does not accept aoy responsibility for the correctness
and completeness of the rial boungs shown in the Cross Section.

29. Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security)
Addrtional Performance Securiry shall be obtained from the bidder when the bid amount is less than the
estimated cost Put to tendet. In such an event, only the successful bidder who has quoted less bid ptice rates
than the estimated cost put to tender shall have to fumish the exact amount of drffirential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Petformance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional OfFrcer / Bank Guarantee in favor.u of the Diwisional Officer
ftom any Nationalized /Scheduled Bank in India countet guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (I-A) by the Divisional Officer (by e-mail) to the
successfi.rl bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Secudty shall be forfeited. Further proceeding for blacklisting shall be rnitiated against the bidder as per
Works Department Office Memorandum No. 1 4459 dtd.20.09.201 8.

30. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be stricdy in accordance with the tender call notice. Any change in the wording will not be
accepted.

31 In case of any discrepancy in printing or omission of stalutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .

32. Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation ot omissions, deductions or alternations set forth in the conditions of the conuact and such
omissions, deductions, additions ot altemations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

33. The authority reserves the right to reiect any or all the tenders received without assigmng any reasons there-of
what-so-ever.

34. The eamest money will be retained and dealt with as per the tetms and conditions of the O. P. W. D. code.
35. The bidder / tenderer whose bid has been accepted will be notiFred of the award by the Engineer-in-charge

priot to expitation of the validity period by cable, telex or facsimile confirmed by registeted letter. This letter
(hereinafter and in the conditions of Contract called the "Lettet of Acceptance') will state the sum that the
Engineer-in-charge will pay the contractot in consideration of the execution, completion and maintenance of
the Works by the contractot as prescribed by the contract (Fleteinafter and in the contract called the "Contract
Price").

The notiFrcation of avrard will constitute the formation of the conuact, subject only to the furnishrng
of a performance security (Inirial Secunty Deposit) in form of Deposit receipt of Schedule Bank,/Kissan
Vrkash Patta/Post Ofhce Savings Bank Account/National Savings Certrficate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officet,Lahunipara, Sundargarh and in no other
form which including the amount already deposited as bid security (earnest money) shall be 2oh of thevalue of
the tendered amount (excluding 17o deposited towards hidng of eqriFments /machineries from outside the
State if any) and sign the agteement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulhllment of
the contract in the ofFtce of the Block Development Officer, Sundargarh as directed. The securiry deposit
together with the earnest money and the amount withheld according to the provision of P1 agreement shall
be retained as security for the due fulfillment of this contract and additional performance security in
accotdance rvith the provisions of the agreement.

CONTRACTOR BDO,
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36.

37

38.

39

40.

The agreement will incorporate all agreements between the ofFrcer inviting the bid/Engineer-in-Charge and

the suicessfirl bidder. Within 15 days following the notiFrcation of awatd along with the Letter of Acceptance,

the successful bidder will sign the agteement and deliver it to the Engineer-in-Charge. Following documents

shall form part of the agteement.
a) The notice inviting bid, all the documents including additional conditions, speciFrcations and drawings, if any,

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any

corresp-ondence leading thereto & required amount of performance security including additional perfornance

b)
secuflry.
Standard P.W.D. Fotm P-l with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeirure of
the Bid Security (earnest money) .No contract (tendet) shall be finally accepted until the required amount

of iniual security money is deposited. The securiry will be refunded after One year of completion of the work

and payment of the final bill and will not c ffl any interest'

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R'No.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderets back out from the offer

before acceptance of tender by the competent authority.
That for the pqpose of iunsdiction in the event of disputes if arry of the contract would be deemed to have

been entered in-to within the State of Orissa and it is agteed that neither parry to the contract will be

competent to bring a suit in tegard to the matter by this contract at any place outside the, State of Orissa.

The con6actor should Ue liable to firlly indemnify the department for payment of compensation under

workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and

full amount of compensaUon pard will be recovered from the conttactor.

Tenderers are requited to abide by the fatr wages clause as intoduced by Govt. of Orissa, Works Depattment

Letter No.-VfiI-p- 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended ftom time to

time.
In case of any complaint by the labour working about the non Payment or less Payment of his wages as per

latest minimum Wages Aci, the Block Development Officer will have the right to investigate and if the

contractor is found to be in default, he may ri.olr.t such amount due ftom the conttactor and pay such

amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not

employ child labour. The decision of the Block Development OfFrcer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full

within the following or similar category.

Rent, royalti., 
"rrJ 

other charges-of materials, octroi dury, all other taxes including sales tax, ferry, tolls

conveyance chatge and other cost on account of land and building including temPorary building and

temporary electrif connection to v/ork site as well as construction of service road and diversion toad and its

-"irr,.rrrl.. till completion of work as required by the tenderet for Collection of materials, storage, housing

of staff or other purpose of the work. No tenderer will howevet be liable to Pay Govt. for temPorary

occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to

the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the

wotk.

A.

b.

c.

d. Fees and duties levied by the municipal, canal or water supply authorities.

e. Suitable equipments and wearing apparatus fot the labour engaged in risky opetations.

f. Suitable f*.i"g barders, slgnals i"cl"dl"g paraffnand electric signal where necessary at works and approaches

in order to protect the public and employees from accidents.

g. Co-p.nsation including the cost of any suit for iniury to Persons or Property due to neglect of any maior
- 

precaution also become payable due to operation of the workmen compensation act.

h. ihe contactor has to arrange adequate lighung arrangement for the wotk where ever necessary at his own

cost. After the work is finalised, all surplus materials should be removed from the site of work. Prelirninary

work such as vats, mixing platforms etc. should be dismantled and all materials temoved from the site and

premises left neat and clean, this should be inclusive of the rates.

No payment will be made fot bench marks, Ievel pillars profrles and benching and leveling the ground where

required. The rates to be quoted should be for the Frnished items of work inclusive of catiage of all materials

and incidental item of works.
It should be understood cleatly that no claim what-so-ever will be entertained to extra items of works quantiry

of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate

settled before the extra items of work or extra quanuty of any items of work is taken up

CONTRACTOR BDO,
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41. The tenderer shall have to abide by the C.P.W.D. safety code rules inuoduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

42. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and

conditions of contract and other necessary documents can be seen in all the ofFrces issuing the documents and

office of the under signed during ofFrce hows every day expect on Sundays and Public Holidays till last date of
sale and receipt of tender papers. Interested bidders may obtain further information at the same address. But it
must be cleady understood that the tenders must be received in order and according to the instuctions.

43. Tenderers are required to go through each clause of P.W.D. Form Pl carefrrlly in adldition to the clause

mentioned herein before tendering.
44. All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code

and Bridge code section I, II, III, fV and VII & Iatest design criteria for presftessed concrete bridges
specihcally for road and bridges issued by MORT & H, Govt. of India.

45. Steel shuttering & centering shall be used which shall be Lned with suitable sheeting and made leak proof and
watet tight.

46. The Department will have the nght to inspect the scaffolding, centering and shuttering made for the work and

can reject partly or fully such structures if found defective in their opinion.
47. Concrete should be machine mixed unless otherwise otdered in writing by the Engineet-in-charge. The

contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.

48. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) fu.
49. The contractor should 

^ffange 
the materials like Steel, Cement, paint and bitumen etc. of approved qualiq, and

speciFrcation at his own cost for completion of the work with the time schedule. No extension of time will be

granted on the application of the contractor due to delay in procutement of materials.

50. The contractor will be responsible for the loss or damage of any departmental materials dudng transit and in
the execution of the work due to reasons what - so-evet and the cost of such materials will be recovered from
the bills at stock issue rates or market rates u/hichever is higher.

51 . If the contractor removes Government materials supplied to him from the site of work with a view to dispose

of the same dishonesty, he shall be m addition to any other liabilrty civil or cdminal ansing out of his contract

be liable to pay a penalty equivalent to five times of the price of the materials accord-ing to the stock issue rate

or market rate whichever is higher. The penalry so imposed shall be recovered at any time from any sum that

may then or at an)r time thereafter become due to the contractor or from his security deposit or ftom the

proceeds of sale thereof.
52. The selected contractor may take delivery of departmental supply according to his need fot the work issued by

the Sub-Divisional ofFrce in-charge subject to the availability of the materials. The tenderer shall make all

arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.

It is the contractor's risk. Under any such plea if the tenderer stops the wotk, he shall have to Pay the full
penalty as per clause of F2 agteement.

53. The Department will have the right to supply at any time in the interest of work any departmental materials to

be used in the work and the contractor shall use such materials without any controvetsy or dispute on

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage chatges or
rates fxed by the Department or current matket rate whichever is higher.

54. All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the

work site

55. Though Departmeotal issue of cement and steel has indicated, it may not be taken as binding. The contractor

must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved

manufacrurer, get it tested in the Departmental Laboratory and apptoved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantiq', length and size available in the stock.

For payment of reinforcement, the steel including plates etc. shall be measured in length of different
56. diametet, size and specification as actually used (including hooks and cranks) in the work cotrect to an inch or

cm. And theu weight calculated as per sectional weight prescribed by the Indian Standard Specification or as

directed by the Engrneer-in-Charge @astage of bars and unnecessary lapping will not be considered for
measutement and payment).

57. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bndge position within a reasonable range in both U/s and

D/S.
58. The contractot should at his own cost arrange necessary tools and plants required for the efficient execution

of work and the rates quoted should be inclusive of the running chatges of each plant ylSEt of conveyance.

(\" /
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59.

60.

61.

62.

63.

64.

65.

66.

67.

68.

69.

70.

71.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing

one unplugged well and speciFred span free of cost as directed by the Engineer-in-Charge and bear the entire

cost of the test.

Measurement of earth work in toad embankment will be done by section measurement after the earth is

consolidated including rolling with hand or power toad roller and sheep foot roller at optimum moisture

condition and no extra payment will be made for the jungle cleatance fot taking earth from the borow areas'

Earth work from cutting will be economically utilised in ftlling.
The stack of toad metal and gravel will be measuted in boxes of 1.5m x 1.5 M x 0.5M which will be taken as

1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1 /6 of volume or more depending upon the looseness of stacking which would be determined on

actual observation and deduction.
The machineries, if available, with the department may be supplied on hite as Per charges noted in the

enclosed statement subject to the condition that the contractor will execute in advance an agteement with the

Engrneer-in-Chatge.
In ihe event of any detay in the supply of Department road rollet for unavoidable reasons, no extension of
time will be granted to the contractor undet any chcumstances.

The tenderer should fumished along with theit tender a list of works which ate at Ptesent in their hand in the

prescdbed proforma enclosed herewith.
Sir,t -g of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low

water level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be

rncluded in the rate.

Removal of trees, logs of trees o( isolated boulders and desilting of sand ot eatth from existing well,

rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the

[ght of the nature of strata indicated by boring which must be taken in advance of actual execution of the

foundarion.
When resorr has to be made for sinking the wells by air lock and vacuum chamber method rates thete of shall

be pre-decided by authoriry accePting the tendet.

Constnrction of coffer dam ot island or the work of open excavation ot dressing ot labour for laying well

curbs shall be included in the rate of well sinking.

For concreting the bottom plugs of well undet the method of providing concrete should be either with tremie

or any other ,[poo.d method as well be directed by the Engineer-in charge with 10% extra cement to be used

for undet water concteting without any extra cost to the department.

No claim will be entertained in respect of diffrculties during sand blowing met with during strking of wells.

No part of the bearing for the superstflrcture shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement s-hall be provided in the concrete of the girders on the caps of the piers /
abutments rmmediately in contact with the bearing to ensure Ptoper distributions of heary load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

trrrlpection by the DirectoiGeneral of Supplies and Disposals of the beating during manufactute and X-Ray or

Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered

necessary shall have to be carded out at the contractor's cost .The same procedure for testing may have to be

followed for ribbed bearing manufactured by widening.

It should be clearly undersiood that the joints of the bars are to be provided with lapping, welds or bolts nuts

as well be directed by the Engineer-in-charge'
Concrete rest specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the

testing shall be taken for each structufal member by a representative of the contractor in the presence o[
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer' The

.o.rtr^.to. shall bear the cost so involved in testing. The test specimen in cube should be carried out in the

Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in

accordance with the stipulation in Bridges code section-Ill.
Tesr specimens shall be formed carefully in accordance with the standatd method of taking test specimen and

no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the

result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinfotced conctete specimens will be tested in nearest Govemment institution who ate

conducting laboratory testing. Cost of testing of all specimens and samples will be borne by the Contractor'

The construction of well staining by iniecting cement or grout in coarse aggregate placed in position shall not

be permitted.

12.

t3.
14.

75.
76.

71. i)

n)

78.

79
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The thickness of cement concrete in top plugging should be as per Deparmental drawrng.
In well sinking, the maximum toletance permissible in trlt is 1:80 and the shift is 1l0mm to the normal
direction. U7here it is not feasible to work these tolerance the contractor shall carry out. suitable temedial
measutes as may be directed by the Engineer-in-charge to overcome the adverse eifects of tilts and shifts
without any extra cost to the Department and-without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the
Department.
C_oncrete of sttength below of the requited srength (as determined by actual tests) shall not be accepted.
If the well is beyond rectification tlle well shall be rejected, the well ha, to b. abandoned and anothet well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MoRT&H for Roads and Bridges.
No claim for carriage of water v/hat-so-ever will be entertained.
The contractor shall employ one,or more Engineering Graduate or Diploma holders as apprentice at his cost if
the wotk as shown in the tender exceeds Rs.1,00,00,000/-.The apprcntices will be ,"t .t"a by the Chief
Engineet. The pedod of employment will colnrnence within one month after the date of work order and
would last till the date, when 907o of the wotk is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed und.r Gorremment. The
number of apprentices to be employed should be fixed by the Chief Engine.i in th. rrunner so that the total
expenditure does not exceed one percent ofthe tendered cost ofthe work.
Super class contractot shall employ under himself two Graduate Engineer and rwo Diploma holdets belonging
to the State of Orissa. Special class contractor shall employ unJet him one grad'uate Engineer ,"d "t*J
Diploma Holdet belonging to the state of Orissa. Ukewise 'A' class contractor shall employ under him one
Gtaduate Engineet or two Diploma Holders belonging to state of Orissa. The contracior shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the peisonnel of
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Cluef (Civil), Orissa may
howevet assist the contractor with names of such unemployed Graduate e-ngineers and Diploma Holders if
such help is sought for by the contractor .The names of such Engine..irg p.rrornel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to -ho -ojd b"
supewising the work. Each bill of the Super Class, Special Class or 'A' Class Contractor shall be accompanied
by an employment Roll of the Engrneering personnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractot to the effect that the work executed as per the bfll has been
supervised by hrm.( Vide Works Department No. Codes M-22/91-15384 dated ,l.i.Ot1. The requrred
certificate is to be frunished in the proforma contained in a sepatate sheet vide Schedule-B.
It is the responsibility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.
Orissa Bridge & Construction Corporation Ltd. will be allowed price pteference up to 3oh over the lowest
quotation or tender as laid down in works and Transpott Departrnent Resolution No-285 date-17.04.1g74
'The Orissa Construction Corporation will be allowed a price prefetence to the extent of up to 3Yo over the
lowest tender amount (\I/here their tender is not the lowest) provided they express willingness to execute the
work after reduction of tates by negotiation.

Amendment of extsting Clauses :- By admission of a tendet for the work, a tenderer will be deemed to have
satisFred lumself by actual inspection of the site and locality of the work, about the quality and availability of
the requLed quantity of matetial including the wheat/ rice referred to above, medical aid, labour and food
sruff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties thafmay be
encountered during its progtess and to have quoted rates including labour and materials with taxes , oiooi
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the wotk, to the entke satisfaction of the Engineer-in -Charge of the wot-k and his authorised
subordinates. Aftet acceptance of the contract rate Government will .rot p.y any exfta charges for any reason
in case the conttactor claims later on to have misjudged as regard ."^il^biiity of materials,"labout and other
factors.

Building & other construction welfare cess fot construction workers shall be deducted @ 1% of the Gross
amount of the bills from the contractor as per Resolution of Govt. of Orissa Laboui t Employment
Department.

p9 Rrevailing Percentage of I. T. Department of the gross amount of the bill towards income tax will be
deducted from the conttactor's bill.
Prevailing rate of GST on the gtoss amount of the bill will be deducted from the contractor,s bill, where
Agteement Value is 0.50 lal,.h and above.
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93 The contractor is required to pzy royalty to Govt. as fi-xed from time of time and produce such documents in
suPPort of their payment to the concerned authority with their bills, falling which the amount towards royalties
of different materials as utilised by them in the work will be recovered from their bills and deposited L the
revenue of concerned departrnent.

94 Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
95 Under section 72 of conttactots labour (X.egulation and Abolition) Act. 1970 the contracror who undertakes

execution of wotk through labour should ptoduce valid license from licensing authorities of labour
Department.

96 Sample of all material - The contractor shall supply sample of all materials fully before procuremenr for the
work for testing and acceptance as may be requinng by the concemed Executive Engineer.

97 Trial Boring - The foundation level as indicated in the body of the departrnental drawing is purely tentative
and fot the general guidance only. The Department has no responsibiJity fot the suitability of ,.t,r"l strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates fot tender the conffactor shall take in to account of the above aspects.

(I) Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the
work arising out of defective or imptoper materials or workmanship timing are upon the direction of the
Engrneet-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recovet from the conttactor the cost of making good the works. The contractor is also
requLed to maintain the road for 01 (One) yeat from the date of successful completion of the work.

(ii) From the commencement of the works to the completion of the same, they are to be undet the contractors
charge. The conttactor is to be held tesponsible to make good all injuries, damages and repairs occasioned or
rendeted necessary to the same by lte ot other causes and they hold the Govt. of Orissa hatmless for aoy
claims for injuries to person or structural damage to property happening from any neglect, default, want of
ProPer care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

98. Gradation of ingtedients: The coarse and fine aggtegate shall meet the grade tequirement as per the latest
provision of relevant I.S. Code / L R C. code f MORT&H speciFrcations.

99. Tilts and shifts
i) Maximum permissible stuft is 150mm.
ii) Maximum permissible tilt is 1 : 80.

100. Payment for variation in price - flide Wotks Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt.22.6.91, & No-22874 dt.24.1.0.92)

101 a) (i) "If during the ptogress of the work the price of any material (excluding the cost of steel , cement & birumen
) incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause

. hereof) increases or decreases as a result ofincrease or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and properly pays in respect of that materials
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quartetly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
750/o n between the Average wholesale Price Index (all commodiues) wtuch is operating for the quarter under
consideration and that operated for the quarter in wtuch the tender was opened, as per the formula indicated
below:-
Formula to calculate the increase or decrease in the price of materials.
Vm=0.75 x PmxR x (i-io)

100 io
Vm = Increase ot decrease in the cost of work dwing the quarter under consideration due to change in the
price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quafter in which the tender was opened (as
published in R.B.I. bulletin from time to time.)
i = The Average Wholesale Pdce Index (all commodities ) for the quarter under consideradon.
PM= Percentage of materials component as per sub-clause of this clause.
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(ii) V/hereorigtnalcontractperiodis oneyear andabove,increases/decteases ofcostof Steel ,Cement &
Bitumen are to be paid recovered . Payments in case of increase are to be made with prior approval of Govt
when the total claim is more than Rs. 50,000/- and with ptior apptoval of the EIC / Chief Engineer as the
case may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .

The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement -Avetage factory pdce of the three manufacturer of Cement inside the State .

Bitumen - Rates as fixed by Indian Oil Corporation (IOC)
(III) Where original contract is more than Six Months & below one yeat , increases / decreases of cost of Steel

, Cement & Bitumen are to be paid recovered . Pa).nnents in case of increase are to be made with prior
approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief
Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/- subject to
the fulfillment of the conditions mentioned below :

(I) The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement - Average factory pdce of the thtee manufactuter of Cement inside the State .

Bitumen - Rates as fixed by Indian Oil Corporation (IOC)
(II) Cost of the project should be more than Rs. 50.00 Lakhs . However the diffetential cost or such materials may

be paid to the conttactors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

(UI) Conuactors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utiLzation of Steel , Cement & Bitumen .

(nD Differential cost will be allowed only to the original agreement period , but not for the extended period even
though it might have been validly extended .

(V) Diffetential cost will be allowed only after successfi.rl / completion of the work as per the approved work
programme.

(W) Stipulations contained in existing clause 31(f)
Recovery in case of decteases shall be made by concemed Block Development Officer from the contractor
immediately.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or
dectease in mirumum wages fot labout prescribed by Govemment and the conttactor theteupon necessarily

and propedy pays in respect of labour engaged on execution of the work such incteased or decreased wages

then he shall be entitled to teimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in berween the minimum wages for labour which is

operating fot the quarter undet consideration and that operated for the quarter in which the tender was

opened as per the formula indicated below.
Formula to calculate the increase or decrease in the orice of Labour.

VI=0.75 x Pl_xR x G-io)

100 io

VI= Increase or decrease in the cost of work during the quarter undet consideration due to changes in the
midmum wages rate of labour.

R = The value of work done in Rupees duting the quarter undet considetation.

Io =The mirumum wages for labour as prevailed dunng the quarter under considetation in which the tender
was opened.

I = The minimum wages for labour prevailed during the quarter under consideration.

PL= Percentage of labour component (as per sub-clause).

C) Similarly, if during the ptogress of work, the price of Petrol, Oil and Lubricants @iesel oil being the
tepresentative item for the price adjustment) increases ot decteases as a result of the pdce fixed there for by
the Government of India and the Conttactor there upon necessarily and propedy pays, such increased or
decteased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 7570
plus ot minus difference in between the price of P.O.L. which is operating for the quarter undet considetation
and that operated for the quarter rn which the tender was opened as per the formula below

CONTRACTOR BDO. HUNIPARA
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0.75 x IQR( D, - D, )
Kl- ---------------- x
100 Dr
KI = Increase or decrease in the cost of wotk during the quarter undet consideration due to changes in the

price of P. O. L.

R = The value of wotk done in Rupees during the quartet under consideration.

Dr= Average Price per liter of diesel oil which was fixed by the Govemment of India during the quarter in

which the tender was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter trnder consideration.

Kz= p....t ,uge of P. O. L. component as per sub-clause.

The following shall be the percentage of materials, labour and P. O. L. component for teimtutsement /
tefund or, ,r.Ltion in price of materia! labour and P. O. L. as pet sub- classes (")' (b) and (c) of this Clause

(* Where brick is supplied by the Department' it should be20ohinstead of 30oh

.) Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
;#-';r6.ii .i..r , cement & bitumen which will be govemed as pet clause 31 a (ii) 

-&..a 
(rD

Iabou*nd p.O. L. as pe, sub-clauses (r-i), 0) and (c) of this clause shall be applicable in the followrng

manner.
..In term of aforesaid escalation clause, where the penod for completion of the work as stipulated m the

agreement is less than one year, no escalation admissrble at all, in case of work where the supulated penod of

clmpbtion is one year and mote escalation on account of price variations is admissible only for the remaining

p.Aoa ,fte. .*cLrdirrg the fust one year period provided that the.work has been carried out by the contractor

in terms of the relevant provisions of the agt..ment. In the situation, where the period of completion rrulalY

stipulated in the agreement is less than one year and subsequently the completion pedod has been validly

exiended on the ground that the delay rn completion of the wotk is not attributable to the contractor and in

the result the toti'l period including tle exten8ed period stands at one yeat or more, escalation is admissible

only the balance portion of work executed beyond one yeat'

The conttactor shall for the pwpose of sub-ciauser (u), (b) & (c) of this clause keep such books of account and

other documents as are rr...rrury to show that the amount of increase claimed ot reduction available and shall

allow inspection of the same by a duly authorised representatives of Govt. and furthet, shall at the request of
the Engineer-in-Charge frrnish, verified in such a firanner as the Engrneet-rn-Charge may require any

doc.rm.Int kept and Juch other information as the Engrneer-in-Charge may require . The contractor shall

within a reasonable time of his becoming aware of any alteration in the price of such matetial, wages of laboru

andf or price of P.O.L. grve notice thereof to the Engrneer-in-Charge stating that the same is given pwsuant

to this condition togethe; v/ith an information relating thereto which he may be in a position to supply.

0

Category of

Works.

Contractot' Supply Departmental

Supply of materialso/o Materials. o/oLabo,ar o/o of P.O.L.

Irrigation works

a) Strucrural works 20o/o 30% 50/o 45%

b) Earthwork, Canal
wotk,

Embankment work etc,.

20o/o 60% 5% 15%

S.&B) lUorks

a) Bridge works 20Vo 30% 5% 45o/o

b) Road work 450h 40% 5o/o 700h

c) Building works *30o/o 30o/o 5o/o 35%o
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102.

103

104.

105.

For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary fot which agreement of such land by the side of C.D. works and the rental charges for such private
Iand shall be bome by the contractor including the proper maintenance with Lghting arrangements during the

night time and srgnaling during day time and barricading etc. till the C.D. wotks ate opened to the trafFrc. No
extra rate will be paid to the contractor for the above tental charges etc. His rates in the tender for other items

shall include this arangement, rental charges for the land and maintenance, lighting and removal of such

remporary road crust from the private land to bdng the land to its original condition etc. complete.

The contractor has to aff^rtge the land tequired for borowing earth if necessary for the toad work at his cost.

No extra payment by the Department will be made on this account and no claim what-so-ever will be

entertained on this ground. The rates quoted by the contractor should be indusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order

book to the contractor to be kept at the site of the work with pages serially numbeted. Orders regrding the

work whenever necessary are to be entered in this book by the .Offrcer-in-Charge with their dated srgnarures

and duly noted by the contractor or his authorised agents with their dated signarure. Otdets entered in this

book and noted by the contractor's agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the

Engineer-in-charge every month.
The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments

location and fumish the test results rn conformrry with I.RC. code at his own cost before execution of the

work and rates quoted by the contractor should be inclusive of such botes and S.B.C. tests etc. without any

extra cost to the Department.
The details of foundation, sub-structure and floor protection for execution shall be done in accotdance with
the test results thus obtained.
The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above

possible changes and payments is to be made as pet clause 11 of the P-1 Contract.

bvet and above these conditions, the terms and conditions and rules and tegulations and specifications as laid

down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bndgc code and NIORT&FI

specifications'with latest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concemed Executive Engineer or

tr^.r.f.t be made by power of Attorney authorising others to receive payment on the contractor's behalf.

The contractor should attach the certiFrcate in token of payment deposit with the registtation authority as per

recent circular of the Govemment relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department

will not be any way responsible for the same and will not p^y 
^ny 

cost towards the repair done by the

contfactot.
The rates quoted by the contractof shall covet the latest approved rates of labours, materials, P.O.L' and

Royalties. Arrangement of borrow areas, Iand, approach road to the bridge site etc. are the responsibility of the

contractot.
The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatedng

shall mean the execution ot operation of the items due to standing watff as well as due to percolation of water.

The quoted rates will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No

future complaint on this account shall be entettained'
The conttactor shall make requisition of claim book from the date of cofilmencement of the wotk from the

Department and shall maintain in proper P.W.D. form with pages serially numbeted in order to record items

of works are not covered by his conttact and claimable as extra. Claims shall be entered tegularly in this book

under the dated signatue of the contractor or his duly authorised agents at the end of each mooth. A
certificate should be furnished along with the claim to the effect that he has no other claim beyond this clarm

up-to-date. If rn any month there are no claims to record, a certificate to that effect should be fumished by the

contractor tn the claim book. Each claim must be defined and should be given as for as possible regarding the

quantities as well as the total amount claimed. The claim book must be submined by the contractor regularly

by lQtt and 16d' days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the coltunencement of the work are liable to be

summararily refected. The claim book is the propertl of the Ofhce. and shall be surrendered by the contractor

to the Engrneer-in-charge after completion of the work or before recession of the contract by the Department

whichever is eatlier for record.

106.
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Number of tests as specified in I.R.C./ MORT&H / I.S.I specification required for the constmction of roads

/bridges / buildings or any other structutal works will be conducted in any Govt. Test House / Depatrnental

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-chatge. Testing charges

rncluding expenditure for collection / tansportation of samples /specimens etc' will be borne by the

conrfactor. The collection of samples and testing ate to be conducted for both prior to execution and during

execution as may be directed by the Engineet-in-charge and on both the accounts the cost shall be bome by

the conttactor.
Besides, the flrm f cont:izrctor shall install full-fledged Freld laboratory at wotk site for conducting required

tests as per IRC / MORT & H / ISI requirements at his ou/n cost for providing sufficient opportunity for
checking from time to time.

An Engineering personnel of the executing agency should be present at work site at the time of visit

of high level inspecting officers in the rank of Chief Engrneer and above.

After .ompletion of the road in all respects the road firmitute's should be afFrxed by the executing

agency indrcating locations like school, hospital, No-horn etc.

Cond.ition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the

contractor only if it is desirable in the interest of Govt. works and if these can be spared vdthout

inconvenience to the Department. The Sanction of the Supetintendiog Engineet shall be necessary in each

case. The contractor shall arange his ptogramme of work according to the availability of the plant &
machinery & no claim will be entetained for any delay in supply by the Department.

Ar, ,gt..-.nt shall be entered in to by the contractor to the effect that these hire charges are

recoverable from the bills of the contractor regulady and the final payment for the wotk including refrrnd of
securtiry deposit will not be made until the iotal amount due to the Govemment on account of hire of
machinery etc. is recoverable in full. Full amount of hue chatges due ftom the contractor. 

^t ^ny 
conftact at any

time shall be recovered from his next subsequent bill.
All transit and incidental charges in connection with the despatch of tools and plants and machineries

from wotkshop shed/ deposit retum thete to, will be bome by the contractor.

The hire charge rt rtt b. recovered at the prescribed rates from and inclusive of the date, the plant and

machinery is made or.., ,rp to and inclusive of the date of its return, even though the same day it may not have

been utilised for any r..rtn except for a maior break down which may take more than72 hours for repairs'

The contractor shall immediately intimate in writing to the Engineer -in-charge when any plant or machinery

goes out of order requinng maior repairs.

The hire .harg", a.e ior clo.k hours. In case of tar boilers, hot mix Plant and any other machinery

requirgg similar prep"aration the working hour will include the time tequired to make up the boiler

t.-p.r.t*. and bring plant to the operating conditions before the actual start of vrork.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the

operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge ftom

tjme of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without priot

written perrnission of the Engineer-in-charge.

The contractor shall-release the plant and machinery as and when tequired for pedodical servicing and

maintenance. He shall also provide for any labour and water soutce for washing the plants. In the case of

Conctete mixtures, prlr"r, ,.rd similar such rype of equipments, the contractor shall 
^fi^nge 

to get the hopper

cleaned and the drums etc. washed at the close of work each day'

The plant and machinery once issued to a contractor shall not be retutned by him on account of lack

of ,..urrg.-.nt of labour and material etc. on his part. The same will be returned only when they do not

require J. *h.r, in the option of Engineer-in-chatge the rvotk ot a Pottion of work fot which issued is

completed.
The tools and plants shall whjle in transit and in the custody of contractor be at his sole risk and

responsibility for damages and f orloss except fasrwear and tear. The damage or loss as assessed by Engrneer-

in-ch^rge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or

the value of article lost, the decision of superintendrng Engrneer shall be final. The contractor shall on or

before the supply of plant and machinery srgn an agreement in indemnifying the Govt. agarnst loss or damage

to the machin.-. th. Co.rtractor shall also be responsible for any claim for compensation for loss of life, iniury

or damages to property etc. arising from any cause v/hat-so-ever. The contfactor shall provide full time

choukidat for guarding the plant and machinery at site.
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If the articles ate not teturned within the date originally specified or extended by the Engineer-rn-
charge, in addition to the notmal hire charge, a surcharge equal to lOoh of the hire charges will be Lvied for
the period that the machinery is not returned. Such period will be treated as working time. tn the event of the
non-return of the machinery, the full value of the articles at the current market price will be recovered from
the contractor's outstanding bills or any bills that may become due in respect of his other work under the state
qlbtig wgrls Department. The decision of the superintending Engineer shall be Frnal in case of dispute.
FORM OF AGREEMENT - The contractot shall, before taking the possession of the machinery, enter in
to an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works fot each of the plant and machinery supplied to the
contractot will be maintained by the Department will be attested by the contractor or his authorised agent
daily. In case of contractor contests the correctness of the enfties and f or fails to sigtr the log book, the
decision of the Engineer-in-charge shall be Frnal and binding on him. Hire chatges *ru U. ca[uhted according
to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLAI..ITS.
This agreement made the Two Thousand

(-rete-in-after teferred to as "the hLet" which expression
shall unless excluded by or tepugnant to the context include his heirs, executors, administrators and assigns) of
the one part and the Govt. of Orissa (here in after referted to as the Govemor which expression shall unless
excluded by or repugnant to the context include his successors in ofFrce as assigns) of the other pat.

Where as the hirer desirous of hiring the tools and plants of the P. W Department of the Orissa
Govt. and more
and plants".

particularly specified in the schedule here under between hete in after referred to as "the tools

And where as Government has agteed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.
Now it is hete by and befween the parties here to as follows :-

(") In consideration of agreement that hire charges be recovered ftom their bill fot work executed on which this
machineqr will be used or any other than standing in the names of contractors in the book of the Departrnent
ot 

^ny 
other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be

computed ftom the date of delivery of the tools and plant to the hirer at tlle P.W. Department workshop at
Sundargarh.

(b) The rate of hrgher charges will be as mentioned in the schedule attached.

G) The hirer shall not transfer, assign or sublet or in any way pat with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall retum the tools and plants to the Public Works
Department. & wotkshop / store at Sundatgarh in the same good condition in which they were received by
him.

O In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without preiudice and, any other hability pay to the Government on account equivalent to the rate of hire
specified for the wotking period and an increase of ten percent.

(0 The tools and plants shall be open for inspection at all times to the officers of the Govemment.
(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per

day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid lirnit vithout the prior sanction of the Assistant Engineer, he shall pay to Govemment additional hire
chatges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge ftom time to time.

(h) in case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repaiis.

(i) Normally the tools and plants will be supplied with operating staff.

0 The hiret shall be responsible for any claims for compensation for loss of life, injury or damage ro ptoperry etc.
ansing due to any causes what-so-ever duung the penod of the machinery is in his charge.

(k) AU municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

0) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss ot damage not being made good by the hirer to the
satisfaction of the said Engineet-in-charge the office shall be at liberty to make gooa ni-.af r.r.h lo5 or damage
and recovet the cost theteof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shatl
be necessary to make good the loss or damage failng which the same wilte recorrered }rom his dues as in case of
hire charges.
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(-) O., the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall retum the tools and plants within Tihours from the date
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engrneer shall be
final.

(o) This agteement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-
in-charge shall include all officers duly authorised by him to exercise porwers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the
articles .

No Amount of hire per hour Remarks.

In witness whete of the hirer and the Engineer-in-Charge has for and on behalf of the Govemor of
the State have set their respective hand, the day and the year here in above written.

Signed by
1

1,19

Signed sealed and delivered in the presence of
l. 2.

The agency 'q/ill be rcsponsible for traffic management and maintenance of the sttetch of the road (for which
the tender has been invited) at his own cost dudng the period of execution.
Even qualified criteria are met, the biddets .r.r be disq.,^lified fot the following reasons, if enquired by the
Depaftment
(a) Making a false statement or declaration.
(b) Past record of poor performance.
(c) Past record of abandoning the work half way / recession of contract.
(d) Past tecord of in-ordinate delay in completion of the wotk.
(e) Past history of liugation.
The information furnished must be sufFrcient to show that the applicant is capable in all respects to
successfully complete the envisaged work.
In case the 1* lowest tenderer ot even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
fotfeiture of EMD unless adequate justification for such back out is furnished. Apptopriate action fot black
listing the tenderers shall also be taken apart from disincentivising the tenderer.
ADDENDUM TO THE CONDITION OF Pl CONTRACT
Clause-2(a) of P-l Contracc -TIME CONTROL: -
Progtess of work and Re-scheduling prograrnme.

The B.D.O / Engineer- in- Chatge shall issue the letter of acceptance to the successfi:l contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
Within 15 days of issue of the letter of acceptance, the contractot shall submit to the Engineet-in-Charge for
approval a Programme comtnensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the $7orks along with monthly cash flow forecast.
To ensute good ptogtess during the execution of the work the contactors shall be bound in all cases rn which
the time allowed for any work exceeds one month to complete, 1/4thof the whole time allowed under the
contract has elapsed, t/z of the whole of the work before 1/z of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the progtatnme to which consent has been given the Conftactor shall produce, at the request of the
Engineer-in-Charge, a tevised prografirme showing the modifications to such prograrnme necessary to ensure
completion of the works within the time for completion. If the conftactor does not submit an updated
Progtamme within this period, the Engineer-in-Chrge may withhold the amount of 7o/o of the contact value
from the next payment cettificate and continue to withhold this amount until the next pafrnent aftet the date
on which the overdue Programme has been submitted.

120

121

122.

2.1.5

123.

2.L.

2.1.1,

2.1,.2

2.

be a programme showing the actual progress achieved on each activiry and
on the timing of the remaining work including any changes to the sequence

2.1.3

2.1.4

An update of the Progtamme shall
the effect ofthe progress achieved
of the activities.
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2.3.
2.3.1

trr,i rr: l19
The Engineer-in-Chatge's approval of the Ptogtamme shall not alter the Contractor,s obligations. TheConftactor may revise the Programme and subrrir it to the Engrneer-in-ct r.g. .g; ui *y ti-. A revisedProgramme is to show the effect of variations and compen.utioi E-rlnt..
Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be the essence of thecontract' The execution of the works shall .o*.ni. from the 15th day or such time period as mentioned inletter of Award after the date on which the Engineer-rn-charge irr.r., *ritt.r, orders to cofiunence the workor ftom the date of handing over of the site whichevet iI ht.r. If the contractot commits default incommencing the execution of the work as aforesaid, Government shall without pr";,rJ." ,o 

"rry 
orir., right ortemedy available in law, be at liberty to fotfeit the eamest money & ferformance gulrantee / secunry depositabsolutely.

As soon as possible after the Agreement is executed the contractor shall submit the Time & Progress Chartfor each milestone and get it approved by the Department. The chart shall be prepared in direct relation to thetime stated in the contract doCuments ior compietion of items of the works. It shall indicate the forecast ofthe dates of commencement and completion of iarious trades of sections of the *ort u.rJ -"y b. amended u,necessary. by agteement between the Engineer-in-Charge and the contractor within the limitations of dmeimposed in the conttact documents, and drther.to en;ye good progress during the execution of the work, thecontractor shall in all cases in which the time allowed forlry work]e*ceeds one month (save for special jobs

fjJttn 
a separate Ptogtarnme has been agteed upon) compl.,. ,ir. *o.t as per milestJrr. grr.r, in conract

In case of delay occured due to any of the reasons ment-ioned below, the contractor shall immediately givenotice thereof rn writing-to the Engrneer-in-charge but shall nevertheless use constantly his best endeavors toptevent or make good the delay and shall do all that may be teasonably tequfued to'the satisfaction of theEngineer-in-Charge to proceed vdth the works.
i) Force majetue, or
ii) Abnormally bad weather, or
ur) Serious loss or damage by fue, or
iv) Civrl commodon, local commotion of workmen, strike or lockout affecting any of the trades employed

on the work, or.

") Delay on the part of other contractors or tradesmen engaged by Engineer-in-Chatge in executing work
not forming part of the Contract.

vi) In case a variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to ....'l..rt. the remaining work and which
would cause the Contractor to incur additional .*t, oi

vil) Any othet cause, which, in the absolute discretion of the authority mentioned, in Contact data is
beyond the Contractors conftol.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractorin writing within fo,rteen days of the happening of-th. event causing a.i.y. rrr. c.""J.r", may also, ifpracticable, indicate in such a request the piriod for which extension is desired.
In any such case a faif and reasonable extension 

9f time fot completion of work may be given. Such extension
shall be communicated to_ the Contractor by the Engrneer-in-charge in wnting, within 3 ieonths of the date ofreceipt of such request. Non-application by the contractor for exte-nsion of time shall not be a bar for giving afajf and reasonable extension by the Engrnler-rn-Charge and this shall be brnding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the requtred progress in terms of clause z or tocomplete the work and clearthe site on or before the contract or extended dirt.Lf .o-pletion, he shall, without p..j.rdi.. to any other rightor remedy available undet the law to the Government on account of such breactr, p"y ,, ugr..a compensation
the amount calculated at the rates stipulated below as the Supedntendrng Engineer (whose decision in writrngshall be final and binding) may decidi on the amount of tendered value of the wotk for eveqz comple ted day /
l]onth 

(as applicable) that the progress remains below that specified in clause 2 or that the work remainsrncomplete.
This will also appfy to items ot group of items for which a separate penod of completion has been

specirred' Compensatio n @ 1 .5% pet month of for delay of wotk, delay to be completed on p.. Day basis.
Ptovided always that the total amount of compensation for delay to u. p"la .r.rd". thi, condition shallnot exceed ljoh of the Tendered value of work ot to the Tendered value of ih. it.- o, grtop of items ofwork for which a separate penod of completion is otiginally given.
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The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
ot any othet contract with the Govemment. In case, the contractor does not achieve a particular milestone
mentioned in conftact data, or the rescheduled milestone(s) rn terms of Clause 2.5, the.-t,rrrt shown against
that milestone shall be withheld, to be adiusted against the compensation levied at the final grant of extension
of time. lTithholding of this amount on failure to achieve a milestone, shall be automatic witlout any norice ro
the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest whatsoevet shall be payable on such withheld amount.
Management Meetings.

Either the Engineer ot the Contractor rvry tequire the other to attend a management meeting. The business of
a management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the eady warning procedure.
The Engineer shall record the business of management meetings and is to ptovide copies of his tecotd to
those attending the meeting and to the Employet. The responsibility of the parties fot actions to be taken to
be decided by the Engrneet either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.
Clause-2 (b) of Percentage Rate Pl Agteemenu - Rescission of Conract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which iescission
notice in writrng to the contractor under the hand of the authority shall be conclusive evidence), 20oh of the
value of left over work will be realized from the contractor as penalty. A contactor may be Blacklisted as per
Amendment made to Appendlx X)OilV to OPWD Code Vol-II on rules for black listing of Contractors vide
Letter No - 03365 dt- 01-03,07 of Works Department, Orissa.

^) Misbehavior / Thteatening of Departmental & supervisory officers during execution of work / tendering
Pfocess.

b) Involvement it any sott of tender fxing.
.) Constant non- achievement of milestones on insufficient and imaginary gtounds and non- adherence to

qualiry specifications despite being pointed out.
d) Petsistent and intemational violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopar.tizss the secudty of State.
f) Submission of false / fabicated / forged documents for consideration of a tender.
Labout Cess
loh Labo,,x cess will be deducted from the gross amount of the Contractor Bills.
ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall fumish the followings.
a. Required E.M.D as per the clause No. 6.
b. Copy of Oflgmal Regisration Certificate, GST Registration Certificate, PAN card, Original Affidavit for

the particular wotk of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Lahunipata, Sundargarh before opening of the Bid for verification pulpose, as per
Clause No.7.

c. Information regarding current lingauon, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule "8" and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule ,,F,,.

d. Submission of Original Bid Security and tender paper cost as ptescribed in the televant clause of DTCN
i.e, before the stipulated date & time for opening of the bid.

e. Those Engineer Contractot are desire of availing benefit as allowed to SC/ST Contractor is necessary to
record the category to which they belong in the Regrstration Certificate (R.C.), otherwise their tender
paper treated as normal tender.

f. The Contractors should certify Schedule-C as mentioned as pet clause no 9.

Total: - 125 (One hundrcd Twenty Five) Clauses only.
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SCHEDULE-A

CERTIF ICATE OF NO RELATIO NSHIP

lA//e hereby certify that lA/r/e* am/are* related/not related (-) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
lAlVe* amlare* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and lA/Ve*

shall be liable to make good the loss or damage resulting from such cancellation.
llWe also note that, non-submission of this certificate wilt render my I our tender
liable for rejection.

(") - Strike out which is not applicable

Signature of the Tenderer
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SCHEDULE - C

First party I Sri/ Smt ......Aged
...... (hereinafter called the First part)

Years, S/O. .. ... AUPo/Dist -

AND

Second party I Sri/ Smt .Aged .... Years, S/O AUPo/Dist
(herein after called the second part) having H.T/L.T licence registration No

valid up to

AND WHEREAS the First pafi of 1't part is the managing partner of ...
AND WHEREAS the First Party willing to appoint the second Party to execute the E.t. portion for

the tender work "

1' That, the Second Party shall do all E.l. works, if the tender is awarded to First party.
2' That, the Second Party shall fulfill all the works as per the tender schedule by instruction of

Engineer-in-Charge.

3' That, the First Party shall receive payment, signing the bill the document for the concerned work.
4' That, the Second Party shallabide the rules, regulation and specification of E.l. works of above

said matter.

ln witness where of Both the party have signed in presence of
WITNESS

wl -........

w2-

CONTRACTOR
BDO, LAHUNIPARA
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SCHEDULE."E''

INFORMATION REGARDING CURRENT LITIGATION. DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

1. a) ls the tenderer currently involved Yes / No

in any litigation relating to the
works.

b) lf yes: give details:
2. a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in lndia
during the last 5 years.

3. a) Has the tenderer or any of its Yes / No

constituent partners failed to
perform on any contract work in
lndia during the last 5 years.

b) lf yes, give details:
Note:

lf any information in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected.

Signature of the Contractor.

SCHEDULE -"F''
AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the required attachments for the
Tender work .........submitted to the Block Development Officer,

Lahunipara, Sundargarh are true and correct.
The undersigned also hereby certifies that neither our firm nor any of its
constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other project work in lndia

nor any contract awarded to us for such works have been rescinded during the last five years prior to the

date of this bid.

The undersigned hereby authorised and request (s) any bank, person, flrm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree

to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder )

Date:

Total :- + DTCN 23 (Twenty Three) Pages only + B.O.Q. (Tender Schedule) to ........ Pages Only
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CONTRACTOR BDO,

1


