GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, NUAGAON, DIST- SUNDARGARH
TENDER CALL NOTICE NO. 03 OF 2023-24

Letter No.— 693

Page |1

e-mail— ori-snuagaon@nic.in

Date: 26.02.2024

The Block Development Officer, Nuagaon, Sundargarh on behalf of Governor of Odisha invites in

“OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
ather state government having validity of Civil License for execution of Building Works (including EI & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.L/C.P.W.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids

for the following work.
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The Bid documents and detailed terms and conditions can be downloaded from the District website
www.sundergarh.nic.in,

1. Date and time for download Tender Paper: From Dt. 26.02.2024 to 05.03.2024.
2. Last Date of Receipt of Tender Paper: Dt. 06.03.2024 (3.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 06.03.2024 (4.00 P.M.)

Terms and conditions:-

1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Nuagaon
on any working day from 26/02/2024 to 5/03/2024 for the above work along with the DTCN.

2. sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh
(www.sundargarh.nic.in) from dated 26/02/2024 to 5/03/2024.

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O.,
Nuagaon, At./P.O. Nuagaon, Pin-770035, Dist- Sundargarh (Odisha) by 03.00 PM on or before dated
06.03.2024

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 06.03.2024 (upto 03.00
P.M.). The undersigned will mot be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the name of work on the cover.

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
06.03.2024 at 4.00 PM. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

6. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
Officer, Nuagaon from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office Saving
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Bank Account / Past Office Time Deposit Account / Kisan Vikas Patra.

7. Documents to be attached: - The following document (for each work separately) should be furnished with the
tender papers failing which the tender will be liable to rejection,

1. Tender paper cost in shape of DD in favour of the Black Development Officer, Nuagaon.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate & all relevant documents regarding tender.

8. SC/ST bidders are eligible for 50% EMD / 15D exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times In the current
financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and the original affidavit of M.0.U. should be
attached with the tender as per the proforma at Schedule- C (Each work separately)which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.0.U. Is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10.1f any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01,2023 of Works Department, Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -

Additional Performance Security shaii be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish.

Range of Difference between the estimated | Additional Performance Security to be deposited by the

SI No

cost put to tender and Bid Amount successful Bldder
1 Below 5% No Additional Performance Security
50 % (Difference between estimated cost put to tender

2 From 5% and above and below 10% and Bid Amount)

150% (Difference between estimated cost put to tender
and Bid Amount)

3 From 10 % and above

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank
Guarantee in favour of Block Development Officer, Nuagaon from any Nationalized Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023
of Works Department.

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority.

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.0., Nuagaon, the lowest-1 tender may/
may not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Gowt. guidelines and OPWD
code.

16. The Contractors who have falled to execute projects of this agency/broke out from execution process [/
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not he allowed to participate in the present tender process, If any of such contractors
participates then his/her papers will not be considered at all,

17. The Contractor should attach BOQ along with DTCN for each works separately,

18. G.S.T. shall be pald extra as applicable.
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19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without
assigning the reason thereof.
X
%

Block Deve opmenzg’fﬁcer
Nuagaon
Memo No. 694 //Date. 26.02.2024
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
Sundargarh/ CEQ , DMF, Sundargarh/ Sub-Collector, Panposh/ Superintending Engineer, PWD/ RD/ MI/ PA ITDA, 4)‘
¥

Panposh for information and necessary action. v
Block Development Oﬂ'?c/ff

Nuagaon
Memo No. 695 //Date. 26.02.2024
Copy forwarded to Panchayat Samiti Notice Board, Nuagaon/ Tehsildar, Birmitrapur / CDPO, X
Nuagaon/ all Sarpanches of Nuagaon Block for wide circulation of advertisement. A 7;’]’
(%

Block Developtent Officer
Nuagaon

Memo No. 696  //Date. 26.02.2024

Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the
Sundargarh district website: www.sundergarh.nic.in by for wide publication and timely response by the intending
Contractors. ab.’}’qﬁ

Block Devel ent Officer
Nuagaon
Memo No. 697 //Date. 26.02.2024
Copy Submitted to the Principal Secretary, |1&PR Department, Odisha/DI&PRO, Rourkela for ki%
v
/Gg&%

information and necessary action.

Block Development Officer
Nuagaon

CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

Whether
Sl Particulars furnished Reference
No. to Page no.
Yes No
01 Cost of tender paper
02 E.M.D amount

03 Copy of Contractor Registration Certificate & GST
Registration Certificate (Self attested in all pages)

Copy of PAN Card (Self attested)

04

05 No Relationship Certificate in Schedule - A (original
affidavit for each work separately)

CONTRACTOR BDO, NUAGAON
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Schedule - C with electrical license (orlginal

06 afMidavit for each work separately & Self attested In
| all pages)

Schedule - E (original affidavit for each work

07 separately)

Schedule - F (original affidavit for each work
08 | separately)

(A)

Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately)

Signed DTCN & BOQ (Signature of the Bidders in all
Pages of the DTCN & B0OQ)

09
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DETAILED TENDER CALL NOTICE

1. The Block Development Officer, Nuagaon, Sundargarh invites percentage Rate basis for the following work
in sealed tender on behall of Government of Odisha from registered and cligible contractor of the State
PWD (R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works
eventually to be drawn up in the P1 forms in conlormity with the details Tender Call Notice.

2. The Tender call notice is available from official website of Sundargach District (Sundergarli.nic.in) from dt.
26.02.2024 to 05.03.2024. The last date and time of submission of bid as per contract data. Last date of
Received of tender documents is up to 03.00 PM dated 06.03.2024.

L The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Nuagaon at 04.00 P.M. on dated. 06.03.2024 in the presence of the bidders authorized representatives
who wish to attend.

4. The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be

prepared in the name of Block Development Officer, Nuagaon.

5. The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt

along with bid.

The bid must contain EMD,

The Bid must contain Registration Certificate, PAN Card (Self attested for each work separately).

The Bid must contain GST Certificate (Self attested for each work separately).

All relevant documents regarding tender must be signed by the tenderer.

10. The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.

xRN

11 Deleted.
12. Deleted.
13. The work is to be completed in all respects within the period mentioned against cach work. Tenderers whose

tender is accepted must submit 2 work programme at the time of execution of Agreement.

14, All tenders received will remain valid for a period of 90 (Nincty) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

15. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work i the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the

information in Schedule - E and required affidavit in Schedule — F, the bid document will be summarily
rejected.
16. No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department, If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be liable to make good the loss ot damages tesulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A, in shape of affidavit.
17. () Each tenderer is to submit along with tender a note regarding his experience (in any) on construction of
Road/Bridge/Building Works.
a) Name of the Road/Bridge/ Building:-
b) Estimated Cost:-
©) Total Length/ Total Plinth area:-
d) Major Item of works/Type of Bridge/ Building:-
¢) Quantity of items i) as per Agreement:-
1) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h} Actual date of completion:-
) Other details if any. :-

e
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it) The prospective applicant in its name may furnish list of worka exeeuted (of any) m Schedule- (1,
satisfactorily completed and list of works in propress (if any) in Schedule- 12,

18, IF an individual makes the application, the individual sheuld sign above his full type written name and cirrent
address,

19, I the application is made by proprictary firm, it shall be signed by the proprictor above his full type written
name and the Ml name of s firrn with its current address.

20, IT the application is made by a fim in partnership, it shall be sipned by all the partners of the firm above their

full type written names and current address, or alternatively by a partner holding power of attorney for the

firm in which case a certified copy of the power of attorncy shall accompany the application. A certified copy

of the partnership deed and current address of all partners of the firm shall also accompany the application.

IF the application is made by a limited company or a corporation, it shall be signed by duly authorized person

holding power of attorney for signing the application in which case a certificd copy of the power of attorney

shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

22, The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
chanpe in the wordings will not be accepted.

23. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should
be submitted i English. The applicants name should appear on cach page of the application along with his
signature or (he signatuce of his authorised representative at the bottom of cach page.

24, Percentage rate contract (vi rks Department letter No — 8310 de — -2006).

In casc of percentage rate tender

(1) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.

(if) Contractors participated in the tender for more than one work may offer conditional rebate.  Rebate

offer submitted in scparate sealed envelope shall be opened, declared and recoded first. The rebate so

offered shall be considered after opening of all packages called in the same tender Notice. The

contractors who wish to tender for two or more works shall submit separate tender for each.

(i) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be

accurately filed in figures and words, so that there is no discrepancy.

) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.

¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning  excess / less supported with
corresponding amount docs not tally with either to percentage excess or less then it will be treated
as percentage excess.

€) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be trcated as to which side the
amount tallies.

f) The contractor will write percentage excess / less up to two decimal points only. If he writes
the percentage excess / less up to three or more decimad points, the two decimal points shall only
be considered without rounding off.

g The tender shall be written legibly and free from crasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out
initiating, dating and rewriting.

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress
specify in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to
a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional ciccumstances with
due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtract from the gross amount of the bill,

25. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and

A
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detaded gpeaifications for Orissa and other relevant specilfications and deawtnps wlich are for vale, Complamt
at a future date that plans aod specifications lave not been seen by the tenderers cannot be entectaned, The
drawang turnished wath the teadee are teatative and snbject to revision or modification as tendered duning the
exceution as per actmal necessity and detad test conducted. But the tendered rates quoted by the tenderer will
hold good in case of such modification of deawangs ducng the tune of execution and shall 10 no way mvaldate
the contract and 1o exter monetaey compensation will be entertained., 'The work shall however be exeeuted as
per fnal approved deawing to be issued by the Fapgmeer-in Chinrge as andd when required.

Livery tenderer is expected before quoting his eates to inspect the site of the proposed work. Tle should also
inspeet the quartdes and approach roads o quarries and satisfy himself about the quality and avadability of
materials, [ every case the materials must comply with the eelevant specifications. Complaints at future dare
that the availability of materials at quirries have been misjudped cannot be entertained,

The otter of tender shall be inclusive ol cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot brdge, pylon base, winch stand and derrick stand ete, as required for the
work.

It must be definitely understood that the Governmert does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.

Amendment to Pam-3.5.5 (v) of OPWD Code Volume-1 by inclusion (Additional performance Security)
Additional Pertormance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall Tave to fuenish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favoue of Duwisional Otficer / Bank Guarntee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter guaranteed by ity local branch at Bhubaneswir
within seven days of issue of Letter of Acceptance (1.oA) by the Divisional Officer (by e-mail) to the
successful bidder othenwise the bid of the successful bidder shall be eancelled and the Earnest Money Deposit
/ Bid Sccudity shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Ottice Memorandum No, 159 did.20.09.2018,

The tender containing extrancous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

In case of any discrepancy in primting or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document  during download of the bid document the
deasion of the officer inviting the bid will be binding on the bidder .

Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations sct forth in the conditions of the contract and such
omissions, deductions, additions oc alternations shall no way invalidate the contract and no extra monetary
compensation, will be entectained.

The authority teserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-ever.

The earest money will be retained and dealt with as per the terms and conditions of the O. . W. D. code.
The bidder / tenderer whose bid has been aceepted will be notified of the awaed by the Engincer-in-charge
prior to expiration of the validity pediod by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engincer-in-charge will pay the contractor in consideration of the exccution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Flereinafter and in the contract called the “Contract
Price”).

The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer,Nuagaon, Sundargarh and in no other
form which including the amount already deposited as bid security (eamest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machinenes from outside the
State if any) and sign the agreement in the PW.D. form No. P1 (Schedule XLV No. 61) foc the fulfillment of
the contract in the office of the Block Development Officer, Sundacparh as directed. The secunty deposit
together with the earnest money and the amount withheld according to the provision of P1 agreement shall
be retained as secunity for the due fulfillment of this contmet and additional pecformance security m
accordance with the provisions of the agreement.

bV
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The agreement will incorporate all agreements between the officer inviting the bid/Engineer-m-Charge and
the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Engincer-in-Charge. Following documents
shall form part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
sccunty.

Standard PW.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forferture of
the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount
of initial security money is deposited. The sccurity will be refunded after One year of completion of the work
and payment of the final bill and will not carry any mterest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202
W.F.D. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Onssa.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VITI-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from nme to
time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investgate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour dircctly under intimation to the local labour office of the Govt. The contractor shzdl not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.
The contractor shall bear cost of vatious incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of matenals, storage, housing
of staff or other purpose of the work. No tenderer will however be lable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary 10 a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

Fees and duties levied by the municipal, canal or water supply authoritics.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including pacaffin and clectric signal where necessary at works and approaches
in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at lus own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preluminacy
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and dlean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The gates to be quoted should be for the finished items of work inclusive of cacriage of all materals
and incidental item of works,

It should be understood clearly that no claim what-so-cver will be entectained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the Fngineer-in-chacge and rate
sertled hefore the extra items of work or extra quantity of any ttems of work is taken up.

2
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41. The tenderer shall have to abide by the C.P.W.D. safcty code rules introduced by the Government of Indmn,
Ministry of work Housing and Supply in (heir standing order No-44150 (Itcl.25. 11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the sct of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents and
office of the under signed during office hours cveryday expect on Sundays and Publc IHolidays nill last date of
sale and receipt of tender papers. Interested bidders may obtain further mformation at the same address. But 1t
must be cleady understood that the tenders must De received in order and nccordmg'to the mstructions.

43. Tenderers are required to go through cach clause of P.W.D. Form P1 carcfully in adldition to the clause

mentioned herein before tendening. - )
44, All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code
and Brdge code section I, 11, 111, 1V and VII & latest design criteria for prestressed concrete bridges
specifically for road and bridges issucd by MORT & H, Govt. of India. )
45. Steel shuttering & centering shall be used which shall be lined with suitable sheetmg and made leak proof and
water tight.
46. The Department will have the rig

can reject partly or fully such structures if fo : n. ) )
47. Concrete should be machine mixed unless othenwise ordered in writing by the Engmec::—m-chargc. The

contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.

48. Cement shall be used by bags and weight of onc bag of cement being taken as fifty (50) Kg- .

49. The contractor should arrange the materials like Stecl, Cement, paint and bitumen etc. of approved qualﬂ): and
specification at his own cost for completion of the work with the time schedule. No cxteasion of time will be
granted on the application of the contractor due to delay in procurement of materials. _ ]

50. The contractor will be responsible for the loss or damage of any departmental materials during transit and mn
the exccution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issuc rates or market rates whichever is higher.

51. If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock 1ssue rate
o macket rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the

proceeds of sale thereof.
52. The selected contractor may take delivery

ht to inspect the scaffolding, centering and shuttering made for the work and

und defective in their opinion.

of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be bome by the Department. The Department s not responsible for considering the theft of materials at site.
It is the contractor’s nsk. Under any such plea if the tenderer stops the work, he shall have to pay the full

penalty as per clause of 2 agreement.

53. The Department will have the right to supply at any time in the interest of work any departmental materials to

be used in the work and the contractor shall use such materials without aay controversy ot dispute on
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or

mtes fixed by the Department or current macket rate whichever is higher.
54. All the materials with all taxes,vats etc are to be supplied by the contractor at his own acrangement to the

work site
55. Though Departmental 1s

must have to arrange by
manufacturer, get it tested in the Departmental Laboratory and approved by
estension of time or escalation of price on such account shall be entertained in future.
For payment of reinforcement, the stecl including plates etc. shall be measured in length of different
56. diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
em. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).
57. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and

D/S.
The contractor should at his own cost acrange necessary tools and plants required for the efficient execution

sue of cement and steel has indicated, it may not be taken as binding. The contractor
themselves cement, steel, bitumen and every sorts of materials from approved
the Department before use. No

58.
of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
,,b‘?y‘\
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39. After completion of the work the contractor shall armange at his own cost all requisite equipments for testing
onc unplugged well and specified span free of cost as directed by the Engincer-in-Charge and bear the entire
cost of the test.

60. Measurement of carth work in road embankment
consolidated including rolling with hand or power road roller and
condition and no extra payment will be made for the jungle clearance
Farth work from cutting will be economically utilised filling,

61. The stack of road metal and gravel will be measured in boxes of 1.5m % 1.5 M x 0.5M which will be taken as
1.5m X 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suilable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

62 The machineries, if available, with the department may be s
enclosed statement subject to the condition that the contractor w
Engineer-in-Charge.

will be done by section measurement after the carth i
sheep foot roller at optimum moisture
for taking carth from the borrow arcas.

upplicd on lire as per charpes noted in the
ill execute in advance an agreement with the

ad roller for unavoidable reasons, no extension of

63. In the event of any delay in the supply of Department ro
time will be granted to the contractor under any circumstances.
64. The tenderer should furnished along with their tender a list of works which are at present in their hand in the

prescribed proforma enclosed herewith.

65. Sinking of wdls shall be measured from
water level whichever is less.

GG. All method of sinking including pneumatic
included in the rate.

G7. Removal of trees, logs of trees
rectification of tilt and shift if any,

68. The depth of foundation indicated on the drawing
light of the nature of strata indicated by boring w
foundation. -

69. When resort has to be made for sinking the wells by air lock
be pre-decided by authority accepting the tender.

70. Construction of coffer dam or island oc the work of open excavation ot

curbs shall be included in the rate of well sinking.
71. For concreting the bottom plugs of well under the method of providing concrete should be cither with tremie

or any other approved method as well be directed by the Engincer-in charge with 10% cxtra cement to be used
for under water concreting without any extra cost to the department.

bottom of well cap up to bottom of cutting edge or 15 cm. above low

sinking by employment of drivers and other equipment shall be

or isolated boulders and desilting of sand or carth from existing well,
etc. shall also be included within the rate of sinking.

are provisional but these may be altered if necessary in the
hich must be taken in advance of actual execution of the

and vacuum chamber method rates there of shall

dressing or labour for laying well

72 No claim will be entertained in respect of difficultics during sand blowing met with during sinking of wells.
73. No part of the bearing for the superstructure shall be alowed to rest on the noses of the picrs.
ded in the concrete of the girders on the caps of the piers /

74. Tor Steel mesh reinforcement shall be provi
abutments immediately in contact with the bearing to ensurc proper distributions of heavy load

75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

76. Inspection by the Director General of Supplics and Disposals of the bearing during manufacture and X-Ray or
Gama Ray cxamination of castings thickness more than 8 inches and load testing of bearing if considered

necessary shall  have to be carried out at the contractor’s cost .The same procedure for testing may have to be

followed for ribbed bearing manufactured by widening,
77.1) It should be clearly understood that the joints of the bars ace to be provided with lapping, welds or bolts nuts

as well be directed by the Enginecr-m-charge.
ij) Concrete test specimens 150mm % 150mm % 150mm in size (whether plain or reinforced concrete) for the

testing shall be taken for cach structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved m testing: The test specimen in cube should be carried out in the
Departmental Control and Rescarch Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bodges code section-11L

78. Test specimens shall be formed carcfully in accordance with the standard method of taking test specimen and
10 plea shall be entertained Tater on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

79. Plain concrete and reinforced conerete specimens will be tested in nearest Government institution who are

conducting lahoratory testing, Cost of testing of all specimens and samples will be bome by the Contractor.
arse apgregate placed in position shall not

ining by injecting cement or grout in co
o™

i) The construction of well stains
BDO, NUAGAON
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80 The thickness of cement concrete in top plugging should be as per Departmental drawing,
81 Tn well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal

direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engincer-in-charge to overcome the adverse cffects of tilts and shifis
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the

Department.
82 Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.
83 IF the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to

be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&I for Roads and Bodges.

&4 No claim for carriage of water what-so-ever will be entertamned.

85 The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chicf
Engineer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engincer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.

86 Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engincer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engincering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Orissa. The Engincer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor .The names of such Engincering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompamed
by an employment Roll of the Engincering persomnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate shect vide Schedule-B.

87. It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

88. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

89. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ rice seferred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to accouant all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
,other duties, lead, lifts, loading and unloading, freight for all materials and ali other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have misjudged as regard avalability of matenals, labour and other

factors.

90 Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross
amount of the bills from the contractor as per Resolution of Govt. of Onssa Labour & Employment
Department.

91 The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.
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Prevailing mte of GS1" on the pross amount of the bill will be deducted from the conteactor’s bill, where
Agreement Value is 0.50 Iakh and above.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documenis in
support of their payment to the concerned authority with their bills, falling which the amount towards royalties
of different materials as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concerned depactment.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contmctors hbour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authoritics of labour
Department,

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Fxecutive Engincer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purcly tentative
and for the genenal guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 01 (Onc) year from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engincer-in-Charge to be amended and made good by the contractor at his own cost unless the Engincer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making pood the works. The contractor s also
tequired to maintain the road for 01 (Onc) year from the date of successful completion of the work.

(i) From the commencement of the works to the completion of the same, they are to be under the contractors

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
tendered necessary to the same by fire or other causes and they hold the Govt. of Orissa hacmless for any
claims for injurics to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemnic, riot or any
other calanity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of televant LS. Code / 1. R. C. code / MORT&H specifications.

Tilts and shifts

1) Maximum permissible shift is 150mm.

11) Maximum permissible tilt is 1 : 8.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen

) incorporated in the work (not being materials supplicd from the E.L.Cs store in accordance with Clause
......... hercof) increases or decreases as a result of increase or decrease in the average wholesale price Index
(all commoditics), and the contractor there upon necessanly and properly pays in respect of that matedals
(ncorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quartedy as the case may be, such an amouat, as shall be cquivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-
Formula to calculate the increase or decrease in the price of matenials.
Vm=0.75 x PmxR x (i-i0)

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the
price of the materials.
R = The value of work done in Rupces during the quarter under consideration.
10 = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R.B.I bulletin from time to time.)
1= The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.

ia
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(ii) Where onginal contract period is one year and above, increases / decreases of cost of Steel , Cement &

Bitumen are to be paid recovered . Payments in case of increase are to be made with prior approval of Govt

when the total claim is more than Rs. 50,000/~ and with prior approval of the EIC / Chief Engincer as the

case may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by concerned Block

Development Officer from the contractor immediately .

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement ~ Average factory price of the three manufacturer of Cement inside the State .

Bitumen - Rates as fixed by Indian Oil Corporation (IOC)

(III)  Where original contract is more than Six Months & below one year |, increases / decreases of cost of Steel
» Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with prior
approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief
Engmneer/Super in Tendetent Engmeer (as the case may be) when the claim is upto Rs. 50,000/- subject to
the fulfillment of the conditions mentioned below :

@O The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those matedals from
the calculated amount of differential cost .

Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

Differential cost will be allowed only to the original agreement period , but not for the extended period even
though it might have been validly extended .

Differential cost will be allowed only after successful / completion of the work as per the approved work
programme .

Stipulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concemed Block Development Officer from the contractor
immediately .

(b) Similadly, if duning the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is

operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Formula to calculate the increase or decrease in the poce of Labour,

VI=075 x PIxR x (i-10)
100 10

g

33 Z2E

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.

I = The mimmum wages for labour prevailed dunng the quarter under consideration.
PL= Percentage of labour component (as per sub-clause).

O Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by
the Government of India and the Contractor there upon necessanly and properly pays, such increased or
deereased price towards Petrol, Oil and Lubricants used on cxecution of the work, then he shall be entitled to
reimburse or liable to refund, quarterdy as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating for the quarter under consideration
and that operated for the quaster in which the tender was opened as per the formula indicated below :

»?4
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075 X KeR( D2 - Dy)
Nl =- X
100 Dy
KI = Increase or decrease in the cost of work during the quarter under consideration due to changes m the
poce of . Q. L.

R = The value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter tn
which the tender was opened.

D:= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
Ko= Percentage of P. O. L. component as per sub-clause.

d The following shall be the percentage of materils, labour and P. O. L. component for rcimburscm_c:m /
refund on vamation in price of matesial, labour and P. O. L. as per sub- dasses (a), (b) and (c) of this Clause

Category of Contractor’ Supply Departmental

Works. % Materials, % Labour % of P.O.L. Supply of materials.

Irnpation works

a) Structural works. 20% 30% 5% 45%

b) Earthwork, Canal 20% 60% 5% 15%
work,

Embankment work etc,.

(R&B) Works

a) Bridge works : 20% 30% 5% 45%

b) Road work 45% 40% 5% 10%

) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

(9] Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / tefund on varation in price of

matenals e{cept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (i1};
labour and P.O. L. as per sub-clauses (a-), (b) and () of this clause shall be applicable in the following
manner.
“In tecm of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement s Iess than one year, no escalation admissible at all, in case of work where the stipulated period of
completion 1s one year and more escalation on account of price variations is admissible only for the remaimng
penod after excluding the first one year period provided that the work has been carsied out by the contractor
m terms of the relevant provisions of the agreement. In the situation, where the perod of completion initmlly
stipulated in the agreement is less than one year and subsequently the completion period has been validly
extended on the ground that the delay in completion of the work is not attributable to the contmctor and in
the result the total period including the extended penod stands at one year or more, escalation is admuissible
only the balance portion of work executed beyond one year.

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow mspection of the same by a duly authorised representatives of Govt. and further, shall at the request of
the Engineer-in-Charge fumish, venfied in such a maoner as the Engineer-
document kept and such other information as the Engineer-
within a reasonable time of his becoming aware of any alteratio
and/ or price of P.O.L. mve notice thereof to the Engneer-
to this condition together with an information relating theret

n-Charge may rtequice any
n-Charge may requite . The conteactor shall
ain the price of such material, wages of labour
n-Charge stating that the same is given pursuant
0 which he may be in a position to supply.

102 For diversion road the contractor will have to make his own area

ngement to make the same in private land if
necessary for which agreement of such land by

the side of C.D. works and the rental charges for such private

K 4
f'},
CONTRACTOR BDOTNUAGAON

C} Scanned with OKEN Scanner



Page |16
land shall be bome by the contractor including the proper maintenance with lighting arrangements during the
night time and signaling during day time and barricading cte. till the C.D. works are opencd to the traffic. No
extra rate will be pad to the contractor for the above rental charges ete. His rates in the tender for other items
shall include this arrangement, rental charpes for the land and maintenance, lighting and removal of such
temporary road erust from the private land to bring the land to its original condition etc. complete.

103. The contractor has to armnge the land required for borrowing carth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertamned on this ground. The rates quoted by the contractor should be inclusive of all such charges.

104 Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are 1o be entered in this book by the .Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the
Engincer-in-charge every month.

105. The tenderer should conduct three bores at cach pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with 1.R.C. code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any
extra cost to the Department.

106.  The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

107 The contractor shzdl have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per cdlause 11 of the P-1 Contract.

108.  Over and above these conditions, the teams and conditions and rules and regulations and specifications as laid
down in Orissa Detaled Standard Specification, Qrissa P.W.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractor.

109.  No part of the contract shall be sublet without written permission of the concerned Exccutive Engincer or
transfer be made by power of Attomey authorising others to receive payment on the contractor’s behalf.

110.  The contractor should attach the certificate in token of payment deposit with the registration anthority as per
recent circular of the Government relating to his registration.

111, Any damages caused by natural calamitics should be donc by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the tepair done by the
contractor.

112, The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Armangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor.

113.  The mte for cach wotk of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this.

114.  The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

115.  The contractor shall make requisition of caim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages senally numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered tegularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the daim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there are no cdaims to record, a certificate to that effect should be furmished by the
contractor i the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The clamm book must be submitted by the contractor regulardy
by 10" and 16™ days of each month for orders of the Engineer-in-Charge or competent authonty. Claims not
made in this manner or the claim book not maintained from the commencement of the work are lable to be
summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor

to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
whichever is ealier for record.

116, Number of tests as specified in LR.C./ MORT&H / 1.S.I specification required for the construction of roads
/bridges / buildings or any other strictural works wil! be conducted in any Govt. Test House / Departmental
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as 10 be decided by the ngineer-in charpe. Testng, charges
mcluding, expenditre for collection / tmnsportalion of samplen fapecimens cte. will be horne by the
contractor. The colleetion of samples and eating, are 10 he conducted for both prior o execution and during
execution as may be directed by the Engincer: in-charpe and on both the accounts the cost shall be borne by

lahoratories/repuied material testing laboratory

the contractor.
117, Besides, the firm / contractor shall install full-Nedped field labortory at wark site for conducting required
tests as pee IRC / MORT & 11/ 18] requirements at his own cost for providing sufficient opportumity for

checking, from time (o time.
An Enpineermp, personnel of the exceuting agency should he present at waork site at the
ingincer and above.

of high level inspecting officers in the etk of Chiefl T
Alter completion of the road in all respects the road furniture’s should be affixed by the executing

agency indicating locations like school, hospital, No-hormn ctc.

118, Condition for issuc of plant & machinery o contracior on hire :
contractor only if it is desimble in the mterest of Govi. works and if these can be
inconvenience to the Department. The Sanction of the Superintending Iinpincer shall he necessary in cach
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay i supply by the Department,

An agreement shall be entered in o by the contractor 10 the effect that these  hire charges are
recoverable from the bills of the contrctor regularly and the final payment for the work including rcfund of
security deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charpes due from the contractor atany contract at any

time shall be recovered from his next subsequent bill.
All transit and incidental chagpes in connection with the ¢

from workshop shed/ deposit return there to, will be borne by the contraclor.
"The hire charpe shall be recovered at the prescribed rates from and inclusive of the date, the plant and

machinery is made over up to and inclusive of the date of its retum, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writing to the [ingincer —in-charge when any plant or machinery

titme of visit

- Tools & plants will be issued to the
apared without

lespatch of tools and plants and machineries

goes out of order requiring major repairs.
The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery

requiring similar preparation the working hour will include the time required to make up the boiler

temperature and bring plant to the operting conditions before the actual start of work.
The machine will work in shifts of 8 hours cach. Extra charges towards overtime wages of any of the

operating and puaintenance staff will be leviable. These charges will be fixed by the Engincer-in-charge from
time of time. Tn no casc the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engincer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
mmintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of cquipments, the contractor shall arrange to get the hopper
cleancd and the drums ctc. washed at the close of wotk cach day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arrangement of labour and material etc. on his part. The same will be returned only when they do not
requite or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed.
The tools and plants shall while in transit and in the

responsibility for damages and / or loss except fair wear and tear.
in-charge shall be made good by the contractor. In the event of a d
the value of article lost, the decision of superintending Engeer shall be final. The contractor shall on or
Defore the supply of plant and machinery sign an agrcement in indemnifying the Govt. against loss or damage
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
ctc. ansing from any cause what-so-cver. The contractor shall provide full time

custody of contractor be at his sole risk and
The damage or loss as assessed by Engineer-
isagreement as to the extent of damage or

or damages to property
choukidar for guarding the plant and machinery at site.

IF the articles are not returned within the date originally specified or extended by the Engineer-in-
charge, in addition to the normal hire charge, a surcharge cqual to 10% of the hire charges will be levied for
the period that the machinery is not returned. Such period will be treated as working time. In the event of the
non-retucn of the machinery, the full value of the articles at the current market price will be recovered from

A
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s oc any bills that may become due in respect of his other work under the state
perintending Engineer shall be final in case of dispute.
hall, before taking the possession of the machmery, enter in

the contmctor’s outstanding b
public works Department. The decision of the su
FORM OF AGREEMENT — The contractor £
to an agreement with the Engincer-in-charge or his nominces in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised agent

daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engincer-in-chacge shall be final and binding on him. Hire charges will be calculated according

to the catrics in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.
Two Thousand

This agreement made the

between (here-in-after referred to as “the hirer” which expression

shall unless excluded by or repugnant to the context include his heirs, exceutors, administrators and assigns) of
the one part and the Govt. of Orissa (here in afier referred to as the Governor which expression shall unless
excluded by or repugnant to the context include his successors m office as assigns) of the other part.

Where as the hirer desitous of hiring the tools and plants of the P. W. Department of the Orissa
Govt. and more particularly specificd in the schedule here under between here in after referred to as “the tools

and plants”.
And where as Government has agree
conditions here in after mentioned.

Now it is here by and betwcen the partics here to as follows :-
(a) In consideration of agrecement that hire charges be recovered from their bill for work executed on which this

machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees 10 let the hirer tools and plants for the pedod to be
computed from the date of delivery of the tools and plant to the hirer at the PW. Department workshop at

d to let in hire the tools and plants to the hirer on the terms and

Sundargarh.
(b) The rate of higher charges will be as mentioned in the schedule attached.

(¢) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part
without the previous written approval of the Engincer-in-charge

(d) On the expiry of the period of the hire, the hirer shall retumn the tools and plants to the Public Works
Department. & workshop / storc at Sundargarh in the same good condition in which they were received by

him .

(¢) In the event of the tools and plants not bein
shall without prejudice and any other liability
specified for the working period and an increase of ten percent.

(f The tools and plants shall be open for inspection at all times to the officers of the Govemnment.

(2 The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engincer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engiaees, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to tume.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule

- will be levied except in case of major repairs.

() Normally the tools and plants will be supplied with operating staff.

() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.

y causes what-so-ever during the period of the machinery is in his charge.

e use or operation of the tools and plants for the

there-of

g returned on the expiry of the above-mentioned period, the hirer
pay to the Government on account equivalent to the rate of hire

arising due to an
(k) All municipal or other dues and taxes payable on account of th
pediod of hire shall be defrayed by the hirer.
0 The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
in-charge .In the event of any loss or damage not being made good by the hirer to the

determined by the Engineer-n
satisfaction of the said Engineer-in-charge the officc shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall

be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
hire charges.
y terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to

(m) On the breach of an
demand the retumn of tools and plants and the hirer shall retum the tools and plants within 72 hours from the date

of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be

W e
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liable to pay such penalty as may be imposed by the Engincer-in-champe for the period the tools and plant arc
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(m) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be
final.
(0) This agreement shall be operated by the Engincer-in-charge on behalf of the Government and the term Engincer-
in-charge shall include all officers duly authorised by him to excrcise powers on his behal £
THE SCHEDULE

Serial No, Description and Name of the No. Amount of hire per hour . Remarks.
articles .

In witness wheree of the hirer and the Engincer-in-Chacge has for and on behalf of the Governor of
the State have set their respective hand, the day and the year here in above written.
Stgned by :

1. 2,
Sipued sealed and delivered in the presence of
1. 2

9. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the pedod of execution.
120 Tven qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
(1) Making a false statement or declaration.
(b) Past record of poor performance.
() Past record of abandoning the work halfway/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.
(¢) Past history of litipation.

121. The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.
122, In case the 1% lowest teaderer or even the next lowest tenderers withdraw in sedes one by one, thereby

facilitating a particular tender for award, then they shall be penalized with adequate dismcentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

123.  ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1 Progress of work and Re-scheduling programme.

2.L1.  The B.D.O / Engincer- in- Charge shall issuc the letter of acceprance to the successful contractor. The issue
of the Jetter of aceeptance shall be treated as dosure of the Bid process and commencement of the contract.

21.2. Within 15 days of issuc of the letter of acceptance, the contractor shall submit to the Engincer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general metheds, arrangements, and
timing for all the activitics in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has clapsed, /2 of the whole of the work before ' of the whole time allowed under the contract has
clapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
clapsed.

2.1.4  If at any time it should appear to the Engincer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the
Engincer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

2.1.5  Anupdate of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the activities.

Gk
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2.1.6  The Engincer-in-Charpe’s approval of the Programme shall not alter the Contractor’s obligations. “The
Contractor may revise the Programme and submit it to the Engincer-in-Charpe again at any time. A revised
Programme is to show the effect of Variations and Compensation livents.

2.2. Extension of the Completion Date.
221, The time allowed for execution of the works as specified in the Contract data shall be the essence of the

Contract. The exccution of the works shall commence from the 15th day or such time period as mentioned m
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work
or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any ulh.cr right or
remedy available in law, be at liberty to forfeit the earnest money & performance guarantce / Sccurity deposit
absolutely. )
As soon as possible after the Agreement is exccuted the Contractor shall submit the Time & I’m;;'_css Chart
for cach milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works, It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be amcndcc_l as
nccessary by agreement between the Engincer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to cnsure pood progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

223, 1In case of delay occurred duc to any of the reasons mentioned below, the Contractor shall immediatcly give
notice thereof in writing to the Engincer-in-Charge but shall nevertheless usc constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

1) Force majeure, or

i) Abnormally bad weather, or

11) Scrious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engincer-in-Charge in exccuting work
not forming part of the Contract.

vi) In casc a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or

vi) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is

beyond the Contractors control.

1
o
]

2.24. Request for reschedule and extension of time, to be cligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

2.2.5. Inany such case a fair and reasonable extension of time for completion of work may be given. Such extension

shall be communicated to the Contractor by the Engincer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engincer-in-Charge and this shall be binding on the contractor.

2.3. Compensation for Delay.

2.3.1.  1f the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amoumt of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item o group of items of
work for which a separate period of completion is originally given,

Qpﬂ’% A
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The amount of compensation may be adjusted or set-off apainst any sum payable to the Comtractor under this
or any other contract with the Government. In case, the contractor docs not achieve a particulae mulestene
nu‘mi’mwd in contract data, or the rescheduled mulestone(s) in terms of Clause 2.5, the Amaunt shawn apainag
that milestone shall be withheld, to be adpusted apainst the compensation levied at the final prant of extensn
of time. \Vilhlmhling of this amount on failure to achieve a rm.lr.\‘hmc, shall be automane without any notice o
the contmctor. However, if the contmctor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails 10 make up for the delay in
subsequent milestone(s), amount mentioned against each m:ksmne misscd subsequently also shall be withheld,
However, no interest whatsoever shall be payable on such withheld amount.
24. Management Mectings.

241, Either the Engincer or the Contractor may require the other to attend a management mcctlinp,. The business of

a management meetings shall be to review the plans for remaining work and to deal with matters rased in

accordance with the carly warning procedure. ' ] . .

The Engineer shall record the business of management mcctings‘and 15 to pm.wdc copies of his record to

those attending the meeting and to the Employer. The responsibility of the parties for actons to be taken to

be decided by the Engincer either at the management meeting or after the management meceting and stated in

writing to all who attended the meeting,

Clause-2 (b) of Percentage Rate Pl Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): <T'o rescind the contract (of which rescission

notee in writing to the contractor under the hand of the authority shall be conclusive evidence), _20"»21 of the

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made to Appendix XXXIV to OPWD Code Vol-II on mles for black listing of Contractors vide

Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering
process.

b) Involvement it any sort of tender fixing,

) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

&) Persistent and intemational violation of mmportant conditions of contract.

€} Security consideration of the State i.c. any action that jeopardizes the secunity of State,

f)  Submission of falsc / fabricated / forged documents for consideration of a tender,

o
-
i~

124,

1% Labour cess will be deducted from the gross amount of the Contractor Bills.

125, ELIGIBILITY CRITERIA: To be cligible for qualification, applicants shall furnish the followings,

2. Requircd E.M.D as per the clause No., 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Nuagaon, Sundargarh before opening of the Bid for verification purpose, as per
Clause No.7,

¢. Information regarding cusrent litigation, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “E”(original affidavit for each work scparately) and affidavit to that
effect including authentication of tender documents and Bank guaraatee in schedule “F”(original
affidavit for each work separately).

d. Submission of Original Bid Security and tender Paper cost as prescribed in the relevant clause of DTCN
i.c, before the stipulated date & time for opening of the bid,

e. Those Engineer Contractor are desice of availing benefit as allowed to SC/ST Contractor is necessary to
record the category to which they belong in the Registration Certificate (R.C). otherwise their tender
Paper treated as normal tender.

L. The Contractors should submit the Schedule-C as per clause no.09,

Total: - 125 (One hundred Twenty-Five) Clauses only,
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AFFIDAVIT

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I\We* am/are* aware that, if the facts subsequently proved to be false, my/our”
contract will be rescinded with forfeiture of E.M.D and security deposit and 1\Ve”
shall be liable to make good the loss or damage resulting from such cancellation.
I/AVe also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

W
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SCHEDULE -C
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
First party | Sri/ Smit ......ccooviveiiniecceee, Aged .......ees Years, S/O.......covunnenn. At/Po/Dist -
........................ (hereinafter called the First Part)
AND
Second party | Sri/Smt ......o.ovoeviveeeiieeiiins Aged ............. Years, S/O.....cccovueenenns At/Po/Dist -

AND WHEREAS the First Party of 1* part is the managing partner of ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for

the tender work “...... e e e e ianeiaaaeanenn .

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of

Engineer-in-Charge.
3. That, the First Party shall receive payment, signing the bill the document for the concerned work.
4. That, the Second Party shall abide the rules, regulation and specification of E.l. works of above

said matter.
In Witness where of Both the Party have signed in presence of

WITNESS

/ng’%so e
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AFFIDAVIT
SCHEDULE-"E"”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

1 a)
b)
2 a)
3 a)
b)
Note:

ABANDONMENT OF WORK BY THE TENDERER

Is the tenderer cumrently involved Yes / No
in any litigation relating to the

works.,

If yes: give details:

Has the tenderer or any of its Yes / No

constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

Has the tenderer or any of its Yes / No
constituent partners failed to

perform on any contract work in

India during the last 5 years.

If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the Contractor.

W g.'zf\
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SCHEDULE —"F”

AFFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required attachments for
the Tender work .....................cccccoceeceeeeeeneen......SUbmitted to the Block Development
Officer, Nuagaon, Sundargarh are true and correct.
2. The undersigned also hereby certifies that neither our firm M/s nor any

of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested
and agree to fumish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder )
Date :

Total :- + DTCN 25 (Twenty Five ) Pages only + B.0.Q. to Pages Only.
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