GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, KOIRA, DIST- SUNDARGARH

TENDER CALL NOTICE NO. 07 OF 2023-24
Letter No. — £4 ? Date: 07.03.2024

The Block Development Officer, Koira, Sundargarh on behalf of Governor of Odisha invites in “OF
MODE Percentage Rate bids” in sealed cover for the following wor
mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
contractors of equivalent Grades/Class Registered with Central Government/ MES/ Rail
government having validity of Civil License for execution of Building Works (incl
registration from the appropriate authority shall be enclosed along with the Bid. T
state P.W.D. (R&B)/ Water Resources/Rural Works/M.I./C.P.W.D. f
up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submi

the following work.

Pagel

e-mail- ori-koira@nic.in

uding El

FLINE

k from the class of eligible contractors as
License and

ways and other state

& PH). The proof of
he eligible contractors of the
or the following work eventually to be drawn

t bids for

1. Date and time for download Tender Paper: From Dt. 07.03.2024 to 13.03.2024.

Amount put to | Cost of Tender Bid ; f
:ll{; Name of the Work Tender in B. paper (Non- | security CZ:IOIedt?c:n c:rl'::;;or
(Excluding GST) refundable)in@.| (1%) P
1 2 3 4 5 6 7z
. Confst!'uction Of Model Anganwadi Center at I —_— Six(06) ‘C& B
Jaldihi, Dengula GP 2532362/- ! Months Class
2 Construction Of Model Anganwadi Center at | 2550836/- 6000/- 25508/- | Six(06) ‘C& B
Tensa 1, Tensa GP Months Class
3 Construction Of Model Anganwadi Center at | 2341408/- 6000/- 23414/- | Six(06) ‘C'& ‘B’
Bendriloda , Chordhara GP Months Class
4 Construction Of Model Anganwadi Center at | 2341408/- 6000/- 23414/- | Six(06) ‘C& ‘B’
Nuatantra , Chordhara GP Months Class
5 Construction Of Model Anganwadi Center at 2269617/- 6000/- 22696/- . L T
Manchabeda , Jamudihi GP SIR[OS) C&'s
' Months Class
6 Construction of Model Angawadi Center 2303068/- 6000/- 23031/- | Six(06) C" & “B”
at Purnapani, Soyamba GP months Class

The Bid documents and detailed terms and conditions can be downloaded from the District website

www.sundergarh.nic.in.

2. Last Date of Receipt of Tender Paper: Dt. 14.03.2024 (4.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 14.03.2024 (4.30.00 P.M.)

CONTRACTOR




Terms and conditions:-
1.

Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (N

Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer ioira g:

any working day from 07/032024 to 13/03/2024 for the above work along with the DTCN. '

Sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh

(www.sundergarh.nic.in) from dated 07/03/2024 to .to 13/03/2024

- Date of receipt and mode of submission of tender
Registered Post / Speed Post only,

papers:- The bid documents shall be received through

: and in no any other means, which must reach to the office of the B.D.O.,
Koira, At./P.0. Koira, Pin-770048, Dist- Sundargarh (Odisha) by 04.00 PM on dated 14/03/2024

. Last Date of receipt of Tender Pa

| per: - The last date of receipt of tender paper is 14/03/2024 (upto 04.00
|l P.M.). The undersigned will not be

responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the name of work on the cover.

Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
, 14.03.2024 at 4.30 P.M. in the presence of the tenderers or their authorized representatives in the office of
' the undersigned.

Earnest money deposit: - The E.M.D. is to be deposited in shape of N.5.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
Officer, Koira from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra.

7. Documents to be attached: - The following document (for each work separately) should be furnished with the
tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favour of the Block Development Officer, Koira.
2. Self attested copy of Contractor Registration Certificate
3. Self attested copy of PAN Card, GST Registration certificate & all relevant documents regarding tender.
8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without submitting any
‘ affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an

undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and the original affidavit of M.0.U. should be

‘ attached with the tender as per the proforma at Schedule- C (Each work separately)which shall form a part of

1 tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need

l to be furnished during verification. The above M.0.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the Sl:ICCESSfU| bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish.
ks

Range of Difference between the estimated | Additional Performance §ecurity to be de

—_—
| posited by the |
SINo |  ost put to tender and Bid Amount _successful Bidder |
L_ o e - - No Additional Performance Security )
- F;;r;l_s?(’_z;;‘d above and below 10% 50 % (Difference t;egygqen_ggtirﬁ

S—
ated cost put to tender |

‘ CONTRACTOR
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3 E and Bid Amount)
r :
L om 10 % and above 150% (Difference between estimated cost put to tender
and Bid Amount)

NS.C/ P ' i

Guarar/wtezsitn Of:f\:f)irsg\;lg?ocafn; Account / Post_ Office .Time Deposit Account / Kisan Vikas Patra / Bank

counter : evelopment Officer, Koira from any Nationalized Scheduled Bank in India
guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01 02.2023

of Works Department. o

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority.

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.O., Koira, the lowest-1 tender may/
may not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and oPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T.shall be paid extra as applicable.

19. The undersigned reserves the right either to reje
assigning the reason thereof.

ct any or all tenders or cancel the entire process without

Block D%{%\nt/m‘ficer
ira
Memo No. £ 70 //Date. 07.03.2024

Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
sundargarh/ CEO , DMF, sundargarh/ Sub-Collector, Boina/ Superintending Engineer, PWD/ RD/ MI/ PA ITDA,

Bonai for information and necessary action.

Memo No. &//  //Date. 07.03.2024
Copy forwarded to panchayat Samiti Notice Board, Koira/ Tehsildar, Koira / all Sarpanches of Koira Block

for wide circulation of advertisement.
Block D pment Officer
ira

Memo No. 672 //Date. 07.03.2024
Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the

sundargarh district website: www.sundergarh.nic.in by for wide publication and timely response by the intending

Contractors.
Block De%%(fﬁcer
ra
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Pa%e W

Memo No. §73 //Date. 07.03.2024
Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DIBPRO, Rourkea for king

information and necessary action.

elopment Officer
Koira

CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

Bloc

S i Reference
No. Particulars furnished to Page no.
Yes I No

01 Cost of tender paper l ] J
0y | EM.Damount ’ a I J
03 Copy of Contractor Registration Certificate & GST

Registration Certificate (Self attested in all pages)
04 Copy of PAN Card (Self attested) ‘ I l )
05 No Relationship Certificate in Schedule - A (original

affidavit for each work separately)

Schedule - C with electrical license (original
06 affidavit for each work separately & Self attested in

all pages)

Schedule - E (original affidavit for each work

se tel
07 parately)

Schedule - F (original affidavit for each work
08 | separately)
(A)

Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original

affidavit for each work separately)

Signed DTCN & BOQ (Signature of the Bidders in all [
09 Pages of the DTCN & BOQ)

l!lgﬁ%’()llb\
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L. The Block Develoy ETAILED TENDER CALL NOTICE

ment Officer, Koir:
sealed tender on behalf of Gove

(R&B) / Water Resource / Rur

be drawn up in the P

i, Sf““li”ﬁilfll invites percentage Rate basis for the following work in
rmment of Odisha from registered and eligible contractor of the State PWD
; al Work / Minor irrigation / C.P.W.D. for the following works eventually to
I forms in conformity with the details Tender Call Notice.

2 The Te ;
: nder e s is svailable oot i
ito7 o8 20-. Al notice is available from official website of Sundargarh District (Sundergarh.nic.in) from
I"R — 2‘4 to 13.03.2024. The last date and time of submission of bid as per contract data. Last date
; :-1 u.{\md of tender documents is up to 04.00 PM dated 14.03.2024.

- e bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Koira at 04.30 P.M. on dated. 14.03.03.2024 in the presence of the bidders authorized representatives
who wish to attend.

4. The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Koira.

5. The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt
along with bid.

6. The bid must contain EMD,

1. The Bid must contain Registration Certificate, PAN Card (Self attested for each work separarely).

8. The Bid must contain GST Certificate (Self attested for each work separately).

9. All relevant documents regarding tender must be signed by the renderer.

10. The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.

11. Deleted.

12. Deleted.

13. The work is to be completed in all respects within the period mentioned against each work. Tenderers whose
tender is accepted must submit a work programme at the time of execution of Agreement.

14 All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

15, An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
render documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
information in Schedule - E and required affidavit in Schedule — F, the bid document will be summarily
rejected.

16. No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the tortal security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A, in shape of affidavir.

17.

(1) kach tenderer 1s to submit along with tender a note regarding his experience (in any) on constructon of
Road/Bridge/Building Works.
a) Name of the Road/Bridge/ Building:-
b) Estimated Cost:-
¢) Total Length/ Total Plinth area:-
d) Major Item of works/Type of Bridge/ Building:-
¢) Quanuty of 1tems 1) as per Agreement:-
1) as per execution:-
f) Date of Commencement:
) Supulated date of € ~omplenon:
h) Actual date of completon:
u)  Other detals if any.

CONTRACTOR BE‘Q OIRA



18.

19.

20.

)
12

24,

25.

Pagg 1 &

ui) The prospective applicant in its name may furnish list of works executed (if any) in Schedule. 1y,

sarTlsfa'cForily completed and list of works in progress (if any) in Schedule-D2.
If an individual makes the application, the individu.:ll should sign above his full type written name and curren,
address.
If the ﬂpphtﬂtl_nn is made by proprictary firm, it shall be signed by
name and l‘ht‘ Iful] name of his firm with its current address.
If the “PPI‘CIF‘UOH is made by a firm in partnership, it shall be signe
full fype wiitien names and current address, or alternatively by a partner holding powe
firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy
of the partnership deed and current address of all partners of the firm shall also accompany the application.
If th? application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the npp];cmiun in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid. '
The tender should be strictly in accordance with the provisions as mentioned in the
change in the wordings will not be accepted.
No tenderer will be permitted to furnish their tende
be submitted in English. The applicants name should appe
signature or the signature of his authorised representative at the bottom of each page.
Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-20006).
In case of percentage rate tender
(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.
(ii) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate scaled envelope shall be opened, declared and recoded first. The rebate so
offered shall be considered after opening of all packages called in the same tender Notice. The
contractors who wish to tender for two or more works shall submit separate tender for each.
(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there is no discrepancy.
a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as correct.
b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.
¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.
d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be treated

as percentage excess.
e¢) The percentage quothJ .
corresponding amount if tallie

the proprictor above his full type written

d by all the partners of the firm above their
r of attorney for the

tender schedule. Any

r in their own manuscript papers. All information’s should
ar on each page of the application along with his

in the tender without mentioning excess / less supported with
d with the percentage then it will be treated as to which side the

amount tallies.
f) The contractor will write percentage excess

the percentage €xcess / less up to three or more

be considered without rounding off.
g) The tender <hall be written legibly and free from erasures, over writings or corrections of figures.

Corrections, over writings & interpolations where unavoidable should be made by making out

initiating, dating and rewriting.
iv) In the contract P1 time is the essence. The

specify in the contract. ‘.
(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items  subject to a

maximum of 5% over the estimated cost. If it exceeds the imit stated above prior approval of competent

authority is mandatory before making any payment. .
(vi) The period of completion 15 fixed and cannot be altered except in case of exceptional circumstances with

due approval of next higher authority. - o |
(vii)Bills for percentage rate tenders shall be prepared at the estimated rates for lnndlv:d.ual ttems only and the

percentage €Xcess Of Jess shall be added or Isubtracl.frum the gross amount of .tlw bill,

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all

the documents which will form a part of the agreement to be entered in to by the accepted tenderer and

/ less up to two decimal points only. If he writes
decimal points, the two decimal points shall only

contractor is required to maintain a certain rate of  progress

BDOVKOIRA

CONTRACTOR




detailed spe Page |7
specthications and drawings which are for sale. Complaint
awve not llwvn seen by the tenderers cannot be entertained. The
execution as per actual necessity and detnil 1 ' "].”“ subject to revision or modification as tendered during the
hold good n case of such '““lh.l‘l.l."m“n "_ l--“l" onducted. But (he It'jlclt-rt'tl rates quoted by the tenderer will
the contract and no extra m',,“.l_”Z‘, . ! t l'l"“ml"-" during the time of execution and shall in no way invalidate
per final approved drawmp 1o lwl “ “.’;l;l“”-"elllflﬂ'u will be t'lllll'rhllllt'll The work shall however be executed as

206, Fvery tenderer is l'-\l‘ll'(‘ll‘ii bef ”‘ll“’“ltt  the Engincee-in-Charge iy "ml_ when required.
inspect the quaries and appr ‘. -(l ‘|““'"TM his rates to inspect {_lu' site of the proposed work, He should also
Approach roads 1o quarries and satisfy himself about the quality and availability of

g tiltunlmns tor Orissa and other relevant
at g ure date th; :
re date thar plans and specilications

drawing furnished wi
ng furnished with the tender are tentatiy

::::‘:I::lhnh,: ;‘\Ilr‘ t.;?wl'h.l: I""j"“l'l:ﬂﬁ must comply with .1|u- relevant :\‘I'i(‘('.lrl(ﬂﬁnlll‘.‘i, Complaints at future date

. , ¢ avatability of materials at quarries have been misjudped cannot be entertained.

- Phe offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair
weather road, service road, ool bridge, pylon base, winch stand and derrick stand etc. as rl';|llll‘t‘(l for the
waork, '

28, ltmust be definitely understood that the Government does not accept any responsibility for the correctness

- and completeness of the trial borings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Securily)

Addwonal Performance Security shall be obtained from the bidder when the bid amount is less than the

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates

than the esumated cost put to tender shall have to furnish the exact amount of differential cost re. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term

Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional ¢ Mfficer

from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar

within seven days of ssue of Letter of Acceptance (LoA) by the Divisional Officer (by c-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Farnest Money Deposit

/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per

Waorks Department Office Memorandum No. 14459 dtd.20.09.2018.

30, The tender containing extrancous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

31 In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .

32 Schedule of quantities accompanied in shall be definitely understood that the Government does not accept

any responsibility for the correctness or completeness of this schedule and that this schedule 1s liable for

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

33 The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-ever.

34, The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.

35. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge

prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engincer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price™).

The notification of award will constitute the formation of the contract, subject only to the Furnishing
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer,Nuagaon, Sundargarh and in no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the
State if any) and sign the agreement in the PW.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of
the contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit
tagether with the earnest money and the amount withheld according to the provision of Pl agreement shall
be retmned as secunty for the due fulfillment of this contract and additional performance security in
accordance wath the provisions of the agreement. :

CONTRACTOR BDOAKOIRA




36.

37.

38.

39.

400
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[h:SZEZZ‘:‘:ETL;:E:“f‘?l‘rf)rallc all ngrccmu‘ms bmwuc!x_ llnf officer inviting the .bid/Engineer—in—Charge and
et bidd[.r. : ']ilr in 5 days following the nqllilcqlmn of nwnrfl alm?g w:]th the Letter pf;\cccptance,
) Vil sign - the agreement and deliver it to the Engineer-in-Charge. Following documents
sl:nall form part of the agreement.
The notice m\'iFing bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
cnrrcta'r[:nmicncc |cmling thereto & required amount of performance security including additional performance
security.
5‘lﬂtldnrd PW.D. Form P-1 with latest amendments.
f'mlur? to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
th_‘"l?'ld Security (carnest money) .No contract (tender) shall be finally accepted until the required amount
ot initial security money is deposited. The security will be refunded after One year of completion of the work
and payment of the final bill and will not carry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202
W -!‘.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.
The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIIT of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from ume to
time.
In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investgate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.
Rent, rovaltes and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to

the satisfaction of the local health authorities.
Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the

work. N

Fees and duties levied by the municipal, canal or water supply nuth[.)rm.es.

Suitable equipments and wearing apparatus for the labour engagfsd in risky operations.

Suitable fencing barriers, signals including paraffin anq electric signal where necessary at works and approaches

in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major

precaution also become payable due to operation ol the workmen compensation act.

The contractor has to arrange adequate highung arrangement for the \vorli where ever necessary at his own

Afier the work is finalised, all surplus materials should be removed from the site of work. Preliminary

work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and

premuses left neat and clean, this should be inclusive of the rates. |

No payment will be made for bench marks, level pillars profiles and benching and lt‘\'t‘lillg the ground where

rcqujrt:d The rates to be quoted should be for the finished items of work inclusive of carriage of all materials

and incidental item of works. , er will be ¢ :

It should be understood clearly that no claim what-so-ever will be entertained to extra tems of works quanuty
. 1 besides esumate amount unless wntten order 13 obtammed from the Engineer-in-ch

: [ work or extra quantity of any ttems of work 1s taken up.

cosl

of any iter arge and rate

settled before the extra 1Hems o
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Ministry of work Housin oa:zlge ) lhe ('"I_,“'D' safety code rules introduced by the Government r;%lndm

Bid documents consi\ﬂufg f UIPPI)' in their standing order No-44150 dtd.25.11.57 '
S S (8} ans, s ) o

conditons of contract and (,claernecc“E:'ﬁc’""’“‘- the schedule of quantties and the set of terms and

office of the und documents can be seen in all the offices 1ssuing the documents and
nder signed duning office hours everyday expect on Sundays and Public ”fﬁldays ull lz«.:ndmc I:;f

sale and receipt of t

st be Clcar{:- und:::;:)g?l’]::slﬂhl:::;:tcd bidders may obtain further information at the same address. But it
Tenderers: are cequired 1o go through (:th::: :)C rc;:c[l)\'\iqlm order and according 1o the instructons.
Tﬁnu?"ﬂcd herein before tendering, anc:of BACED, Foem ¥ acelily i nciiidon: fr e Gies
;ll‘ldmé:?;:csofjim:;;::n?m;; \;‘;}rk Sl:IULI!(j cavmfon-n to Onssa Detailed Standard speaficauons, IRC f.'udc
specifically for road and bes , I, III, TV and \']I & latest design cntena for prestressed concrete bridges
Sl ok ke nd bridges 1ssued by MORT & H, Govt. of India.

\\'ﬂlEr‘Light g & centering shall be used which shall be lined with suitable sheeting and made leak proof and
The D_CP?-ﬂmml will have the night to inspect the scaffolding, centenng and shuttering made for the work and
i partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg
The _contractor should arrange the matenals like Steel, Cement, paint and bitumen etc. of apprm'ed quabity and
specification at his own cost for completion of the work with the time schedule. No extension of ume will be
granted on the application of the contractor due to delay in procurement of matenals.

The contractor will be responsible for the loss or damage of any departmental matenals duning transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with 2 view to dispose
of the same dishonesty, he shall be in additon to any other liability civil or criminal anising out of his contract
be liable to pay a penalty equivalent to five times of the price of the matenials according 1o the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any ume thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work 1ssued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of matenals at site.
It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental matenals to
be used in the work and the contractor shall use such materials without any controversy or dispute on

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

All the matenials with all taxes,vats etc are to be supphed by the contractor at his own arrangement to the
work site o . _

Though Dcpamnenu] issue of cement and steel has mdlcated‘ it may not be taken as binding. :ﬂu- contracior
must have to arrange by themselves cement, steel, bitumen and every sorts of matenals from approved
manufacturer, get it tested 1 the Departmental Laboratory and apprm-.ed by t}_u- Department before use. No
extension of ume or escalauon of price on such account shall be entertained in furure.

For payment of reinforcement, the steel including plates etc. shall be measured in length of different

dlz:m-t.t:r. size and m.ﬁc;mm as acrually used (including hooks and cranks) in the work correct 10 an inch of
om. And their weight calculated as per secuonal weight prescnbed by the Indun Standard Speaification or as

directed by the [W“f-m-(jhargc (Wastage of bars and unnecessary lapping will not be considered for

measurement and payment).

The tentauve abignment of the propmcd bndge has been shown in the enclosed drawing. However, the

department has got the nghis 10 shuft the actual bndge posison within a reasonable range in both U /s and

'll:;:?cmmctm should at his own COSt ATTANge NECEssary tools and plam-._ required for the efficent execunon

of work and the rates quoted should be mnclusive of the running charges of each plant and cost of conveyance.

CONTRACTOR B \OIRA
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:?,’,:.[ .r,,',r:;::l’I:‘.:I'“::,,,‘l;l flnl- W‘!I.l‘ll |!1r contrnctor shall areange st his own cont all requisite equipments for testing
PR e specified span free of cont s directed by the Engmeer i Charge and bear the ennre
cont of the test ' '
Measurement of earth work 1 romd cinbankment will be done by secton measurement after the earth i
conmolidated including rolling with han I- X o | f“ 4 ..l toot rollet st o wohloor S
; | SR M v hand or power romd roller and sheep foor roller ar optimum meosture
condinon and no extea payment will be made for the jungle clearance for taking earth from the boreow areas,
.I'nrlh work from cutting will be economi ally unilised i filling
|[ II;:'“"":”; 'r::\;'j":l I:I;i:,;l and |{1“=Wl'! will be measured in boxes of 1.5m 7 1.5 M 7 (.5M which will be taken as
' FCum The soling stones will be measured in the suitable stacks with deduction for
vouds @ 1/6 of valume or more depending upon the looseness of stac king which would be deterrmined on
actual observation and deduction ' ‘
Phe machmenies, if available, with (he department may be supplied on hire as per charges noted - the
enclosed statement subject 1o the condition that the contractor will execute i advance an agreement with the
Fngmeer in Charpe,
In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstances,
Phe tenderer should furnished along with their tender a list of works which are at present in their hand in the
prescrbed proforma enclosed herewith,
Sinking of wells shall be measured from bottom of well cap up to bottom of cutting, edge or 15 cm. above low
water level whichever in leas,
All method of sinking ncluding pneumatic sinking by employment of drvers and other equipment shall be
ncluded m the rate.
Removal of trees, logs of trees or solated boulders and desilting of sand or carth from existing well,
recufication of tlt and shift if any, ete. shall also be included within the rate of sinking,
The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
Light of the nature of strata indicated by boring which must be taken in advance of actual execution of the

foundavon,
When resort has to be made (or sinking the wells by air lock and vacuum chamber method rates there of shall

be pre-decided by authority accepting the tender,
Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well

curbs shall be included in the rate of well sinking,

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Fngineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

Nor clagm will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the beanng, for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh remforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be prrwid:-tl in the bearings to prevent them fmmlskr:wmg and gettng out of alignment.
Inspection by the Director General of Supplies and I)|upm-als? of the bearing during manufacture and X-Ray or
Cama Ray examination of castings thickness more than 8 inches and load testing of bearing 1f considered
NECERsAry “hall  have to be carnied out at the contractor’s cost “The same procedure for testing may have to be

followed for nbbed beanng, manufactured by widening.
It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts

as well be directed by the Engineer-n charge.

lent specnens 150mm # 150mm # 150mm in size (whether p!mn or reinforced concrete) for the
raken for each structural member by a representative of the contractor in the Srwines GF
responsilile officer of the rank not lower than lhall of an Awsistant Engineer or sub-Divisional Officer. The
actor shall bear the cost so mvolved i testing, .I he test specimen in cube should be carnied out in the
arch Laboratory of Cuttack or Bhubaneswar, Test should be earried out n
accordance with the supulation in Hn_dy,n code secuon 1L

srmed carefully in accordance with the standard method of taking rest speciimen snd

{ later on the grounds that the castng of the test specimen was faulty and that the
yot gave a correct ndicanon of the actual quality of concrete. :

Concrete
testing shall be

conir

l)rpnﬂmmlal ¢ ontrol and Rese

| est specumens whall be fe
no ples whall be entertaine

result of the spramen did 1 I
Plun concrete and remnforced concrete specimens will be tested i nearest Government institution wheo -

nductung labsoratory Lesting, Cont ol testing of all specunens and l:lmllh's will be borne hy the Contractor
(XF : ; « actor,
‘The consine ton of w‘,” sLalnmng |,), mjecung cemnent ar gruul W COarse umrrgah- |1lm‘(‘il mn Prositon shn" not

b prnmrl(-d
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I'he thickness of cement conerete in top pl Page |11
In well sinking, the maximum 10l ...Ulj.lj URRINg -“ll““lltl be as per Departmental drawing,

direction. Where it is not I(';lsllll‘t~tllll‘ll\i-:. _E”I‘“““wlhh' in 1t is 180 and the shift is 150mm to the normal
n\._c:lsurcs as may he directed I'-\' the 1in I'Iin -I-l.t " I; UATRIIEN 0 RnsensLon W) t‘:lrr}_l.mll, h‘%lll_ablc rt-mc41n1
without any extra cost to llu-I):'lmnrm-;nl.-mtt;'\-m|‘ wrge 1o overcome the adverse effects of tilts and shifts
consequent upon the excess ult and ~.h|;1 sl \;1' I|“|_II """_\_ damages to the well. Any addinonal work necessary
Department. . wll be carried out by the contractor at no extra Cost to the
Concrete of stre .

be sank ot & sultiksle ll!l"\'[lt\n : i .h.M e rejected, the well has to be :I|]:l.li!illlllt'(l. and another wvll. 1o
i / g at the cost of the Contractor. The ult and shift of the well including
;‘::1};;:::‘1:::‘1I\\n‘:': !\z :‘t!m}“I, as per the clauses of MORT&IT for Roads and Bridges.

ok ! pe of water what-so-ever will be entertaned.

Ihe contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost 1f
ll:u.‘ I\vnrk as shown in the tender exceeds Rs.1,00,00,000/- The apprentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work 1s completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel 0
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or “A’ Class Contractor shall be accompanied
by an employment Roll of the FEngineering personnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor 10 the cffect that the work executed as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.
Ornssa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
qm_natjon or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

Amendment of existing Clauses - By admission of a tender for the work, a tenderer will be deemed to have
sausfied humself by acrual inspection of the site and locality of the work, about the quality and availability of
the required guanuty of material including the wheat/ rice referred to above, medical aid, labour and food
sruff etc., and that rates guoted by him n the tender will be adequate to complete the work according to the
:-])(*C:flcal.lunb attached there to and that he had taken in to account all conditons and difficulues that may be
encountered durnng 1ts progress and 1o have quoted rates including labour and matenals with taxes | octroi
other duues, lead, hits, loading and unloading, freight for all matertals and all other charges necessary for the
completion of the work. 10 the entire sausfactuon of the Engineer-in ~Charge of the work and his authorised
cubordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
i case the contractor claims later on 1o have misjudged as regard avatlability of matenals, labour and other
factors
Building & other construction wellare cess lor constructon wi u:kcr: -\h-.illl be deducted @ 1% of the Gross
amount  of the bills from the contractor as per Resolution of Gove. of Ornissa Labour &  Employmeny
Deparument
I'he prevading percentage of 1 1. Deparumnent ol the gross amount of the bill towards mcome tax will be

deducted from the contrac por's ball




Page |1

02 P o "
P revailing rate of GST 1 . : ' s b
Noree h ’ l, W1 on the gross amount of the bill will be deducted from the contractor’s bill, where
% Agreement Value is 0.50 lnkh and above
: The contractor i requir ‘
aubnort of 1 v required o pay royalty 10 Govt as fixed from time of time and produce such documents in
8 ort o : y e 3 7 . .
I'I lm'f wir payment to the concerned authority with their bills, falling which the amount towards royalties
ol difterent materals | o : .
' materals as unhised by them i the work will be recovered from their bills and deposited i the
revenue ol concerned department.
4 Under e : ' : !
o o no l.1lLtIlth|.ll|\t'.'i interest 1s chargeable for the dues or additional dues 1f any payable for the work,
. ] . T - —

PUEL SEERON 12 of contractors labour (Regulation and Abolinon) Act. 1970 the contractor who undertakes
execution ol work through labour should produce valid license from licensing authorities of labour
Department,

% S il -1’ ; ' ' ‘
nmpl.c of all material « The contractor shall supply sample of all matertals fully before procurement for the
= work for testing and acceptance as may be requiring by the concerned Executive Engineer.
!

Trial. Boring - The foundanon level as indicated in the body of the departmental drawing 1s purely rentatve
and |-n|' the general pidance only, The Department has no responsibility for the suitability of actual strata at
the foundation level, The contractor has 1o conduct his own boring before starting the work and get the
samples tested at his own cost 1o ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.
(I Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the
work ansing out of defective or improper materials or workmanship timing are upon the direction of the
Enpmeer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons 10 be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor 1s also
required to maintain the road for 01 (One) year from the date of successful completion of the work.
(ii) FFrom the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor 1s to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for mjuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work, Also no claim shall be entertained for loss due to carthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.
98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
Provision of relevant 1.S. Code / 1. R, C. code / MORT&I spectfications.

99. Tilts and shifts
i) Maximum permissible shift is 150mm.
i) Maximum permissible tiltis 1 80.

100. Pavment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If dunng the progress of the work the price of any njnlt'ri:}l (excluding the cost of steel |, cement & birumen
) incorporated in the work (not being materials supplied  from the Ii.l.FI:‘- store in accordance with Clause
... hereof ) increases or decreases as i result of increase or decrease in the average wholesale price Index
{all commodiues), and the contractor there upon necessarily and properly pays in respect of that matenals
(incorporated in the work) such increased or decreased price, then he shall be enutled to rv:lmbursc or hable to
refund quarterly as the case may be, such an amount, as shall lu-.c.'qm\'nlrlut o the plqs or minus difference of
75%% in between the Average wholesale Price Index (all commodities) which s operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
I)l'!”“’ N
|ormula 1o calculate the increase or decrease in the poice of matenals.
V=075 x PPmox Rox (a0

100 10

Vim = Increase or decrease in the cost of work during the quarter under considernnon due to change in the

price of the materials
R = The value ol work done m
1 = The average W holesale Price

published n R B1. bulletn from ume o ame.)
The Average Wholesale Price Index (all commaoxdhiues ) tor the quarter under considerauon
I . 2

PM = Percentage ol matena

Rupees during the quarter under consideration,
Index (all commuodines) tor the quarter i which the tender was opened (as

ls component as per suby-clause of this clause

CONTRACTOR li{)_ KOIRA



(I11)

M

(In

(I111)
(Iv)
™

(V1)

\ e 2 P 1 ), "
‘.!ht re original contract period is one yvear and | Page [13
Bitumen are to be l‘mid recovered | P ) . NSoye jI""'“'“-'i"* / decreases ol cost of Steel , Cement &
when the total claim is more (| - yments i case of incrense are to be made with prior approval of Govt
. e than Rs. 50,000/ and with prior approval of the EIC / Chief Engineer as the

tlil n I8 “I't“ I{R ll t[ . j L
) T ].” ’ ’/ . R( ['C‘VI|F 1 s fll .‘l-h III IJ( l“'ﬂ"h I” :
l (\(l‘ I maoent ()1“( 1 “l“n 11".‘ { “l'l““l Lot i"""l ‘hil“ h’ .

]S-‘ﬁsc_lcﬂfiLahﬂLhLd:mtugmcd a8 follows;-
e o L MO S

Bitumen - R G the lllll:cv ll'lil!lflfm.‘(ilr(‘r of Cement inside the State .

: o ates as fixed by Indian Oil Corporation (10C)
\W:It‘rc original contract 1s more than Six Months & below one year  increases / decreases of cost of Steel
» Cement _& Bitumen are to be paid recovered . Payments in case of increase are to be made with  prior
a!\pr‘m'al of Govt when the total claim is more than Rs, 50,000/ and with prior approval of the 111 / Chief
Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject to
the fulfillment of the conditions mentioned below :

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement - Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those matenals from
the caleulated amount of differential cost .

Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

Differential cost will be allowed only to the original agreement petiod , but not for the extended period even
though it might have been validly extended .

Differential cost will be allowed only after successful / completion of the work as per the approved work
programme .

Supulatons contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor

immediately .

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or

Formula to calculate the increase or decre

decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages
then he shall be enutled 10 reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equvalent to the 75% plus or minus difference in between the minimum wages tor labour which is

operatng for the quarter under consideration and that operated for the quarter in which the tender was

opened as per the formula indicated I)L-Inw‘. | '
ase in the price of Labour.

()

Vvi=075 x PIxR x (1-10)

100 10

V1= Increase or decrease in the cost of work during the quarter under consideration due to changes in the

minimum wages rate of labour.

R = The value of work done in Rupees dunng the quarter under constderation,

I The minumum wages for labour as lll't'\‘illlt‘ll during the quarter under consideration in which the tender
2 = 1

Wis np:‘m-d

| = The minunum Wages {or labour |rrr\'ulul during the quarter under consideration,
- ]

PL= Percentage of labour component (as per sub-clause)
Sunilarly, if dunng the progress of work, the price of Petrol, Ol and Lubnicants (Diesel oil being the
.1’1:‘|'lﬂ."!il.'l.'l;all\'t' umln fur the poce adjustment) increases or decreases as a result of the price fixed there tor by

the Government of India andd .
decreased price towards Petrol, Oil and Lubricants usedd on execution of the work, then he shall be enutled
resmburse or lable 1o refung
plus or munus difterence in between
and that operated lor the quarter i w

the Contractor there upan ne essartly and properly pays, such ncreased or

J, quarterly as the case may be, such an amount, ax shall be equivalent 1o the 759,
he price ol 12O 1. which s operatng tor the quarter under consideration
hach the tender was npvm-d s per the tormula indicated below :

CONTRACTOR BI OIRA
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0.75 x KER( D:-D, )

100 D,

= ' i siderati » to changes in the
Kl = Increase or decrease in the cost of work during the quarter under consideration due t g
price of P. O, 1..

R = The value of work done in Rupees during the quarter under consideration.

= - . . . : . : i uarter in
D= Average Price per liter of diesel oil which was fixed by the Government of India during theq
which the tender was opened

D:= Average Price per liter of diesel ol which is fixed during the quarter under consideration.
K:= Percentage of P. O, 1., component as per sub-clause.

The following shall be the percentage of materials, labour and P. O. L. component for rclmbur&‘.cr:.cn(l.l/
s : “lause
refund on variation in price of material, labour and P. O. L, as per sub- classes (a), (b) and (c) of this Clau

Category of Contractor’ Supply Departmental

Works. % Materials. % Labour % of P.O.L. Supply of materials.

Irnigation works

a) Structural works. 20% 30% 5% 45%

b) Earthwork, Canal 20% 60% 5% 15%
work,

Embankment work etc..

(R&B) Works

a) Bridge works 20% 30% 5% 45%

b) Road work 45% 40% 5% 10%

¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on vaniation in price of
maternals e){cept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (@j
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following
manner. .

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of
completon is one year and more escalation on account of price variations is admissible only for the remaining
peniod after excluding the first one year period provided that the work has been carried out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the period of completion tnitally
supulated in the agreement is less than one year and subsequently the completion period has been valdly
extended on the ground that the delay in completion of the work is not attributable to the contractor and in
the result the total period including the extended period stands at one year or more, escalation is admissible
only the balance porton of work executed beyond one year,

The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account aiid
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspecuon of the same by a duly authorised representatives of Govt. and further, shall
the Engineer-in-Charge furnish, venfied i such a manner as the t-ingineer-uu-Chargc

document kept and such other mfur;nau::n as l!‘w l'.nglnt'cr—ln.—(:hargc may require
within a reasonable ume of his becoming aware of any alteration in the price of such m
and/ or pnce of P.O.L. give notice !hcn:uf to the I""g"“t‘t‘f'm-(.Ibargt‘ stating that the
to this condinon together wath an informanon relaung thereto which he may be in a pos

at the request of
may require any
. The contractor shall
atenal, wages of labour
Same is given pursuant
thon to supply.

For diversion road the contractor will have to make his own arrangement 1o make the

‘ o Same i private land if
necessary for which agreement of such land by the side of C.D. works and the rental I

charges for such private
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113.

114.
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the proper mamtenance with lightng arrangements durmg the

: and barricading etc. till the C.1D. works are opened to the traffic. No
contractor for the above rental ch

‘nt, rental charges for the land

land s :
mg'i]‘:::;“ be l)u.nw hl_y the contractor including
e and signaling during day time
extra rate will be paid to the
shall include this arrangeme
temporary road crust from the private land 1o bring the |
I'he contractor has to arrange the | :
No extra payment by the
entertained on this pround.
Where it will be found ne
book to the

arges etc. His rates in the tender for other items
and mantenance, hghtung and removal of suc h
. and to 1s original condition etc. complete.

and required for borrowing earth if necessary for the road work at his cost
_I_)('p“"““"”l will be made on this account and no claim what so-ever will be
I'he rates quoted by the contractor should be inclusive of all such harges.

cessary by the Department, the Officer-in Charge of the work shall 1ssue an order
contractor to be kept at the site of the work with pages serially numbered. Orders regarding, the
work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered i this
book "?"d noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the
Engineer-in-charge every month.

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost before execution ol the
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests ete. without any
extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per clause 11 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa Detailed Standard Specification, Orissa PW.D. Code, Bridge code and M( IRT&I
specifications with latest revision / amendment are also binding on the part of the contractor,

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf,

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and  will not pay any cost towards the repair done by the
contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of water,
The quoted rates will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. N,
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages s.crmlly numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there are no claims to record, a certificate to lh‘m effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claujn blrmk musf be submitted by the contractor rcgularl}-
by 10% and 16 days of each month for orders _"f t.hc Engineer-in-Charge or competent authority. Claims po,
made in this manner or the claim book not maintained from the commencement of the work are liable to be
summararily rejected. The claim book iﬁ. the property of the ()‘l'ﬁcu. and 'shnll be surrendered by the contractoy
to the Engineer-in-charge after completion of the work or before recession of the contract by the Departmen,
whichever is carlier for record.

Number of tests as specified in LR.C./ MORT&IH / 151 specification required for the construction of roads

/bridges / buildings or any other structural works will be conducted in any Govt. T'est House / Dcparuncmal

CONTRACTOR bb S




117.

118.

Page |14
i ebendlonr & ng laboratory as to be decided by the Engineer—in-ch?}fge‘ Testing charges
P TP re for collection / transportation of samples /specimens etc. will be_bornc by .[he

ctor. The collection of samples and testing are to be conducted for both prior to execution and during

executi 5 ' i : :
ton as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by
the contractor.,

llaboratories/reputed material testin
includ

Besides, the firm / contractor shall

tests as per IRC / MORT & H / |
checking from time to time.

- An I?nginegring personnel of the exccuting agency should be present at work site at the time of visit
of high level mspecting officers in the rank of Chief Engineer and above.

‘ A ftcr completion of the road in all respects the road furniture’s should be affixed by the executing

agency .mdlcar_ing locations like school, hospital, No-horn etc.
Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
Inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each
case. .The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of

security deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill,

All transit and incidental charges in connection with the despatch of tools and plants and machineries
from workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writing to the Engineer
goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
tume of tme. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer-in-charge. _ ‘

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not.be returned by him on account of lack
of arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed. o g ; : ; ,

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear, The damage or loss
in-charge shall be made good by the contractor. In th.c event Qf a disagreement as to the extent of damage or
the value of article lost, the decisiop of sypermtcndmg Engm’et:r sha!l l?e final. The contractor shall on or
before the supply of plant and machinery sign an agreement in mde.rnmf'ymg the GOV.t- against loss or damage
to the machine. The Contractor ;ha]l also be responsible for any cl:um‘ for compensation for loss of life, injury
or damages to property etc. arising Frm'r? any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

install full-fledged field laboratory at work site for conducting required
SI requirements at his own cost for providing sufficient opportunity for

—in-charge when any plant or machinery

as assessed by Engineer-

If the articles are not returned within the date originally SP':‘fiECd or extended
charge, in addition to the normal hire chatgs, : sur‘:hfl'rgfj eq'llia:) i 1.(}/‘udof‘ ihe flce charges will be levied for
the period that the machinety is not retuened. Such P"-n](i~ m h .e ma.u iy Workmg tme. In the event of the
non-return of the machinery, the full value of the articles at the current market price will be recovered from

by the Engineer-in-
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FORM OF AGREEMENT - 4, ¢ superintending Engineer shall be final in case of dispute.

) € contractor s i . . .
10 an agreement with the Engineer- hall, before taking the possession of the machinery, enter in

in-charge or his nomi i
_ nees ]
Log Books for recording the ho exch ot

contractor will be maintainen b urs ufdai]y. works for each of the plant and machinery supplied to the
diily. To cute of ) partment will be attested by the contractor or his authorised agent
Y. >¢ Of contractor contests the correctness of th 1es ! 1
e ooty o : ciness ot the entries and / or fails to sign the log book, the
. ‘ngineer-in-charge shall be final and bindi 1 ' | I
PR oo . inding on him. Hire charges will be calculated according
s u;{l he logbook and will be binding on the contractor.
o AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.
s agreement made the Two Thousand

shall unless between (here-in-after referred to as “the hirer” which expression
;] unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of

1010:10 part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless
excluded by or repugnant to the context include his successors in office as assigns) of the other part.
Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa

(“:lvl‘land more particularly specified in the schedule here under between here in after referred to as “the tools
and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.

Now it is here by and between the parties here to as follows :-

In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be

computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Sundargarh.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(¢) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge
(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works

Department. & workshop / store at Sundargarh in the same good condition in which they were received by
him .

()

(¢) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of‘the Goverqment.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to time. o . _ _ _

(h) In case of breakdown, repairable at the sitn.z within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs. _ '

(i) Normally the tools and plants will be supphcd with operating staff. -

(j) The hirer shall be responsible for any claims for compensation for loss of Life, injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his c_harge.

(k) All municipal or other dues and taxes pa.yablc on account of the use or operation of the tools and plants for the
penod of hire shall be defrayed by the hirer, B .

(1) The hirer shall make good any loss or damages arising out of causes ther than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall l_)e the full replacement value a4
determined by the Ingineer-in-charge In the event of any loss or damage not being ma‘dc good by the hirer 1o the
satisfaction of the said lingin(-cr-in-charge the office shall be at hiberty t.o make good himself such loss or dﬁmage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as sha))

be necessary 1o make good the loss or damage failing which the same will be recovered from his dues as in case of

i 11;1: !;lla;;%t:ch J— conditions of this agreement by the hirer the Engmcer—.in-lcharge shall be entitled (o
demand the return of tools and p]ams and the h.n'cr shall return the ools and plants within 72 hours from the date
of receipt of such order in wriung In casc of failure on the part of the hirer to comply with such order he shall be

CONTRACTOR B OIRA



P a g e \ l%
period the tools and plant ar
f the tools and plants .
erintending Engineer shall be

habl? to pay such penalty as may be imposed by the Engincer-in-charge for the

detained provided that the maximum penalty shall not exceed the cost replacement 0

() IF calse of any disputes between the hirer and the Government the decision of the Sup
nal.

©) This agreement shall be operated by the Engineer-in-charge on behalf of the Gov

in-charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

ernment and the term Engineer-

Serial No. Description and Name of the No. Amount of hire per hour . Remarks. J

articles .

for and on behalf of the Governor of

In witness where of the hirer and the Engineer-in-Charge has
the State have set their respective hand, the day and the year here in above written.

Signed by :
1. 2.
Signed sealed and delivered in the presence of
1. 2.
119.  The agency will be responsible for traffic management and maintenance of the stretch of the road (for which

the tender has been invited) at his own cost during the period of execution.
Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the

120.
Department
(a) Making a false statement or declaration.
(b) Past record of poor performance.
() Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.

121, The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

122 In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentves with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

123. ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2L Progress of work and Re-scheduling programme.
in- Charge shall issue the letter of acceptance to the successful contractor. The issue
osure of the Bid process and commencement of the contract.

the contractor shall submit to the Engineer-in-Charge for
showing the general methods, arrangements, and

21.1. The B.D.O / Engineer-
of the letter of acceptance shall be treated as ¢l
21.2.  Within 15 days of issue of the letter of acceptance,

approval a Programme commensurate to Clause no. 2.1.3

uming for all the activities in the Works a!o.ng with monthly cash flow forecast. ‘ _ |
cution of the work the contractors shall be bound in all cases in which

2.1.3. To ensure good progress during the exe
one month to complete, 1/4th of the whole time allowed under the

the time allowed for any work exceeds |
fore 4 of the whole ume allowed under the contract has

contract has elapsed, 2 of the whole of the work be ;
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has

elapsed. o )
214  Ifatany ume it should appear to the Ingincer-in-Charge that }hr: actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the
Engineer-in-Charge, a revised programme shfm-mg the |mul1ht::|t:un5 to such programme necessary to ensure

for completon. It the contractor does not submit an updated

compleuon of the works within the nme lor € _
Programme within this period, the Engineer in-Charge may withhold the amount of 1% of the contract value

from the next payment certificate and continue o withhold this amount unul the next payment after the date

- has been s ited.
on which the overdue Programme has been submuttc
rogramme showing the actual progress achieved on each acuvity and

215  An update of the Programme shall be a p ‘
the effect of the progress achieved on the uming of the remaining work including any changes to the sequence

of the acuviues.
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2.2.5.

2.3.

. i “harge’s approval . T
y tevise the Pfggra‘;;m:fa [l(-:lle P;Ogrzl‘MG shall not alter the Contractor’s obligations. The
Progta“}me 1s to show the effect of V o e e e
Extension of the Completio

arfations and Compcnsau'on Events.
The time allowed for exec

n Date.
Contract. The execution ofutEgr\lvsfkthethmks = SEG Tt tip Commsir 2 &tha“ be. S ok [he
letterof Nward 4fer the 4 $ shall commence from the 15th day or such time period as mentioned in
or from the date of }fanzitigozx\:-“?f tl;c E'I"gmec"_'in-(:har_ge issues written orders to commence the wr'afk
commencing the execution of the work “ef . IWhlc]'levcr ke ot ) -thc Cont?act'or e dc{f“"ll "
remedy available in law, be at lib e ol 9l‘esaid, Goyemmentahall without prejudice tuany gthes right o
absolutely. ’ erty to forfeit the earnest money & performance guarantee / Security deposit
As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
ff)r each mﬂ@tone and get it approved by the Department. The Chart shall be prepared in direct relation to the
ume stated in the Contract documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

1) Force majeure, or

i) Abnormally bad weather, or

i) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control. N ' .

Request for reschedule and extension of time, to be eligible for COﬂsldl?rﬂuon, shall be made by the Contractor
in writing within fourteen days of the hapPemng of .r_he event causing F]elay. The Contractor may also, if
practicable, indicate in such a request the penpd for \'vhlch extension is desired. .

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writir.lg, within 3 months of the date of
receipt of such request. Non—applicatjon.by th_e contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.

23.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account ak SL,’Ch brcz{ch. payas agreeq “ompensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writin
<hall be final and binding) may decide on the amount of tendered \I':!]ue of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remaing
incomplete. # I - -

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of wur_k, delay to be complchd S8 et Dy besie,

Provided always that the total ;lrnt)}lsll of cum[“""““_"_”n for delay to bc_ paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of ire

I - . ms of
work for which a separate period of completion is originally given.
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The amount of compensation may b
or any other contract with the
mentioned in contr.

¢ adjusted or set-off against any sum payable to the Contractor un.dcr this
Government. In case, the contractor does not achieve a particufﬂf n'ulcsrf)ne
act data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of ume. Withholding of this amount on fatlure to achieve a milestone, shall be automatic without any notice 1o
the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the (.Jclay in
subsequent milestone(s), amount mentioned against cach milestone missed subsequently also shall be withheld.

However, no interest whatsoever shall be payable on such withheld amount.
24. Management Meetings.

24.1.  Etther the Engineer or the Contractor may require the other to attend a management meeting. The business of

A management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure,

1
-
[ 8]

The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to
be decided by the Engineer either at the management mecting or after the management meeting and stated in
writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission
notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide

Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering
process.

b) Involvement it any sort of tender fixing.
¢) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.
Persistent and international violation of important conditions of contract.
Secunity consideration of the State i.e. any action that jeopardizes the security of State.
Submission of false / fabricated / forged documents for consideration of a tender.

ur Cess

1" Labour cess will be deducted from the gross amount of the Contractor Bills.

125, ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Onginal Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the partcular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Koira, Sundargarh before opening of the Bid for verification purpose, as per
Clause No.7.

¢. Informauon regarding current htigation, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “E”(original affidavit for each work separately) and affidavit to that
effect including authentication of tender documents and Bank guarantee in schedule “F”(original
affidavit for each work separately),

d. Submussion of Ongnal Bid Secunty and tender paper cost as prescribed in the relevant clause
Le, before the supulated date & ume for opening of the bid,

8

ot
o
s
E'\T?)\'P

of DTCN

e. Those Engineer Contractor are desire of availing benefit as allowed 1o §(¢ IS8T Contracror is ne
record the category 1o which they belong m the Registration Certificate (R.C.)
paper treated as normal tender

f. The Contractors should submit the Schedule-C as per clause no.09,

Ccss;ir_\' o
otherwise therr tender

Total: - 125 (One hundred Twenty-Five) Clauses only.
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AFFIDAVIT

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I/We* am/are* aware that, if the facts subsequently proved to be false, my/our”
contract will be rescinded with forfeiture of E.M.D and security deposit and I/\We~
shall be liable to make good the loss or damage resulting from such cancellation.

I//\We also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

1%
BDIY KOIRA
CONTRACTOR
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SCHEDULE -C

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

First party | Sri/ Smt ... Aged ............. Years, S/O.......ccoooveiee At/Po/Dist -
........................ (hereinafter called the First Part)

AND
Second party | Sri/ Smt ... Aged ... Years, S/0.......cccocuiavee At/Po/Dist -

(herein after called the Second Part) having H.T/L.T licence registration No

....................... ValId UD 10 covcimvonannommmensnn vans
AND WHEREAS the First Party of 1% part is the managing partner Of oo
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.|. portion for

n

the tENET WOTK ..o eereeeeeierineassernsrree s el !

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1 That. the Second Party shall do all E.1. works, if the tender is awarded to First Party.

2 That, the Second Party shall fuffill all the works as per the tender schedule by instruction of
Engineer-in-Charge.

3 That the First Party shall receive payment, signing the bill the document for the concerned work.

4 That, the Second Party shall abide the rules, regulation and specification of E.|. works of above

said matter.
In Witness where of Both the Party have signed in presence of

WITNESS

CONTRACTOR BOQRORA
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AFFIDAVIT

SCHEDULE-"E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

1. a)
b)
P a)
3 a)
b)
Note:

ABANDONMENT OF WORK BY THE TENDERER

Is the tenderer currently involved Yes /No
in any litigation relating to the

works.

If yes: give details:

Has the tenderer or any of its Yes/No

constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

Has the tenderer or any of its Yes / No
constituent partners failed to

perform on any contract work in

India during the last 5 years.

If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the Contractor.

Baall
BRATKOIR A
CONTRACTOR A
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SCHEDULE —"F”

AFFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required attachments for
the Tender work o eiiiiie......submitted to the Block Development
Officer, Nuagaon, Sundargarh are true and correct.
2. The undersigned also hereby certifies that neither our firm M/s nor any
d/ bridge/Irrigation /Buildings or other project

of its constituent partners have abandoned any roa
work in India nor any contract awarded to us for suc
five years prior to the date of this bid.
3 The undersigned hereby authorised and request (s) any bank, person,
furnish pertinent information as deemed necessary and as requested by th
this statement or regarding my (our) competency and general reputation.
that further qualifying information may be requested

the request of the Department.

h works have been rescinded during the last

firm or Corporation to
e Department to verify

4. The undersigned understands and agrees
and agree to furnish any such information at

(Signed by an Authorised Officer of the firm /bidder )

Date :

Total :- + DTCN 24 (Twenty Four ) Pages only + B.0.Q. ........ to ..cvneee Pages Only.

CONTRACTOR , KOIRA




