GOVERNMENT OF ODISHA

OFFICE OF THE BLOCK DEVELOPMENT OFFICER
SUBDEGA BLOCK, SUNDARGARH

TENDER CALL NOTICE No - 1 /2024-25

No. |GAZ ot 19 . 0F-A)

The Block Development officer Subdega, Sundargarh invites percentage Rate (OFFLINE MODE) basis
for the following work in sealed tender on behalf of Government of Odisha from registered and eligible contractor of the
state PWD (R&B) / Water Resource / Rural works/ Minor irrigation / C.P.W.D for the following works eventually to be
drawn up in the P1 forms in conformity with the details Tender Call Notice. The bidder may submit bids for the following '
work under OMBADC & DMF for the year 2024-25.

l
Cost of Tender Bid |
SNo | Location Amount _put to | paper (Non- secunt\{ N Class of i
Name of the Work Tenderin Rs. |refundable)in [EMD 1 %in eriod o Contractor &
Rs. Rs. Completion ;
i I
1 2 3 4 5 6 7 | 8 |
Six (06) “B" & C” i
1 Karamdihi | Construction of Model AWC at Karamdihi 20,95,615/- 6000/- 20,956/~ Calendar s
months '%
Construction of Model AWC at Podajalanga Sbe{06) ' BT &°C” s
2 Subalaya : Jalanga | 54 94,071/- 6000/- 20,940/~ | Calendar
Bhoipada dass
months
Six (06) 5" & C
3 Kulba Construction of Model AWC at Dhaulapada 21,07,189/- 6000/- 21,072/- | Calendar e |
months
Construction of Model AWC at Bad-Damkuda Sx(06) | B &°C |
4 Damkuda 22,84,532/- 6000/- 22,845/- | Calendar , dass :[
months i
Construction of Model AWC at Paikbahal Six (06) “B" &"C" |
5 Kurumkel 22,87,663/- 6000/- 22,877/- i Calendar dass 2
months 2
i
Construction of Model AWC at Germanpada Six (06) B* &“C” i
6 Kurumkel 22,87,663/- 6000/- 22,877/- | Calendar dass
months
Construction of Model AWC at Chhatasargl Six (06) B &"C"
7 Hamirpur 22,86,116/- 6000/- 22,861/ | Calendar dass
months
Construction of Model AWC at Sudarshanpur Six (06) “B” &“C"
8 Hamirpur 22,86,116/- 6000/~ 22,861/~ | Calendar dass
months

The detailed terms and conditions can be downloaded from the District website www.sundergarh.nic.in .

1. Date and time for download Tender Paper: From Dt. 20.07.2024 to 30,07.2024
2. Last Date of Receipt of Tender Paper: Dt 30.07.2024 (5.30 P.M.)
3. Date of Opening of Tender Paper: Dt 31,07.2024 (11.00 AM)

oX

Block Developh@nt Officer
Subdega
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GOVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER
SUBDEGA BLOCK, SUNDARGARH

submit bids for the following works under OMBADC & DMF for the year 2024-25.

o] - 024-
No. [ 647 O 140744
The Block Development officer Subdega,
basis for the following work In sealed tender on behalf
contractor of the state PWD (R&B) / Water Resource / Rural works/ Minor Irrigation
works eventually to be drawn up In the P1 forms in conformity with the details Tender Call Notice. T

Sundargarh Invites percentage Rate (OFFLINE MODE)
of Government of Odisha from registered and eligible
/ C.P.W.D for the following
he bidder may

Cost of
Tender paper |BId security Class of
SI..No. | Location AT'Eg::: I':l“;:" (Non-  |EMD1%in | . |contracto
Name of the Work refun::;ble) In Rs. Completion r
1 2 3 4 5 6 7 8
Six (06) .
: B” &
1 Karamdihi E°”Strg.crff°“ of Madel AWC at 20,95,615/- 6000/- 20,956/ | Calendar | .,
aramdihi misntis
Six (06) i
i B” &
2 | subalaya C°25F“|’d'°" ;; '\f'°d:' ANESL 20,94,071/- 6000/- 20,940/- | Calendar -l
Podajalanga Bhoipada months
Six (06) wpr
3 kulba | Comstruction of Model AWC at 21,07,189/- 6000/- 21,072/- Ca,e(ndar _C?d :;s
Dhaulapada months .
Six (06) "B” &
Construction of Model AWC at =
22,84,532/- 6000/- 22,845/- | Calendar C” dass
4 Dephuda Bad-Damkuda months
Six (06) “B" &
Construction of Model AWC at . e
22,87,663/- 6000/- 22,877/ Calendar C” dass
Six (06) “B” &
Construction of Model AWC at 22,87,663/- 6000/- 22,877/- | calendar “C* dass
6 Kurumkel | ermanpada g months
Six (06) “B" &
7 Hamiye | Construction,of Model AWC at 22,86,116/- 6000/- 22,861/~ | Calendar | “C*dass
Chhatasargi months
Six (06) “B” &
8 Hamipur | CONStruction of Model AWC at 22,86,116/- 6000/- 22,861/~ | Colendar | “C”dlass
Sudarshanpur months

Terms and conditions: -

d in shape of only Demand Draft (Non

' der Paper: - The cost of bid document should be prepare . (N

: g:fitng:b-lgnis:ured affom any Nationalized Bank In favour of Block Development Officer, Subdgga having its
branch at Subdega on any working day from 20.07.2024 to 30.07.2024 for the above work along with the DTCN.




ale of Tender Papers:-The tender papers will be available in the District Website of Sundargarh
(www.sunderaarh.nic.in) from dated 20.07.2024 to 30.07.2024.

. pate of receipt and mode of submission of tender papers: - The bid documents shall be received through

Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O.,
Subdega, At./P.O. Subdega, Pin-770017, Dist- Sundargarh (Odisha) by 05.30 PM on dated 30.07.2024

. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 30.07.2024 (upto 05.30

P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe “Tender Paper for Civil Works” without mentioning the name of the work on the top
of the cover.

. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on

31.07.2024 at 11.00 A.M. to till completion to next day in the presence of the tenderers or their authorized
representatives In the office of the undersigned.

. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account /

Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development Officer,
Subdega from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as
per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender Papers without required
amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also inadmissible. Bidders may
write an application to the undersigned for pledging of N.S.C / Post Office Saving Bank Account / Post
Office Time Deposit Account / Kisan Vikas Patra. yr

Contractor Block Devel flOfficer

Subde
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.//Documents to be attached: - The following document should be furnished with the tender papers failing which

the tender will be liable to rejection.
1. Tender paper cost in shape of DD in favour of the Block Development Officer, Subdega.
2, Self attested copy of Contractor Registration Certificate
3. Self attested copy of PAN Card, GST Registration certificate

SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without submitting any affidavit
as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an undertaking in shape
of an affidavit that he has not availed the concession of more than 3 times in the current financial year.

The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum of
Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / LT. license; for
execution of electrical installation and other electrical works and a copy of such M.0.U. should be attached with the
tender as per the proforma at Schedule- C which shall form a part of tender. A copy of electrical license should also
be enclosed with the tender papers, the original of which need to be furnished during verification. The above M.O.U.
is not required in case of the civil contractor having valid registration in H.T. / L.T. electrical license with the same
name & style.

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the tender

shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of Memorandum No.
1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -

12,

13.

14,

15.

16.

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than
the estimated cost put to tender shall have to furnish.

Range of Difference between the . .
i . Additional Performance Security to be
SLNo f\?‘:miied cost put to tender and Bid deposited by the successful Bidder
1 Below 5% No Additional Performance Security
50 % (Difference between estimated cost put to
0, 0,
2 From 5% and above and below 10% tender and Bid Amount)
150% (Difference between estimated cost put to
3 From 10 % and above tender and Bid Amount)

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in
favour of Block Development Officer, Subdega from any Nationalized Scheduled Bank in India counter
guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works
Department.

The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority.

Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such tender
papers.

On review of the last performance of the work executed through B.D.O., Subdega, the lowest-1 tender may/ may
not be considered for the works though he/she becomes lowest-1 tenderer.

Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to contractors.
The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD code.

The Contractors who have failed to execute projects of this agency/broke out from execution process / abandoned
the project work midway/those who have been declared by this agency to be defaulters otherwise will not be
allowed to participate in the present tender process. If any of such contractors participates then his/her papers will
not be considered at all.

G.S.T. shall be paid extra as applicable.

Contractor Block Development Officer
Subdega
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/17. The bild documents are to be submitted in seal cover with tender Paper cost, required amount of EM
& self-signed in each page of DTCN, BOQ, copy of valid registration certi’ficate PAN card Z‘ST 1
other documents (if attached) & original affidavit regarding authentication o’f docum ’ts f o
particular work as mention in the tender notice, failing which the bid documents will be rejzzted e

18. The undersigned reserves the right either to reject any or all tenders or cancel t i i iani
the reason thereof. he entire process without assigning

19. The contractor should have an Experience of execution in similar nature of works i.e. buildi i -
L, ing works
PH work not less than 60% of estimated cost during previous five Financial years from 20197-18 to Ig(c)lgjlgg EIIf?'E
mandatory to submit the experience details on building works, otherwise tenderer will be rejected. '

%‘m
Block Developrént Officer

Subdega

Memo No. I@Qg pate. [9-0.7.2L

Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad, Sundargarh/
Nodal officer, OMBADC, Sundargarh/ Sub-Collector, Sundargarh/ Executive Engineer, PWD/ RD/ MI, Sundargarh for

information and necessary action.
'\
Block Develop t Officer

Subdega

Memo No. {60?(7 Date. /9 0;10?[/

Copy forwarded to Panchayat Samiti Notice Board, Subdega/ Tehsildar, Subdega / CDPO, Subdega/ all

Sarpanches of Subdega Block for wide circulation of advertisement.
Block Devem Officer

Subdega

Memo No. /630 Date. /7070’29

Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the Sundargarh
district website: www.sundergarh.nic.in by for wide publication and timely response by the intending Contractors.

M
Block Devel%t Officer

Subdega



16.

17.

(i) Each tenderer is to submit along with tender a no
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DETAILED TENDER CALL NOTICE

The Block Development Officer, Subdega, Sundargarh invites percentage Rate basis for the following work in
sealed tender on behalf of Government of Odisha from registered and eligible contractor of the State PWD
(R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works eventually to be
drawn up in the P1 forms in conformity with the details Tender Call Notice.

The Tender call notice is available from official website of Sundargarh District (Sundergarh.nic.in) from dt.
20.07.2024 to 30.07.2024. The last date and time of submission of bid as per contract data. Last date of
Receipt of tender documents is upto 5.30 PM dated 30.07.2024.

The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Subdega at 11.00 A.M. on dated. 31.07.2024 to till completion to next day in the presence of the bidders

authorized representatives who wish to attend.
The cost of bid documents in shape of Demand draft issued from any Nationalized bank may be prepared in the

name of Block Development Officer, Subdega.
The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt

along with bid. ,
The bid must contain, EMD, Registration Certificate.

The Bid must contain PAN Card.
The Bid must contain GST Certificate.

Deleted.
The Bid must contain Affidavit for the particular work, schedule C & F and documents required as per relevant

clauses of the DTCN.

Deleted.

Deleted.

The work is to be completed in all respects within the period mentioned against each work. Tenderers whose
tender is accepted must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents including Bank guarantee.An affidavit to this effect is to be furnished in Schedule-C, Schedule-
E. Non furnishing of the information in Schedule - E and required affidavit in Schedule — F, the bid

document will be summararily rejected.

No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer

in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The

proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.
te regarding his experience on construction of Road/Bridge

Works.

a) Name of the Road/Bridge:-

b) Estimated Cost:-

c) Total Length:-

d) Major Item of works/Type of Bridge:-

Block Development Officer

Contractor
Subdega



i)
ii)

18.
19.

20.

21,

22,

23.

24.

P-5

e) Quantity of items i) as per Agreement:-
ii) as per execution:-

f) Date of Commencement:

g) Stipulated date of Completion:-

h) Actual date of completion:-

Other details if any. :-
The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily

completed and list of works in progress in Schedule-D2.
If an individual makes the application, the individual should sign above his full type written name and current

address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written
name and the full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their
full type written names and current address, or alternatively by a partner holding power of attorney for the firm
in which case a certified copy of the power of attorney shall accompany the application. A certified copy of the
partnership deed and current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All informations should be
submitted in English. The applicants name should appear on each page of the application along with his
signature or the signature of his authorised representative at the bottom of each page.

Percentage rate contract ( vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender

(i) The contractors has to mention percentage - - less over the estimated cost (In
figures as well as words) in the prescribe format appended to the tender document.

(ii) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so
offered shall be considered after opening of all packages called in the same tender Notice. The
contractors who wish to tender for two or more works shall submit separate tender for each. Each
tender shall have the Bid Identifications No. Name &Sl .No of the work (as per IFB) to which they

refer, written on the envelope.

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words &figures, then the percentage quoted by the
contractor in words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage - . less and the total amount
quoted by the contractor, then the percentage will be taken as correct,

¢) The percentage quoted in the tender without mentioning

corresponding amount will be treated as excess. ‘
d) The percentage quoted in the tender without mentioning less supported with corresponding

amount does not tally with either to percentage excess or less then it will be treated as percentage

excess.
r without mentioning - ~ less supported with corresponding

e) The percentage quoted in the tende _ _
amount if tallied with the percentage then It will be treated as to which side the amount tallies .

less and not supported with the

Contractor Block Developthent Officer
Subdega



25.

26.

27.

28.

29.

30.

31.

P-6

f) The contractor will write percentage : less upto two decimal points only. If he writes
the percentage excess / less upto three or more decimal points, the second decimal point shall only be

considered without rounding off.
g) The tender shall be written legibly and free from erasures, over writings or corrections of figures.

Corrections, over writings& interpolations where unavoidable should be made by making out initiating,

dating and rewriting.
h) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of  progress

specify in the contract.

i) The quality mentioned can be increased or reduced to the extent of 10% for individual items subject to
a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

j) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.

k) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and
the percentage excess or less shall be added or subtract from the gross amount of the bill.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future
date that plans and specifications have not been seen by the tenderers cannot be entertained. The drawing
furnished with the tender are tentative and subject to revision or modification as tendered during the execution
as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way invalidate the contract
and no extra monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when required.

Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also

inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of

materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries has been misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-

weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the

work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security)

Additional Performance Security shall be obtained from the bidder when the bid amount is less than the

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price

rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e.

estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in

shape of Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the

Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch

at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (bye-

mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the

Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting shall be

initiated initiated against the bidder as per Works Department Office  Memorandum No.14459

dtd.20.09,2018.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

In case of any discrepancy In printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bld document during download of the bid document the

decision of the officer inviting the bid will be binding on the bidder .

Block Development Officer

Contractor
Subdega



34.
35.

36.

b)

Contractor

Schedule of quantities accompanied in shall be definitely understood that the Government does not accept any
responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation
or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation,

will be entertained.
The authority reserves the rig
what-so-ever.

The earnest money will be re

ht to reject any or all the tenders received without assigning any reasons there-of

tained and dealt with as per the terms and conditions of the O. P. W. D. code.

The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior
to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of the
Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price™).
The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance  security (Initial  Security Deposit) in form of Deposit receipt of Schedule
Bank/KissanVikashPatra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time
Deposit Account duly pledged in favour of the Block Development Officer,Subdega, Sundargarhand in no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the valueof
the tendered amount (excluding 1% deposited towards hiring of equipments/machineries from outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of the
contract in the office of the Block Development Officer, Subdegaas directed. The security deposit together with
the earnest money and the amount withheld according to the provision of P1 agreement shall be retained as
security for the due fulfillment of this contractand additional performance security in accordance with the

provisions of the agreement.
The agreement will incorporate a

successful bidder. Within 15 days following
successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Followin

form part of the agreement.
The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
the bid as issued at the time of invitation of bid and acceptance thereof together with any
rmance security including additional performance

Il agreements between the officer inviting the bid/Engineer-in-Charge and the
the notification of award along with the Letter of Acceptance, the
g documents shall

forming
correspondence leading thereto & required amount of perfo

security.
Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of

the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required
amount of initial security money is deposited. The security will be refunded after One year of completion of the
work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0.R.N0.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Qrissa. The
contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor,

Tenderers are required to abide by the falr wages clause as Introduced by Govt. of Orissa, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.
In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the contractor
is found to be in default, he may recover such amount due from the contractor and pay such amount to the
labour directly under intimation to the local labour office of the Govt. The contractor shall not employ child
labour. The decision of the Block Development Officer is final and binding on the contractor.

Block Development Officer
Subdega
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38.

39.

40.

41.

42.

43.

45.
46.
47.
48.

49.
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The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

Rent, royalties and other charges of materlals, octrol duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building Including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance
till completion of work as required by the tenderer for Collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liable to pay Govt. for temporary occupation of land owned
by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale Including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work
such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises
left neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials
and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions
of contract and other necessary documents can be seen in all the offices issuing the documents and office of
the under signed during office hours everyday expect on Sundays and Public Holidays till last date of sale and
receipt of tender papers. Interested bidders may obtain further information at the same address. But it must be
dearly understood that the tenders must be received in order and according to the instructions.

Tenderers are required to go through each clause of P.W.D. Form P1 carefully in adldition to the dause
mentioned herein before tendering.

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code and
Bridge code section I, II, III, IV and VII & latest design criteria for prestressed concrete bridges specifically for
road and bridges issued by MORT & H, Gowt. of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight,

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
aranted on the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever Is higher.

Contractor Block Development Officer
Subdega
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If the contractor removes Government materials supplied to him from the site of work with a view to dispose of
the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be
liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or
market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may
then or at any time thereafter become due to the contractor or from his security deposit or from the proceeds
of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site. It
is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty
as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on that
account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates
fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vatsetc are to be supplied by the contractor at his own arrangement to the work
site

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/sand D
/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire

cost of the test.

Measurement of earth work in road embankment will be done by section measurement after the earth is

consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically utilized in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as
1.5m x 1,5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for

voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on actual

observation and deduction.

The machineries, if available,
enclosed statement subject to the con
Engineer-in-Charge.
In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time

will be granted to the contractor under any circumstances.
The tenderer should furnish along with their tender a list of works which are at present in their hand in the

prescribed proforma enclosed herewith. ‘
Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low

water level whichever is less.

with the department may be supplied on hire as per charges noted in the
dition that the contractor will execute in advance an agreement with the

Block Development Officer

Contractor
Subdega
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All method of sinking Including pneumatic sinking by employment of drivers and other equipment shall be
included In the rate.

Removal of trees, logs of trees or Isolated boulders and desilting of sand or earth from existing well,
rectification of tiit and shift If any, etc. shall also be Included within the rate of sinking.

The depth of foundation Indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata Indicated by boring which must be taken in advance of actual execution of the
foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

Construction of coffer dam or Island or the work of open excavation or dressing or labour for laying well curbs
shall be Included In the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie or
any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineer-in-charge.

ii)Concrete test specimens 150mm x 150mm X 150mm in size (whether plain or reinforced concrete) for the testing

78.

79.

80
81
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84

<hall be taken for each structural member by a representative of the contractor in the presence of responsible
officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer, The contractor shall
bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental
Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the
stipulation in Bridges code section-III.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or control
and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the
Contractor.The construction of well staining by injecting cement or grout in coarse aggregate placed in position
shall not be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal

direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the
Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation
is to be abided as per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained.

Contractor Block Development Officer
Subdega
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The contractor shall employ one or more Engineering Graduate or Diploma holders as a i i i
the wor!< as shown in the ter}der exceeds Rs.2,50,000/-.The apprentic%s will be selected Ft))srrit?ctal%h?etf??\gﬁ?\i:f
The period of employment will commence within one month after the date of work order and would last till thé
date, when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less tha
the emolument of personnel of equivalent qualification employed under Government. The number or}

apprentices to be employed should be fixed by the Chief Engineer in the manner so that th [
does not exceed one percent of the tendered cost of the work. e e

Super class contractor shall employ under himself two Graduate Engineer and two Di i
the State of Orissa. Special class contractor shall employ under higm one graduatglglr?;r?eZSIgﬁgstt\);:;orl])gi“rllc?n:o
Holder belonging to the state of Orissa. Like wise ‘A’ class contractor shall employ under him one Grarzjuata
Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineerine
personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalengt
qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought
for_ by the contractor .The names of such Engineering personnel appointed by the Contractors should be
|nt|mat¢d to the tender receiving authority along with the tender as to who would be supervising the work.
Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll
of the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so
employed by the contractor to the effect that the work executed as per the bill has been supervised by him.(
Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in
the proforma contained in a separate sheet vide Schedule-B.
87. It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

88. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The
Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work
after reduction of rates by negotiation.

89. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc.,
and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in
case the contractor claims later on to have misjudged as regard availability of materials, labour and other

factors.

90 Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross
amount of the bills from the contractor as per Resolution of Govt. of Orissa Labour&  Employment
Department .

91 The prevailing percentage of I T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

92 Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Value is 0.50 lakh and above. . _

93 The contractor is required to pay royalty to Govt. as fixed from time of time aqd produce such documents in
support of their payment to the concerned Executive Engineer with their bills, falling whl_ch ghe amount tqwarqs
royalties of different materials as utilised by them In the work will be recovered from their bills and deposited in
the revenue of concerned department,

94 Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

95 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department.

96 Sample of all material - The contractor shall supply sample of all materials fully t?efore procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Engineer.

Contractor Block Developm&nt Officer
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/ Trial Boring - The foundation level as indicated in the body of the departmental drawing is " purely tentative

and for the general guidance only. The Department has no responsibili itabili
foundation .Ievel. The contractor has to conduct his own borir?g tfefglrtg grtt?:gsgrl\?wgr»,kogna:t ;:L St;r:t:aat t‘he
tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while ﬁmp;__s
Eate)as for tender the contractor shall take in to account of the above aspects. e
I ) Any defects, shrinkage or other faults which may be noticed within & (Six) mo i
the _work ‘arising out of defective or improper materials or workmanship t(imirzg arr;tr:lspg: Th;hzifgggfté(;ntt? f
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer fi ;
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of defa 01;
Depa_rtment may recover from the contractor the cost of making good the works. The contractor is alio
n'a_qunred to maintain the road for 6 (Six) months from the date of successful completion of the work
(ii) From the commencement of the works to the completion of the same, they are to be under thé contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
reqdered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
daims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. A_Iso no daim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.
Gragia_ntion of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant 1.S. Code / 1. R. C. code / MORT&H specifications.

Tilts and shifts
i) Maximum permissible shift is 150mm.
ii) Maximum permissible tiltis 1 : 80.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen )

incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause .........
hereof ) increases or decreases as a result of increase or decrease in the average wholesale price Index (all
commodities), and the contractor there upon necessarily and properly pays in respect of that materials
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-

Formula to calculate the increase or decrease in the price of materials.

Vm=0.75 x PmxR x (i- io)
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the
price of the materials.

R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened
(as published in R.B.I bulletin from time to time.) . '

i = The Average Wholesale Price Index (all commodities) for the quarter under consideration.

PM= Percentage of materials component as per sub-clause of this clause.
(ii) Where original contract period Is oneyear andabove, increases / decreases of cost of Steel, Cement
&Bitumen are to be paid recovered. Payments in case of increase are to be made with prior approval of Govt
when the total dlaim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer as the case
may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by concerned Block
Development Officer from the contractor Immediately.

Contractor Block Development Officer
Subdega
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£ Gii o . :
(iii) Where original contract is more than Six Months & below one year , increases / decreases of cost of

Steel , Cement & Bitumen are to be paid recovered . Payments in case of i
: pa . ncrease are to be made wi i
approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval of theeEvIVCl:ﬂ} grrmliz;

Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upt - j
fulfillment of the conditions mentioned below : Pea 5, 000/~ sublestiio e

(I The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(II) Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such

materials may be paid to the contractors after deducting the hike percentage amount in the tender for those
materials from the calculated amount of differential cost .

(1I1I) _ antractors have to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

(IvV) Differential cost will be allowed only to the original agreement period , but not for the extended period
even though it might have been validly extended .

) Differential cost will be allowed only after successful / completion of the work as per the approved work
programme.

(VI) Stipulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor
immediately.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or

0

decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and
properly pays in respect of labour engaged on execution of the work such increased or decreased wages then
he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall be
equivalent to the 75% plus or minus difference in between the minimum wages for labour which is operating
for the quarter under consideration and that operated for the quarter in which the tender was opened as per
the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour,

VI =0.75 x PIxR x (i-io0)
100 io

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in
the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under consideration in which the
tender was opened.

I = The minimum wages for labour prevailed during the quarter under consideration.

PL= Percentage of labour component (as per sub-clause).

Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil.being the
representative item for the price adjustment) increases or decreases as a result of the price ﬁxed there for by
the Government of India and the Contractor there upon necessarily and properly pays, such increased or
decreased price towards Petrol, 0il and Lubricants used on execution of the work, then he sh_all be entitled too
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which Is operating for the quarter_under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated below :

0.75 x K, R(D2—Dy)
Kl = m--mmmmmmmm=e- X mmmmmemmmmemoees |
100 1
Kl = Increase or decrease in the cost of work during the q
the price of P. O. L.

R = The value of work done In Rupees during the quarter under consideration.

uarter under consideration due to changes in

Block Develop t Officer
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D,= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter
in which the tender was opened.

D,= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
K,= Percentage of P. O. L. component as per sub-clause.

The following shall be the percentage of materials, labour and P. O. L. component for reimbursement /
refund on variation in price of material, labour and P. O. L. as per sub- classes (@), (b) and () of this Clause

Category of Contractor’ Supply Departmental
Works. % Materials. % Labour % of P.O.L. Supply of materials.
Irrigation works
a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal 20% 60% 5% 15%
work, Embankment
work etc,.
(R&B) Works
a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
c) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%)

vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in
priceof materials except steel , cement & bitumen which will be governed as per clause 31
a (ii) &a (iii) labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable

in the following manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one year and more escalation on account of price variations is admissible only for the remaining
period after excluding the first one year period provided that the work has been carried out by the contractor in
terms of the relevant provisions of the agreement. In the situation, where the period of completion initialty
stipulated in the agreement is less than one year and subsequently the completion period has been validly
extended on the ground that the delay in completion of the work is not attributable to the contractor and in the
result the total period including the extended period stands at one year or more, escalation is admissible only

the balance portion of work executed beyond one year.”

The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of
the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any document
kept and such other information as the Engineer-in-Charge may require . The contractor shall within a
reasonable time of his becoming aware of any alteration In the price of such material, wages of labour and/ or
price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this
condition together with an information relating thereto which he may be In a position to supply.

Contractor Block Devel nt Officer
Subdega



106.

107.

108.

109.

110.

111.

112.

113.

114,

P-15
For diversion road the contractor will have to make his own arrangement to make the same In private land If
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
night time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc. complete.
The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost,
No -extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book
to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work
whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures and
duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this book
and noted by the contractor’s agent shall be considered to have been duly given to the contractor for following
the instructions of the Department. The order Book shall be the property of the office. and shall not be removed
from the site of work without written permission of the Engineer and to be submitted to the Engineer-in-charge
every month.
The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with L.R.C. code at his own cost before execution of the work
and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra
cost to the Department.
The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the
test results thus obtained.
The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per clause 11 of the P1 Contract.
Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications
with latest revision / amendment are also binding on the part of the contractor.
No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.
The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.
Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor.
The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of water.

The quoted rates will be inclusive of this.
The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No

future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date, If in any month there areé no claims to record, a certificate to that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The clalm book must be submitted by the contractor regularly by
10" and 16™ days of each month for orders of the Englneer-in-Charge or competent authority. Claims not made
in this manner or the claim book not maintained from the commencement of the work are liable to be
summararily rejected. The claim book Is the property of the Office. and shall be surrendered by the contractor
to the Engineer-in-charge after completion of the work or before recession of the coptract by the Department

whichever is earlier for record.

Block Devélopment Officer
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" Number of tests as specified in I.R.C./ MORT&H / L.S.I specification required for the construction of roads

/bridges / buildings or any other structural works will be conducted in any Govt.

laboratories/reputed material testing laboratory as to be decided by the gngin\::ter}ﬁih};?;es?'lle[s)t?ﬁs r(t:rr?:rnt:;
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contrac’?or
The collection of samples and testing are to be conducted for both prior to execution and during execution aé
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor
Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tes:ts
gs petr0 I?C/ MORT & H / ISI requirements at his own cost for providing sufficient opportunity for checking from

me to time.

An Engineering personnel of the executing agency should be present at work site at the time of visi i
] ! € sit of h
level inspecting officers in the rank of Chief Engineer and above. ik

At’tgr cpmpletio‘n of the road in all respects the road furniture should be affixed by the executing agency
indicating locations like school, hospital, No-horn etc.

Conditic‘)n‘for issue of plant & machinery to contractor on hire:- Tools & plants will be issued to the contractor
only if it is desirable in the interest of Gowvt. works and if these can be spared without inconvenience to the
Departmept. The Sanction of the Superintending Engineer shall be necessary in each case. The contractor shall
arrange his programme of work according to the availability of the plant & machinery & no claim will be
entertained for any delay in supply by the Department.

An agreem_ent shall be entered in to by the contractor to the effect that these hire charges are recoverable
frpm the bills of the contractor regularly and the final payment for the work including refund of securtity deposit
will not be made until the total amount due to the Government on account of hire of machinery etc. is

recoverable in full. Full amount of hire charges due from the contractor at any contract at any time shall be
recovered from his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and machineries from
workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs. The
contractor shall immediately intimate in writing to the Engineer —in-charge when any plant or machinery goes
out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring
similar preparation the working hour will include the time required to make up the boiler temperature and bring
plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating
and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time.
In no case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission of
the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
deaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not require
or when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility
for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge
shall be made good by the contractor. In the event of a disagreement as to the extent of damage or the value
of article lost, the decision of superintending Engineer shall be final. The contractor shall on or before the
supply of plant and machinery sign an agreement In indemnifying the Govt. against loss or damage to the
machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury or
damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar
for guarding the plant and machinery at site,

Contractor Block Devel nt Officer
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If the articles are not returned within the date originally specified or i i i

{addition to the normal hire charge, a surcharge qual toylop% of the h‘iar)e(atecﬁ?'gegywtilrl‘ebg rl\g\l/?:c? rf-cl)r:-g:arge,_ ¥
that the machinery is not returned. Such period will be treated as working time. In the event of the noe _petnod
of the machinery, the full value of the articles at the current market price will be recovered frnore thrr]n
contractor’s outstanding bills or any bills that may become due in respect of his other work under thefn state
public works Department. The decision of the superintending Engineer shall be final in case of dispute. .

FORM OF AGREEMENT — The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will
be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of
contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-

charge shall be final and binding on him. Hire charges will be calculated according to the entries in the logbook and
will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand
between (here-in-after referred to as “the hirer” which expression shall unless excluded by or
repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of
Orissa (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the context
indude his successors in office as assigns) of the other part.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more
particularly spedified in the schedule here under between here in after referred to as “the tools and plants”.

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions
here in after mentioned.
Now it is here by and between the parties here to as follows:-

(@ In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department or
any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Sundargarh.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any  part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department.
& workshop / store at Sundargarh in the same good condition in which they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per

day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the

aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repalrs.

(i) Normally the tools and plants will be supplied with operating staff,

Contractor Block Development Officer
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e hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc

fising due to any Causes what-so-ever during the period of the machinery is in his charge.
{ Al municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
" period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the
catisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer, The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants -

o

(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be
final.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-
charge shall indlude all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

Serial Description and Name of the No. | Amount of hire per hour. Remarks.

No. articles.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of
the State have set their respective hand, the day and the year here in above written.

Signed by :
1. 2.
Signed sealed and delivered in the presence of
1: 2.

119, The agency will be responsible for traffic management and maintenance of the stretch of the road (for which

the tender has been invited) at his own cost during the period of execution.
120. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.
(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

Contractor Block Developm n' Officer
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(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable i
complete the envisaged work. ) pRolein gl respectso Sliccessijly
In case the 1°* lowest tenderer or even the next lowest tenderers withdraw in

case ) series one by one, th
facilitating a particular tender for award, then they shall be penalized with adequate disi\;acentivese;:/aitt)z
forfeiture of EMD unless adequate justification for such back out Is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.
ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P1 Contract:-TIME CONTROL:-

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall Issue the letter of acceptance to the successful contractor.
Thetisscltje of the letter of acceptance shall be treated as closure of the Bid process and commencement of the
contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, ¥z of the whole of the work before 1> of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed.
If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the
Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the over dueProgramme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is
to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Engineer-in-Charge issues written orders to

commence the work or from the date of handing over of the site whichever is later. If the Contractor commits
default in commencing the execution of the work as aforesaid, Government shall without prejudice to any other

right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.1.

As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the
dates of commencement and completion of various trades of sections of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs

for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

Contractor Block Develop t Officer
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In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give

' notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or '

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing

work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, or '

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired. '

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and c!ear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other rlght
or remedy available under the law to the Government on account of such breach, pay as agreed compensaﬂon
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall

not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work
for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final
grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the

delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However no interest what so ever shall be payable on such withheld amount.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of

a management meetings shall be to review the plans for remaining work and to i ised i
accordance with the early warning procedure. ? et it

Contractor
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he Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be
decided by the Engineer either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Clause-2 (b) of percentage Rate p1 Agreement:- Rescission of Contract (Amendment as per
jetter N0.10639 dt 27.05.2005 of Works Department, Orissa ):-To rescind the contract (of which
rescission notice in writing to the contractor under the hand of the Executive Engineer shall be conclusive
evidence), 20% of the value of left over work will be realised from the contractor as penalty.

A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-1I on rules

for black listing of Contractors vide Letter No = 03365 dt- 01-03-07 of Works Department, Orissa .

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering
process.

b) Involvement it any sort of tender fixing.

) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and international violation of important conditions of contract.

e) _Security consideration of the State i.e. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

Labour Cess

LdUUY ===

1% Labourcess will be deducted from the gross amount of the Contractor Bills.
ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings-.

a. Required E.M.D as per the clause No. 6.
b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for the

particular work of the Tender Notice along with the tender documents submitted to the Block pevelopment

Officer, Subdega, Sundargarh before opening of the Bid for verification purpose, as per Clause No.7.

c. Preferences will be given to contractors having experience in executing similar nature of work.

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by
the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F".

e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant dause of DTCN
i.e, before the stipulated date& time for opening of the bid.

f. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are
necessary o record the category 10 which they belong in the Registration Certificate

(R.C.), otherwise their tender paper treated as normal tender .

Total:- 126 ( One hundred Twenty Six ) Clauses only.
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SCHEDULE-
CERTIFICATE OF NO RELATIONSHIP e

~ERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* rela
| : . ted/not related (*
rank of Assistant Engineer & above and any officer of the rank of Assigt;:f /a rbyngzcer o S

; Secreta
the PR >‘lt)epartment,. Gowt. of F)rlssa I/We* am/are* aware that, if the facts subsequently ror\\//e?intd al\)bove =
my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/WeE)k shall boe ég?lsf’
e to

make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection

(*) - Strike out which is not applicable

Signature of the Tenderer

SCHEDULE -C
MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

First party I Sri/ Smt . Aged ............ YEars, S/O0....ccoemcecmssiririinransnsssasssessneinnnns

At/PO/DisSt - ..cvviriiiiininrinne (herein after called the First Part)
AND

Second party I Sri/ Smt . Aged ............ Years, S/0..coiummimimnsiesesessninesnnanseas
At/PO/Dist = ..o, (herein after called the Second Part) having H.T/L.T licence registration NO ......ccoeeurcrvuieneen
Valid up to ...ceeiviniiiinines

AND WHEREAS the First Party of 1% part is the managing partner of ................

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender

”

WOTK ™o eevsessssraesssserannenssssssssnsssssnsasssasens ;

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
That, the Second Party shall fulfill all the works as per the tender schedule by instruction of Engineer-in-Charge.
That, the First Party shall receive payment, signing the bill the document for the concerned work.

Sl o el o

That, the Second Party shall abide the rules, regulation and specification of E.I, works of above said matter.
In Witness where of Both the Party have signed in presence of

WITNESS

w1 - EBseesROPRNS llllllllll'lllllllllllllllllllIIlIlllIllllllllll

wz- lllllllllllll lll!lllllIlllllllllllllIlllllllllllll'lllllll.ll
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WORKING EXPERIENCE

D-1. LIST OF PROJECTS EXECUTED

SCHEDULE-D1

f ame of Name of Contract price | Item
: ; s of D -
] employer location and in Indian i, st:tri' of Stipulated Actual | Reasons for
i oo of Work Rupees ing date of dateof | delayin
the work | completion of completi | starting/
as per theworkas | onof -
Aqr 0 completion,
greeme per the
nt Agreement work if any
1 2 3
4 5 6 7 8
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS
Name of Name of Contract Items Date of Stipulated date Revised Reasons for slow
Employer location price in of starting | of completion of | target date of | progress, if any,
and name Indian works | thework | the work as per | completion of with the updated
of work Rupees as per Agreement the work, if billing amount
Agreemen any
t
1 2 3 4 5 6 7 8
Contractor Block Development Officer
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Note:If

Is the tgnderer currently involved
in any litigation relating to the

works.
b) If yes: give details:
a) . Hasthe tenderer or any of its
constituent partners been debarred/ Yes/No

expelled by any agency in India
during the last 5 years.
a) Has the tenderer or any of its
constituent partners failed to e
perform on any contract work in
India during the last 5 years.
b) If yes, give details:

?Q;e!ggrmatlon in this schedule is found to be incorrect or concealed, qualification application will be summarily be

Signature of the Contractor.

SCHEDULE —"F”

AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the required attachments for the Tender work
............................................. submitted to the Block Development Officer, Subdega, Sundargarh are true and correct.

The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners
have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for

such works have been rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish pertinent information

as deemed necessary and as requested by the Department to verify this statement or regarding my (our) competency and
general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any
such information at the request of the Department.

(Signed by an Authorised Officer of the firm Jbidder )
Date :

Total :- 24 (Twenty Four ) Pages only + B.0.Q. ..... to ........ Pages Only.
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