GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, LATHIKATA, DIST- SUNDARGARH

TENDER CALL NOTICE NO...01 OF 2024-25
Letter No.— |93 Date: 27.06.2024

The Block Development Officer, Lathikata, Sundargarh on behalf of Governor of Odisha invites in
"OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works (including EI & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.I./C.P.W.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids
for the following work.

e-mail- ori-lathikata@nic.in

Amount put to | Cost of Tender Bid
SII 2l [
No Name of the Work Tender in X, poper (Non- | security CE::I:::UO;H C:l'l-::fl::.ll‘
(xcluding GST) refundable) in .| (15¢) [ 00 PO
1 2 3 4 s 6 ?
Const of Model AWC at Lungei Basti, Four(0a) | ‘B' & 'C
1 Lungei GP 21,85,734/- 6,000/- 21,857/- Moriths Class
Const of Model AWC at D. Tankatola ‘B &C
2 ' Four(04)
Garjan GP 21,93,298/- 6,000/- 21,933/ Months Class
Const of Model AWC at Jalda 13418, Four(0a) | B’ &'C’
3 Jalda GP 22'15"319/- G,DUOf‘ 22!154/' MDH[']S C|;155
Const of Model AWC at Laxmisahi, o - Four(0a) | B’ & C
aq Hatibandha GP 22,15,419/- 6,000/- 22,154/ Months Class
Const of Model AWC at Mahultola-A, ) Four(04) o' & ‘C
5 | Garjan GP 23,37,021/- 6,000/- 23,370/ Months Class
Const of Model AWC at Kharuatola i Four(Ud} B RC
6 | Suidihi GP 23,63,263/- | 6,000/ [23.633/- |\ | Class
Const of Model AWC at Beldihi, Lungei Four(04) B&C
7 | ep 23,30,243/- | 6000/~  [23,302/- ) oo | Class
Const of Model AWC at G.Girjatola, Four(04) | ‘B’ &'C
8 | Balanda GP 234,075/~ 6,000/- [23/411/- Months | Class
Const of Model AWC at Gadheibalanda, Four(04) BT
9 | Balanda GP 23,41,075/- 6,000/- |23,411/- Months | Class
Const of Model AWC at Patua Ganjutola, Four(04) ‘B & 'C |
10 | Bad Dalki GP 22,02522/- | 6,000/~ (22025/- | Class
L
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] : ‘. ]
Const of Model AWC at Baunsjhar-2, Four(04) N B'&‘C
11 | BadDalki GP 23,77919/- | 6,000/- 23779/ (1 bo | Class
Const of Model AWC at Baunsjhar, Four(04) ‘B'&'C
12 | BadDalki GP | 2377918/- | 000/ (23.779/-| [ Class
1 { sty
Const of Model AWC at Dhumapada ' [ B &C
# | . Four(04)
-| 13 | BadDalki GP | 23,64,657/- | gopo/- 123,647/ Months | €lass
| I
Const of Model AWC at Zadakudar-2, lr 1' Four(04) ‘B'&‘C
14 | zZadakudar GP 23,82176/- | g000/- (23422 | Class
Const of Model AWC at Juratola, | }I Four(04) B &C
15 : : | 23,24,329/- -
Chikatmati GP | 2 / | 6,000/- ,23'243/ Months Class
Const. of Market Complex at Jalda, Jalda | l Three (03)| B’ & ‘C’
16 | gp 33,62,058/- ] 6,000/- 33,620/- months Class

The Bid documents and detailed terms and conditions can be downloaded from the District website
www.sundergarh.nic.in.

1. Date and time for download Tender Paper: From Dt. 02.07.2024 to 14.07.2024.
2. Last Date of Receipt of Tender Paper: D1. 16.07.2024 (03.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 18.07.2024 (11.00 A.M.)

Terms and conditions:-

1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Dralt (Non
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Lathlkata
payable at Lathikata on any working day from 02.07.2024 to 14.07.2024 for the above work along with the
Sealed DTCN.

2, Sale of Tender Paper:- The tender papers will be available In the District Website of Sundargarh
(www.sundergarh.nic.in) from dated 02.07.2024 to 14.07.2024.

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be recelved through I
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.0.0.,, :
Lathikata, At./P.O. Lathikata, Pin-770037, Dist- Sundargarh (Odisha) by 3.00 PM on dated 16,07.2024.

4. Last Date of receipt of Tender Paper: - (a) Date of Receipt and mode of submission of tender paper the tender
have to submission in 2 nos. of sealed papers{technical and Financial) in complete shape through Reglster Posl
only by directly sending to the BDO, Lathikata in his official Postal address . The last date of receipt of tender
paper is 16.07.2024 (upto 03.00 P.M.). The undersigned will not be responsible for postal delay if any or non-
receipt of the paper in time. The tenderer must super scribe the work name on the top of envelop,

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on

18.07.2024 at 11.00 A.M. in the Block Meeting Hall, Block Campus, Lathikata in the present of the tender or
there authorized representative have been written authorization for the purpase in the present of tender
Committee. The presence of the tenderers or their authorized representatives in the office of the
undersigned. '

+ Barnest money deposit: - The E.M.D. is to be depasited in shape of N.S.C / Post Office Saving Bank Account /

Post Office Time Deposit Account / Kisan Vikas Patra / in any Nationalized scheduled Bank Guarantee in favour
of Block Development Officer, Lathikata payable at Lathikata from any Nationalized Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02,2023
of Works Department. The Tender Papers without required amount of E.M.D. will not be considered and
transfer or adjustment of E.M.D. is also inadmissible. Bidders may write an application to the undersigned for
pledging of N.5.C/ Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra,

» Documents to be attached: - The following document (for each work separately) should be furnished with the

tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favor of the Block Development Officer, Lathikata.
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2. Self attested copy of Contractor Registration Certificate(Validation)

3. Self attested copy of PAN Card, GST Registration certificate valid ph number, Email ID.

4. Self Attested copy of caste certificate by competent authority in case of ST/SC candidate.
5. Affidavit as regarding the fact availing award of work.

8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.0.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and the original affidavit of M.0.U. should be
attached with the tender as per the proforma at Schedule- C (Each work separately) which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.O.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount put to tender , than such a bid shall be
rejected and the tender shall be finalized basing on merit of the rest bids But if more than one bids
quoted(decimal up to two numbers will be taken for all practical purpose) the tender accepting authority will
finalize the tender through a transparent lotterysystem,where all bidders/ their authorized representatives,
the concerned authority will be remain present and the provision laid down in clause No.36 of Memorandum
No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount Is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put 1o tender shall have to furnish.

SIN Range of Difference between the estimated | Additional Performance Security to be deposited by the
e cost put to tender and Bid Amount successful Bidder
1 Below 5% No Additional Performance Securlty
i o 50 % (Difference between estimated cost pul Lo tender
2 From 5% and above and below 10% and Bid Amount)
150% (Difference between estimated cost put to tender
474
3 From 10 % and above and Bid Amount)

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra /an_y-l
Nationali Bank Guarantee in favour of Block Development Officer, Lathikata payable at Lathikata from any
Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
Memorandum no 1499 dated 01.02.2023 of Works Department.

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off lender, by the
competent authority.

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.O., Lathikata, the lowest-1 tender
may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

17. If after opening of the tender,it is seen that the bid amount will be same then lottery will be held in the same

A
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date in present of tenderer or their authorized representatives.

18. The Contractor should attach BOQ along with DTCN for each works separately.
19. G.S.T.shall be paid extra as applicable.

20.The undersigned reserves the right either to reject any or all tenders or cancel the entire process without

assigning the reason thereof. ~ Q)

Block Development Officer
Lathikata
MemoNo. {9 29  //Date.27.06.2024

Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
Sundargarh/  C.D.M&P.H.0, Sundargarh/  Nodal officer, OMBADC, Sundargarh/  Sub-Collector,
Sundargarh/Panposh Banai Superintending Engineer, PWD/ RD/ MI, Sundargarh, P.A,ITDA/Panposh

Sundargarh/Banai / RMC Rourkela for kind information with request to display this document in their office
notice board for wide publication.

Block Development Officer

Lathikata
MemoNo. |AQY  //Date. 27.06.2024
- Copy forwarded to Panchayat Samiti Notice Board, Lathikata/ Tehsildar, Lathikata / CDPO,
Lathikata/ all Sarpanches of Lathikata Block for wide circulation of advertisement. va
n el {'L»,V\’“}
- ‘Nf
Block Development Officer

— ) Lathikata
MemoNo. |4 QS  //Date.27.06.2024

Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the
Sundargarh district website: www.sundergarh.nic.in by for wide publication and timely response by the intending

Contractors. ' )
R A 6
Block @ }

velopment Officer
Lathikata

Memo No. |96 //Date. 27.06.2024
Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Sundargarh for kind

information and necessary action. @Q,{L Lw;{ T
A ad

Block Development Officer :
Lathikata

W™
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) Page |5
CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

Whether

Sl ; Reference
i furnished
No. Particulars to Page no.
Yes No
01 Cost of tender paper
02 E.M.D amount
03 Copy of Contractor Registration Certificate & GST
Registration Certificate (Self attested in all pages)
04 Copy of PAN Card (Self attested)
05 Self attested copy of Caste Certificate(ST/SC)
06 No Relationship Certificate in Schedule - A (original
affidavit for each work separately)
A7 Schedule - C with electrical license (original affidavit for
each work separately & Self attested in all pages)
0 Schedule - E (original affidavit for each work separately)

09 | Schedule - F (original affidavit for each work separately)

(A)

Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original affidavit
for each work separately)

Signed DTCN & BOQ (Signature of the Bidders in all Pages
10| ofthe DTCN & BOQ)

| v
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i The Block Development Officer, Lathikata, Sundargarh invires percentage Rate basis for the following work
in sealed tender on behalf of Government of Odisha from registered and eligible contracror of the State
PWD (R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works
eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice.

o The Tender call notice is available from official website of Sundargarh District (Sundergarh.nic.in) from dt.
02.07.2024 to 14.07.2024. The last date and time of submission of bid as per contract data. Last date of -
Received of tender documents is up 103.00 PM dated 16.07.2024.

3 The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Lathikata at 11.00 A.M. on dated. 18.07.2024 in the presence of the bidders authorized representatives
who wish to attend.

4. The cost of bid documents in shape of Demand draft issucd from any nationalized scheduled bank may be
prepared in favour of Block Development Officer, Lathikata payable at Lathikata.

S The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt
along with bid.

6. The bid must contain EMD.

8 The Bid must contain Registration Certificate, PAN Card (Self attested for each work separately).

S. The Bid must contain GST Certificate (Self attested for each work separately).

9. All relevant documents regarding tender must be signed by the tenderer.

10. The Bid must contain Affidavir for the particular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.

11. The work is to be completed in all respects within the period mentioned against each work. Tenderers whose
tender is accepted must submit a work programme at the time of execution of Agreement.

12, All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

13.  An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five vears, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentcation of tender
documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the information in
Schedule - E and required affidavit in Schedule — F, the bid document will be summarily rejected.

14. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Departunent. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total secusity
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A, in shape of affidavit.

15. (1) Each tenderer is to submit along with tender a note regarding his experience (in any) on constructon of
Road/Bndge/Building Works.

a) Name of the Road/Bridge/ Building:-
b) Esumated Cost:-
¢) Total Length/ Total Plinth area:-
d) Major Item of works/Type of Bridge/ Building:-
¢) Quantity of items 1) as per Agreement:-
if) as per execution:-
fy Date of Commencement:
g) Supulated date of Completion:-
h) Actual date of completion:-
i) Other details if any, -
1) The prospecuve applicant m s name may furnish hist of works executed (if any) in Schedule-D1,
sausfactonly complered and list of works in progress (1if any) in Schedule-D2,

16. If an individual makes the applicaton, the individual should sign above his full type written name and current
address.

q\/‘-‘ L {\N\
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17. If the application is made by proprictary firm, it shall be signed by the proprietor above his full type written
name and the full name of his firm with its current address.
18. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their

full type written names fmd current address, or alternatively by a partner holding power of attorney for the
firm in which casc certified copy of the power of attorney shall accompany the application. A certified copy
of the pnrt%wrslhlpldccd and current address ol all partners of the firm shall also accompany the application.

19. If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the applicaton in which case a ct:rtiﬁcd.copy of the power of attorney
sl]flll accompany the application, Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

20. The tender should be stricty in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

21, No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should
b.c submitted in English. The applicants name should appear on each page of the application along with his
signature or the signature of his authorised representative at the bottom of each page.

22Z; Percentage rate contract (vide wotks Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender
(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.
(i) Contractors participated in the tender for more than one work may offer conditional rebate. ~ Rebate
offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so
offered shall be considered after opening of all packages called in the same tender Notice. The
contractors who wish to tender for two or more works shall submit separate tender for each.
(i) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there 1s no discrepancy.
a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as correct.
b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.
¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.
d) The percentage quoted in the tender without mentioning ecxcess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be treated

as percentage EXCess.

¢) The percentage quoteid
corresponding amount if t
amount tallies.

f) The contractor will write percentage excess
the percentage excess / less up to three or more decimal points, the two decimal p

be considered without rounding off.

g) The tender shall be written legibly and free from crasures, over writings or correcuons of'ﬁgun:s.

Corrections, over writings & interpolations where unavoidable should be made by making out

initiating, dating and rewriting.

iv) In the contract P1 time is the essence. The contractor 1s required to maintain a certain rate of progress
specify in the contract. o . .

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items subject to a

masimum of 5% over the estimated cost. 1f it exceeds the limit stated above prior approval of competent

authority is mandatory before making any payment.
(vi) The period of completion is {ixed and cannot be alter
due approval of next higher authority.

(vii)Bills for percentage rate tenders shall be prep i .
d or subtract from the gross amouut of the bill.
and specifications applicable to the contract and all

in the tender without mentioning excess / less supported with
allied with the percentage then it will be treated as to which side the

/ less up to two decimal points only. If he writes
oints shall only

ed except in case of exceptional circumstances with

ared at the estimated rates for individual items only and the

percentage excess or less shall be adde

23. The tenderer shall carefully study the fentative dreawings .
the documents which will form a part of the agreement 1o be entered in 1o by the accepted tenderer and

detailed Rpcciﬁculiunﬁ for Orissn and other relevant specilications and drawings which are for sale. Complaunt
at a foture date that plans and speeific nderers cannot be entertained. The

drawing furnished with the tender are tentative and subjee
execulion as per actual necessity and detail st conducted. But the tendere

< o
| ®5OL\:\,W\"\N“\
BDO, LATHIKATA

ations have not been seen by the te :
{ 1o revision or modification as tendered during the
d rates quoted by the tenderer will
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30.

31

32,

33.

34.
35.

hold good in case of such modification of drawings during the time of exccution and shall in no way .1, .
the contract and no extra monetary compensation will be entertained. The work shall however be “mﬂié
per final npprov.ed drawing to be issued by the Engineer-in-Charge as and when required. :
Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He shoylg al
inspect the quarries and approach roads to quarries and sausfy himself about the quality and ﬂ\'ﬁilnbihh’- :
materials, Iln every case the materials must comply with the relevant specifications. Complaints at future 'd::
that the avaxlability of materials at quarries have been misjudged cannot be entertained. %
The offer of tcndclr shall be inclusive of cost of construction and maintenance of sland, ferry service, fajy.
:z;ﬂimf road, service road, foot bridge, pylon base, winch stand and derrick stand ete. as required for the
rk.
It must be definitely understood that the Government does not accept any responsibility for the correctne
and completeness of the trial borings shown in the Cross Section. ’ N
Alnqulnent to Para-35.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security)
Ad.chuonal Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.c. estimated
cost put to rt?nder minus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit RecelPt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
fL'F)ﬂ} any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by c-mail) to the
sur:u?cssful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No. 14459 dtd.20.09.2018.
The tgnder containing extraneous conditions not covered by the tender notice are liable for rejection and
quotattoins should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.
In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .
Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or-completencss of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.
The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engincer-in-charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Conuract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”) The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance security (Initial Security Deposit) ip form o_F Deposi{ receipt of Schedule l?mnk/Kissa.n
Vikash Patra/Post Office Savings Bank Account/National Savings Ccrﬂﬁcntcfpostn] Office Tn'nc Deposit
Account duly pledged in favour of the Block Development Officer,Lathikata, Sundargarh and in no other
form which including the amount already deposited as bid security (earnest money) sh::tIl ble 2% of the vFlIue of
the tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV NO' 61) for the Fulﬁlf.mcnt c{f
the contract in the office of the Block Development Officer, Sundargarh as d‘f’e_cmd' The security deposit
together with the earnest money and the amount \vithhgid according to the provision of P1 agreement sh:.lll
be retained as security for the due fulfillment of this contract and additional performance security in
; ance with the provisions of the agreement. o . ; :
:Ef:rﬂzrecm‘:”t ] Iincorpomrc all ﬂg._-temc.nts bct\vee.n theT officer inviting the 'bld/1En1%mcm_l?fc1:;rg:a:::;l
the successful bidder. Within 15 days following the m:l;tlﬁc‘rmon ofaward aloqg with the Felrjterfl - Clli’mem;
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following do

shall form part of the agreement. ,
@Q’ Mo

BDO, LATHIKATA
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41.

42.
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The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
corrcspondencc leading thereto & required amount of performance security including additional performance
sceurity.
Standard P.W.D. Form P-1 with latest amendments,
Failure to enter in to the required agreement and 1o make the security deposit as above shall entail forfeiture of
the Bid Security (carnest money) .No contract (tender) shall be (inally accepted until the required amount
of mniual security money is deposited. The sccurity will be refunded after One year of completion of the work
and payment of the final bill and will not carey any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202
W.ED. did.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in 1o within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.
The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.
Tenderess are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to
tome.
In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest nunimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under mtimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.
Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance tll completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the sadsfaction of the local health authorities.
Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.
Fees and duties levied by the municipal, canal or water supply authorities.
Suitable equipments and wearing apparatus for the labour engaged in risky operations.
Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents.
Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensaton act.
The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premuses left neat and clean, this should be inclusive of the rates.
No payment will be made for bench matks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials
and incidental item of works,
It should be understood clearly that no claim what-so-ever will be entertained to extr items of works quantity
of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of work or extra quantity of any items of work is taken up.
The tenderer shall have to abide by the C.P.W.D, safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents ean be seen in all the offices issuing the documents and
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43.

44,

406.

47,

48.

49,

50.

51,

52

53.

54.

57.

58.

59.

office of the under signed during office hours everyday expect on Sundftys: and ?ubhc Holidays tll Iag dage
sale and receipt of tender papers. Interested bidders may obtain further information at the same nd.cltcss. By,
must be clearly understood that the tenders must be rcE:enred in order and accordmg.to the 1f1§mlcuons.
Tenderers are required to go through each clause of P.W.D. Form P1 carefully in adldition
mentioned herein before tendering.

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code
and Bridge code section I, II, III, IV and VIT & latest design criteria for prestressed concrete by
specifically for road and bridges issued by MORT & H, Govt. of India.

Stecl shuttering & centering shall be used which shall be lined with suitable sheeting and made leak
water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for
can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Engine
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at hi
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg;
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in

the execution of the work due to reasons what — so-ever and the cost of such materials will be tecovered from
the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials su
of the same dishonesty,

be liable to pay

to the dﬂ'-lSz

dges
proof and
the work and

cr—in-ch:u'ge. The
S 0Wn cost,

pplied to him from the site of work with a view to dispose
he shall be in addition to any other liability civil or criminal arising out of his contract
a penalty equivalent to five times of the price of the materials according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from hi
proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.
It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vats ctc are to be supplied by the contractor at his own arrangement to the
work site

s security deposit or from the

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Depatrtmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size m’nilabl.e in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different .
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engincer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment). _

The tentative alignment of the proposed bridge has been shown in the enclosed drawlng. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and
D/S. _ .
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running chatges of each pli‘lfl{l. and cost of conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
cost of the test.
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Measurement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will be taken as
1.5m X 1.5M % 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for

voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

01,

The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Engineer-in-Charge.

03. In the event of any delay in the supply of Department road roller for unavoidable reasons, no estension of

time will be granted to the contractor under any circumstances.

The tenderer should furnished along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

64.

65.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.
66.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.

67. Removal of trees, logs of trees or isolated boulders and desiling of sand or earth from existing well,

rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.
The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the

light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation.

68.

69.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavadon or dressing or labour for laying well
curbs shall be included in the rate of well sinking.

70.

71 For concreting the bottom plugs of well under the method of providing concrete should be either with tremie

or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered

necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening,

73.
74

75.
76,

77.1) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts

as well be directed by the Engineer-in-charge.

i) Concrete test specimens 150mm X 150mm X 150mm.in size (whether plain or reinforced concrete) for the
testing shall be raken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank nor lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the

Deparunental Control and Research Laboratory of Currack or Bhubaneswar. Test should be catried out in
accordance with the stipulaton in Bridges code section-II1.

78. Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and

no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in nearest Government institution who are
conducting laboratory testing. Cost of testing of all specimens and samples will be borne by the Contractor.

The construction of well stining by injecting cement or grout in coarse aggregate placed in position shall not
be permitted.

79.

80 The thickness of cement concrete in top plugging should be as per Departmental drawing,

P
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92

In well sinking, the maximum tolerance permissible in ult 15 1:80 and the shift 15 150mm 0 the i,
direction. Where it is not [casible to work these tolerance the contractor shall carry out. suitable “'mc(‘il'
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts ang sh;?
without any extra cost to the Department and without any damages to the well. Any additional work T’°Ccsg1h,
consequent upon the excess tlt and shift shall be carried out by the contractor at no extra cost 1 .

|

10 (e
Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.
If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges.
No claim for carriage of water what-so-ever will be entertained.
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chief
Engincer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work s completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engincer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.,

Super class contractor shall employ under himself two Graduate Engincer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewisc ‘A’ class contractor shall cmploy under him one
Graduate Engincer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engincering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt, of Orissa. The Engineer-in Chicf (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor .The names of such Engincering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supcrvising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor to the effect that the work exceuted as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate 1s to be furnished in the proforma contained in a separate sheet vide Schedule-B,

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation. _

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deem:?d to have
satisfied himself by actual inspection of the site and locallit)f of the work, about the .quaht‘y and availability of
the required quantity of material including the wheat/. rice referred to above, medical aid, lnbour. and food
stuff etc., and that rates quoted by him in the tender “.“H be adequate to corpplcte the wlork according to the
specifications attached there to and that he had taken in to account all conditions and c‘hfﬁcu‘lues tJ‘mt may b(?
encountered during its progress and to have quotled rates 1nc]udm.g labour and materials with t:‘m:s ,foctrg)l
,other duties, lead, lifts, loading anq unlo;}dingf freight for all Imater‘mls and all other charies |1;c}::5,sa:yhor_t g
completion of the work, to the entire satisfaction of the Englneel'—}n —Charge of th'e work and his authorise
subordinates. After acceptance of the contract rate Government will not pay any extra c.lmrgcs for any reason
in case the contractor claims later on to have misjudged as regard availability of materials, labour and other

factors. . BN
Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross

amount of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment

Department. . » o
T]uI:) prevailing percentage of 1. T. Department of the gross amount of the bill towards income tax will be

: ; s bill. |
deducted from the conuractor’s o | ‘
Prevailing tate of GST on the gross amount of the bill will be deducted from the contractor’s bill, where

Agreement Value is 0.50 lakh and above.
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The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned authority with their bills, falling which the amount towards royalties
of different materials as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
exccuton of work through labour should produce valid license from licensing authorities of labour
Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Engincer.

Trial Boring - The foundation level as indieated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 01 (Onc) year from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engincer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road for 01 (One) year from the date of successful completion of the work.

(ii) From the commencement of the works to the completion of the same, they are to be under the contractors

100.

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant 1.S. Code / 1. R. C. code / MORT&H specifications.

Tilts and shifts

i) Maximum permissible shift is 150mm.

1) Maximum permissible tilt is 1 : 80.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen

(ii)

) incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause
......... hereof ) increases or decreases as a result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and properly pays in respect of that materials
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under

consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-

Formula to calculate the increase or decrease in the price ol materials.
Vm=0.75 x Pmx R x (i-io)
100 1o
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the
price of the materials.
R = The value of work done in Rupeces during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R.B.1. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause,

Where original contract period is one year and above , increases / decreases of cost of Steel , Cement &
Bitumen are to be paid recovered . Payments in case of increase are to be made with prior approval of Govt

v
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when the total claim is mote than Rs. 50,000/- and with prior approval of the EIC / Ct”.“'{ Enginece 1
casc may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by concerneg B!p,_
Dcvc]op'mcnl Officer from the contractor immediatcly .

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement - Average factory price of the three manufacturer of Cement inside the State .

Bitumen - Rates as fixed by Indian Oil Corporation (TOC)

(I Where original contract is more than Six Months & below one year , increases / decreases of cost of Stegl
. Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with priog
approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief
Engincer/Super in Tendetent Engincer (as the case may be) when the claim is upto Rs. 50,000/- subject 1o \
the fulfillment of the conditions mentioned below :

D The cost shall be determined as [ollows:-

Steel -Rate as fixed by Steel Authority of India Lid (SAIL)
Cement - Average factory price of the three manufacturer of Cement inside the State .
Bitumen - Rates as fixed by Indian Qil Corporation (I0C)

(D) Cost of the project should be mote than Rs. 50.00 Lakhs . However the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost.

(IlI)  Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Birumen .

(IV)  Differential cost will be allowed only to the original agreement
though it might have been validly extended .

49 Differential cost will be allowed only
progrmmm: .

(V)  Sdpulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor
immediately .

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessaily
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is

operanng for the quarter under consideration and that opetated for the quarter in which the tender was
opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour.
VI=075 x PIxR x (i-io)
100 io

petiod , but not for the extended period even

after successful / completion of the work as per the approved work

VI= Increase or decrease in the cost of work during the quarter under consideraton due to changes in the
minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

lo =The minimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.

I = The minimum wages for labour prevailed during the quarter under consideration.
PL= Percentage of labour component (as per sub-clause).

C Stmilarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel ol being the
representauve item for the price adjustment) increases or decreases as a result of the price tixed there for by
the Government of India and the Contractor there upon necessarily and properly pavs, such increased or
decreased price wowards Petrol, Oil and Lubricants used on exccution of the work, then he shall be entitled to
rexmburse or hable 1o refund, quarterly as the ease may be, such an amount, as shall be equivalent to :!\e 75‘.'-"0
plus or minus difference i between the price of P.O.L. which is operating tor the quarter under considertion
and that operated for the quarter i which the tender wis opened as per the formula mdicated below :

0.75 X K:R( ;- D, )
AN AW
i
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100 Dy
Kl = Increase or decrease in the cost of work during the quarter under consideration due to changes in the

price of P. O. L.
R = The value of work done in Rupees during the quarter under consideration.

D, = Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in
which the tender was opened.

D>= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
Is= Percentage of P. O. L. component as per sub-clausc.

The following shall be the percentage of materials, labour and P. O. L. component for reimbursement /
refund on variation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause

Catcgory ol Contractor’” Supply Departmental

Works. % Materials. % Labour % of P.O.L. Supply of materials.

Irripation works

a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal 20% 60% 5% 15%
work,

Embankment work etc,.

(R&B) Works

a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
materials ecept steel , cement & bitumen which will be governed as per clause 31 a (i) & a (ip
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following
manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one year and more escalation on account of price variations is admissible only for the remaining
period after excluding the first one year period provided that the work has been carried out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the period of compledon inigally
stipulated in the agreement is less than one year and subsequently the completion period has been validly
extended on the ground that the delay in completion of the work is not attributable to the contractor and in
the result the total period including the extended period stands at one year or more, escalaton is admissible
only the balance portion of work executed beyond one year.

The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of
the Lngincer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any
document kept and such other information as the Engincer-in-Charge may requive . The contractor shall
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engincer-in-Charge stating that the same is given pursuant
to this condition wgether with an information relating thereto which he may be in a positon to supply.

102.  For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement ol such land by the side of C.1D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
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] . signaling during day rime and batricading etc. dll the C.D. works arc opened 1o (. Haff,
night tme ”_“ib'gnfqé":g :];C cé‘nm{cmr for the above rental charges ete. His rates in the tender for Otler
;:;;—: ;:C[j:u\‘;ncﬂthif’;:_rm.,gcmcm, rental charges for the land an_d nn:li:}tcnancc,'l‘jghti:‘lg and remoyg) of '
temporary road crust from the private land to bring the ]:md. to its original cond.1‘tl?n.crc. complete,

103. The contractor has to arrange the land 1‘C(]L!l[‘l:d for borrowzng carth if necessary for t‘he road work g his Cosy
No extra payment by the Department will be made on this nccount.nnd no claim \\'hat-so-c\-cr will b
entertained on this ground. The rares quoted by the contractor should be inclusive of all such chnrges_

104, Where it will be found necessary by the Department, the O{ﬁcer—in—Charge of the work shall 1ssue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the .Ofﬁcer-in-Chargc with their dated sighatures
and duly noted by the contractor or his authorised agents with their dated signature. Qrders entered in thi
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor fo;
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Enginecr and to be submitted to the
En ginccr-in-chargc every month,

105.  The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests ete. withoyt any
extra cost to the Department.

106.  The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

107. " The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and Payments is to be made s per clause 11 of the P-1 Contract,
108.  Over and above these conditions, the terms and conditions and rules and regulations and specifications as Jaid

down in Opissa Detailed Standard Spcciﬁcaljon, Orissa P.W.D., Code, Bridge code and MORT&H
specifications with latest revision / ameodment are also binding on the part of the contractor,

109.  No part of the conteact shall be sublet without written permission of the concerned Executive Engincer or
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf,

110.  The contractor should attach the cestificae in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration,

111 Any damages caused by natural calamitics should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.

112, The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. ;\rrangenmnt of borrow areas, land, approach road to the l)ridge site ete. are the responsibility of the
contractor.

113 The rate for each work of concrete items wherever dewatering is impcratively necessary the term dewatering
shall mean the exccution or operation of the items due to standing water as well as due to percolation of water,
The quoted rates will be inclusive of this.

114. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

115. The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper PW.D. form with pages serially numbered in order to record items

quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly
by 10t and 16 days of each month for orders of the Engineer—in-Chargc Or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work are liable to be
summararily rejected. The claim book is the property of the Office. and shall be surrendeted by the contractor
to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
whichever is eatlier for record.

116.  Number of tests as specified in LR.C./ MORT&H / 1.8.I specification required for the construction of roads

/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmenta]
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges

A
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including expenditure for collection / transportation of samples /specimens ete. will be borne by the
contractor. The collection of samples and testing are to be conducted for both prior to exccution and during
execution as may be directed by the Engincer-in-charge and on both the accounts the cost shall be borne by
the contractor.

Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required
tests as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for
checking from time to time.

An Engineering personnel of the executing agency should be present at work site at the time of visit
of high level inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture’s should be affixed by the exccuting

agency indicating locations like school, hospital, No-horn etc.
Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these  hire charges arc
recoverable from the bills of the contractor regularly and the final payment for the work including refund of
security deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and machinerics
from workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs,
The contractor shall immediately intimate in writing to the Engincer —in-charge when any plant or machinery
goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machincry
requiring similar preparation the wortking hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance sta(f will be leviable. These charges will be fixed by the Engineer-in-charge from
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engincer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums ete. washed at the close of work each day,

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed. _

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. Th..e damage or loss as assessed by Engincer-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of superintending Engincer shall be final. The contractor shall on or
before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-
charge, in additon to the normal hire charge, a 5L1rclm1_~ge ec;ual to 10% of the I'si.rc clj.ﬂrges will be levied for
the period that the machinery is not returned. Such period will be treated as working time. In the event of the
non-return of the machinery, the full value of the articles at the current market price will be recovered from
the contractor’s outstanding bills or any bills that may become due‘in respect of his 0Fher work u.nd(:r the state
public works Department. The decision of the superintending Engineer shall be final in case of dispute.
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FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, ey, li;
to an agrecment with the Engineer-in-charge or his nominces in the lorm attached. L
I.og Books for recording the houts ol daily works for each of the plant and machinery supplied tq N
contractor will be maintained by the Department wili be attested by the contractor or his authorised agent f
daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engincer-in-charge shall be final and binding on him, Hire charges will be caleulated accordiy
to the entries in the logbook and will be binding on the contractor. .
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.
This agreement made the Two Thousand
between (here-in-after refecred to as “the hircr”mn |
shall unless excluded by or repugnant to the context include his heirs, executors, administeators and assigns) of
the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless
excluded by or repugnant to the context include his successors in office as assigns) of the other pat.
Where as the hirer desirous of hiring the tools and plants of the P. W, Department of the Orissa
Govt. and more particularly specified in the schedule here under between here in after referred to as “the tools
and plants”,
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.
Now it is here by and between the parties hete to as follows :-

(@) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Sundargarh.

(b)  The rate of higher charges will be as mentioned in the schedule attached.

(€)  The hirer shall not transfer, assign ot sublet or in any way pact with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Sundargarh in the same good condition in which they were received by
him .

(€) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other lability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

() The tools and plants shall be open for inspection at all times to the officers of the Government.

(2) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government ndchnc?nnl h{re
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-

charge from time to time. ‘ S . . ‘ N
(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs. . )
(i) Normally the tools and plants will be supphed with operating St:‘lff. N -
() The hirer shall be responsible for any claims for compensation for loa:.a ofhfe.liraytyr}- or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his c.:hnrgc. e
(k) All municipal or other ducs and taxes payable on account of the use or operation of the tools and plants for the
o ire shall be defrayed by the hirer.
%}rgir?:i ‘:;::]]S:::I]\Iz good ffn_v ]ojs.s or damages arising out of causes OFll{iF than fair wear and tear rf) tl\m tc{?Ils -md
eriod of hire. The cost recoverable from the hirer shall l:)c: the full repl:lcr.tmnt' value as
he event of any loss or damage not being n‘l:l‘(.‘lc go‘od by the hirer to the
the office shall be at liberty to make good himselt such loss or damage
The hirer shall pay to the Enginccr-in—churge wch_ an amount s :ehali_
failing which the same will be recovered from his dues as in case o

0

plants during the p . ;
determined by the Engincer-in-charge dnt
satisfaction of the said Engincer-in-charge
and recover the cost thereof from the hirer,
be necessary to make good the loss or damage
hire :]:h,a;%z:ch of any terms or conditions ol tlli§ agreement by the hiver the l_'.ngtllttt‘t‘~}li-Fllili;gt‘ .\h:ﬂl {l:,,;n;tiejai:
o [ 100ls and plants and the hirer shall return the tools and plants within 72 hours et
dcmant.ﬂ the 1-_ululrll (i ler in‘ \;*I'ilill}' In case of failure on the part of the hiver to COll'l[)]}"\\‘I[l'l such order !lm ;lmt e
c_)!"rucmpt UI:ZL:;]: Olzr:ﬂity as mrl))' be |mpnsud by the |".np,incur-in—t‘.h:lrgc for the period [hlc. L(I:mjls I:::tsp ant are
I:Illt)aljn::?i [I)J:())vidcd ri;mr the maximum penalty shall not exceed the cost replacement of the tools : J\' o \:\;\:“\

~, t;"'
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(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be
final.
(0) This agreement shall be operated by the Engincer-in-charge on behalf of the Government and the term Engineer-

in-charge shall include all officers duly authorised by him to exercise powers on his behalf.
THE SCHEDULE

Description and Name of the No. Amount of hire per hour . Remarks.
articles .

l Sertal No.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governot of
the State have set their respective hand, the day and the year here in above written.

Signed by :
2 2
Signed sealed and delivered in the presence of
1. 2.
119.  The agency will be responsible for traffic management and maintenance of the stretch of the road (for which

the tender has been invited) at his own cost during the petiod of execution.
120.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department '
(a) Making a false statement or declaration.
(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.
(€) Past history of litigation.

121. The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.
122, In case the 1t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriite action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

123. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1.  Progress of work and Re-scheduling programme.

21.1. The BD.O / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be teated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate 10 Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, 2 of the whole of the work before ¥z of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

2.1.4  If atany time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the
Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment alter the dare
on which the overdue Programme has been submitted.

2.1.5  An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing, of the remaining work including any changes to the sequ:lcncc
of the activities. _

2.1.6  The Engincer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.
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2.3.

23.1.

Extension of the Completion Date. ] . : N fhsia '
The time allowed for execution of the works as specified in the Contract data shall be the esiey,

Contract. The execution of the works shall commence from the l.Sth day or such umfc period as m{'mt"“::':.
letter of Award after the date on which the Engineer—in-Chﬂr.ge issues written orders to commc_ncg the i
or from the date of handing over of the site whichever is later. If .the ContfacFOL commits defyy, A
commencing the execution of the work as aforesaid, Government shall without pr]UC%JCC to any o;hFr tight
remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Secum}-
absolutely. ‘ .

As soon as possible after the Agreement is executed the Contractor shall submit the Time & pl‘OgI'_tss Chiag
for each milestone and get it approved by the Department. The Chart shall be prep:u‘ed.ln Filrect relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the \1.301:1\' and may bt{ amended 45
necessary by agreement between the Engineer-in-Charge and the Contractor within thc.lumtanns of time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs

for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

depog;

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

1) Force majeure, or

1) Abnormally bad weather, or

iif) Serious loss or damage by fire, or

w) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, ot.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract.
vi) In case a Variation is issued which males it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such brea.ch, pay as ngreed‘ §0mPens:§t{on
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered \.raiue fof the work for every completed da}{/
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete. ' _ _

This will also apply to items or group of items for which a separate period of completion _h:ts been
specified. Compensation @ 1.5% per month for delay of work, delay to be complc?ﬁ:cl on per Pay bas_lé-

Provided always that the total amount of compensation for delay to be p:udl under this condm.on shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given.

i Y i - ins ! . tor ndcr [hlS
l 1 Il: ensation ma b(,‘ 4ld]u5l(‘.‘d or set Off :lg.llnh[ ﬂn){ sum pﬂ}"ﬂblc tO [he COI‘]U.:[C l() i u l :
(81 any O Iler contrac AV h (; - = :
L [ract v ]l.ll the overnment. In. casc, L1‘1(: contractor dOt‘a not ﬂc]’]leic a P rocular mulestone
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mentioned in contract data, or the rescheduled milestone(s) in tetms of Clause 2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice (o
the contractor. However, il the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against cach milestone missed subsequently also shall be withheld.
However, no iterest whatsoever shall be payable on such withheld amount.

Management Mecctings.

Either the Engineer or the Contractor may require the other to attend a management meeting, The business of
a management meetings shall be (o review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure,

The Engineer shall record the business of management meetings and is to provide copices of his record to

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to

be decided by the Engineer cither at the management meeting or after the management meeting and stated in
writing to all who attended the meeting,

Clausc-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission

notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide

Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering
process.

b) Involvement it any sort of tender fixing.

¢) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and international violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

Labour Cess

1% Labour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Onginal Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Lathikata, Sundargarh before opening of the Bid for verification purpose, as per
Clause No.7.

c. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “E”(original affidavit for each work separately) and affidavit to that
effect including authentication of tender documents and Bank guarantee in schedule “F”(oﬁginﬂl

affidavit for each work separately).

d. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN
i.e, before the stipulated date & time for opening of the bid.

e. Those Engincer Contractor are desire of availing benefir as allowed ro SC/ST Contractor is necessary to
record the category to which they belong in the Registration Certificate (R.C.), otherwise their render
paper treated as normal tender.

f. The Contractors should submit the Schedule-C as per clause no.09.

Total: - 125 (One hundred Twenty-Eive) Clauses only.
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126 CERTIFICATE OF LIST OF WORKS IN HAND (CLAUSE 55)

I/We hereby certify that at present the following works are i'n m:yfour hand. .
SI. Particulars of works now Amount ol Period in Approximale Dcpartmgm
No. in hand cach work which the value of work | under which
work is done against the work is
stipulated to | each work on being taken up
be completed the date of
(in months) submission of
Tender
1 2 3 4 5 6
1/We note that, non-submission of this certificate will render my/our tender Jiable for rejection.
Signature of the tenderer
Date :
127. CERTIFICATE OF LIST OF WORKS EXECUTED
I/We do hereby certify that the following works have been executed by me/us in the past.
Sl. Particulars of works Approximate Name of Period of Whether the
No. already executed amount of each | Deptt. under | commencement | works were
work which the and period of completed
works were completion in stipulated
execuled period
1 2 3 4 5 6

CONTRACTOR

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the tender
Date :
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128.CERTIFICATE OF TOOLS AND PLANTS

I/We do heyeby certify that the following tools and plants, machineries and vehicles are in my/our possession in
working orders.

(i)

(i)

(iii)

(iv)

(v)

1/We also not that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the tenderer
Date :

QAT

CONTRACTOR BDO, LATHIKATA
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Tender schedule of the project
No of Correction
No of Overwriting
No of Interpolation
Ass .Executive Engjneer Block Development Officer
Lathkata Block Lathikata Block
My/ our quoted rate is % (Equal /cess/Less)in Figure & word
Signature of the Contractor
Notice:
I. The contractor should not write anything except quoting of rate in percentage (both figure & word) and in
any.
2. Percentage rate qQuoted by contractor shall be accurately filed in both figure and word ,so that there is no
3. Ifany discrepancy is found in the percentage quoted in figures and word then the percentage quoted by the
4. The percentage rate quoted in the tender without mentioning excess or less wil| be treated as excess,
5. The contractor should write percentage excess or less upto two decimal points only. If he writes the
percentage
6. Strike out which are not applicable
Signature of the Contractor Block Development Officer
Lathikata
o '\;‘V\
o |
QoM
@f I-\—'l“
CONTRACTOR

BDO, LATHIKATA
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AFFIDAVIT

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/\We*
shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

/
@Qﬁh\l’f-ﬁwvw\

CONTRACTOR ' BDO, LATHIKATA
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SCHEDULE - ¢
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
First party | Sri/ Smt ................... T— AGED .ooourssins YEBRIS; SIQuussvismnmenisnas At/Po/Dist -
........................ (hereinafter called the First Part)
AND
Second party | Sri/ Smt st i NIB R corssivn YOS B0 aininiis. At/Po/Dist -
........................ (herein after called the Second Part) having H.T/L.T licence registration No
....................... Valid UP 10 cccosvoismmmine
AND WHEREAS the First Party of 1% part is the managing partner of ................

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.|. portion for
the tendar WOk ™. oz ciooriiimmmmim s emsennn s ees s s

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2. That, the Second Party shall fuffill all the works as per the tender schedule by instruction of
Engineer-in-Charge.
3. That, the First Party shall receive payment, signing the bill the document for the concerned work.
4. That, the Second Party shall abide the rules, regulation and specification of E.]. works of above
said matter.
In Witness where of Both the Party have signed in presence of

WITNESS
W s
W2+ ittt
Y
s A\
) (v by
| WA~
CONTRACTOR . - BDO, LATHIKATA
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AFFIDAVIT

SCHEDULE-"E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes /No
in any litigation relating to the
works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.
Signature of the Contractor,
o NPYY
TACEN
e -
CONTRACTOR BDO, LATHIKATA
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SCHEDULE -“F”
AFFIDAVIT
: The undersigned, do hereby cerlify that all the statements made in the required attachments for
the Tender work . s vorernnine ... SUbmitted to the Block Development
Officer, Lathikala, Sundargarh are true and correct
nor any

2. The undersigned also hereby certifies that neither our firm M/s
of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project

work in India nor any contract awarded to us for such works have been rescinded during the last

five years prior to the date of this bid.
The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to

3.
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested

and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder )
Date :

Total :- DTCN 27 (Twenty Seven ) Pages only + B.0.Q. ........ to........ Pages Only.

RS

CONTRACTPR BDO, LATHIKATA
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