GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, LEPHRIPARA, DIST- SUNDARGARH
TENDER CALLNOTICE NO. 01 OF 2024-25

Letter Mo, =Ay(.0 Dates 05.07.2024

e-mall- ori-lephreparai@nic.in

The Block Development Officer, Lephripara, Sundarpgarh on behall of Governor of Odisha Invites in "OFFLINE MODE

Percentape Rate bids” in sealed cover for the following work from the class af eliglble contractors as mentioned in Column-7
[seven) repistered with the State Governments having validity of Civil License and conlractors of equivalent Grades/Class
Registered with Central Government/ MES/ Rallways and other state government having validity of Civil License for
esecution of Building Works (including £ & PH). The proof of registration from the appropriate authority shall be enclosed
along with the Bid, The eligible contractors of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.1L/C.P.W.D, for the

following work eventually to be drawn up In the PAW.D. P1 forms in confarmity with the Detalled Tender Call Notice. The
h!ddE’I s may sul_‘n'ml bids for the following work.

i |
5. R ﬁ:tﬂL;r‘ll Tu;tu Cost of Trf:nder Sefu:.t period of | Class of
No | e r:r i paper ( a,n' urity Completion|Cantractor
| | - {Excluding GST) |refundable)inX, | (1%} |
I _ 2 i 3 4 i 5 6 P
Construction of Model AWC at . . 06fsix) | ‘C or'B’
| Didgajharan of Lephripara GP 2313712/ 6000/- 2_3'_13_?'{_ months |  Class
Construction of Model AWC at Karanjkhol | . = . » 06(six) | ‘C'or'8’
. ,of Dumabhal GP 2323819/ 5000 23235 __months Class |
. Construction of Model AWC al Jhatagaon 06{six) ‘CTor'd |
| of Badbanga GP 2276009/- gt 22760/~ | yonths Class |
Construction of Model AwWC al . 06(six) 'C'or B’
4 I Kahrachapal Barpoda of Alapaka GP 2348735/~ 6000/- 23487/- manths Class
__:Cons'lruthcm of Model AWC at Patuaghar 06(six) Cor'gy
- - 487/-
| | of Alapaka GP 2348735/ 6008/ 23487/ months Class
| Construction of Model AWC al Khutlapali 06(six) | ‘Cor '8’
- - 75
) I'Jf faidihi GP 2348735/ 5800/ R ~months | Class |
[ Eonatructlon of Model AWE at 06{six) ‘Cor e’
. lBad"lL.tr‘I]h.]Fl of Giringkela GP 2323928/- 6000/ 2{%3;‘2{!_ months | Class
| Construction of Model AWC 31 B. Nuapada 2081611/ 6000/- 20816/- O6a(six) Cor'B
_ofGiringkela GP | months Class

The Bid documents and detailed terms and conditions can be downloaded from the District website

www sundergarh nic.in,

(1Y) T_I b

Date and Lme {or download Tender Paper: From Dt. 06 07.2024 o 20.07,2024{05.00 PM).
last Date of Receipl of Tender Paper: Dt. 22.07.2024 (04.00 P.M.)

Date of Opering of Tender Paper: 01, 23.07.2024 [11.00 A-M. )

Terms and conditions:-

3

CONTRACTOR

Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft {Non Refundable) issued
from any Wationalized Scheduled  Bank in favour of Block Development Officer, Lephripara having its branch at
sundargarh on any working day from 06.07.2024 to 20.07.2024 for the above work along with the DTCN.
Sale of Tender Papers:- The tender papers will be avallable in the District Woebsite of
lwerws sundarparh nic in} from dated 06,07.2024 to 20.07.2024.
Date of receipt and mode of submission of tender papers:- The bid documents shall be received through Registered Post
[ Speed Poul only, and in no any other means, which must reach 1o the office of the BD.O, Lephripara, A /PO,
Ml
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Lephripara, Pin-770012, Digt- Sundargarh (Odisha) by 04.00 PM on dated 22.07.2024,
Last Date of receipt of Tender Paper: - The last date of receipt of tender paperis 22.07.2024 (upto 04.00 P.M.). The
undersipned will not be responsible for postal delay if any or nan-receipl of the Paper in time. The tenderer musl super
scribe Tender Paper for Civil Works or Name of the project.
Date of Opening of Tender Paper: - Date of apening of Tender Paper: The lender papers will be opened on 23.07.2024 at
11.00 A.M.in the presence of the tenderers or thelr authorized representatives In the affice of th
Earnest money deposit: - The E.M.D. is to be deposited in shape of N5.C/ Post Office §
Time Depasit Account / Kisan Vikas Patra / Bank Guarantee in favour of Black o]
Mationalized Scheduled Bank In India counter gpuaranleed by Its local Branch
no 14959 dated 01.02.2023 of Works Department. The Tender
considered and transfer or adjustiment of E.M.D.
undersigned for pledging of N.5.C / Post Office Savi
Patra.
Documents to be attached: - The following document should be furnished with the tender papers failing which the
tender will be liable to rejectlon. Tenderer must sing in all pages of DTCN, BOQ and all others document submitted at the
time ol dropping tender paper,

1. Tender paper costin shape of DD In favor of the Block Development Officer, Lephripara.

2. Self attested copy of Cantractor Registration Certificate

3. Self atested copy of PAN Card, GST Registration certificate
SC/ST budders are eligible far 50% EMD { 150 exempted and 10% price preference without submitting any affidavit as per
OPWD Code & Engineering / Physically Handicapped (PH) cantractors should submit an undertaking in shape of an
affidavit that he has not availed the concession of more than 3 times in the current financial year.
The civil contractor in order to take Part in the compasite tender should enter into an M.O.U. (Memorandum of
Understanding duly natarized] with eligible registered electrical contractor having valld HT. / LT, license; for execution
of etecirical installation and ather electnical works and a copy of such M.O.U. should be attached with the tender as per
the preforma at schedule- € whith shall farm 2 part of tender. A copy cf electrical license should alsa be enclosed with
the tender papers, the orlginal of which need 1o be furnished during verification. The abave M.O.U. is not required in
case of the covil cantracter having valid registratian in 4T/ LT, electrical license with the same name & style
10. If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the tender

shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of Memorandum No.

1437, dated 31.01,2023 of Works Department, Gowt. of Odisha will be followed.
11. Additional Perfarmance Security Deposit: -

Additional Perfarmance Security shall be deposited by the bidder, where the bid amount is less than the estimated
cost put 1o tender, In such an event, only the successful bidder, where the bid amount is iess than the estimated cost put

totender. In such an event, only the successfu| bidder whe has quoted less bid price/rates than the estimated cost put to
tender shall have to furnish,
ol ol el

e undersigned,

aving Bank Account / Past Office
evelopment Officer, Lephripara from any
at Bhubaneswar as per Office Memorandum
Papers withaut required amount of E.M.D. will not be
i3 also inadmissible. Bidders may wrlte an application to the
ng Bank Account / Post Office Time Deposit Account f Kisan Vikas

| sl No Range of Difference between the estimated Additional Performance Security to be deposited by the
| _ | _cost put to tender and Bid Amount | successful Bidder
1 | Below 5% _ Mo Additional Purrormance_Se_v:_u_[i_r.%,r
o . 0 % (Dufieren belw estimated
L2 From 5% and above and below 10% =4, 3 {0 ce between estimated cost put to tender
'I_ | T e e L L M =11 Amount]
= - 150% (Difference between estimated cost put to tender

L 3 . From 10 % and above _ and Bid Amuun:_]

N.5.C/ Post Dffice Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour
of Block Development Officer, Lephripara from any Nationalized Scheduled Bank in India counter guaranteed by its lacal
Branch at Bhubaneswar as per Office Memorandum ng 145% dated 01,02.2023 of Works Department.
The E.M.D. amount will be forfeited, if the tenderer breaks cut from the affer acceptance off tender, by the competent
authority,
Submission of mare than one tender paper by a bidder for single work will be liable for rejection of all such tender
papers.
On review of the last performance of the work executed through B.D.O,, Lephripara, the lowest-1 tender may/ may not
be considered for the works though hefshe becomes lowest-1 tenderer.
Quality of works cannot be compromised and the wark should be completed within the stipulated period of completion
and in no case Lhe lime extenslon will be allowed except the reasons nol attributable to contractors. The whole process
of Tender will be evalualed /conducted as per Gayl, guldelines and OPWD code,

16 The Contraclors who have failed to execute projects of this agency/broke out from execution process/ gbpadoned the
3
CONTRACTOR BDO, LEPHRIPARA

BDO
LapPripar



Page |3

project work midway/those wha have been declared by this agency to be defaulters otherwise will not be allowed to
participate in the present tender process. If any of such contractors participates then his/her papers will not be
considered at all.

17. G.5.T.shall be paid extra as applicable.

18 1% Contingency will be paid and deducted from the works bill

14 The undersipned reserves the right either Lo reject any or all tenders or cancel the entire process without assigning the
reasan thereof.

20 Failure bidders regarding deposition of APS maney of last process of this office are hereby debarred from participating

in this tender process, - Mb\
1.
<%

L]
Block Develupnﬁiﬁcer
Lephripara
wemo No. Y364/ /0ate. 05.07.2024
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EQ, Zilla Parishad, Sundargarh/ C.E.O,
DMF, Sundargarh/ Sub-Cellector, Sundargarh/ Executlve Engineer, PWD/ RD/ M, sundargarh for information and necessary

action. ;I%é&ﬂ

Block Deuernpmem?‘r
Lephripa
Memo No. 1 F &3, //Date. 05.07.2024

Copy forwarded 1o Panchayal Samiti Notice Board, Lephripara/ Tehsildar, Lephripara / CDPO, Lephripara/ all
Sarpanches of Lephripara Block lor wide circulation of adverlisement, -

oA
gr
Block Deuelcpmqﬂ&pr

Lephripara
Memo No. L7623 //Date. 05.07.2023
Copy forwarded o DIO, NIC, Sundargarh with a request to upioad this tender call notice in the Sundargarh district
website: www sundergarh.nic.in by for wide publication and timely response by the intending Contractors. ;:é/m
=
(o
Block Development DB Ber
Lephripa
Memo No. AFEY 7/pate. 05.07.2024
Copy Submitted to the Principal Secretary, I&PR Dopartment, Odisha/DI&PRO, Sundargarh for kind infermation and
necessary aclion. "
o

Block Developme
Lephripara

CONTRACTOR’ BDO. LEPHRIPARA
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DETAILED TENDER CALL NOTICE

Officer, Lephripara, Sundargarh invites percentage Rate basis for the following
the

The Block Developmens
work in sealed tender on behalf of Government of Odisha from repistered and eligible contractor of

Wark / Minor Irrigation / C.PLW.D. for the following works

Srate I'WD (R&BY / Warer Resource / Rura
eventually to be dewen up in the DL lorms in conlormily with the details Tender Call Notice,

The Yender eall notice is available from official website of Sundargarh District (Sundergarh.nic.in) from dt.

05.07.2024 to 19.07.2024. The last date and time of submission of bidd as per contract data. Last date of
Recemed of tender docnments is o 04,00 PM dated 23.07.2024.

The bids documents will be opened by the assigned olficer in the office of the Block Development Officer,
Lephripara ar 11.00 AN on dated. 23.07.2024 in the presence of the bidders authorized represeneatives

wle wish o atterul,
lhe cost of bid documents inshape of Denvnd dralt issued from any Nationalized scheduled hank may be

prepared m the name ol Block Development Officer, Lephripara,

The Tank draft shall be deposited in the shape of bank draft prepared on or before the last dare of receipr
along wirh Lid,

The bid must contain, EMD, Reeistrarion Certificare.

The Bid must contain PAN Card.

The Bid must contain GST Cerrificare.

I‘*ulcrcd.

The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as
svant clauses of the DTCN,

Trelered.

Deleted,

The work is to be completed in all respects within the period mentioned against each work, “l'enderers whose
tender i;i accepted must submit o work progeamme ar the time of exceution of Agreement.

A tenders receved wall remam valid for a period ol 90 (Ninety) davs from the last date of receipt of tenders
ayl validiny of tenders can also be extended if agreed to by the tenderer and the Department,

An applicant or any of its consttuent partners of whose contract for any work has been rescinded or who has
alndoned any work in the last five vears, puor to the date of the lud shall be debarred from an]_[f-r:'mon
The tenderer 15 to tumish an affidavit at :!n:* time of submission of tender paper about the authendeaton of
tender documents. An affidavit ro this effect is 1o be furnished in Schedule-F. Non furnishing of the
information in Schedule - E and required affidavit in Schedule = F, the bid document will be summarily

rejected.

No Relation certificate.
The contractor shall furnish a certficate along with the tender to the effect that he is nor related to any officer

in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. [t the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the toral security
will be forfeited & he shall be liable ro make pood the loss or damages resulting for ~.uch cancellations. The
proforma for ne relatonship certificare is contained in a separate sheet vide Schedule-A.,

Fach tenderer 1= to submit along with tender a note regarding his experience on construcion of Road/Bridge

Works

a) Manse of the Road/ Bridge:-

by Fstmated Case
vy lotad Lenge-
d; Major Irem of worls /Type of Bridge:-
e Quannn of irems i) as per Apreement:-
) as per execution:-
) Dare of Commencement: ’
p Stipulated date of Complenon:-
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L Aenaal dare of eomplenon:-
1 Oiher detadsaf any. =

il he I'11'r_1:'-]‘1'.‘L'1'i‘-'lL' T‘I,I,hcm“ mroits name shoold furmish lise of works executed m Schedole-D1
satsfactorily completed and st of works m progress in Schedule-D2.
15 11 an mdividual makes the applicaton, the individual should st nbove his full type written name and current
achdress,
1. It the appheanon is made by praprictary firmy, it shall be sipned by the proprictor above his full type written

name and the full name of his G with its current adiress.

20, If the application is made by a firm m partacrship, it shall be signed by all the partners of the firm above their
full tpe written names and current address, or alternatively by a partner holding power of attorney for the
firm in which case a certified copy of the power of attorney shall accompany the applicaon, A certified copy
of the partnership deed and current address of all partners of the firm shall also nccompany the application.

. If the appheation s made by a limited company or a corportion, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technteal bid,

22 The tender should be strictly in accordance with the provisions as mentioned 1 the tender schedule. Any
change in the wordings will not be accepred.

23, No tenderer will be permitted to furnish their tender in their own manuseript papers., All information’s should
be submited n Fnglish. “The applicants name should appear on each page of the apphcason alony with his
signature or the sipnature of his authorised representative at the bottom of each page,

21, Percentape rate contract (vide works Department letter No = 8310 dt = 17-05-2006).

In cuse of pereentage rate tender
(i) The contractors have to mention percentage excess or less over the estimated cost {In figures
as well as words) in the prescribe format appended to the tender document.
(1) Conteactors participated n the tender for more than one work may offer conditional rebate.  Rebate
offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so
offered shall be considered after opening of all packages called in the same tender Notice. The
contractors whe wish to tender for two ur more works shall submit separate tender for each.
(1) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in Ogures and words, so that there is no discrepancy.
a) 11 any discrepancy 15 found i the percentage quated words & figures, then the percentage quoted
by the contractor in words shall be taken as correct.
by If any discrepancy is found in the percentage quoted in percentage excess / less and the toral
amount quoted by the contractor, then the percentage will be tnken as correct,
c) l'he percentage quoted in the tender without mentoning excess or less and nor supported with the

corresponding amount will be teeated as excess.
lhe percentage quoted 1 the tender without mentoning excess [/ less supported with

iy
¢ nor tally with either to percentage excess or less then it will be treated

corresponding amount doc
A5 percentage excess.

¢) The percentage quoted 1n the tender without mentioning excess / less supported with
corresponding amount if rallied with the percentage then it will be treated as to which side the

amount tallies.
' The contractor will write percentage excess / less up to two decimal point only. € he writes

L
the percentage excess / less up to three or more decimal points, the two decimal point shall only be
considered without rounding off.

p) The render shall be written legibly and free from erasures, over writings or corrections of figures.

Corrections, over writings & interpolations where unavaidable should be made by making out

mivaring, dating and rewriung.

i) In the contract PL dme is the essence, ‘The contractor i1s required to maintain 2 certain rate of  progress

spectiy i the contract.

v e qualiny mennoned can be increased or reduced 1o the extent ol 1076 for indwidual items  subject o a
mastmum of 30 over the estimated cost. 11 exceeds the limie stated above prior approval of competent
authoriy s mandarory before malong any pavment.

vy Lhe perod of complenon i hived and cannat be aliered exeeptin ¢
e AP pval ol next hlj,;hrr .Illlhul'l[}',

ase of exceptional crreumstances with

tvin Bills for percentage rate tenders shall be prepared at the estimited rates for individual items.only and the

| percentape excess or less shall e added or subtract from the gross amount of the bill.

CONTRACTOR BDO, LEPHR
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[he tenderer shall carefully study the tentative drawings and specilications applieable 10 the contract and all
the dociments which wall form a part of the apreement 1o be entered in 1o by the accepted tenderer and
derled specificanons for Orissa and other relevant speaifications and drawings which are for sale. Complaine
at ¢ furture date that plans and specilications have not been seen by the tenderers cannot be entertained. The
drawing fumished with the tender are tentative and subject to revision or modification as tendered during the
execution s per actual necessiy and derail test conducted. But the rendered rates quoted by the tenderer will
hold pond in case of such modifieatton of drawings during the time of execution and shall in no way invalidate
the contract and po extra manetary compensation will be entertained, The waork shall however be executed as
per il approved drawing to be ssued iy the Engmeer-in-Charge as and when required.

Fver resderer as expected helore quotng fus rates to mspeet the site ot the proposed work. Tle should also

mepect the quarnes and ;1[1prunth riads 1o quareies ared K:‘l!ii!‘?.' linmsely alwut the L;L[n!::';.,' and avalabiliey of

maternals. In every ease the materials must comply with the relevant specificaninns, Complaints ar future date

that the avalabhine of materals at quarnies bave been musjudged cannot be entertined,

‘The ofler of reader shall be inclusive of cost of construction and mamtenance of sland, feery service, fair-
weather road, service road, Toot bridpe, I"‘l"l‘:’” frace, winch stand and derrick stand etc, as rcquircd for the
waork.

It muse e n!rl‘tnilc'l}' understood that the Government does not ACcept any fL‘RPODSibl“T}' for the correciness
:ll]ti L'|r!11['|']t‘[('_‘!'ll‘9$ ﬂl- I:ht‘ trl;‘l] ]JDHI:".!‘_!'-: 5]1[}\\,11 iﬂ [hg (:rnj.‘: 5(-‘('['“11]_

Amendment o Para-3.5.5 iv) of OPWD Code Volume-] b:.f inclusion {Addirjom! ]1erf0rmnm'.‘f' S('Curit}'}
Addional Performance Security shall be obtained from the bidder when the bid amount 15 less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estmated cost put to tender shall have to fumish the exact amount of differential cost 1.e. esumated
cost put to tender nunus the quoted amount as Addinonal Performance Security (APS) i shape of Term
Deposit Receipt pledged m favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Nanonalized /Scheduled Bank n India counter puaranteed by its local branch ar Bhubaneswar
within seven dayvs of 1ssue of [etter of Acceprance (T.oA) by the Divisional Officer (by e-mail} to the
suceesstul bidder otherwise the id of the suecessiul bidder shall be cancelled and the Farnest Money Deposit
{ B Secunny shall be forfeired. Further proceeding for Dlackhsting shall be initiated agamst the bidder as per
Works Department Office Memorandum No. 144539 ded 20,009,201 8,
The wnder contammyg extraneous condittons not covered by the tender nouce ure Iiable for rejecuon and
guoninons should be strctly in accordance with the render call nonce, Any change 1n the wording will not be
accepred,

I ease of any discrepiancy in pruting or omission of statitory specibfications or any other part of portion of
the approved documents dunng download of the bid document  during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .
Schedule of quanuties accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductuons or alternatons ser forth i the condivons of the contract and such
omussions, deductions, additons or alternations shall no way invalidate the contract and no extra monetary

compensation, will be entertained.

The authority reserves the right to reject any or all the renders received without assigning any reasons there-of
‘-.‘\'E'I'.]['.N[J'L'\'L"r.

The carnest money will be retamed and dealr with as per the terms and condivions of the O, 7. W, D, code.
The lbdder / [fllé{_‘:'{'_r whose bud has been .'tCCE'[:rt{'d will be natfied of the award h:,' the T"_ngi,ne.:r-in-ch:lrge
prior 1o t—p;pim'l’inn of the va id:T_‘l‘ [r.-:r,:nd lar cable, elex or facsimile confirmed b:.' regristered letter. This letter
Mheremafter and in the conditons of Contract called the “letter of Acceptance™) will state the sum thar the

Fugineer-in-chanee will pay the contractor i consideration of the execution, completion and maintenance of
the Wiorks by the contractor as prescribed by the conwract ([erematter and in the contract called the “Contract
Price™).

I he notificavon of award will consttute the formaton of the contract, subject anly to the funushing
al a performance secunity {Initual Security Deposit) m lorm of Deposit recepr of Schedule Bnnkf!(iﬁafa
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Lime Deposit
Account duly pledged in favour of the Block Development Officer,lephripara, Sundargarh and in no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount (excluding 174 deposited towards hiring of equipments /machineries from outside the
State if anv) and sign the agreement in the P W.I. form Na, P1 (Sehedule XLV No. 61) for the fulfillment of

CONTRACLOR BDO, LEPHRIPARA g0
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the contract in the office of the Block Development Officer, Sundarparh as directed. The security
deposit together with the earpest money and the amount withheld according to the provizsion of P1 agreement
Jhall be retained as security for the due fulfillment of this contract and additional performance sccurity in
accardance with the provisions of the agreement.

The apreement will incorporate all agreements berween the officer inviung the bid/Fngmeer-in-Charge and
the suecessful bidder. Within 13 days following the noufication of award along with the Letter of Acceptance,
the suecessiul bidder will sign the agreement and deliver it to the Englnccr-iu-Chnrgc. Following documents
shall furm part of the agreement.

The nonce nviting bid, all the documents including addivonal conditions, Spftiﬁfﬂliiﬁliﬂ and drawings, if any,
formime the bid as assued at the tme of invitation of bid and acceptance thereof topether with any
correspomdence leadimg thereto & required amount of performance security including addiuonal performance
seCuUriny.,

Stundard P Form P-1with latest amendments,

Failure to enter in to the required agreement and ta make the security deposit as above shall entail forfeiture of
the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount
of mnal secunty money is deposited, e security will be refunded alter One year of completion of the work
and pavment of the final bill and will not carry any interest,

As concurred by Law Department & Finance Department Tn their UO.R. No 848 dtd.21.05.97 J.O.R. No.202
W ED. dtd 16.03.98 respeetively the EMLD. will be forfeited in case, where tenderers back aut from the offer
betore acceptance of tender by the competent authority.
‘[Tt for the purpose of junsdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Onssa and it is agreed that neither party to the contract will be
competent 1o bring a suitin regard to the matter by this contract at any place outside the State of Orissa.
‘The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VI of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the [aie wapes clause as mtroduced by Govt. of Orissa, Works Department
Ietter No-VIT-R 873223 1id. 260235 and NoJdIh- 536/628842(3) Ded.27.09.61 as amended from ume to
time.

In case of anv complaint by the labour working about the non pavment or less payment of his wages as per
Jatest minimum Wages Act, the Block Development Officer will have the right to investipate and if the
conrractor is found to be in default, he may recover such amaount due from the contractor and pay such
amount to the labour directly under numation to the local labour office of the Govt. The contractor shall not
emplov child labour. The decision af the Block Development Officer 1s final and binding on the contractor,
‘Ihe contractor shall bear cost of various incidentals, sundries and conungencies necessitated by work in full
within the following or similar category.

Rent, rovalties and other charges of materials, octroi dury, all other taxes including sales tax, ferrv, tolls
conveyance charge and other cost on account of land and bulding including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable o pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to suttable seale mcluding conservancy and sanitary arrangements therein to
the sanslaction of (e loeal health autharines,

Sustable water supply mcluding pipe water supply wherever available for the staff and labour as well as for the
\.'.'Uft\..

Fees and duties levied by the municipal, canal or water supply authorizes.

Sutlle coupnens el U..-'I::'ll'i.nj._“ appariius for the labour -.-ngn;;nl in riskli.‘ D]J-f.‘rﬂtitllli.

Sutable fencing barriers, signals including paralfin and electric signal where necessary at works and approaches
in order to protect the public and emplovees from accidents.

Compensation including the cost of any suit for injury to persons or property due 1o neglect of any major
preciuution also become payable due to operadon of the workmen compensaton acl.

-
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Ihe contractor has o arrange adequate hghting arcangement for the wark where ever necessary ar his own cost.
Afrer the work is finalised, all surplus matenals should be removed from the site of work, Preliminary work
such as vats, mising platforms ete. should be dismantled and all materials removed from the site and premises
left neat and clean, this should be nelusive ol the rates,

39, No pavment will be made for heneh marks, level pillars profiles and benching and leveling the ground where
required  The rates to be quoted should be for the finished items of work inclusive of carriage of all materials
and madental iem of works.

44 It shouh] be undersrond clearlv thar vo elaim what-so-ever will he entertaned to exim items of warks quantity
of anv item hesides estimare amount unless written order 15 obtamed from the 1",ngim-c-r-Ln-::]::lrgc and rate
settled before the extra items of work arextea quantity of any nems af work 15 1aken up.

41 T he tenderer shall have to alade by the C.PAD. safery code rules introduced by the Government of India,
Ministey of work Housing and Supply in their standing order No-44150 dd.25.11.37.
42, Bud documents consisting of plins, specilications, the schedule of quantittes and the set of terms and

condisons of contract and other necessary documents can be seen in all the offices issuing the documents and
office of the under sipned during office hours every day expect on Sundays and Public [Holidays till last date of
sale and receipt of tender papers. Interested bidders may obtain further information at the same address. But it
must be clearly understood that the tenders must be received in order and according to the instructions.

43 Tenderers are required to go through each clwse of PW.ID, Form P1 carcfully in adldition 1o the clause
mentoned herein before tendenng,
+4 All renforced cement concrete wark should conform to Orissa Detailed Standard specifications, IRC Code

and Brdee code section LTI, TV and VI & latest design criteria for prestressed concrete bridges
speaitically for road and bridges issued by MORT & 11, Govt, of Tndia,

43 Steel shuttering & centening shall be used which shall e lined with suitable sheeting and made leak proof and
water tiphi

46, The Department wall have the right to inspect the scatlolding, centering and shuttering made for the work and
can repect partly or fully such structares if found defective in their apinian.

17 Concrete should be machine mised unless otherwise ordered in writing by the Engineer-in-charge, The
contractor should arrange his owi concrete mixer, vibrator, pumps ete, for this purpose at his own cost.

48, Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

49. Ihe cantractor should arrange the materials like Steel, Cement, paint and bitumen ete. of approved quality and

speatication at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the conrractor due 1o delay in procurement of materials.

a0, 1he contractor will be responsible for the loss or damage of any departmental materials during transit and in
the exccution of the work due to reasons what - so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever 15 higher.

51 If the contractor removes Government materials supplied to him from the site of work with 2 view to dispose
of the same dishonesty, he shall be in addidon ro any other liability civil or criminal arising out of his contract
be liable to pay a penalty equivalent 1o five times of the price of the materials according to the stock issue rate
or market rate whichever is higher, The penalty so imposed shall be recovered at any time from any sum that
may then or at any ume thereafter become due to the contractor or fram his security depasit or from the
procecds of sale thereol,

3 The selected contractor may take Lh-iivcr}' of departimenral supply according to his need for the work issued by
the Sub-Ihvisional office m-charpe subject to the availabiline: of the materials, The tenderer shall make all
arrangement for proper storages of matenals but no cost for rwsing shed for starage, pav of watchman ete. will
be borne by the Department. The epartment is not responsible for considering the theft of materials at site.
Itis the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clavse of F2 agreement.

33, The Department wall have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such matertals without any contraversy or dispute on
that account. The rate of issue of such materials will be ar fhe stock issue rares inclusive of storage charges or
rates fixed by the Department or current marker rate whichever js higher,

3, All the materials with all taxes,vats ete are (o be supplied by the contractar at his own armanpement to the

work site

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor

must have to areange by themselves cement, steel, bitumen and every sorts of materials from approved

manufacrurer, get it tested in the Deparunental Laboratory and approved by the Department before use. No
extension ol tme or esealation of price on such aceount shall be entertained in furure, AR

TOR ronds, plates and structural members will be supplicd in quantity, leapth and size aviulable in th

For pavment of reimforcement, the steel ineluding plites ete. shall be measured m lenptle ol (hifTe
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Jdiameter, size and specification as actually used (including hooks and cranks) in the work correct 10 an inch or
e, And their weight caleulated as per cectional weight prescribed by the Indian Standard Specification or as

dirceted by the [npineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for

measurement and payment).
The tentative alignment of the
department has got the riphts o s
13/5

The comtractor

1 shown in the enclosed drawing. [lowever, the

prnpm‘cd bridge has beer
ithin a reasonable range in both U/s and

hift the actual brdge position W

quired for the efficient exccution

NCCesSAry tools and plants re
and cost of conveyance.

e of the unning charges of each plant
at his own cost all requisite equipments for tesung
r-in-Charge and bear the entire

Jould at his own cost arrange
rates quoted chould he inclusiy
wor <hall arrange
of cost as directed by the Fngince

of work and the
ion of the work the contrie

Ater complet
and 4pu'il'u:(| span free

one unplupyul well
¢ will be done by section measurement after the earth is
ond roller and sheep foot roller at optimum moisture
aeance for taking earth from the borrow areas.

Cinst of the test
nt of earth work in road embankmen

rolling, with hand or power
condinon and no exera payment will be made for the jungle cle

Farth work from cutting will be eeonomically utlised in filling,
‘e stack of road metal and gravel will be measured in boxes of 1.5m % 1.5 M * 0.5M which will be taken as

1 5m * 1.5M % 044N =1 Cum. 'T'he soling stonces will be measured in the suitable stacks with deduction for
voids (@ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual ohservation and deduction.

if available, with the department m
1t subjeet to the condition that the cor

Measureme
comsolidated including,

as per charges noted in the

ay be 5upp1icd an hire
dvance an agreement with the

The machineries,
itractor will execute ina

enclosed statema
Engineer-in-Charge.

In the event of any delay in the supply of Department road roll
time will be pranted to the contractor under any circumstances.
‘e renderer should furnished alony; with thetr tender a list of wor
preseribed proforma caclosed herewath,
Smking of wells shall be measured from botrom

er for unavoidable reasons, no extension of

ks which are at present i their hand in the

of well cap up 1o bottom of cutting edge or 15 cm. above low

water level winchever s less.

Al method of sinking including p:wummic 3in s and other equipment shall be

king by employment of driver

%

included i the rate.

Remuoval of wees, earth from existing well,
rectification of tilc and shi
‘Ihe depth of foundation indicated on the drawing are pr
indicated by boring which must be taken in

alders and desiling of sand or
cluded within the rate of sinking.

ovisional but these may be altered if necessary in the
advance of actual execution of the

logs of trees or isolated bo
fr if any, ete. shall also be in

light of the nature of strata

foundation.

\When resort has to be made

be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open
vell sinking,

curbs shall be included in the rate of v
For concreting the bottom plugs of well under the method of providing conerete should be either with tremie

or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water conereting without any extrn costto the deparument.

No chum will be entertained in respect of difficulties durmg sand blowing met with during sinkin
No part of the bearmg for the superstructure shall be allowed to rest on the noses of the plers.
Tor Steel mesh reinforeement ghall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing 1o ensure proper distributions of heavy load

| ugs and grooves shall be provided m the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplics and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load tesung of bearing if considered
necessary shall have to be carried out at the contracror’s cost I'he same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.
1t should be clearly understood that the joints of the bar
as well be directed by the FEngineer-in-charge.

for sinking the wells by air lock and vacuum chamber method rates there of shall

excavation or dressing or labour for laying well

2 of wells.

s are to be provided with lapping, welds or bolts nuts

Conerete test specimens 150mm % 150mm ¥ 130mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
qcer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officers

in cube should be carried out)

rt:bpmlsilﬂc oft
contractor shall bear the cost so involved in testing. The test specimen
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T):-|‘|,1rtm{ ntal Conten) and Research ].:111nr:|tﬂr‘_l.' of Cuttack or Bhubaneswar, Test should be carned out in
accorlinee with the sppulatnon m Badges code secuon-111

Fest specimens shall be formed L.:'.'l_'I.LI“‘Ir i accordance with the standard method of taking test specimen and
nu plea shall be entertaned later on the grounds that the castiog of the test specimen was faulty and that the
result of 1the specimen did not pive a correct indicanon of the acrual qualiny of concrete.

Plun concrete and reinforced conerete specimens will be tested in nearest Government institution who are
conducting laboratory testing. Cost of testing of all specimens and samples wall be borne by the Contractor.
The construction of well staming by injecinp cement or grout i coarse aggregate placed in posinon shall not
by ]'wnni[[:'ci

1he thekness of centent concrete i top plugging should be as per Departmental deawing.

In well sinking, the maximum tolerance permissible i nle s 1:80 and the shift is 150mm to the normal
direction, Where it 15 not feazible to work these tolerance the contractor shall carry our suitable remedial
measures as may be directed by the Enpineer-in-charge to overcome the adverse effects of ults and shifts
wathout any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the
Deparument.

Concrete af strength below of the required strength (as determined by actual tests) shall not be accepred.

It the well 1s '|:t'_rn|:1d rectificanon the well shall be rejected, the well s to be abandoned and another well o
be sunk at a suitable Iocation at the cost of the Conteacror. The tile and shift of the well including
COMPLCnEation s 1o Le aladed as pet the clanses of MOR'T&T [or Roads and Hr!dgc:’-.

Noclam for carmage of water what-so-ever will be entermined.

1he contractar shall !.'m]'.-]c_ajr one oF more Tingincﬂ'ing Ciraduate or T')iplnmﬂ holders as PP rentice at his cost if
the work s shown e the tender exceeds Hs_[_[_II.LIH:lli‘li_]i.l,:"-.'l"lm :1[1]’11'{::1ti{'es will be selecred h:.' the Chief
Fngmeer. The period of emplovment wall commence witlun one month after the date of work order and
would st oll the dae, when 900 of the work s cr:n';ph:lcd 1he fair wage o be E‘l:lid a the ﬂpprendccs should
nut be less than the emolument of personnel of equivalent quallicaton emploved under Government. The
muenber of '.\]11'::1':'nl:i<_‘us t by cn'|[1]-h:.'ed shomld be lxed ]::.' the Chief Fngineer i the manner so that the tortal
expenditure does not exceed one pereent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma haolders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two
Dhploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under lum one
Graduate Engineer or two Diploma Tolders belonging to state of Orissa, The contractor shall pay to the
Fngineening personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualificanon employved under the State Govt, of Orissa, The Engineer-in Chief {Civil), Onssa may
however assist the conreactor with names of such unemployed Graduare enpineers and Diploma Holders if
such help is sought for by the contractor ‘Ihe names ol such Fngineering personnel appointed by the
Contractoes should be infmated ta the tender recewving authority along with the tender as to who would be
supervising the work. Fach bill ot the Super Class, Special Class or *A’ Class Contractor shall be accompanied
by an emplovment Roll of the Engineering personnel together wath a Certificate of the Graduate Engineer or
Di]ﬂum:l I Talder so t'J!'Ll‘J|{1].'L'LJ |.1:.' the conteactor to the effect that the work executed as per the bill has been
supervised by him( Vide Works Department No.o Codes M-22/91-15384 dated 9.7.91). The required
certificate 15 o be Turmished in the proforma conrained g separate sheet vide Schedule-B.

Tt s the rf:::p@nsshl.'.lr_j.' of the contractor to procure and store explosive required for blasung operaton,
Deparunent may render necessary posstble help for procuring license,
Orissa Bodge & Construction Corporation Led. will be allowed price preference up to 3% over the lowest
quotaton or tender as laid down in works and Transport Deparment Resolunon No-285 date-17.04.1974
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amaount (Where their tender 1s not the loweslj pl'uvided they express willingness to execute the
work after reduction of rates by negotation.

Amendment of existing Clauses - By admission of a tender for the work, a tenderer will be deemed to have
sausficd himself by actual inspection of the site and locality af the work, about the quality and availabiliey of
the required quanuty of material including die wheat/ rice referred o above, mechcal ad, labour and food
stuff ete., and that rates quoted by lom in the tender will be adequate to complete the work according to the
specifications attached there to and that he had aken in to account all conditions and difficulties that may be
eocountered during its progress and 1o have quorted rates ncluding labour and materals with taxes , octeol
wther duties, lead, lifts, loading and unloading, freight for all materals and all other charges necessary for the
completion of the work, to the ennre satsfaction of the Engineer-in ~Charge of the work and his authorised
subordinires, After acceptance of the contract rate Government will not pay any extea charpes for any reason

CONTRACTOR BDRO, LEPHRIPARA® )
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i case the contractor clims later on to have misjudged as regard availability of materials, labour and other
factors.

90 Ruilding & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross
amount of the Wills from the contractor as per Resolution of Govt. of Orissa Labour &  Employment

Department.

1 Ihe provatling percentage of 1. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill,

Ukl Prevalimg rate of GS1 on the gross amount of the bill will be deducted trom the contractor’s bill, where
Apreement Value 1s 0,30 lakh and above.

93 I'he contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in

support of their payment to the concerned authority with their bills, falling which the amount towards royalues
of different materials as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concermned department,

U Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

93 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
exccution of work through labour should produce valid license from licensing authorities of labour

Deparunent.

06 Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceprance as may be requiring by the concerned Executive Engincer.
97 Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative

and for the general puidance only. The Department has no responsibility for the swrtability of actual strata at
the foundation level The contractor has to conduct his own boring before starting the work and ger the
samples tested at his own cost o ascertain the S.5.C. and credibiline of the strata at founding level while
gquotinyg his rates for tender the contractor shall take i to account of the above aspects.

(M Anv defects, shrinkage or other faults which may be noticed within 01 (One) year from the completon of the
work ansing out of defective or improper materials or workmanship timing are upon the direction of the
Fngineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writng shall be decided that they ought to be paid for and i case of defaulr
Department may recover from the contractor the cost of making pood the works. The contractor is also
required to maintain the road for 01 (One) year from the date of successful completion of the work.

(i) From the commencement of the works to the completion of the same, they are to be under the contractors
charge. I'he contractor is to be held responsible to make pood all injurics, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, eyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at

lis own cost

98. Gradation of ingredients: 'The coarse and fine apgregate shall meer the grade requirement as per the latest
provision of relevant LS. Code / 1 1L C. code / MORT&I | specificanons.
99. Tilts and shitts

i) Maximum permissible shift is 150mm.
) Maximum permissible tilt is 17 80
100.Payment for variation in price - (Vide Works Department Memorandum No-12073 /W’ dt. 7.4.1986, No-
14379 d¢. 22.6.91 & No-22874 do 2:4.10.92)
101 a) (i) "1f during the progress of the work the price of any material (excluding the cost of steel | cement & bitumen
incorporated in the work (not being marterals supplied from the F.1.Cs store in accordance with Clause
......... hereof ) inereases or decreases as a result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and properly pays in respect of that materials
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
73% in berween the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
belows-
Formula 1o caleulate the increase or decrease in the
V=T 8 Pmx Rox (-]
1t e

e Do
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Vm = Incerease or decrease in the cost of work dur‘iﬂ!.‘T the quarter under consideration due o change in the
prwce ob the materals,

= The value of wark done i Rupees during the quarter under consideration,

LIk L he v crage Wholesale Price Tndex (all (‘ll!T‘ltlitJLllli:'sj for the (uarter in which the tender was :;Imncd (as
published m R.B.L bullenn from pme 1o time.]

1= The Average Whalesale Price Index (all commodities ) for the quarter under consideration.

M= Percentage of materials component as per sub-clause of this clause.

(ii) Where oripinal contract period is one year and above |, increases / deereases of cost of Steel , Cement &
Birumen are 1o be paid recovered . Payments in case of increase are to be made with prior approval of Govt
when the total claim s more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer as the
case mav be when the claim 1s upto Rs. 50,000/~ . Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement = Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Qil Corporation (I0C)

(I} Where orngnal contract 1s more than Six Months & below  one vear | increases / decreases of cost of Steel
. Cement & Binnien are to Lap [m:d recovered . !",1!.'11111::15 in case of merease are o he made wath Prior
approval of Gove when the rotal claim is more than Rs. 30,000/ and with prior approval of the EIC / Chief
FEnpineer/Super in Tendetent Fogineer (as the case may be) when the claim is upto Rs. 30,000/- subject to
the tulfilhnent of the conditons mentioned below :

{n The costshall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Lid (SAIL)
Cement — Average [actory price of the three manulacturer of Cement inside the State .
Bitumen = Rates as fixed by Indian Oil Cotporation (10C)

(IT) Cost of the project should be more than Rs. 50,00 Lakhs . However the differential cost or such materials mar
be paid to the contractors after deducting the hike percentage amount in the tender for those materals from
the caleulated amount of differential cost .

(IT}  Comractors no need to submirt the vouchers showing procurement from an authornized dealer for the said
work within 28 days before urilization of Steel , Cement & Biturnen .

(IV)  Dilferennal cost will be allowed only to the original agreement period , but not for the extended period even
though tr nught have been validly extended .

V) Ditterental cost wall be allowed only after successful / compleuon of the work as per the approved work
programme .

(V1)  Sovpulations contained i exisung clause 31(f)
Recovery m case of decreases shall be made by concerned Block Development Officer from the contractor
immediately .

‘b) Sinularly, if dunng the progress of work, the wages of labour increase or decrease as a result of increase or
decrease i minimum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly pays in respect of labour enpaged on execution of the work such increased or decreased wages
then he shall be entitled to reamburse or liable to refund quarterly, as the  case may be such an amount as shall
be equivalent to the 75% plus or minus difference 1n between the minimum wages for labour which s
operatung for the quarter under consideration and that operated for the quarter in which the tender was
apened as per the formula indicated below.

Formula to caleulage the inerease or decrease in the price of Tabour,

VI=0T73 2 PlxRox (1-10)
i o

V1= Inerease or decrease in the cost of work during the quarter under consideration due to changes in the
mininum wages rate of labour,

R = Ihe value of work done in Rupees dunng the quarter under consideranon.

o =" he mimimun wiges for labour as prevailed during the quarter under consideration in which the tender
was opened,

I = "The mimmum wages for labour prevailed during the quarter under consideranon. }V. I~
CONTRACTOR BDO, LEPHRIDP: '\R.":”
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I'.= Percentage of labour component (as per sub-clause).

( Swmlarly, of during the progress of waork, the price of Peteol, Ol and Tubricants (1iesel oil being the
representative tem for the price adjustment) mcrenses or decreases as a result of the price fixed there for by
the Government of Tndia and the Contractor there upon necessarily and properly pays, such increased or
decreased price towards Detrol, Ol and Lubricants used on execution af the work, then he shall be entitled 0
remburse or hahle to refund, quarrerly as the ease may be, such an amount, as shall be equivalent to the 75%
plus or mmus difference m beeween the prce of PO which s operaung tor the quarter under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated below

1 ,-_.5 a I\':“( D: - I)l .}
Kl = e R e —

10 B
<1 = Increase or decrease in the cost of work during the quarter under consideration due to changes in the

price of I O. L.

R = "I'he value of work done in Rupees during the quarter under constderation.

1),= Average Price per liter of diesel ail which was fixed by the Government of India during the quarter in
which the tender was opencd.

13:= Average Price per liter of diesel oil which is fixed during the quarter under consideration,
Ka= Percentage of P. O, I.. component as per sub-clause.

dy 1 he followang shall be the percentage of matenals, labour and T, O. [. component for reimbursement / refund on
varation in price of material, labour and P. O. 1. as per sub- classes (a), (b) and (¢) of this Clausc

Category of I'.:nntrrlzl—)f Supply Deparumental
Warks. o Materials. %labour | YeofP.QlL. Supply of materials.
Troganion warks -
a) Structural works. 20%% 0% 5% 45%
L) Earthwork, Canal 0% | 607 5% 15%
work, |
Fmbankment work erc,.
(R&B) Works |
A I__l-irl_d;:v works O 20% 0% 3% 45%
[ b) Road work 43% 40% 5% 10%
cj Building works *30%% 30% - 5% ) 35%
1

(* Where brick is supplied by the Department, it should be 20 %% instead of 30%%

Vide Works Deparement letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
materials c:{l:cpt steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (l})
labour and PO I.. as per sub-clauses (a-1), (b) and (c) of this clause shall be applicalle in the following
manncoer.

“In term of aforesaid escalation clause, where the period for completion of the work as supulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion 1s one vear and more escalation on account of price variations 15 admissible only for the remaining
period after excluding the first one year period provided that the work has been carried out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the period of completion iniually
stipulated in the agreement is less than one year and subsequently the compleuon period has been validly
extended on the ground that the delay in completion of the work 1s not attnibutable to the contractor and in
the result the roral period including the extended period stnds at one year or more, escalation is admissible
onlv the balance poroon of work executed bevond one vear.

M The contractor shall for the purpose of sub-clauses (a), (b} & (¢} of this clause keep such books ol account and
other documents as are necessary to show that the amount of increase clumed or reduction available and shall
allow inspecnon of the same by a duly auwhornised representatives of Govt, and further, shall at the request of
the Fnpmeer-in-Charge furnish, verified in such a manner as the Enpineer-in-Charge may require any
docoment kept and such other nformartion as the Enpmeer-in-Charge may require The contractor shall

BDO, LEPHRIPARA
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withm o reasonable tme of his beeoming aware of any alteration i the price of such maternial, wages of labour »
and/ or price of PLOLLL pive nonce thereof 10 the Engineer-in-Charge stating that the same is given pursuant
tor this condition togerher wath an information relating thereto which he may be in a position to supply.

12, For diversion road the contractor will have to make his own arrangement to make the same in private land of
necessarv for which apreement of such land by the side of C.D. works and the rental charges for such private
land shall be boene by the contractor including the proper maintenance with ighting arrangements during the
night time and signaling during day time and barricading etc. till the C.ID. works are opened to the traffic. No
extra rate will be paid to the contractor for the above rental charges etc. | lis rates in the tender for other items
Jull include this arrangement, rental charges for the lind and mamtenance, lighting and removal of such
temporary road ¢rust from the private land to bring the land to its original conditon cte, complete.

103, The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost.
No extra pavment by the Department will e made on this account and no clam what-so-ever will be
entertimed on this ground, The rates quoted by the contractor should be melusive of all such charges.

104, Where i1 will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor o be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered 1 this book by the .Officer-in-Charge with therr dared signatures
and duly noted by the contractor or his authornsed agents with their dated signature. Orders entered m this
boaok and noted by the contractor’s agent shall be considered to have been duly given to the contractor for

103, followmg the nstructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the
Fagineer-in-charge every month.

1006, The tenderer should conduct three bores at each pier and 5.B.C. of soil at faundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and §.B.C. tests etc. withour any
extra cost to the Deparunent.

107, The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

108, The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and pavments s to be made as per clause 11 of the -1 Contract.

11, Over and above these conditions, the terms and condiuons and rules and regulations and specifications as laid

down in Orissa Detatled Standard Specification, Orissa PW.D. Code, Bridge code and MORT&F
specificanons with latest revision / amendment are also binding on the part of the contractor.

110, No part of the contract shall be sublet without written permission of the concerned Fxecutive Engineer or
transfer be made by power of Attorney authornsing others to receive payment on the contractor’s behalf.

111.  T'he contractor should attach the certificate in token of payment deposit with the registranon authoriry as per
recent aircular of the Government relatng to his registration.

112, Any damages caused by natural calarruties should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and  will not pay any cost towards the repair done by the
contractor.

113, The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.l.. and
Royaldes. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
CONITACIor.

114, ‘Ihe mare for each work of concrete items wherever dewatering is imperatively necessary the term dewartering

shall mean the execution or operation of the items due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this,

115, The materials, borrow arcas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained,
116.  ITe contractor shall make requisition of claim book from the date of commencement of the work from the

Department and shall mamain in proper PAVID. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extea. Claims shall be entered regulardy in thus book
under the dated sipnatuee of the contraetor or his duly authorised agents at the end of cach month. A
certificate should be furnsshed along with the elaim o the effect that he has no other clanm bevond this clam
up-todates 1 any month there are no claims to record, a certificate o thar effect should be furnished by the
contractor in the claim book, Fach elaim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The clam book must be submitted by the cuntmﬂﬂ!’-,ﬁcsi_lhf]}',
Ly 10" and 16™ davs of each momh lor orders of the ]T,llgil]ﬂl.'f—i.ﬂ-(:hﬂ]‘gf or competent ‘.‘luthﬂﬂ'l’)’-'-}di
made in this manner or the claim book not maintained from the commencement of the work are! l‘ﬂr_:]*:ﬁ
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to the Fiygnneer m-charpe alter complenon ol the work or belore recession af the contract by the Department
whichever is earher [or record.

1, Number of tests as specificd m LG/ MORT&IL S LA -.'-per!ﬂcn!imn required for the construction of roads
bndpes / buildings or any other <trucrural works will be conducted in any Gavt. ‘T'est [louse / Departmental
laboratones /reputed material tesning laboratory as to be decided by the Enginecr-in-charge, Testing charges
inclidimg expenditure for collection / transportation of samples /specimens ete. will be borne by the
contractor. 'The collection of samples and testing are to be conducted ot both prior to execution and during
execution as may be directed by the Fngineer-in-charge and on both the accounts the cost shall be borne by
the contractor, '

118, Besides, the firm / contractor shall nstall full-Nedped field laboratary at work site for conducting required
tests as per IRC / MORT & [/ TSI requirements at his own cost for providing sufficient opportunity for
checking from time o tme.

An Engineering personnel of the executing agency should be present at work site at the dme of visit
of high level inspecting officers in the rank of Chief Enginecr and above.

Alter completion of the road in all respects the road [urniture's should be affixed by the executing
agency indicating locations like school, haspital, No-hor erc.

118. Condition for issue of plant & machmery to contractor on hire - Tools & plants will be issued to the
contractor onlv if 1t is desirable in the interest of Gavt, works and if these can be spared without
inconvenience to the Department. T'he Sanction of the Supermtending Iingincer shall be necessary in each
case. ‘The contractor shall arrange hiz programme of work according ta the availibility of the plant &
machinery & no clam will be entertained for any delay in supply by the Department.

An agreement shall be entered i to by the contractor ta the effect that these  hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work mcluding refund of
securnty deposit will not be made unul the toral amount due to the Government on account of hire of
machinery ete. 1s recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill

All transit and incidental charges in connection with the despatch of tools and plants and machinenes
from workshop shed/ deposit return there to, will be bome by the contractor.

‘I'he hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have
been wilised for any reason except for a major break down which may take more than 72 hours for repairs.
‘The conrractor shall immediately intimate in wrigng to the Fngineer —in-charge when any plant or machinery
goes out of order requinng major repairs.

“The hire charges are for clock hours. In ease of tar bailers, hot mix plant and any other machinery
requiring similar preparation the working, hour will include the time required to make up the boiler
temperature and bring plant 10 the operaung conditions before the actual start of work.

The machine will work in shifts of 8 hours vach. Fxira charges towards overtime wages of any of the
operating and maintenance staff will be leviable. ‘T hese charges will be fixed by the Engineer-in-charge trom
time of time. In no case the tools and plants shall be operated bevond 8 hours i any shift without priot
WrilTen permission of the Fngmeer-in-charge.

The contractor shall release the plant and machinery as and when required tor penodical servicing and
aintenance. |le shall also provide [or any labour and water source for washing the plants. In the case of
Concrete mistures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

I'he plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arrangement of labour and material etc. on his part. The same will be rerurned only when they do not
require oF when in the option of F.nginecr—in-charge the work or a portion of work for which issued is
complered.

e tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of artcle lost, the decision of superintending lingineer shall be final. ‘The contractor shall on or
before the supply of plant and muchinery sign an agreement in indemnifving the Gove. against loss or damage
1> the machine. The Contractor shall also be responsilile for any clum for compensation for loss of life, injury

or damages 10 property ete. ansing from any cause what-so-ever, I he contractor shall provide full ome
¥ 1 = ]

choukidar for puarding the plantand machmery atsite. _

I the articles are not retirned within the dare orginally specified or extended b
charge, in addinon to the normal hire charge, a surcharge equal to 1% of the hire cha
the period that the machinery 1s not returned. Such period will be treated as working time. Init
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non retirn of the maclhmery, the full value of the articles at the current market price will he recovered from
the contractor’s outstanding bills or any Ialls that may become due in respeey of luy other work under the state
public works Depanment. The decision of the superintending, Engineer shall be final in case of dispute,
FORNM OF AGREEMUNT = 1 he contractor shall, betore talang, the possession ol the machmery, enter
v aprecment with the Fnpieer - charge or las nomianees m the fonm attached.
Lop Books for recording the hours of datly works for each of the plant and maclimery supplied to the
comteactor will he mamtaned by the Department will be attested by the contrictor or his authorised agent
Jatle T ease of contractor contests the correctness ol the entries and / or [ails 1o sipgn the log book, the
decraon of the Fapineer- o charpe shall be Gal and Binding, an him. [ lire chirges will be caleulated according
1o the entrtes m the Taphook wnd will be Dinding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS,
Phes apreement made the e ol

between (here-mealter referred tooas “the hirer” which expression

hall inless exeluded by or repupnant t the context include his heirs, executors, atministrators and assipns) of
the one part and the Govt. of Orissa (here in after relerred 1o as the Governor which expression shall unless
excluded by or repugnant to the contest include his successors in office as assigns) of the other part.

Where as the hirer desivous of hiring the tools and plaats of the P, W, Department of the Orissa
Govt, and more patticularly specified in the schedule here under between here in after referred to as “the tools
and plangs™.

And where as Government has agreed to let in hire the wools and plants to the hirer on the terms and
condintons here m after mennoned,
Now it is here by and berween the parties here to as follows :-

() Tn consideration of apreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Depariment. The Govt, agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant o the hirer at the .W. Department workshop at
Sundargarh,

L) Uhe rate of higher charges will be as menvoned i the schedule atrached.

(€) I'he hirer shall not transler, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Enpineer-in-charge

(d) On the expiry of the period of the hice, the hirer shall reurn the tools and plants to the Public Works
Depariment. & workshop / store at Sundargarh m the same good condition in which they were received by
hum .

(¢} In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(1) Ihe tools and plants shall be open {or inspection atall times to the officers of the Government.

() 'The hirer shall not operate the tools and plants so hited for more than one shift / two shifts of B hours each per
day without the prior sanction of the Engineer-in-charge. I{ the hirer operates the tools and plants beyond the
aloresaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charpes as well as over ume charges for stalT for such excess operation at the rate approved by the Engineer-in-
charge from e to .

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except m case of major repairs. '

0 Nommadly the twols and plants will be supplied with operating stall,

() “1he harer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
ansing due to any canses what-so-ever durmg, the petiod of the machinery 15 i his charge.

G Al mumeipal or other dues and tases payable on account of the use or operation of the tools and plants for the
perd of hre shall be detrayed by the lurer,

() “T'he hirer shall make pood any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire, The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Enpineer-in-charge the affice shall be at liberty to make good himself such loss or damage

£

and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall

be necessary to make good the loss or damage [hilig which the same will be recovered from lus dues asian

a4

hire charges.
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Page |17

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall retumn the tools and plants within 72 hours from the date
of receipt of such order in writing . In case of failure on the part of the hirer to comply with such order he <hall be
Iable 1o pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are
detamed provided thar the maximum penaley shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes benween the hirer and the Government the deciston of the Superintending Engineer shall be
firpal.

(o) Tius aprecment shall be operated by the Engineer-in-charge on behall of the Government and the rermn Engineer-
in-charpe shall include all officers duly authorised by him to exercise powers on his behalf,

THE SCHEDULE

[“Serinl Nu. | 1){->cri]1-tmn and Name of the N l Amount af hire per hour Remarks,

-.Lrt:;']q_':- .

[ = _T_| .

T witness where of the hirer and the F.nginer:r—in-Clmrge has for and on behalf of the Governor of
the State have set their respective hand, the day and the year here in above wrirten.

Signed by :

119,

12400,

122,

123,

2.1

1]
1

It

L3,

12
1

.

L
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1. 2

Signed sealed and delivered in the presence of
1. 2

The agency will be responsible for traffic management and maintenance of the stretch of the read (for which
the tender has been mnvited) at his own cost during the period ol exccution,

Fven qualified eriteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Deparument

ta) Makig a false statement or decliration,

(b} Past record of poar perfornmnee,

(c) Past record of abandomng the waork half way/ recession of contract,

(d) Past record of m-ordinate delav m completion of the work,

() ast history of htgation.

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.,

ln case the 14 lowest renderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeirure of EMD unless adequate justification for such back out is furnished. Appropriate action for black
Listing, the tenderers shall also be taken apart from disincenuvising the tenderer.

ADDENDUM TO THE CONDITTON OF P1 CONTRACT

Clausc-2(a) of P-1 Contract: -TIME CONTROL: -

Progress of work and Re-scheduling programme.

‘Ihe Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful
cantrctor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencernent of the contract.

Within 15 days of issue of the letter of acceprance, the contractor shall submit to the Engineer-in-Charge for
approval 4 Programme commensurate to Clause no. 2.1.3 showmng the general methods, arrngements, and
timing for all the acuvines i the Works along with maonthle cash flow forecast,

T'o ensure good progress duriny the execution of the work the contractors shall be bound in all cases in which
the ume allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, 'z of the whole of the wark before Y2 of the whole time allowed under the contract has
clapsed, 3/-4th of the whole of the work before 3/4th of the whole tme allowed under the contract has
vlapsed.

If at anv nime it should appear to the Eagineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the
Fngincer-in-Charge, a revised programme showing the modifications to such programme necessary o ensure
completion of the works within the time for completion. I{ the contractor does not submit an updated
Programme within this period, the Engincer-in-Charge may withhold the amount of 1% of the contract value
from the next payment ceruficate and continue to withhold this amount until the next payment after the date
an which the overdue Programme has been submitted.
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\n update of the Programme shall be a programme showing the actual progress achieved on each actvity and
the eftver of the progress achieved on the timing of the remaining work including any I:hﬂnges to the sequence
of the actvities,
e Dngneee-in-Charge's approval of the Programme shall not alter the Contractor’s obligations, The
Contractor mav revise the Programme and submit 1t to the Enpineer-m-Charpe agun ar any ume. A revised
Programme is to show the effect of Varauons and Compensation Fvents.
Extension of the Completion Dae,
The nme allowed for execunon af the works as specified in the Contract data shall be the essence of the
Contract. The execunion of the works shall commence from the 13th day or such time period as mentioned in
letter of Award alter the date on which the Engincer-in-Charge issues written orders to commence the work
or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the exceution of the work as aforesud, Government shall without prejudice o any other right or
remedy available in law, be at liberty to forfeit the earnest money & performance puarantee / Security deposit
absalutely,
As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. ‘The Chart shall be prepared in direct relation to the
time stated 1n the Contract documents for completion of items of the works. Tt shall indicate the forecast of
the dates of commencement and (,‘{J[‘:]P!C'[iﬂj], of various trades of sections of the work and may be amended as
necessary by agreement berween the Engineer-in-Charge and the Contractor within the limitations of time
unposed i the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separatc Programme has been ngrecd upon} cnn]plutc the wark as per milestone git’en in contract
data,
In case of delay occurred due o any of the reasons mentoned below, the Contractor shall immediately give
notce thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make pood the delav and shall do all that may be reasonably required to the satisfacdon of the
Fagneer-in-Charge to proceed with the works.,
1y Force majeure, or
i) Abnormally bad weather, or
ui} Senous loss or damage by fire, or
iv) Civil commortion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract
vi) In case a Variaton is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or
vii) Any other cause, which, in the absolute discretion of the authornity mentioned, in Contract data is
Levond the Contractors control,
Request for reschedule and extension of time, 10 be eligible for consideration, shall be made by the Contractor
n \-vri[mp,r within fourteen davs of the happening of the event causing delay. ‘The Contractor may also, if
pracocable, indieate in such a request the period lor which extension is desired.
I anv such case a lur and reasonable extension of time for completon of work may be given. Such exrension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed compensaton
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete, )
This will also apply o items or group of items for which a separate period of completion has been
speetficd. Compensaton i) 1.3% pcrhnmnth of for delav of work, delay to be completed on per Day basis.

Provided alwavs that the total amount af compensation for delay to be paid under this condition shall

Hot exceed 100 of the Tendered Value of work or 1o the Tendered Value of the item or group of items of,

work for which a separate pentod of complenon is originally given.
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1he amount of compensaton may be adjusted or set-off against any sum payable to the Contractor under this
or anv other contract with the Government. I11 case, the contractor dnes not achieve a pnrlimlnr mulestone
mentioned i contract data, or the rescheduled milestone(s) 1n terms of Clause 2.5, the amount shown aganst
that milestone shall be withheld, 1o be adjusted apgainst the cumpenmrir:n levied at the final prant of extension
of tme. Withholding of this amount on Catlure to achieve o milestooe, chall be automatic without any notice o
the conrractor, owever, 1f the contractor catches up with the progress of work on the subscquent
anlestone s . the withheld amoun Jrall be released. In case the contractar farls to make up for the delay n
arhsequent milestone(s), amount menuoned against each milestone missed subseqguently also shall be withheld.
| onwever, no taterest whatsoever shall be pavable on such withheld amount.

Management Meetings,

ather the Fagneer or the Contractor may requite the other to attend a management meetng, The business of

4 management meeting hall be to review the plans for remaining work and to deal with matters raised in

accordance with the early waming pre wedure.

Ihe lngineer shall record the business of management mectings and is to provide copies of his record to

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to

be decided by the Engineer cither at the management meeting of after the management meeting and stated in
writing 1o all who attended the mecting

Clause-2 (b) of Percentage Rate P'1 Agreement: - Rescission of Contract (Amendment as per letier

No.10639 d¢ 27.05.2005 of Works Department, Orissa): -1o rescind the contract (of which rescission

notice m writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of Teft over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made 1o Appendix XXXV o OPWD Code Vol-IT on rules for black listing of Contractors vide

[ etter No — 03365 di- 01-03-07 of Works Department, Orissa.

1) NMishehavior [/ Threatening of Departmental & SUpenIsory olficers during execution of work / tendering
'|'|r|.JL'1.':'-:'-.

b Involvement it any sort of tender fixing,

¢) Constant non- achievement ot milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d)  Persistent and international violation of important conditions of contract,

¢} Security consideration of the State Le. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

Lubour Cess

104 [ abour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.ID) as per the clause No, 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the IHock
Development Officer, Lephripara, Sundargarh Lefore nprn'mg of the Bid for verificaton purpose, as per
Clause No.7.

o, Preferences will be given to contractors having experience in exccuting similar nature af work.

d. Informavon regarding current lingation, debarmng / expelling of the applicant or abandonment of work
by the applicant schedule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantec in schedule ¥F?.

¢, Submission of Onginal Bid Secunty and tenler paper cost as prescribed in the relevant clause of IDYI'CN
e betore the snipufn:ud date & time for opening of the nd.

f. Those Engmeer Contractor are desire of availing benefit as allowed to SC/ST Contractor is necessary to
record the category 1o which they belong in the Registranon Certficate (R.C.), otherwise their tender
paper treated as normal tender.

. The Contractors should certify Schedule-C as mentioned.

Total: - 125 (One hundred Twenty Five) Clauses only.

CONTRACTOR
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I'We hereby certify that 1/We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and [/We*
shall be liable to make good the loss or damage resulting from such cancellation.
I//iWe also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

CONTRACTOR
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SCHEDULE - C

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

First party | Srif Smt ..ovenn. S SR R Aged ... Years, S/IO....occovie i At/Po/Dist -
....................... (hereinafter called the First Part)

AND
Second party | Srif Smt o Aged L YeArs, S/0 At/Po/Dist -

... (herein after called the Second Part) having H.T/L.T licence registration No
....................... valid up to ..o i
AND WHEREAS the First Party of 1% part is the managing partner s
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for

the tEnder WOTK " i e s e e e ;

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.

3. That the First Party shall receive payment, signing the bill the document for the concerned work.
That, the Second Party shall abide the rules, regulation and specification of E.!. works of above
said matter.

In Witness where of Both the Party have signed in presence of

WITNESS
W1 - e ST P PRI o
wa-..... pemea i hinsasivareras vereresariararas aoranedi diFI

o,
}

CONTRACTOR L -
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SCHEDULE-"E"

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

Note:

ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes ! Na
in any liligation relaling to the
works.

b} If yes: give details:

a) Has the tenderer or any of its Yes { No

constituent partners been debarred!
expelled by any agency in India
during the last 5 years
a) Has the tenderer or any of its Yes / No
constituent partners failed lo
perform on any contract work in
India during the last 5 years.
b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed, gualification application will
be summarily be rejected.

CONTRACTOR

Signature of the Contractor.

SCHEDULE -"F"

AFFIDAVIT

The undersigned, dc hereby certify that all the statements made in the required attachments for
the Tender work ..o e e e ees - oo SUbmtted to the Block Development
Officer, Lephripara, Sundargarh are true and correct.

The undersigned also hereby certifies that neither our firm M/s nor any
of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my {our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder )
Date :
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