e-mail- nri-gumndia@nic.in

GOVER YMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, GURUNDIA, DIST- SUNDARGARH

TENDER CALL NOTICE
Letter No./ 70/ , Date 03.08.2024

The Block Development Officer, Gurundia, gundargarh on behalf of Governor of Odisha
invites in “OFFLINE MODE Percentage Rate bids” in sealed cover for the following work
from the class of eligible contractors as mentioned in Column-7 (seven) registered with the
State Governments having validity of Civil License and contractors of equivalent Grades/Class
Registered with Central Government/ MES/ Railways and other state government having
validity of Civil License for execution of Building Works. The proof of registration from the
appropriate authority shall be enclosed along with the Bid. The eligible contractors of the
state P.W.D. (R&B)/ Water Resources/Rural Works/M.L/C.P.W.D. for the following work
eventually to be drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call
Notice. The bidders may submit bids for the following work.

|_Sl._[ Name of Ee?urk_*mﬁnt put to lr Cost of | B_id;EﬂTyTPerind uf—r_Clﬁs?f'T
| No | | Tenderin  Tender paper {1%a) |Cump1etion | Contractor
| Rs.(Excluding |  (Non- | |
| | GST) | refundable) | |
|+ | IR S S | inRs. | | |
e = e o s o
| | Construction of i IR = S IR | ==
| | Model AWC at || | | || | ||
| Kantabahal at o
| - 6(Six) B or “C"
| o |t scantamaned | 21,97,815/ | e000/- | 21.978/- | || - ||
| under || || || | | |
U E_i_l'_taludunﬁri GP.
| —|_CEJ:'15tt"l.ll‘_‘:tiG1‘1 of T Che S TR Jl__ o _l| m———=t ||
| | Model AWC at | | | | |
| s | Rajabasa at | —_——— | it | — |
| village- Rajabasa | 97,815/ | 6000/ | 21,978/ Months Class.
| | under | | | |
|| Bhatudunguri GP. | | | |
n | Construction of | oy (@ == il » ' 1
| | Model AWC at | | | | |
| Shivanathpur at | | | || |
| 03 | village- | 20,96,490/- | 6000/ - | 20,964 /- | 6(Six) ‘B’ or “C7 |
| Shivanathpur | Months | Class |
| under Narendra | | |
|
| [P C | | |I |
SR T i
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| |
| Construction of ' | || |
| Model AWC at \ |

; | ey | BOrC |
L lTll;Trago*’sFl}krat . | 20.96,490/- | 6000, 20,964/ | Months Class |
village- Tikrapos

| | under Narendra | |
| |ap. /_l g | —

o T_CFnst_rucEcE of |
| | Model AWC at | || | N
3 Goylls) il g
| Turamura at — 6(Six) ;
’ 1z |
| 0p village- Turamura || Months ass
|| \ under Narendra | || | | |
ar, ek %_ Sevoene— SRS ]
||__—|_\ILEI'1:~".1;r11.1-::1'_i:::1"1 of _||- 1|_ | | |
| Mﬂdﬂl ﬁWC at | | | |
| | Lachhada-l at |

| 20,96,490/- || 6000/

; B o O
| 06 | village- Lachhada | e TRES || el BB | ﬁé?‘lﬁls || Bc',iass |
| under | || |
| Kundheidiha GP-. N I = ol B |
| [ Construction of | | | | —||
Model AWC at : - Wi
|| o7 | Kanchinda at _ | 21,04,863/- | 6000/- 21,048/- | rﬁﬁiﬁs EC?;E: |
| village- Kanchinda | | |
L under Tamda _GP, . | _|,
| Construction of | | |
| Model AWC at 6(Six) B o “C”
| 08 Sirgida at village- | 23,32,818/- 6000/ - | 23,328/ | |

Months Class
| Sirgida under | | |

|
| |pankedibi GP. | ___.| T R, S
| Construction of | ‘\7 \7 | i ]
| Model AWC at | | | | | |
| Ghusuriposh at | | |

oo | vt asseor. | oo | asassr- | 50| " |
| |Ghusuriposh ‘ | |
| under | \ |
| Bhaludunguri GP. | \_ | |

The Bid documents and detailed terms and conditions can be downloaded from the
District website ww,sundargarh,c:disha.gmgi_n
1. Date and time for download Tender Paper: From Dt. 05.08.2024 to 27.08.2024.
9. Last Date of Receipt of Tender Paper: Dt 28.08.2024 (4.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 29.08.2024 (10.30 A.M.)

Terms and conditions:-

1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand
Draft (Non Rafundable) issued from any Nationalized Scheduled Bank in favour of Block
Development Officer, Gurundia having its branch at Sundargarh on any working day
from 05/08/2024 to 27/ 08/2024 for the above work along with the DTCHN.

CONTRACTOR BDO, GURUNDIA




w

_Sale of Tender Papers:- The tender papers will be available in the bis

_Date of receipt and mode of submission of tender papers: The

P )

irict Webs:ite of

12024 to 217/ 08/2024.
hid documents ghall be
received through Registered Post / Speed Post / Tender Box ( O/O the BDO, Gurund}ra]
and in no any other means, which must reach to the office of the B.D.0., Gurundia,
At./P.O. Gurundia, Pin-770043, Dist- sundargarh (Odisha) by 04.00 PM on dated
28.08.2024.

Sundargarh www._spndargarhg,disha.gqv_ig} from dated 05 /¢ 3

_Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is

28.08.2024 (upto 04.00 P.M.). The undersigned will not be responsible for postal delay if
any or non-receipt of the paper in time. The tenderer must super scribe the work name.

_Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers

will be opened on 29.08.2024 at 10.30 A.M. in the presence of the tenderers o their
authorized representatives in the office of the undersigned.

. Earnest money deposit: - The E.M.D. is to be deposited In shape of N.85.C / Post Office

Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / B‘a.nk
Guarantee in favour of Block Development Officer, Gurundia from any Nationalized
Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per
Office Memorandum 1o 1499 dated 01.02.2023 of Works Department. The Tender Papers
without required amount of E.M.D. will not be considered and transfer or adjustment of
E.M.D. is also inadmissible. Bidders may write an application to the undersigned for
pledging of N.S.C / Post Office Saving Bank Account / Post Office Time Deposit
Account / Kisan Vikas Patra.

. Documents to be attached: - The following document should be furnished with the tender

papers failing which the tender will be liable to rejection.
1. Tender paper cosl in shape of DD in favor of the Block Development Officer,
Gurundia.
2. Self attested copy of Contractor Registration Certificate
3. Self attested copy of PAN Card, GST Registration certificate

. SC/ST bidders are eligible for 50% EMD / 18D exempted and 10% price preference without

submitting any affidavit as per OPWD Code & Engineering / Physically Handicapped (PH)
contractors should submit an undertaking in shape of an affidavit that he has not availed
the concession of more than 3 times in the current financial year.

. If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be

rejected and the tender shall be finalized basing on merit of the rest bids and the provision

laid down in clause No.36 of Memorandum No. 1437, dated 31.01.2023 of Works
Department. Govt. of Odisha will be followed.

10. Additional Performance Security Deposit: -

11. The E.M.D. amount will be forfeited, if the tenderer break

CONTRACTOR

Additional Performance Security shall be deposited by the bidder, where the bid
amount is less than the estimated cost put to tender. In such an event, only the successful
bidder, where the bid amount is less than the estimated cost put to tender. In such an
event, only the successful bidder who has quoted less bid price/rates than the estimated
cost put to tender shall have 10 furnish.

| Ran .

ge of Diffcrence between the . ' |
| Sl No | estimated cost put to tender nmtl '::dit:ﬂl::lh l:;f:::::::?f ul gF;:ﬂlT T e |
| | Bid Amount R on s S
- | o Additional Pesformance Security |
|_ 2 From 5% and above and below 10% J_:Fn:i{;!]gg;egzL:mzi;Tn estimated cost putio |

3 From 10 % ;m A e | 150% [Difference between estimated cost put m_I
L= tender and Bid Amount]

|

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kigsan Vikas
Patra / Bank Guaraniee in favour of Block Development Officer, Gurundia {rom any
Nationalized Scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department.

5 gut from the offer acceptance
off tender, by the competent authority.
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12. Submission of more than one tender paper by & bidde: for single
rejection of all guch tender papers. 8D
13. On review of the last performance of the work executed ton ugh B.DAer
lowest-1 tender may/ may not be considered for the works thou

lowest-1 tenderer. e
14. Quality of works cannot be c mpromised and the work should be completed within the

stipulated period of completion and in no case the tme extension will be _aliowed except

the reasons not atiributable Lo contractors. The whole process of Tender will be evaluated
Jconducted as per Govt, guidelines and OPWD code.

15. The Contractors who have failed to execute projects of this agency [ broke put from
execution process / abandoned the project work midway/those who pave Ihean declared
by this agency to be defaulters otherwise will not be allowed 10 ParuClpaLe in thf: present
tender process. If any of such contractors participates then his/her papers will not be
considered at all.

16. The Contractor should attach BOQ along with DTCN for each works separately.

17. The undersigned reserves the right either to reject any or all tenders or cancel the entire

process without assigning the reason thereof. g
b
Deﬂwl#
Block elopment Officer

Gurundia
Memo No. / 702 || Date. 03.08.2024
Copy submitted to the Collector & District Magistrate, Sundargarh / CDO-cum-EO,
Zilla Parishad, Sundargarh/ C.D.M&P.H.O, gundargarh/ Nodal officer, OMBADC,
Sundargarh/ Sub-Collector, Bonai / Superintending Engineer, PWD/ RD/ ML, gundargarh for
information and necessary action.

L
Block Development Officer
Gurundia
Memo No. { #05 | [ Date. 03.08.2024
Copy forwarded to Panchayat Samiti Notice Board, Gurundia/ Tehsildar, Gurundia /
CDPO, Gurundia/ all Sarpanches of Gurundia Block for wide circulation of advertisement.
103
01 -
Block Development Officer

Gurundia
Memo No. | 707 | /Date. 03.08.2024

Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call

notice ir} the Sundargarh district website: @vw.sundarga:h.ndishigﬂv.irl by for wide
publication and timely response by the intending Contractors. %
~

Block Development Officer
Gurundia

Meme No. / 77> [ /Date. 03.08.2024
Copy Subrmitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO,

Sundargarh for kind information and necessary action. \ =

Block Devéﬁ;pment Officer
Gurundia
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

FEEPTEESRSESE_ e i Whether | Referenc \
rSl. Particulars _ furnished | € to Page
No. L= Yes |No _mo.
01 | Cost of tender paper - 1
02 | E.M.D amount - |
1_(3?]31.? of GST Registration Certificate and GSTIN | |
t 0:3:| along with recent GST return Copy ___+__1—' 1__1
04 | Copy of PAN Card i s | S =
valid labour license / furnish an a fidavit at the | i |
05 | time of submission of tender paper (online) | | | ‘

| about, he has to submit the labour License at | | \
| the time of Agreement. o — (.
06 | No Relationship Certificate in Schedule = W I I

07 | Schedule - E -

T
T i
I_DE- Tn.‘ﬁn-l«:s Eerrience Schedule - D ﬁ:l_ ]—_

Information regarding current 1itigati:ﬂ | [
09 | debarring [ expelling of the tender or | |

(A) abandonment of the work by the tenderer | |

Hﬁ.ﬁ,ﬁiuli—il R SR S S
Affidavit of Genuineness of the Documents | ] ~
1

(B) | iDuly Notarized) in Non Judicial Stamp Paper |
10 Signed DTCN & BOO(Signature of the Bidders | \
in all Pages of the DICN &BOQ) = |
Tools & Plants and machineries as per the | | | ]
requirement in gchedule-G (Minimum 80% | | |
| marks to be obtained). | |

|
(Proof of ownership of Tools & Flants and | | |
machineries is to be furnished in shape of copy |
11 | of invoices / required sale deed in case of 2nd | |
purchase / required lease deed with owner ship | ‘
documents of the leaser duly attested.) In case | | |
of centering & shuttering materials certificate of | |
the Executive Engineer of Works Department/ |
Govt. Department within 90 days of last date of | | |
| receipt of tender is allowed. , e |
List of plants and equipments | Mar
—Jr Dot sl 3 - |
(i) | Truck or Tipper or Tractor with Trailer | = | :—l— |
il | Water Tanker (5000ltr capacity) | 10 | |
(1i1) Concrete Mixer | 10 | | |
(iii) | Concrete Needle Vibrator 710 | |
iv) | Concrete Plate Vibrator | 10 | = ] —
[ Cantering & Shuttering Equipments | 10 | '| |
il [Water Pump il 710 | '| 8
(vii) | Diesel Electric Generator S 0] | |
(Vi | Hydraulic Excavator or Back Hoe Loader | 15 || |
) | | \ |
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11
12.
13.

14.

15.

16.

17.

CONTRACTOR

0.

DETAILED TENDER CALL \OTICE Rate basis
i svites Dﬂﬂlage'

The Block Development Officer, Gurundia, Sundargari I .

: ; ~overnment Of Odisha from

for the following work in sealed tenter on behalf of GovElS rce | Rur iy

registered and eligible contractor of the State PWD (R&B) / Water Re?;udr i

Work / Minor irrigation / C.P.W.D. for the following works ?‘fenmﬂﬂi’ th AR e

the P1 forms in conformity with the details Tender Call Notice. o

The Tender call notice is available from official website of Sundargarh t:tlstrlct

[Sundergarh.nic,in] from dt. 05.08.2024 to 27.08.2024. The last date and time ?f

submission of bid as per contract data, Last date of Received of tender documents 18

upto 4.00 PM dated 28.08.2024.

The bids documents will be opened by the assigned officer in the office of the Block

Development Officer, curundia at 10.30 A.M. on dated. 29.08.2024 in the

presence of the bidders authorized representatives who wish to attend.

The cost of bid documents in shape of Demand draft issued from any Nationalized

scheduled bank may be prepared in the name of Block Development Officer, Gurundia.

The Bank draft shall be deposited in the shape of bank draft prepared on of pefore the

last date of receipt along with bid.

The bid must contain, EMD, Registration Certificate.

The Bid must contain PAN Card.

The Bid must contain GST Certificate.

Deleted.

The Bid must contain Affidavit for the particular work, schedule A, E, & F and

documents required as per relevant clauses of the DTCN.

BDO has right to reject on review of the performance of previous tender work.

Deleted.

The work is to be completed in all respects within the period mentioned against each

work. Tenderers whose tender is accepted must submit a work programme at the time

of execution of Agreement.

All tenders received will remain valid for a period of 180 (one hundred eighty) days

from the last date of receipt of tenders and validity of tenders can also be extended if

agreed to by the tenderer and the Department.

An applicant or any of its constituent pariners of whose contract for any work has been

rescinded or who has abandoned any work in the last five years, prior to the date of the

bid, shall be debarred from qualification. The tenderer is to furnish an affidavit at the

time of submission of tender paper about the authentication of tender documents. An

affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the

information in Schedule - E and required affidavit in Schedule - F, the bid document

will be summarily rejected.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is

not related to any officer in the rank of an Assistant Engineer & above or Under

Secretary & above in the PR Department. If the fact subsequently proved to be false,

the contract is liable to be rescinded. The earnest money & the total security will be

forfeited & be shall be liable to make good the loss or damages resulting for such

cancellations, The proforma for no relationship certificate is contained in a separate
sheet vide Schedule-A.

i) Each tenderer is to submit along with tender a note regarding his experience on

construction of Road /Bridge Works.

a) Name of the Road/Bridge:-

b} Estimated Costi-
¢) Total Length:-
d) Major Item of works/Type of Bridge:-

BDO, GURUNDIA




&) Quantity of items i) as per Agreemer -
ii) as per execulion:
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
iy O details if any. - )
1]ii‘|| t?ﬁl:e ;rospcctiveyappﬁcaﬂt in its name should furnish list of works executed in

gchedule-D1 satisfactorily completed and list of works in progress in Schedule-D2.

18.

19,

20.

2%,

2L

23.

24.

CONTRACTOR

If an individual makes the application, the individual should sign above his full type
written name and current address. .

if the application is made by proprietary firm, it fshall be ?,igrfed by the proprietor above
his full type written name and the full name of his ﬂrm with its ‘current address.

If the application is made by a firm in partnership, 1t shall be signed by all the pla.rlnera
of the firm above their full type written names and current address, OF alternatively by
a partner holding power of attorney for the firm in which case & certified copy of tl'}e
power of attorney <hall accompany the application. A certified copy of the partnership
deed and current address of all partners of the firm shall also accompany the
application. , . _

if the application 1s made by a limited company or a corporation, it shlall b{: s;gnedlby
duly authorised person holding power of attorney for signing the application 1n which
case a certified copy of the power of attorney shall accompany the application. Such
limited company Or corporation will be required to furnish satisfactory evidence of its
existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the
tender schedule. Any change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers.
All information’s should be submitted in English. The applicants name should appear
on each page of the application along with his signature or the signature of his
authorised representative at the bottom of each page.

Percentage rate contract (vide works Departmant letter No — 83 10 dt - 17-05-
2006]).

In case of percentage rate tender

(i) The contractors have to mention percentage excess or less over the
estimated cost (In figures as well as words) in the prescribe format appended
to the tender document.

(ii) Contractors participated in the tender for more than one work may offer

conditional rebate. Rebate offer submitted in separate sealed envelope shall be

opened, declared and recoded first. The rebate so offered shall be considered after

opening of all packages called in the same tender Notice. The contractors who wish

to tender for two or more works shall submit separate tender for each.

(iii) Only percentage quoted shall be considered. Percentage quoted by the

Contractor should be accurately filed in figures and words, so that there is no

discrepancy.

a) If any discrepancy is found in the percentage quoted words & figures, then the
percentage quoted by the contractor in words shall be taken as correctl.

b) If any discrepancy is found in the percentage quoted in percentage excess /
less and the total amount quoted by the contractor, then the percentage will be
taken as correct.

c) The percentage quoted in the tender without mentioning excess 0T less and
not supported with the corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess | less
supported with corresponding amount does not tally with either to percentage
excess or less then it will be treated as percentage €xcess.

e} The percentage quoted in the tender without mentioning excess | less

supported with corresponding amount if tallied with the percentage then it will
be treated as to which side the amount tallies.

BDO, GURUNDIA
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cimal point

f) The contractor will write percentage exXcess less up :" t:grd:m re decimal
only. If he writes the percentage eXcess / lesi up to 'Lhm . rounding off

points, the two decimal point shall only be consit sred withou 0 itings oF

g] The tender shall be written legibly and free f:l"{flI.-‘ erasurrES, over o
corrections of figures. Corrections, OVer writings 8 _lﬂterpnlatmn_al W,

unavoidable should be made by making out initiating, daling and rewnung.

iv) In the contract P1 time is the esse;:ce, The contractor 18 required to maintain a
certain rate of rogress specify in the contract. 2

(v) The quality mfntiined cI::;n be increased of reduced to the ex!.en.t Df. 10% fgr:
individual items subject to a maximum of 5% over the esu;natled cost. If it exceeds
the limit stated above prior approval of competent authority 18 mandatory before
making any payment. .

(vi)] The period of completion is fixed and cannot b_e: altered r::}lgcept in case of
exceptional circumstances with due approval of next higher authorily.

(vii)Bills for percentage rate tenders shall be prepared at the estimated rates for
‘ndividual items only and the percentage excess oOf less shall be added or subtract
from the gross amount of the bill. .

25. The tenderer shall carefully study the tentative drawings and specifications applicable
to the contract and all the documents which will form a part of the agreement 10 be
entered in to by the accepted tenderer and detailed specifications for Orissa and other
relevant specifications and drawings which are for sale. Complaint at a future date that
plans and specifications have not been seen by the tenderers cannot be entertained.
The drawing furnished with the tender are tentative and subject lo revision of
modification as tendered during the execution as per actual necessity and detail test
conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-
Charge as and when required.

26. Every tenderer is expected before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries and approach roads to quarries and satisfy
himself about the quality and availability of materials, In every case the materials
must comply with the relevant specifications. Complaints at future date that the
availability of materials at quarries have been misjudged cannot be entertained.

27. The offer of tender shall be inclusive of cost of construction and maintenance of island,
ferry service, fair-weather road, service road, foot bridge, pylon base, winch stand and
derrick stand etc. as required for the waork.

28, It must be definitely understood that the Government does not accept any
responsibility for the correctness and completeness of the trial borings showrn in the
Cross Section.

g9, Amendment 1o Para-3.5.5 (v) of OPWD Code Volume-1 by inclusion (Additional
performance Security) Additional performance Security shall be obtained from the
bidder when the bid amount is less than the estimated cost put to tender. In such an
event, only the successful bidder who has quoted less bid price rates than the
estimated cost put to tender shall have to furnish the exact amount of differential cost
i.e. estimated cost put to tender minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit Receipt pledged in favour of Divisional Officer
/ Bank Guarantee in favour of the Divisional Officer from any Nationalized / Scheduled
Bank in India counter guaranteed by its local branch at Bhubaneswar within seven
days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
cuccessful bidder otherwise the bid of the successful bidder shall be cancelled and the
Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for
blacklisting shall be initiated against the bidder as per Works Department Office
Memorandum No. 14459 dtd.20.09.2018.
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: e are liable

30. The tender containing extraneous conditions not covered by the tender ﬂ*:luf‘-’:: ;{Engzg&
for rejection and quotations <hould be strict 7 in accordance with the tende
Any change in the wording will not be accep: ed. ) : )

31 In }{r:ase Di’g any cﬁscmpam%r in printing or omission of statutory specifications ar Em:"t
other part of portion of the approved documents during download of the bid dfocm:neg
during download of the bid document the decision of the officer inviting the bid will be
binding on the bidder . ‘

32. Schedule of quantities accompanied in shall be definitely understood that the
Government does not accepl any responsibility for the correctness or completeness of
this schedule and that this schedule is liable for alternation or omissions, deduc’gnns
or alternations set forth in the conditions of the contract and such ©0missions,
deductions, additions or alternations shall no way invalidate the contract and no extra
monetary compensation, will be entertained. _

33. The authority reserves the right to reject any OF all the tenders received without
assigning any reasons there-of what-so-ever.

34. The earnest monecy will be retained and dealt with as per the terms and conditions of
the 0. P. W. D. code.

35. The bidder / tenderer whose bid has been accepted will be notified of the award by the
Engineer-in-charge prior to expiration of the validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will
pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed DY the contract (Hereinafter and in the
contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject
only to the furnishing of a performance security (Initial Security Deposit) in form of
Deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank
Account/National Savings Certificate / Postal Office Time Deposit Account duly pledged
i favour of the Block Development Officer,Gurundia, Sundargarh and in no other form
which including the amount already deposited as bid security (earnest money) shall be
29 of the value of the tendered amount (excluding 1% deposited towards hiring of
equipments /machineries from outside the State if any) and sign the agreement in the
P.W.D. form No. Pl (Schedule XLV No. 61) for the fulfillment of the contract in the
office of the Block Development Officer, Sundargarh as directed. The security deposit
together with the earnest money and the amount withheld according to the provision of
P1 agreement shall be retained as security for the due fulfillment of this contract and
additional performance security in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the
bid /Engineer-in-Charge and the successful bidder. Within 15 days following the
notification of award along with the Letter of Acceptance, the successful bidder will sign
the agreement and deliver it to the Engineer-in-Charge. Following documents shall
form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the ime of invitation of
bid and acceptance thereof together with any correspondence leading thereto &
required amount of performance security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above
shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall
be finally accepted until the required amount of initial security money is deposited. The
security will be refunded after One year of completion of the work and payment of the
final bill and will not carry any interest.

As coneurred by Law Department & Finance Department In their U.O.R. No 848
did.21.05.97 J.0.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited
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by the

in case, where renderers back out from the offer hefore acceptanct of tender DY
competent authority. , "

36. Thaf?ur the purpm;:: of jurisdiction in the even cf dispules if any of thf‘f -:E:}‘ntract somuﬁ
be deemed to have been entered in 1o within the State of Orissa and it is agree 4
neither party to the contract will be competent to ring a suit in regard to the matter by
this contract at any place outside the State of Ori»sa.

The contractor should be liable to fully indemnily the department for payment of
compensation under workman Compensation Act. VIII of 1923 on any account of the
workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of
Orissa, Works Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM-
56/628842(5) Dtd.27.09.61 as amended from time 10 time.

37. In case of any complaint by the labour working about the non payment or less p:?lyment
of his wages as per latest minimum Wages Act, the Block Development Officer will have
the right to investigate and if the contractor is found to be in default, he may Tecover
such amount due from the contractor and pay such amount to the labour directly
under intimation to the local labour office of the Govt. The contractor shall not employ
child labour. The decision of the Block Development Officer is final and binding on the
contractor.

18, The contractor shall bear cost of various incidentals, sundries and contingencies
necessitated by work in full within the following or similar category.

2. Rent, royalties and other charges of materials, octroi duty, all other taxes including
sales tax, ferry, tolls conveyance charge and other cost on account of land and building
including temporary building and temporary electric connection to work site as well as
construction of service road and diversion road and its maintenance till completion of
wark as required by the tenderer for Collection of materials, storage, housing of staff or
other purpose of the work. No tenderer will however be liable to pay Govt. for termnporary
occupation of land owned by Govt. at the site of the work.

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

c. Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for the work.

d. Fees and duties levied by the municipal, canal or water supply authorities.

e. Suitable equipments and wearing apparatus for the labour engaged in risky operations.

f. Suitable fencing barriers, signals including paraffin and electric signal where necessary
at works and approaches in order to protect the public and employees from accidents.

g Compensation including the cost of any suit for injury to persons or property due to
neglect of any major precaution also become payable due to operation of the workmen
compensation act.

h. The contractor has to arrange adequate lighting arrangement for the work where ever
necessary at his own  cost. After the work is finalised, all surplus materials should be
removed from the site of work. Preliminary work such as vats, mixing platforms etc.
should be dismantled and all materials removed from the site and premises left neat
and clean, this should be inclusive of the rates.

39, No payment will be made for bench marks, level pillars profiles and benching and
leveling the ground where required. The rates to be quoted should be for the finished
items of work inclusive of carriage of all materials and incidental item of works.

40. It should be understood clearly that no claim what-so-ever will be entertained to exftra
items of works quantity of any item besides estimate amount unless written order is
obtained from the Engineer-in-charge and rate settled before the extra items of work or
extra quantity of any items of work is taken up.

41. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the

Government of India, Ministry of work Housing and Supply in their standing order No-
44150 dtd.25.11.57.

CONTRACTOR BDO. GURUNDIA




42,

43.

44,

45.

46.

47.

48.

49,

50.

al.

o2,

53.

54

55.

gt aﬂd the
Bid documents consisting of plans, specifications, the st hedule of qu_mlt;nue;e seen in
cet of terms and conditions of contract and other necessi ¥ documents, office hours
21l the offices issuing the documents and office of the ur @37 signed during o

- ; : a1 last date of sale and receipt 0

everyday expect on Sundays and public Holidays HY . address
tender papers. Interested bidders may obtain further information at Fhe same i cmd
But it must be clearly understoed that the tenders must be received in order
according to the instructions. )
Tend{srergs are required to 20 through each clause of P.W.D. Form Pl carefully 1n
addition to the clause mentioned herein hefore tendering. _ _
All reinforced cement concrete work should conform to Orissa Detailed Standa?rd
specifications, IRC Code and Bridge code section 1, 11, 11, IV and VH‘&. lat.v.?st design
criteria for prestressed concrete bridges specifically for road and bridges issued by
MORT & H, Govt. of India. ) .
Steel shuttering 8 centering shall be used which shall be lined with suitable sheeting
and made leak proof and water tight. . .
The Department will have the right to inspect the scaffolding, centering and shuttering
made for the work and can reject partly or fully such structures if found defective 111
their opinion.
Concrete should be machine mixed unless otherwise ordered in writing by the
Engineer-in-charge. The contractor should arrange his own concrete mixer, vibrator,
pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty
(30) Kg.
The contractor should arrange the materials like Steel, Cement, paint and bitumen elc.
of approved quality and specification at his own cost for cornpletion of the work with
the time schedule. No extension of time will be granted on the application of the
contractor due to delay in procurement of materials.
The contractor will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what - so-ever and the
cost of such materials will be recovered from the bills at stock issue rates OF market
rates whichever is higher.
If the contractor removes Government materials supplied to him from the site of work
with a view to dispose of the same dishonesty, he shall be in addition to any other
liability civil or criminal arising out of his contract be liable to pay a penalty equivalent
to five times of the price of the materials according to the stock issue rate or markel
rate whichever is higher. The penalty so imposed shall be recovered at any time from
any sum that may then or at any time thereafter become due to the contractor or from
his security deposit or from the proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according to his need
for the work issued by the Sub-Divisional office in-charge subject to the availability of
the materials. The tenderer shall make all arrangement for proper storages of materials
but no cost for raising shed for storage, pay of watchman etc, will be borne by the
Department. The Department is not responsible for considering the theft of materials at
site. It is the contractor's risk. Under any such plea if the tenderer stops the work, he
shall have to pay the full penalty as per clause of F2 agreement.
The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such
materials without any controversy or dispute on
that account. The rate of issue of such materials will be at the stock issue raies
inclusive of storage charges or rates fixed by the Department of current market rate
whichever is higher.

All the materials with all taxes,vats etc are to be supplied by the contractor at his own
arrangement to the work site

Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumen
and every sorts of materials from approved manufacturer, get it tested in the
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«tension of
Departmental Laboratory and approved by the De sartment before use: i

time or escalation of price on such account shall be entf:r‘mir}ﬂd in future. s
TOR rods, plates and structural members will pe supplied 10 qua;mt}’. I‘?ﬂg o3 &
size available in the stock. For payment of reinforcement, the steel including plates etc.
shall be measured in length of different .
diameter, size and specification as actually used (in luding hooks and cr ?ﬂks} mllhe
work correct to an inch or cm. And their weight calculated as per secnnnarl wexght
prescribed by the Indian Standard Specification or as directed by the Er?g;meerum-
Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment). ,

The tentative alignment of the proposed bridge has been shown in the ancl-‘:}ged
drawing. However, the department has got the rights to shift the actual bridge position
within a reasonable range in both U/s and D/S.

The contractor should at his own cost arrange necessary tools and plants required for
the efficient execution of work and the rates quoted should be inclusive of the running
charges of each plant and cost of conveyance.

After cempletion of the work the contractor shall arrange at his own cost all requisite
equipments for testing one unplugged well and specified span free of cost as directed
by the Engineer-in-Charge and bear the entire cost of the test.

Measurement of earth work in road embankment will be done by section measurement
after the earth is consolidated including rolling with hand or power road roller and
sheep foot roller at optimum moisture condition and no extra payment will be made for
the jungle clearance for taking earth from the borrow areas. Earth work from cutting
will be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.0m * 1.5 M = 0.5M
which will be taken as 1.0m X 1.5M = 0.44M = 1 Cum. The soling stones will be
measured in the suitable stacks with deduction for voids @ 1/6 of volume or more
depending upon the looseness of stacking which would be determined on actual
observation and deduction.

The machineries, if available, with the department may be supplied on hire as per
charges noted in the enclosed statement subject to the condition that the contractor
will execute in advance an agreement with the Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable
reasons, no extension of time will be granted to the contractor under any
circumstances.

The tenderer should furnished along with their tender a list of works which are at
present in their hand in the prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge
or 15 cm. above low water level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other
equipment shall be included in the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from
existing well, rectification of vilt and shift if any, etc. shall also be included within the
rate of sinking.

The depth of foundation indicated on the drawing are provisional but these may be
altered if necessary in the light of the nature of strata indicated by boring which must
be taken in advance of actual execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber
method rates there of shall be pre-decided by authority accepting the tender.
Construction of coffer dam or island or the work of open excavation or dressing or
labour for laying well curbs shall be included in the rate of well sinking,

For concreting the bottom plugs of well under the method of providing concrete should
be either with tremie or any other approved method as well be directed by the
Engineer-in charge with 10% extra cement to be used for under water concreting
without any extra cost to the department.

BDO, GURUNDIA




T2.

73.

T4,

5.

7.

T8,

79.

80

Bl

82

83

84
85

| Sl 4| =

: ith
. ; plowing met W
Mo claim will be entertained in respect of difficulties during sand

during sinking of wells. . oses of
No part of the bearing for the superstructt "€ shall be alinwed tO rest on the nos
the plers. "

Tor I?Steel mesh reinforcement shal pe provided in the concrete of the glrders on thz
caps of the piers / abutments - nmediately in contact with the bearinig to ensur
coper distributions of heavy load )
Eugi and grooves shall be provided in the bearings to prevent them from skewing

and getting out of alignment. ) .
Inspection by the Director General of Supplies and Disposals ui: the bearing during
manufacture and X-Ray or Gama Ray examination of castngs thickness more t‘nzm 8
inches and load testing of bearing if considered necessary shall have to be carried out
at the contractor’s cost The same procedure for testing may have to be followed for
ribbed bearing manufactured by widening. 1 .

It should be clearly understood that the joints of the bars are to be provided with
lapping, welds or bolts nuts as well be directed by the Engineer-in-charge. .

Concrete test specimens 150mm * 150mm * 150mm in size (whether plamn OT
reinforced concrete] for the testing shall be taken for each structural member by &
representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall
bear the cost s0 involved in testing. The test specimen in cube should be carried out in
the

Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test
should be carried outin accordance with the stipulation in Bridges code section-111.
Test specimens shall be formed carefully in accordance with the standard method of
taking test specimen and no plea shall be entertained later on the grounds that the
casting of the test specimen was faulty and that the result of the specimen did not give
a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete Specimens will be tested in nearest
Government institution who are conducting laboratory testing. Cost of testing of all
specimens and samples will be borne by the Contractor.

The construction of well staining by injecting cement or grout in coarse aggregate
placed in position shall not be permitted.

The thickness of cement concrete in top plugging should be as per Departmental
drawing.

In well sinking, the maximum tolerance permissible in filt is 1:80 and the shift is
150mm to the normal direction. Where it is not feasible to work these tolerance the
contractor shall carry out. suitable remedial measures as may be directed by the
Engineer-in-charge 10 overcome the adverse effects of tilts and shifts without any extra
cost to the Department and without any damages to the well, Any additional work
necessary consequent upon the excess tilt and shift shall be carried out by the
contractor at no extra cost to the Department.

Concrete of strength below of the required strength (as determined by actual tests)
shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be
abandoned and another well to be sunk at a suitable location at the cost of the
Contractor, The tilt and shift of the well including compensation is to be abided as per
the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.1,00,00,000/ -, The
apprentices will be selected by the Chief Engineer. The period of employment will
commence within one month after the date of work order and would last till the date,
when 00% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed
under Government. The number of apprentices to be employed should be fixed by the
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. ercent
Chief Engineer in the manner s0 that the total expenditure does not exceed 07 -

of the tendered cost of the work. ;
Super class contractor chall employ under himself 1wo Graduate Eﬂglﬂﬂifanméi tgﬂ
Diploma holders belonging to the State of Orissa. Special class cuntr:actﬂr 5 P };
under him one graduate Engineer and two Diploma Holder belonging 1o 1_1:1& I'.-_ttate 0
Orissa. Likewise ‘A’ class contractor shall employ under him one Graduate Engineer 0T
two Diploma Holders belonging to state of Orissa. The contractor shall pay to Q1¢
Engineering personnel monthly emoluments which shall not be less than the
emoluments of the personnel of equivalent qualification employed under the State

Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist I.hLT: contractor
with names of such unemployed Graduate engineers and Diploma Holders if sx{ﬂh help
is sought for by the contractor .The names of such Engineering personnel appointed by
the Contractors should be intimated to the tender receiving authority along with the
tender as to who would be supervising the work, Each bill of the Super Class, Special
Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma
Holder so employed by the contractor to the effect that the work executed as per the
bill has been supervised by him. Vide Works Department No. Codes M-22/91-15384
dated 9.7.91). The required certificate 1s to be furnished in the proforma contained in &
separate sheet vide Schedule-B.

It is the responsibility of the contractor Lo procure and store explosive required for
blasting operation. Department may render necessary possible help for procuring
license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up o
q0;, over the lowest guotation or tender as laid down in works and Transporl
Department Resolution No-2835 date-17.04.1974 .The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender
amount [Where their tender is not the lowest) provided they express willingness to
execute the work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer
will be deemed to have satisfied himself by actual inspection of the site and locality of
the work, about the quality and availability of the required quantity of material
including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and
that rates quoted by him in the tender will be adequate to complete the work according
to the specifications attached there to and that he had taken in to account all
conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and materials with taxes , octroi ,other duties, lead, lifts,
loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in ~Charge of the work
and his authorised subordinates. After acceptance of the contract rate Government will
not pay any extra charges for any reason in case the contractor claims later on to have
misjudged as regard availability of materials, labour and other factors.

Building & other construction welfare cess for construction workers shall be deducted
@ 1% of the Gross amount of the bills from the contractor as per Resolution of Govt.
of Orissa Labour & Employment Department.

The prevailing percentage of 1. T. Department of the gross amount of the bill towards
income tax will be deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the
contractor’s bill, where Agreement Value is 0.50 lakh and above.

The contractor is required to pay royalty to Govi. as fixed from time of time and
produce such documents in support of their payment Lo the concerned authority with
their bills, falling which the amount towards royalties of different materials as utilised
by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any
payable for the work.
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Under section 12 of contractors labour (Regul. tion and Abolition) Act. dliﬂvatﬂz
contractor who undertakes execution of work thiough labour should produ

license from licensin authorities of labour Department. ) )
Sample of all mnt.frial - The contractor shall supply sample of all mat.e‘nalsb ﬁiﬂ}
before procurement for the work for testing and acceptance as may be requiring by e
concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental
drawing is purely tentative and for the general guidance only. .Thﬂ Department has no
responsibility for the suitability of actual strata at the foundation level. The contractor
has to conduct his own boring before starting the work and get the samples tested at
his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above
aspects.

Any defects, shrinkage or other faults which may be noticed within 01 (One) year from
the completion of the work arising out of defective or improper materials or
workmanship timing are upon the direction of the Engineer-in-Charge to be amended
and made good by the contractor at his own cost unless the Engineer for reasons to be
recorded in writing shall be decided that they ought to be paid for and in case of
default Department may recover from the contractor the cost of making good the
works. The contractor is also required to maintain the road for 01 (One) year from the
date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to
be under the contractors charge. The contractor is to be held responsible to make good
all injuries, damages and repairs occasioned or rendered necessary to the same by [ire
or other causes and they hold the Govt. of Orissa harmless for any claims for injuries
to person or structural damage to property happening from any neglect, default, want
of proper care Or misconduct on the part of the contractor or any One in his
employment during the execution of the work. Also no claim shall be entertained for
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether
natural or incidental damages S0 caused will have to be made good by the contractor at
his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade
requirement as per the latest provision of relevant 1.S. Code / L. R. C. code /| MORT&H
specifications.

Tilts and shifts

i) Maximum permissible shift is 150mm:.

ii) Maximum permissible tlt is 1: 80.

Payment for variation in price - (Vide Works Department Memorandum No-12073

JW dt. 7.4.1986, No-14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progress of the work the price of any material (excluding the cost of

CONTRACTOR

steel , cement & bitumen ) incorporated in the work (not being materials supplied from
the E.1.Cs store in accordance with Clause ......... hereof | increases or decreases as a
result of increase or decrease in the average wholesale price Index {all commodities],
and the contractor there upon necessarily and properly pays in respect of that
materials (incorporated in the work) such increased or decreased price, then he shall
be entitled to reimburse or liable to refund quarterly as the case may be, such an
amount, as shall be equivalent 1o the plus or minus difference of 75% in between the
Average wholesale Price Index (all commodities] which is operating for the quarter
under consideration and that operated for the quarter in which the tender was opened,
as per the formula indicated below:-
Formula to calculate the increase or decrease in the price of materials.
Vm=0.75 x PmxR x [i-io]

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration
due to change in the price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
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io = The average Wholesale Price Index (all commodities) for the O
: ; i ‘me to Dme.
tender was opened (as published in R.B.1. bulletin from. L it
: = The Average Wholesale Price Index (all commodities ) for the quarter unde
consideration. .
PM= Percentage of materials component as per sub-clause of this clause.

(ii) Where original contract period is one year and above , increases / . decreases of cost
of Steel , Cement & Bitumen are to be paid recovered . Payments in Case of increase
are to be made with prior approval of Govt when the total claim 18 more than Rs.
50,000/- and with prior approval of the EIC / Chief Engineer as the case may be when
the claim is upto Rs. 50,000/~ . Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .

The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the
State .
Bitumen — Rates as fixed by Indian Oil Corporation (1I0C)

(TII) Where original contract is more than Six Months & below one yeat . increases [
decreases of cost of Steel , Cement & Bitumen are to be paid recovered . Payments
in case of increase are to be made with prior approval of Govt when the total claim 18
more than Rs. 50,000/- and with prior approval of the EIC [ Chief Engineer /Super in
Tendetent Engineer (as the case may be] when the claim is upto Rs. 50 000/~ subject
to the fulfillment of the conditions mentioned below :

{1) The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement - Average factory price of the three manufacturer of Cement inside the
State .
Bitumen — Rates as fixed by Indian Oil Corporation (IOC)

(i) Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost
or such materials may be paid to the contractors after deducting the hike percentage
amount in the tender for those materials from the calculated amount of differential cost

(i) Contractors no need to submit the vouchers showing procurement from an authorized
dealer for the said work within 28 days before utilization of Steel , Cement & Bitumen .

(rv) Differential cost will be allowed only to the original agreement period , but not for the
extended period even though it might have been validly extended .

(V) Differential cost will be allowed only after successful / completion of the work as per
the approved work programuine .

(VvI) Stipulations contained in existing clause 310
Recovery in case of decreases shall be made by concerned Block Development Officer
from the contractor immediately .

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a
result of increase or decrease in minimum wages for labour prescribed by Governmernt
and the contractor thereupon necessarily and properly pays in respect of labour
engaged on execution of the work such increased or decreased wages then he shall be
entitled to reimburse or liable to refund quarterly, as the case may be such an
amount as shall be equivalent to the 75% plus or minus difference in between the
minimum wages for labour which is operating for the quarter under consideration and
that operated for the quarter in which the tender was opened as per the formula
indicated below.

Formula to calculate the increase or decrease in the price of Labour.

VI=0.75 x PLxR x (i -i0]
100 io

VI= Increase or decrease in the cost of work during the quarter under consideration
due to changes in the minimum Wages rate of labour.

R = The value of work done in Rupees during the gquarter under consideration.
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lo =The minimum wages for labour as prevailed durin the quarter under

consideration in which the tender was opened.

[ = The minimuin wages for labour prevailed during the « uarter ander consideratiorn.

PL= Percentage of labour component (as per sub-clause.

C) Similarly, if during the progress of work, the price of Petrol, 0il and Lubricants (Diesel
oil being the representative itemn for the price adjustment) Increases or decreases as &
result of the price fixed there for by the Government of India and the Contractor there

upon necessarily and properly pays, such increased or decreased price towards Petrol,
0il and Lubricanls used on execution of the work, then he shall be entitled to
reimburse or liable to refund, quarterly as the case may be, such an amount, as shgl‘i-
be equivalent to the 75% plus or minus difference in between the price of P.O.L. whn:h
is operating for the guarter under consideration and that operated for the quarter
which the tender was opened as Per the formula indicated below

100 D
Kl = Increase or decrease in the cost of work during the quarter under consideration

due to changes in the price of P. O. L.
R = The value of work done in Rupees during the guarter under consideration.

D= Average Price per liter of diesel oil which was fixed by the Government of India
during the quarter in which the tender was opened.

D.= Average Price per liter of diesel oil which is fixed during the quarter under
consideration.

K,= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the perceniage of materials, labour and P. O. L. component for
reimbursement / refund on variation in price of material, labour and P. O. L. as per
sub- classes (a), (b) and (c] of this Clause

" Contractor’ Supply [ Departmental |

— A |
( B

Works. | 9 Materials. | % Labour | % of P.O.L. | Supply of |

materials.J

Trrigation works _||_ s _ﬁl_'_'_ S |

e @9%| | B | ——8% |

works. | | J

| - i —

7k, Canal work, | 0% | 60% | 5% | 15% |

gnt work etc,. | | | | |
1 e, e - 1 |

| (R&:B) Works || | l ' |
} |

| a) Bridge works || 20% || 30% 5% 'l 45% j

| b} Road work | 45% | 40% 5% | 10% 1

| ©) Building works | 0% | 30% 5% | 35% |

|
(* Where brick is supplied by the Department, it should be 20 % instead of 30%

) Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund
on variatibn in price of materials except steel , cement & bitumen which will be
governed as per clause 31 a (ii) & a (iii) labour and P.O. L. as per sub-clauses (a-i),

(b) and (c) of this clause shall be applicable in the following manner.
«In term of aforesaid escalation clause, where the period for completion of the work as
stipulated in the agreement ig less than one year, 1o escalation admissible at all, in
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case of work where the stipulated period of completion is one vead aﬂd more ?Scaltt;fn

on account of price variations is admissible only for the rema-mmg‘?‘ﬂﬂ“d tl?r

excluding the first one year period provided that the work has been car_ﬂf:d _U‘Ilt by the
contractor in terms of the relevant provisions of the agreement. In the situation, where
the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has heen validly extended on the grm;nd that the
delay in completion of the work is not attributable to the contractor and in the rlesu_lt
the total period including the extended period stands at one year or more, escalation 15
admissible only the balance portion of work executed beyond one year.

) The contractor shall for the purpose of sub-clauses (a), (b) & (c} of this clause keep
such books of account and other documents as are necessary to show that the amount
of increase claimed or reduction available and shall allow inspection of the same by a
duly authorised representatives of Govt. and further, shall at the requesl of the
Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may
require any document kept and such other information as the Engineer-in-Charge may
require . The contractor shall within a reasonable time of his becoming aware of any
alteration in the price of such material, wages of labour and/ or price of P.O.L. give
notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this
condition together with an information relating thereto which he may be in a position
to supply.

102. For diversion road the contractor will have to make his own arrangement to make the
same in private land if necessary for which agreement of such land by the side of C.D.
works and the rental charges for such private land shall be borne by the contractor
including the proper maintenance with lighting arrangements during the night time
and signaling during day time and barricading etc. till the C.D, works are opened to the
traffic. No extra rate will be paid to the contractor for the above rental charges etc. His
rates in the tender for other items shall include this arrangement, rental charges for
the land and maintenance, lighting and removal of such temporary road crust from the
private land to bring the land to its original condition etc. complete.

103. The contractor has to arrange the land required for borrowing earth if necessary for the
road work at his cost. No extra payment by the Department will be made on this
account and no claim what-so-ever will be entertained on this ground., The rates
quoted by the contractor should be inclusive of all such charges.

104. Where it will be found necessary by the Department, the Officer-in-Charge of the work
shall issue an order book to the contractor to be kept at the site of the work with pages
serially numbered. Orders regarding the work whenever necessary are to be entered in
this book by the .Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorised agents with their dated signature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to
the contractor for following the instructions of the Department. The order Book shall be
the property of the office. and shall not be removed from the site of work without
written permission of the Engineer and to be submitted to the Engineer-in-charge
every month,

105. The tenderer should conduct three bores at each pier and 3.B.C. of soil at foundation
level and abutments location and furnish the test results in conformity with LR.C. code
at his own cost before execution of the work and rates quoted by the contractor should
be inclusive of such bores and S.B.C. tests etc, without any extra cost to the
Departrnent.

106. The details of foundation, sub-structure and floor protection for execution shall be
done in accordance with the test results thus obtained.

107. The contractor shall have no claim what so ever for the extra quantity of work to be
executed in view of above possible changes and payments is to be made as per clause
11 of the P-1 Contract.

108. Over and above these conditions, the terms and conditions and rules and regulations
and specifications as laid down in Orissa Detailed Standard Specification, Orissa
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P.W.D. Code, Bridge code and MORT&H specificati s with latest T€ /

amendment are also binding on the part of the contractor. o

109. No part of the contract shall be sublet without written permission of .”““’ concerned

Executive Engineer or transfer be made by power of Attorney authorising others to
receive payment on the contractor’s behalf. e

110. The contractor should attach the certificate in token of payment deposit with thlte
registration authority as per recent circular of the Government relating 1o his
registration. .

111. Any damages caused by natural calamities should be done by the contractor :at his own
cost. The Department will not be any way responsible for the same and will not pay
any cost towards the repair done by the contractor.

112. The rates quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrow areas, land, approach road to
the bridge site etc. are the responsibility of the contractor.

113. The rate for each work of concrete iterms wherever dewatering is imperatively necessary
the term dewatering shall mean the execution or operation of the items due to standing
water as well as due to percolation of water. The quoted rates will be inclusive of this.

114. The materials, borrow areas and hutments at site should be arranged by the contractor
at his own cost. No future complaint on this account shall be entertained.

115. The contractor shall make requisition of claim book from the date of commencement of
the work from the Department and shall maintain in proper P.W.D. form with pages
serially numbered in order to record items of works are not covered by his contract and
claimable as extra, Claims c<hall be entered regularly in this book under the dated
signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other
claim beyond this claim up-to-date. If in any month there are no claims to record, a
certificate to that effect should be furnished by the contractor in the claim book. Each
claim mmust be defined and should be given as for as possible regarding the quantities
as well as the total amount claimed. The claim book must be submitted by the
contractor regularly by 10t and 16t days of each month for orders of the Engineer-in-
Charge or competent authority. Claims not made in this manner or the claim book not
maintained from the commencement of the work are liable to be summararily rejected.
The claim book is the property of the Office. and shall be surrendered by the contractor
to the Engineer-in-charge after completion of the work or before recession of the
contract by the Department whichever is earlier for record.

116. Number of tests as specified in LR.C./ MORT&H / 1.S.1 specification required for the
construction of roads [bridges / buildings or any other structural works will be
conducted in any Govt. Test House /| Departmental laboratories/reputed material

testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be
borne by the contractor. The collection of samples and testing are to be conducted for
both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.

117. Besides, the firm / contractor shall install full-fledged field laboratory at work site for
conducting required tests as per IRC / MORT & H / 131 requirements at his own cost
for providing sufficient opportunity for checking from time to time.

An Engineering personnel of the executing agency should be present at work site
at the time of visit of high level inspecting officers in the rank of Chief Engineer and
above.

After completion of the road in all respects the road furniture’s should be affixed
by the executing agency indicating locations like school, hospital, No-horn etc.

118. Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be
issued to the contractor only if it is desirable in the interest of Govt. works and if these
can be spared without inconvenience to the Department. The Sanction of the
Superintending Engineer shall be necessary in each case. The contractor shall arrange
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his programme of work according to the availability of the plant & machinery & no
claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these
hire charges are recoverable from the bills of the contractor regularly and the_ﬁnal
payment for the work including refund of securtity deposit will not be made until the
total amount due to the Government o1l account of hire of machinery etc. is recoverable
in full. Full amount of hire charges due from the contractor at any contract at any time
<hall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and
plants and machineries from workshop shed/ deposit return there to, will be borne by
the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of
the date, the plant and machinery is made over up to and inclusive of the date of its
return, even though the same day it may not have been utilised for any reason excepl
for a major break down which may take more than 72 hours for repairs. The contractor
shall immediately intimate in writing to the Engineer —in-charge when any plant or
machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and
any other machinery requiring similar preparation the working hour will include the
time required to make up the boiler temperature and bring plant to the operating
conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime
wages of any of the operating and maintenance staff will be leviable, These charges will
be fixed by the Engineer-in-charge from time of time, In no case the tools and plants
shall be operated beyond 8 hours in any shift without prior written permission of the
Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for
periodical servicing and maintenance. He shall also provide for any labour and water
source for washing the plants. In the case of Concrete mixtures, pavers and similar
such type of equipments, the contractor shall arrange to get the hopper cleaned and
the drums ete. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by
him on account of lack of arrangement of labour and material etc. on his part. The
same will be returned only when they do not require or when in the option of Engineer-
in-charge the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at
his sole risk and responsibility for damages and / or loss except fair wear and tear. The
damage or loss as assessed by Engineer-in-charge shall be made good by the
contractor. In the event of a disagreement as to the extent of damage or the value of
article lost, the decision of superintending Engineer shall be final. The contractor shall
on or before the supply of plant and machinery sign an agreement in indemnifying the
Govt. against loss or damage to the machine. The Contractor shall also be responsible
for any claim for compensation for loss of life, injury or damages to property elc. arising
from any cause what-so-ever. The contractor shall provide full time choukidar for
guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by
the Engineer-in-charge, in addition to the normal hire charge, a surcharge equal to
10% of the hire charges will be levied for the period that the machinery is not returned.
Such period will be treated as working time. In the event of the non-return of the
machinery, the full value of the articles at the current market price will be recovered
from the contractor’s outstanding bills or any bills that may become due in respect of
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his other work under the state public works Department. The decision of the

superintending Engineer shall be final in case of dispute. .

FORM OF AGREEMENT — The contractor shall, before taking the possession of the

machinery, enter in to an agreemernt with the Engineer-in-charge or his nominees 1n

the form attached.

Log Books for recording the hours of daily works for each of the plant and
machinery supplied to the contractor will be maintained by the Department will be
attested by the contractor or his authorised agent daily. In case of contractor contests
the correctness of the entries and / or fails to sign the log book, the decision of the
Engineer-in-charge shall be final and binding on him, Hire charges will be calculated
according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.
This agreement made the Twao Thousand
between (here-in-after referred to as “the hirer”

which expression shall unless excluded by or repugnant to the context include his
heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa
(here in after referred to as the Governor which expression shall unless excluded by or
repugnant to the context include his successors in office as assigns) of the other part.
Where as the hirer desirous of hiring the tools and plants of the P. W.
Department of the Orissa Govt. and more particularly specified in the schedule here
under between here in after referred to as “the tools and plants”.
And where as Government has agreed to let in hire the tools and plants to the
hirer on the terms and conditions here in after mentioned.
Now it is here by and between the parties here to as follows :-

(a) In consideration of agreement that hire charges be recovered from their bill for work
executed on which this machinery will be used or any other than standing in the
names of contractors in the book of the Department or any other Government
Department. The Govt. agrees 1o let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W.
Department workshop at Sundargarh.

(b) The rate of higher charges will be as mentioned in the schedule attached.

{c) The hirer shall not transfer, assign or sublet or in any way part with the tools and
plants or any part there- of without the previous written approval of the Engineer-in-
charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the
Public Works Department. & workshop / store at Sundargarh in the same good
condition in which they were received by him .

{e) In the event of the tools and plants not being returned on the expiry of the above-

(0
g)

mentioned period, the hirer shall without prejudice and any other liability pay to the
Government on account equivalent to the rate of hire specified for the working period and
an increase of ten percent.

The tools and plants shall be open for inspection at all times to the officers of the
Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two
shifts of 8 hours each per day without the prior sanction of the Engineer-in-charge. If the
hirer operates the tools and plants beyond the aforesaid limit without the prior sanction of
the Assistant Engineer, he shall pay to Government additional hire charges as well as over
time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as

{i)
()

specified in the schedule will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or
damage to property etc. arising due to any causes what-so-ever during the period of the
machinery is in his charge.
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(k) All municipal or other dues and taxes payable on account of the use or operation of the

()

tools and plants for the period of hire shall be defrayed by the hirer. :

The hirer shall make good any loss or damages arising out of causes other than fair wear
and tear to the tools and plants during the period of hire. The cost recoverable from the
hirer shall be the full replacement value as determined by the Engineer-in-charge .In the
event of any loss or damage not being made good by the hirer to the satisfaction of the said
Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge
such an amount as shall be necessary to make good the loss or damage failing which the
same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-

charge shall be entitled to demand the return of teols and plants and the hirer shall return
the tools and plants within 72 hours from the date of receipt of such order in writing .In
case of failure on the part of the hirer to comply with such order he shall be liable to pay
such penaity as may be imposed by the Engineer-in-charge for the period the tools and
plant are detained provided that the maximum penalty shall not exceed the cost
replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the

Superintending Engineer shall be final.

(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government

and the term Engineer-in-charge shall include all officers duly authorised by him to
exercise powers on his behalf.
THE SCHEDULE

[ Serial | Description and Name of | No. Amount of hire per |  Remarks. —I
‘ the articles . ‘

‘ Ma. hour . ‘ ‘

] !| | |

In witness where of the hirer and the Engineei‘rin—charge has for and on
behalf of the Governor of the State have set their respective hand, the day and the year
here in above written.

Signed by :
1. 2.
Signed sealed and delivered in the presence of
1 2

119. The agency will be responsible for traffic management and maintenance of the stretch

of the road (for which the tender has been invited) at his own cost during the period of
execution.

120. Even qualified criteria are met, the bidders can be disqualified for the following

reasons, if enguired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
{d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

121. The information furnished must be sufficient to show that the applicant is capable in

all respects to successfully complete the envisaged work.

122. In case the 1% lowest tenderer or even the next lowest tenderers withdraw in geries one

by one, thereby facilitating a particular tender for award, then they shall be penalized
with adequate disincentives with forfeiture of EMD unless adequate justification for
such back out is furnished. Appropriate action for black listing the tenderers shall also
be taken apart from disincentivising the tenderer.

123. ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1. Progress of work and Re-scheduling programme.
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2.1.1. The B.D.O / Engineer- in- Charge shall issue the letter of acceptance to the succ:essfyl
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid
process and commencement of the contract. .

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the
Engineer-in-Charge for approval a Programme commensurate to Clause no. ‘2.1.3
showing the general methods, arrangements, and timing for all the activiies in the
Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall hea
bound in all cases in which the time allowed for any work exceeds one month to
complete, 1/4th of the whole time allowed under the contract has elapsed, 2 of the
whole of the work before Y2 of the whole time allowed under the contract has elapsed,
3/4th of the whole of the work before 3/4th of the whole time allowed under the
contract has elapsed.

9.1.4 If at any time it should appear to the Engineer-in-Charge that the actual process of the
work does not conform to the programme to which consent has been given the
Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not
submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the
overdue Programme has been submitted.

2.1.5 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

2.1.6 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-
in-Charge again at any time. A revised Programme is to show the effect of Variations
and Compensation Events.

2.2. Extension of the Completion Date.

2.9 1. The time allowed for execution of the works as specified in the Contract data shall be
the essence of the Contract. The execution of the works shall commence from the 15th
day or such time period as mentioned in letter of Award after the date on which the
Engineer-in-Charge issues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the
earnest money & performance guarantee / Security deposit absolutely.

2.2.2. As soon as possible after the Agreement is executed the Contractor shall submit the
Time & Progress Chart for each milestone and get it approved by the Department. The
Chart shall be prepared in direct relation to the timme stated in the Contract documents
for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the contract documents, and
further to ensure good progress during the execution of the work, the contractor shall
in all cases in which the time allowed for any work, exceeds one month (save for special
jobs for which a separate programine has been agreed upon) complete the work as per
milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works.

i) Force majeure, or
ii) Abnormally bad weather, or
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iii) Serious loss or damage by fire, or ) )
iv} Civil comimotion, local commotion of workmen, strike or lockout affecting any of
the trades employed on the work, or. ] _

v|] Delay on the part of other contractors or tradesmern engaged by Engneer-in-
Charge in execuling work not forming part of the Contract. _

vi) In case a Variation is issued which makes it impossible for Compleu_un to be
achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or _

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control,

Request for reschedule and extension of time, to be eligible for consideration, shall be
made by the Contractor in writing within fourteen days of the happening of the event
causing delay. The Contractor may also, if practicable, indicate in such a request the
period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be
given. Such extension shall be communicated to the Contractor by the Engineer-in-
Charge in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be a bar for giving a fair
and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in ferms of clause 2 or 1o
complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under the
law to the Government on account of such breach, pay as agreed compensation the
amount calculated at the rates stipulated below as the Superintending Engineer (whose
decision in writing shall be final and binding) may decide on the amount of tendered
value of the work for every completed day / month (as applicable) that the progress
remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified. Compensation @ 1.5% per month of for delay of work,
delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of
completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Government. In case, the
contractor does not achieve a particular milestone mentioned in contract data, or the
rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied at the final
grant of extension of time. Withholding of this amount on failure to achieve a
milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contractor fails to make up for the delay
in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest whatsoever shall be payable
on such withheld amount.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management
meeting. The business of a management meetings shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning
procedure.
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2.4,2. The Engineer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting aI:ld to the EmE:loyfer, LThe
responsibility of the parties for actions to be taken to be decided by the Engineer \E:!l{hﬂl‘
at the management meeting or after the management meeting and stated in writing to
all who attended the meeting,

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract

(Amendment as per letter No.10639 dt 27.05.2005 of Works Department, Orissa):

“To rescind the contract (of which rescission notice in writing to the contractor under

the hand of the authority shall be conclusive evidence), 20% of the value of left over

work will be realized from the contractor as penalty. A contractor may be Blacklisted as
per Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black
listing of Contractors vide Letter No — 03365 dt- 01-03-07 of Works Department,

Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution
of work / tendering process.

b) Invelvement it any sort of tender fixing.

c) Constant non- achievement of milestones on insufficient and imaginary grounds
and non- adherence to quality specifications despite being pointed out.

d) Persistent and international violation of important conditions of contract.

e] Security consideration of the State i.e. any action that jeopardizes the security of
State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

124, Labour Cess
1% Labour cess will be deducted from the gross amount of the Contractor Bills.

126. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the
followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card,
Original Affidavit for the particular work of the Tender Notice along with the tender
documents submitted to the Block Development Officer, Gurundia, Sundargarh
before opening of the Bid for verification purpose, as per Clause No.7.

¢. Preferences will be given to contractors having experience in executing similar
nature of work.

d. Information regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule “E” and affidavit to that
effect including authentication of tender documents and Bank guarantee in
schedule “F”.

e. Submission of Original Bid Security and tender paper cost as prescribed in the
relevant clause of DTCN i.e, before the stipulated date & time for opening of the bid.

f. Those Engineer Contractor are desire of availing benefit as allowed to 8C/8T
Contractor is necessary to record the category to which they belong in the
Registration Certificate (R.C.), otherwise their tender paper treated as normal
tender.

g. The Contractors should certify Schedule-C as mentioned.

Total: - 126 (One hundred Twenty Six) Clauses only.
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

1/We hereby certify that I/We* am/are* related/not related (") to
any officer of the Deptt. of the rank of Assistant Engineer & above and
any officer of the rank of Assistant / Under Secretary and above of the PR
Department, Govt. of Orissa I/We* am/are* aware that, if the facts
subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of E.M.D and security deposit and I/We* shall be liable to make
good the loss or damage resulting from such cancellation.
I/ /We also note that, non-submission of this certificate will render my /
our tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer
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SCHEDULE - C

e

MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

\NDING IN ArF i Ay ———

First party I Sri/ Smt ..o Aged ....oorenee.. YEAIS, 7 & FOR R
At/Po/DISt = cocoiriiiirienannrinnns (hereinafter called the First Part)

AND
Second party 1 Sri/ Sml ..o Aged ............. Years, SO essesmassianans
At/Po/DIist - cviiniiiiinesininnan (herein after called the Second Part) having H.T/L.T licence
registration NO ..o valid Up 10 covverrieernssrsrannann

AND WHEREAS the First Party of 1< part is the managing partner of ...
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.L

portion for the tender work o R e SR e :

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.L works, if the tender is awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by
instruction of Engineer-in-Charge.
3. That, the First Party shall receive payment, signing the bill the document for the
concerned work.
4, That, the Second Party shall abide the rules, regulation and specification of E.L works
of above said matter.
In Witness where of Both the Party have signed in presence of
WITNESS
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SCHEDULE-D1
WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED
Name of Name of | Contract price Items of Date of Stipulated Actual Reasons |
Employer location and in Indian works starting date of date of | for gﬂla}r
name of work Rupees the work | completion of | complet in
as per the work as ion of starting/
Agreeme per the completio
nt Agreement work n,
if any
] 2 3 4 5 6 7 8
| | =
SCHEDULE-D2
WORKING EXPERIENCE

D-2. LIST OF PROJECTS IN PROGRESS

Name of Name of | Contract | Items | Dateof | Stipulated date Revised Reasons for slow |
Employer location price in of starting | of completion | target date | progress, if any,
and name Indian works | the work | of the work as of with the updated
of work Rupees as per per Agreement | completion billing amount
Agreeme of the work,
| nt if any
L 1 2 3 4 5 6 7 | 8
= i

CONTRACTOR BDO, GURUNDIA
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SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED
OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works.
) If yes: give details:
2, a) Has the tenderer or any of its Yes | Mo

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes [ No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
(5] If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, gualification
application will be summarily be rejected.

Signature of the
Contractor.
SCHEDULE -“F”
AFFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required
attachments for the Tender Work ..o e submitted to the

Block Development Officer, Gurundia, Sundargarh are true and correct.

2, The undersigned also hereby certifies that neither our firm M/s. =
nor any of its constituent partners have abandoned any road,/ bridge/lrrigation
/Buildings or other project work in India nor any contract awarded to us for such works
have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested by
the Department to verify this statement or regarding my (our) competency and general
reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder )
Date :

Total :- + DTCN 35 (Thirty Five ) Pages only + B.0.Q. ....... 10 ceueees Pages Only.

CONTRACTOR BDO. GURUNDIA




Construction of Model AWC BUILDONG AT KANTABAHAL

SLNo

Item of Work

Quantity

Uinit

Rate

Amount

Earth work in excavation of foundation inhard soilwithin
intial lead of 50m.and 1.5m.intial lift including rough
dressing and leveling the bed as directed by the
Engineer-in-charge.

211.00

19,997.10

Filling in Foundation and plinth with sand well watered
and rammed including cost camiage and royality of
materials etc. complete as per the direction Engineer-in
charge

50.400

1,107.00

55,792.80

Cement Concrete (1:3:6)with 4cm .. Size H.G.C.B metal
including cost ,carmiage & royalityof materals etc
complete as per the direction Engineer-in-charge

23.800

6,401.30

1.52,881.07

C.C. (1:2:4with 12 mm anddown grade C.B. Chips
approved quality from approved quarry including
hoisting,laying hire charges of concrete
mixture, vibrator, watering, cruing and including cost
Lcarriage royalty .cost of all labour T&P complete as
per the directed by E.LC

3.258

7,878.60

25,668.48

Brick mascnary work with Fly Ash bricks in cement
mortar(1:6) F&P including cost , camage and royality of
materials etc. complete as per the direction Engineer-iny
charge,

31.809

5,542.20

1,76,291.84

Brick masonary work with Fly Ash bricks in cement
mortar(1:6) super structure including cost , carriage anrjl
royality of materials etc. complete as per the direction
Engineer-in-charge.

45.900

5,575.50

2,55,915.45

Brick masonary work with Fly Ash bricks in cement
mortar(1:4) super structure including cost , carriage
and royality of materials eic. complete as per the
direction Engineer-in-charge.

3.000

5,820.70

17,482.10

RCC work of M20 grade with 20mand down grade
black hard granite(Crusher Broken) chips including
hosting and laying royality of materials etc. complete as
per the direction Engineer-in-charge

34.100

6,873.40

2,34,382 04

Providing M.S. Reinforcement for R.C.C work including
cutting ,bending, binding and tying the grills an placing
in position including cost of binding wir 18 to 20 gauge|
and cost and carriage of steel .etc. complete.

35.506

8,875.70

315140.60

10

Rigid smooth centering and shuttering for RCC work
including flase work and dismantiing them after casting.

(a).Column base footing

12.100

234.90

2,842.29

(b) Plinth band

20.500

SQM

234.90

481545

{c).Lintel band

30.400

SOM

529.80

16,105.82




(d) Beam and column

47.900

50M

1,022.60

48,982 54

{e).Roof slab , chajja

138.000

SOM

B677.60

83,508.80

M

12 mm thick cement plaster with cement mortar (1.6)
over brickwork including including cost carmage &
royality of materials etc. complete as per the direction
Engineer-in-charge

258.90

S0M

163.80

42,407 .82

12

16 mm thick cement plaster with cement mortar (1:6)
over brickwork including including cost carriage &
royality of materials etc. complete as per the direction
Engineer-in-charge

358.50

SamMm

231.70

83,064 .45

13

& mm thick cement plaster (1:4) to RCC surface finished
smooth including closed deep chiping and slury treatment,
watering, curing cost carriageroyalty and taxes of all
materials, costof all labour T&P etc complete as per the
directad bw F 1T

93.700

SQMm

17720

16,603.64

14

Supplying, fitting and fixing vitrified tile (Printed) in
floors of size 600mm*600mmm of approved make
conformaing to 15:13755 laid on 20 mm thick cement
mortar (1:4)(1 cement :4 course sand ) and filling joints
with white cement of approved quality including cost of
all material, labours T&P etc. reguired for the work all
complete as per direction of E.L.C (for new work only)

59.000

SOM

1174.10

81,012.90

15

Fixing Vitrified tiles (size 600mm 600 mm) (printed) in
dados skirting and riser of steps on 12 mm thicks
cement plaster (1:3) jointed with the neat cement slurry
mixed with pigments to match the shade of fils including
cost,carmiage, cost of alithe labouretc. complete.

7.700

Sam

1280.60

8.860.62

16

Fixing glazzed tiles (20cm*30cm /20cm*20cm special
plain /printed series ceramic wall tile of premium grade
having thickness 6.5 mm to 6.7 mm confirmimg to
1513753) in dados skirting and riser of steps on 12 mm
thicks cement plaster(1:3) joined with neat cement
slurry mixed with pigments to match the shades of the
tiles including cost of tiles,

26.300

sSam

943.10

24.803.53

17

Fixing glazzed tiles (30cm*30cm /40cm*40cm special
plain /printed series ceramic tiles of premium grade
having thickness ¥ mm to 8 mm confirmimg to
I1513755) in floors treads or steps and landing on 20
mm thick bed of cement mortar 1:4 (1 cement :4 sand)
joined with neat cement slurry mixed with pigments to
match the shades of the tiles including cost of tiles.

3.600

S0M

888.70

3,188.32

18

Supplying, fitting and fixing vitrified tile in floors of size
300mm*300mmm of approved make conformaing to 1S:
4457 laid on 12 thick cement mortar (1:4)(1 cement 4
course sand ) and filling joints with white cement of
approved guality including cost ,cost of all materials
labour T&P etc. required for the thework complete as
per direction of E.I.C.{for new work only)

6.300

S5QM

1037.80

6,538.14




19

Supplying, fitting and fixing vitrified tile in dadoes of
size 300mm*300mmm of approved make conformaing
to 1S: 4457 laid on 12 thick cement mortar (1:3)(1
cement :3course sand ) and filling joints with white
cement of approved guality including cost ,cost of all
materials labour T&P etc. required for the regquired
for the the work complete as per direction of E.I.C.(for
new work only)

2.700

SOM

1144.20

3,089.34

20

Fixing Granite tiles above 0.40 Sgm. in floorstreads or
steps and on 20 mm thick bed of cement mortar 1:4 (1
cement:4 sand) jointed with neat cementslury mixed
with pigment to match the shades of the tiles including
cost,carriage royalty & taxes of alimaterals, cost of all
labour T&P etc complete.

3.300

SamM

2803.80

9,252.54

21

2.5cm thick grading concrete (1:2:2) on roof slab with 6
mm size hard crusher broken granite chips on new work
including watering curing cost of all materials, water-
proofing compounds T&P required for the new work
anly.

105.100

S0OM

363.20

38,172.32

22

Priming 1 coat to M.S. Doors and windows includinga
all labour materials, T&P etc. complete.

14.200

SOM

61.10

B887.62

23

Painting 2 coats with any approved paint in iron
worksincluding sand papering ,polishing surfaces,cost
of paints ,cost of all labour, T&P, etc complete in all
floors as per direction E.I.C

14.200

SAam

152.60

2,166.92

24

Finishing surfaces of walls with cement based wall
putty & making smooth to recive painting including cost
of scaffolding etc. with cost of all materials labour T&P
etc.complete.

453.700

SOmMm

76.80

34,844.16

25

Priming 1 coat with wall primer water bond
cementprimer includinga all labour materials, T&P etc.
complete.

677.100

SamM

66.80

4523028

26

Finishing to the exposed surfaces of wall with weather
coat of any approved shade on new work 2 coats to
give an even shadeincluding cost of weather coat of all
labours and T&P etc. complete.

353.000

82.20

28,016.60

27

Wall painting 2 coats with plastic emulsion paint of
approved shade on new work togive an even shade
including cost of paint etc complete.

324100

SaM

B9.10

28.877.31

28

Supplying, fitting and fixing of 32 mm thick flush door
shutter with approvd guality of 30 mm thicks BWR block
board pasted with 1mm thick sunmica on both side of
approved design andquality including cost of all door
fittings and fixtures etc. complete.

10.500

sSaM

10775.30

1,13,140.65

28

Supplying, fitting and fixing of two track UPVC sliding
window of approvdmake of 6 mm thicks glass of
approved quality complete with frame shutters all

fittingsand fixtures.

10:.440

5010.60

52,310.66




30

Supplying of M.5 sheet and angel welded doors and
windows with all fittings of approved design sizeat
worksite including all cost of materials
Joading,unloading transporting charges & priming one
coat with approved primer etc comlete.

230.300

KG

57.60

13,265.28

3.150

SOM

2000.00

6,300.00

26.000

RMT

600.00

15,600.00

3

Fitting fixing of iron doors /windows shutter with frame
of approved desig and size with all labour and T&P
required for theworketc completeas per direction of the
Engineer-in-charge.

7.100

SQM

94.30

669.53

32

Supplying and fixing of 60 mm thick cement concrete
interlocking paver block M-30 gradeof approved
make.design .colour and sizemade by block making
machine with proper compaction laid in required patter
elc .complete in all respect conforming to IRCSP-
63:2018.

12.000

sSaMm

4980.10

5,881.20

33

Supplying fitting andfixing of stainless steel of 04 grade
in hand ralling using 50 mm dia of 2 mm thick circular
pipe with Balustrade of size 32mm*32mm*2 mm @0 .90
mitr c/c and stainless aquare pipe bracing of size case
as per approved design and specification |,
buffing,polishing etc. with the cost conveyance taxes of
all material , cost of all labour efc. complete in all
respect(in all floor).

25.000

KG

290.80

7.270.00

2.5 cmthick damp proof course in cementconcrete
(1:2:4) using 12 mm size hgcb chips with all cost of
materials,conveyanc labour . T&P ETC.complete

20.200

sqm

346.80

7.005.36

a5

Rlgid smooth centering and shuttering for RCC work
including flase work and dismantling them after casting.

9.804

sam

234.90

2,302.96

12 mm thick C.P.IN C.M (1:4) over brick masonary to
the smooth surface with neat cement punning include
watering curing ,cost camriage, royalty, and taxes of all
materials ,cost of all labour T&P eic complete as per
the direction of Engineer-in-charge

21.012

SaM

186.20

3.912.43

37

Applying Il labour &t&p for drilling a perfectly vertical
bore of specified dia for a specified depth below ground
level through consolidated and unconsolidated rockwith
down the hall hammer drilling rigs or combination
drilling rigs (650 cfm/2.00 psi ) as required tisuit the site
condition as per the direction of Engineer- in- charge
including use of own rigs with its accessories |, tools
and plant and consumables eic. for lowering of 125 mm
dia PVC/GI pipes for housing fitted with socket and with
or without well screen asper the necessaty for

soft, medium hard and boulder formation (GI/PVC
casing pipes if required to prevent collaspse lowering
and withdrawing aftercompletion of thetube well).

00 mtrto 30.00 mtr

30.000

Each Mir

680.00

20,400.00

30 mtrto 90.00 mtr

60.000

Each Mtr

560.00

33,600.00




38

labour for lowering the125 mm dia PVC/G.I. Pipes with
or without sclttedpipes as per thr necessaty from ground
level and fitted up in perfectly vertical position including
cutting and threading pipe and soltted pipe and
supplying and fixing all joints materials, tools and plant
etc. complete and keeping the top of the casing pipe
threaded including pluging tube wells to prevententry of
foreign materilas from above.

30.000

Each Mtr

121.00

3,630.00

38

Cleaning and devloping thetube well using their own
compressor continuosly worked till clear and adequate
discharge is obtained from the tube wall including
supply and use of all necessary equipment and labour
as per the directionof Engineer-in- charge.

1.000

Mo

3622.00

3,622.00

40

Cost of submersible Pump 1 HP including all fitting and
fixing in position cost of cable wire, rope wire HDPE |
panel board efc. complete.

1.000

Mo

30000.00

30,000.00

Total

21,97.814.97

q gﬁw @)4%””\

Q

Junj neer Asst. Executive Engineer

Gurundia

Grand

Total

21,97,814.97

Block Devélopment Officer

Gurundia




