TENDER CALL NOTICE NO. 05 OF 2024-25
Letter No. 2322 Date: 29.07.2024

GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, BONAIGARH, DIST- SUNDARGARH

e-mail- ori-Bonaigarh@nic.in

The Block Development Officer, Bonaigarh, Sundargarh on behalf of Governor of Odisha
invites in “OFFLINE MODEPercentage Rate bids” in sealed cover for the following work from the
class of eligible contractors as mentioned in Column-7 (seven) registered with the State
Governments having validity of Civil License and contractors of equivalent Grades/Class Registered
with Central Government/ MES/ Railways and other state government having validity of Civil .
License for execution of Building Works (including EI & PH). The proof of registration from the
appropriate authority shall be enclosed along with the Bid. The eligible contractors of the state
P.W.D. (R&B)/ Water Resources/Rural Works/M.l./C.P.W.D. for the following work eventually to

be drawn up in the P.W.D. P1 forms in conformit
bidders may submit bids for the following work.

y with the Detailed Tender Call Notice. The

Cost of
Tender Bid
S| : Amount put | paper security 'Period | Class o
: Place to Tenderin | (Non- of |Contrac
No BLOCK Naine of th? Work Rs. refunda EII.‘::DR"S % Compl or
ble) in ) etion
i Rs. '
1 2 3 4 5 6 7 8
Construction of 5
Bonaigarh .| model AWC at BandC
1 Sabarpali Sabarpali, GP- 20,90,791/- | 6000/~ | 21,000/~ | month cldss
) Jakeikala ' % l
. Construction of 5 g
Bonaigarh } model AWC at BandC
2 Tendra-2 Tendra-2, GP- 20,96,447/- | 6000/- | 21,100/- | month cldas
‘Kas.ada S
Bonaigarh Construction cf 5
. model AWC at \ , BandC
3 Dalk.l § Tendra-2, GP- 22,84,516/- | 6000/- | 22,900/~ | month class
Kasada :

e

!

;::
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The Bid documents and detailed terms and conditions can be downloaded from the

District website www.sundargarh.odlsha.gov.in.

1. Date and time for download Tender Paper: From Dt. 31.07.2024 to 12.08.2024.
5. Last Date of Receipt of Tender Paper: Dt. 13.08.2024(5.00P.M.)
3. Date of Opening of Tender Paper: Dt. 14.08.2024 (11.00A.M.)

" Terms and conditions:-

1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft
(Non Refundable) issued from any Nationalized Scheduled Bank in favour of Block DeveloP"l‘e“t
Officer, Bonaigarhon any working day from 31/07/2024 to 12/08/2024 for the above work along
with the DTCN.

2. sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh
(www.sundargarh.odisha.gov.in) from dated 31/07/2024 to 12/08/2024. _

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received
through Registered Post / Speed Post only, and in no any other means, which must reach _to the
office of the B.D.0., Bonaigarh, At./P.0. Bonaigarh, Pin-770038, Dist- Sundargarh (0disha) by 5.00
PM on dated 13.08.2024

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 13.08.2024
(upto05.00 P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of
the paper in time. The tenderer must super scribe the name of work on the cover.

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be

- opened on 14.08.2024 at 11.00 A.M. in the presence of the tenderers or their authorized
representatives in the office of the undersigned.

6. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee of any
Nationalized Bank in favor of Block Development Officer, Bonaigarh and any Nationalized
Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender Papers without
required amount of E.M.D.will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C/Bank
Guarantee of any Nationalized Bank / Post Office Saving Bank Account / Post Office Time
Deposit Account / Kisan Vikas Patra. )

7. Documents to be attached: - The following document (for each work separately) should be
furnished with the tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favor of the Block Development Officer, Bonaigarh.

2. Self attested copy of Contractor Registration Certificate

3, Self attested copy of PAN Card, GST Registration certificate& all relevant documents
regarding tender.

8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without
submitting any affidavit as per OPWD Code & Engineering / Physically Handicapped (PH)
contractors should submit an undertaking in shape of an affidavit that he has not availed the
concession of more than 3 times in the current financial year. o

9. The civil contractor in order to take part in the composite tender should enter into an M.O.U.
(Me.moran'dum of Understanding duly notarized) with eligible registered electrical contractor
having vallfi .H.T. / LT !icense; for execution of electrical installation and other electrical works
:::etdhj orflgalhaffldawt of M.O.U. s.hould be attached with the tender as per the proforma at
Sh—wd_;;;Leach\mLkdsePt?\r:ft]ely)WhICh shall form a .pi?rt of tenc!er. A copy of electrical license
verification. The aboe with the tf:nder papers, the. original of which need to be furnished during

. e M.O.U. is not required in case of the civil contractor havingvalid /
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istration in H.T./ L.T. electrical license with the same name & style. .
o / of the tendered amount, than such a bid shall be

10.If any of the bidder quotes less than 15% : _
rejected and the tender shall be finalized basing on merit of the rest bids and the provision laid
down in clause No.36 of Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt.
of Odisha will be followed.

11.Additional Performance Security Deposit: - ‘ . '
Additional Performance Security shall be deposited by the bidder, where the bid amount is

less than the estimated cost put to tender. In such an event, only the successful bidder, where
the bid amount is less than the estimated cost put to tender. In such an event, only the successful
bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to

furnish. ]
Range of Difference hetween the Additional Performance Security to be deposited by

SI No eftlmated cost put to tender and the successful Bidder
Bid Amount
1 Below 5%

No Additional Performance Security
50 % (Difference between estimated cost put to tender

2 From 5% and above and below 10% .
and Bid Amount)
% (Di : timated cost put to tender
3 From 10 %-and above 1504.(D|fference between esti p
_and Bid Amount)

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra /
Bank Guarantee in favour of Block Development Officer, Bonaigarh from any Nationalized
Scheduled Bank in India counter guaranteed by its local Branch at-Bhubaneswar as per Office
Memorandum no 1499 dated 01.02.2023 of Works Department. .

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off

tender, by the competent authority. ' .
Submission of more than one tender paper by a bidder for single work will be liable for rejection

of all such tender papers.

On review of the last performance of the work executed through B.D.O., Bonaigarh, the lowest-

1 tender may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

Quality of works cannot be compromised and the work should be completed within the

stipulated period of completion and in no case the time extension will be allowed except the

reasons not attributable to contractors. The whole process of Tender will be evaluated

/conducted as per Govt. guidelines and OPWD code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution
process / abandoned the project work midway/those who have been declared by this agency to
be defaulters otherwise will not be allowed to participate in the present tender process. If any
of such contractors participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T. shall be paid extra as applicable. ,
19. The undersigned reserves the right either to reject any or all tenders or cancel the entire

process without assigning the reason thereof.

13.

14.

15.
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Memo No. 2323 //Date.29 .07.2024
Copy submitted to the Collector & Distr

Parishad, Sundargarh/ C.D.M&P.H.0, Sundargarh
Collector, Bonaigarh/ Superintending Engineer, PWD/ RD/ MI, Rourkela for

necessary action.

lct Magistrate, Sundargarh/ CDO-cum-EO, Zilla
/ Nodal officer, OMBADC, Sundargarh/ Sub-
information and

Memo No. 2324 //Date.29 .07.2024 ) .
Copy forwarded to Panchayat Samiti Notice Board, Bonaigarh/ Tehsildar, Bonaigarh

/ CDPO, Bonaigarh/ all Sarpanches of Bonaigarh Block for wide circulation of advert eng _
: R
Block D op fcer

Bonaig

Memo No.2325 //Date.29 .07.2024 Lo
Copy forwarded to DeGM, Sundargarh with a request to upload this tender call notice in the
Sundargarh district website: www.sundargarh.odisha.gov.in by for wide publication and timely

response by the intending Contractors. :
@YS A
Block Develo icer
BOM

Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Bonaigarh

for kind information and necessary action. w
\ a
Block Develop A fficer

Bonaigarh ‘
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ST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

CHECK LI
N Whethet('l Reference
S1. : Particulars furnishe to Page no.
No.
Yes No

Cost of tender paper:- ( Demand Draft (D.D) must be
done by the contractor/Bidder/Licenceholder.In
Demand Draft, the bidders name must be , o
01 | .entioned.It means that Demand draft should be N el
done from contractors account ,no from other £ i

persons account.

02 E.M.D amount

03 Copy of Contractor Registratfon Certificate& GST
Registration Certificate(Self attested in all pages)

-| Copy of PAN Card (Self attested)

04
) os | No Relationship Certificate in Schedule - A (original
affidavit for each work separately) i

Schedule - C with electrical license (original
affidavit for each work separately& Self attested in

06 |an pages)
Schedule - E (original affidavit for each work
separatel
o7 | 5P y)
08 Schedule - F (original affidavit for each work
) separately)

| Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately)

Signed DTCN & BOQ(Signature of the Bidders in all

09 Pages of the DTCN& BOQ)
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(8]

10,

11.
12.
13.

14.

15.

16.

17. ()

DETAILED TENDER CALL NOTICE

The Block Development Officer, Bonaigarh, Sundargarh invites percentage Rate basis for the
following work in scaled tender on behalf of Government of Odisha from registered and
cligible contractor of the State PWD (R&B) / Water Resource / Rural Work / Minor irrigation
/ C.P.W.D. for the following works eventually to be drawn up in the P1 forms in conformity
with the details Tender Call Notice.

The Tender call notice is available from official website of Sundargarh District
(Sundergarh.odisha.gov.in) from dt.31.07.2024 to 12.08.2024. The last date and time of
submission of bid as per contract data. Last date of Received of tender documents is up t05.00

PM dated 13.08.2024.

The bids documents will be opened by the assigned officer in the office of the Block
Development Officer, Bonaigarhat 11.00 A.M. on dated. 14.08.2024 in the presence of the
bidders authorized representatives who wish to attend.

The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled
bank may be prepared in the name of Block Development Officer, Bonaigarh.

The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date
of receipt along with bid.

The bid must contain EMD. . .

The Bid must contain Registration Certificate,PAN Card (Self attested for each work
separately).

The Bid must contain GST Certificate (Self attested for each work separately).

All relevant documents regarding tender must be signed by the tenderer.

The Bid must contain Affidavit for the particular work, schedule A, C, E,& F and documents
required as per relevant clauses of the DTCN.

Deleted.

Deleted. _

The work is to be completed in all respects within the period mentioned against each work.
Tenderers whose tender is accepted must submit a wotk programme at the time of execution of
Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of
receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and
the Department.

An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last five yeats, ptior to the date of the bid, shall
be debarred from qualification. The tenderer is to furnish an affidavit at the time of submission
of tender paper about the authentication of tender documents.An affidavit to this effect is to be
furnished in Schedule-F. Non furnishing of the information in Schedule - E and required
affidavit in Schedule - F, the bid document will be summatily rejected.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related
to any officer in the rank of an Assistant Engineer & aboveor Under Secretary & above in the PR
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The earnest money & the total security will be forfeited & he shall be liable to make good the
loss or damages resulting for such cancellations. The proforma for no relationship certificate is
contained in a separate sheet vide Schedule-A, in shape of affidavit. '

Each tenderer is to submit along with tender a note regarding his experience (in any) on
construction of Road/Bridge/Building Works.

‘ 6]Page‘

-
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18.
19.

20.

21

22.

23.

24,

a) Name of the Road/Bridge/ Building:-

b) Estimated Cost:-
c) Total Length/ Total Plinth area:-
d) Major Item of works/Type of Bridge/ Building:-
¢) Quantity of items i) as per Agreement:-
if) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
if)  Other details if any. :- ) )
i) The prospective applicant in its name may furnish list of works e)fecuted (if any) in
Schedule-D1, satisfactorily completed and list of works in progtess (if any) in Sched\'ﬂe-DZ.
If an individual makes the application, the individual should sign above his full type written name
and current address. . ]
If the application is made by proprietary firm, it shall be signed by the proprietor above his full
type written name and the full name of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partners of the ﬁrrn
above their full type written names and current address, or alternatively by a partner holding
power of attotney for the firm in which case a certified copy of the powet of attorney shall
accompany the application. A certified copy of the partnership deed and current address of all
partners of the firm shall also accompany the application.
If the application is made by a limited company ot a cotporation, it shall be signed by duly
authorised person holding power of attotney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or
corporation will be requited to furnish satisfactory evidence of its existence along with the
technical bid.
The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.
No tendeter will be permitted to furnish their tender in their own manuscript papers. All
information’s should be submitted in English. The applicants name should appeat on each page
of the application along with his signature or the signature of his authorised representative at the
bottom of each page.

. Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender

(i) The contractors have to mention percentage excess or less over the estimated cost
(In figures as well as words) in the prescribe format appended to the tender
document.

(i) Contractors participated in the tender for more than one work may offer conditional

rebate.  Rebate offer submitted in separate sealed envelope shall be opened, declared and

recoded first. The rebate so offeted shall be considered after opening of all packages called
in the same tender Notice. The contractors who wish to tender for two or more works shall
submit separate tender for each.

(iif) Only percentage quoted shall be considered. Percentage quoted by the Contractor should

be  accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percehtage quoted words &figures, then the
petcentage quoted by the contractor in words shall be taken as correct.

b) If any discrepancy is found in the petcentage quoted in percentage excess / less and
the total amount quoted by the contractor, then the petcentage will be taken as
correct.

) The percentage quoted in the tender without mentioning excess or less and not
supported with the corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with

corresponding amount does not tally with either to percentage excess or less then it
will be treated as percentage excess.

B v

7|Pag7e‘
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25.

26.

2l

28.

29.

30.

¢) The percentage quo

corresponding amount if tallicd with the pe

- side the amount tallies.
f) The contractor will writ
If he writes the percentag

decimal points shall only be considered w
g) The tender shall be written legibly and free
of figures.Cortections,over writings&

ted in the tender without mentioning excess / less supported with ‘
rcentage then it will be treated as to which " bl

¢ percentage excess / less up to two decimal pointsonly.
¢ excess / less up tothree or more decimal points, the two
rithout rounding off.

from crasures, over writings or corrections

made by making out initiating, dating and rewriting.

iv) In the contract P1 time is the essence. The contractor is required to maintain a cert

progtess specify in the contract.

(v) The quality mentioned can be increased or red
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated

prior approval of competent authority

(vi) The period of completion is fixed and cannot be altered excep

interpolations where unavoidable should be

ain rate of

uced to the extent of 10% for individual items

above

is mandatory before making any payment.

circumstances with due approval of next higher authority.
(vif)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the percentage excess or less shall be added or subtract from the gross amount of

the bill.

t in case of exceptional

The tenderer shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents which will form a part of the agreement to be entered in to by the
accepted tenderer and detailed specifications for Orissa and other relevant specifications and
drawings which are for sale. Complaint at a futute date that plans and specifications have not
been seen by the tenderers cannot be entertained. The drawing furnished with the tender are
tentative and subject to revision or modification as tendered during the execution as per actual
flecessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way
invalidate the contract and no extra monetaty compensation will be entertained. The wotk shall
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as

and when required.

Evety tendeter is expected before quoting his rates to inspect the site of the proposed work. He
should also inspect the quatties and approach roads to quatties and satisfy himself about the
quality and availability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of matetials at quatties have been

misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
setvice, fait-weather road, setvice road, foot bridge, pylon base, winch stand and derrick stand

etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the
cortectness and completeness of the trial borings shown in the Cross Section. :

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance
Security) Additional Performance Security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event, only the successful bidder
who has quoted less bid price rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost ie. estimated cost put to tender minus the quoted amount as
Afld'lt}onal Petformance Security (APS) in shape of Term Deposit Receipt pledged in favour of
Divisional Officer / Bank Guarantee in favour of the Divisional Officer from any Nationalized
/ Schedulftd Bank in India counter guaranteed by its local branch at Bhubaneswar within seven
days of issuc of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest
Money Dcpc?sit / Bid Security shall be forfeited. Further proceeding for blacklisting shall be
initiated against the bidder as per Works Department Office Memorandum No.14459

dtd.20.09.2018.

;l;be tender containing extrancous conditions not covered by the tender notice are liable for
jection and quotations should be strictly in accordance with the tender call notice. Any change

in the wording will not be accepted.

v

T |P age
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31

32.

33.
34.

35.

b)

36.

In case of any discrepancy in printing ot omission of statutory §pcciﬁcadons Zr any Zth:,:ﬂ pars
of portion of the approved documents during download of .thc l‘)ld document during ownloa
of the bid document the decision of the officer inviting the bid will be binding on the bidder .

Schedule of quantitics accompanied in shall be definitely undetstood th.at the Government d:lj:s
not accept any responsibility for the correctncess or completencss of this .schcdulc and th.nt is
schedule is liable for alternation or omissions, deductions or alternations set forth in the
conditions of the contract and such omissions, deductions, additions of alternations shall no way

invalidate the contract and no extra monetary compensation, will be entertained. o '
The authority reserves the right to reject any or all the tenders reccived without assigning any

reasons there-of what-so-ever. -
The carnest money will be retained and dealt with as per the terms and conditions of thq O.P.
W. D. code.

will be notified of the award by the

The bidder / tenderer whose bid has been accepted ot
Engineer-in-charge prior to expiration of the validity petiod by cable, telex or facsimile

confirmed by registered letter. This letter conditions of Contract called the
“Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor i1
consideration of the execution, completion and maintenancc of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security (Initial Secutity Deposit) in form of Deposit receipt of

Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings
duly pledged in favour of the Block

Certificate/Postal Office Time Deposit Account

Development Officet,Bonaigarh,Sundargarhand in no other form which including the amount
already deposited as bid security (earnest money) shall be 2% of the valueof the tendered
amount (excluding 1% deposited towards hiring of equipments/machinenies from.outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the
fulfillment of the contract in the office of the Block Development Officet, Sundargathas
directed. The security deposit together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security for the due fulfillment of
this contractand additional performance security in accordance with the provisions of the

agreement. : :
The agreement will incorporate all agreements between the officer inviting the bid/ Enginecer-in-
Within 15 days following the notification of award along with

Charge and the successful bidder.
the Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the

Engineer—in—Charge. Following documents shall form patt of the agreement.
s including additional conditions, specifications and

The notice-inviting bid, all the document
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance secutity

including additional performance security.

Standard P.W.D. Fotm P-1with latest amendments. _
ke the sccurity deposit as above shall

Failure to enter in to the required agreement and to ma
entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally

accepted until the required amount of initial security money is deposited. The security will be
refurided after One year of completion of the work and payment of the final bill and will not

(hereinafter and in the

catry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.ORNo.202 W.ED. dtd.06.03.98 respectively the EMD. will be forfeited in case, whete

tenderers back out from the offer before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agteed that neither party to
the contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the State of Otissa.

The conttactor should be liable to fully indemnify the department for payment of compensation
under workman Compensation Act. VIII of 1923 on any account of the wotkmen employed by
the contractor and full amount of compensation paid will be tecovered from the contractor.

Q | p ,, (; P .

@ Scanned with OKEN Scanner



37.

38.

39.

40.

41.

42.

43,

45.

o o

the fait wages clause as introduced by Govt. of Orissa, Works

Tenderers are required to abide by
02.55 and No.IIM- 56/628842(5) Dtd.27.09.61

Department Letter No.-VIII-R 8/5225 Did. 26.

as amended from time to time.
In case of any complaint by the labour working about the non payment ot less payment of his

wages as per latest minimum Wages Act, the Block Development Officer will have the right to
investigate and if the contractor is found to be in default, he may recover such amount duc from
the contractor and pay such amount to the labour dircctly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the Block

Development Officer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by

work in full within the following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry,
tolls conveyance charge and other cost on account of land and building including temporary
building and temporary electric connection to wotk site as well as construction of service road
and diversion road and its maintenance till completion of work as required by the tenderer for
Collection of materials, storage, housing of staff or other purpose of the work. No tenderer will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of

the work. : '
Labour camps or huts necessary to a suitable scale including conservancy and sanitary

arrangements therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as
well as for the work.

Fees and dutiés levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works
and approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injuty to persons or property due to neglect of
any major precaution also become payable due to operation of the workmen compensation act. .
The contractor has to arrange adequate lighting arrangement for the work where ever necessary at
his own  cost.After the work is finalised, all surplus materials should be removed from the site
of work. Preliminary wotk such as vats, mixing platforms etc. should be dismantled and all
materials removed from the site and premises left neat and clean, this should be inclusive of the
rates..

No payment will be made for bench matks, level pillars profiles and benching and leveling the
ground where required. The rates to be quoted should be fo the finished items of wotk inclusive

of carriage of all materials and incidental item of wotks.

" It should be undetstood cleatly that no claim what-so-ever will be entertained to extra items of

wotks quantity of any item besides estimate amount unless written otdet is obtained from the
Engineer-in-charge and rate settled befote the extra items of wotk of extra quantity of any items
of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of wotk Housing and Supply in their standing order No-44150
dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing
the documents and office of the undet signed duting office hours everyday expect on Sundays
and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may
obtain further information at the same address. But it must be clearly understood that the tenders

must be received in order and according to the instructions.
Tendeters are required to go through each clause of P.W.D. Form P1 carefully in ad1dition to the

clause mentioned herein befote tendering.
Al reinforced cement concrete work should conform to Orissa Detailed Standard specifications,

IRC Code and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed

' concrete bridges specifically for road and bridges issued by MORT & H, Govt. of India.
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made S .~/

leak proof and water tight.

e b 2 =
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46.

47.

50.

51.

53.

54,

55.

56.

57.
58,
59,

60.

affolding, centering and shuttering made for
if found defective in their opinion. ‘

writing by the Engineet-in-
brator, pumps ctc, for this

The Department will have the right to inspect the sc
the work and can reject partly or fully such structures _
Concrete should be machine mixed unless othetrwisc ordcrf:d in 3
charge. The contractot should attange his own concrete mixet, vi

se at his own cost. .
p;:ﬁ::nt shall be used by bags and weight of one bag of cement being ta}(cn as ﬁfty (50) Kg. )
The contractor should arrange the materials like Stecl, Ccmcx.n, paint and bltur'ncn etc. 0
approved quality and specification at his own cost for cqmp}ctton of the work wxdth the dtnl'ne
schedule. No extension of time will be granted on the application of the contractor due to delay

in procurement of materials.
The contractor will be responsi
transit and in-the execution of the work

ble for the loss or damage of any departmental materials during
due to reasons what — so-ever and the cost of such
matesials will be recovered from the bills at stock issue rates or market rates whichever 15 hlgl?cr.
If the contractor removes Government materials supplicd to him from the site (?f \.v'ork wlth a
view to dispose of the same dishonesty, he shall be in addition to any othcs liability civil or
ctiminal arising out of his contract be liable to pay a penalty equivalent to five times of the price
of the materials accotding to the stock issue rate or market rate whichever is highe'r. The penalty
so imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the contractor ot from his security deposit or from the proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according to his need' for the
work issued by the Sub-Divisional office in-charge subject to the availability of the matq%als. The
tenderer shall make all arrangement for proper storages of materials but no cost for raising shed
for storage, pay of watchman etc. will be borne by the Department. The Department 1S not
responsible for considering the theft of materials at site. It is the contractor’s risk. Under any
such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2

agreement. .
The Department will have the right to supply at any time in the interest of wotk any
aterials without

departmental matetials to be used in the work and the contractor shall use such m
any controversy or dispute on ;

that account. The rate of issue of such materials will be at the sto
storage charges or rates fixed by the Department ot curtent market rate whichever is higher.

All the materials with all taxes,vatsetc are to be supplied by the contractor at his own

arrangement to the work site
Though Departmental issue of cement and steel has indicated, it may not be taken as binding,
The contractor must have to attange by themselves cement, steel, bitumen and every sorts of
materials from approved manufacturer, get it tested in the Departmental Laboratory and
approved by the Department before use. No extension of time ot escalation of ptice on such
account shall be entertained in future. '

TOR rods, plates and structural members will be supplicd in quantity, length and size available in
the stock. For payment of reinforcement, the steel including plates etc. shall be measured in

length of different
diameter, size and specification as actually used (including hooks and cranks) in the work correct

ck issue rates inclusive of

-

~ to an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian

Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing.
However, the department has got the rights to shift the actual bridge position within a reasonable
range in both U/s and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges of
each plant and cost of conveyance. :

After cqmpletion of the wotk the contractor shall arrange at his own cost all requisite equipments
for testing one unplugged well and specified span frce of cost as directed by the Engineer-in-
Charge and bear the entite cost of the test. '
Measurement of earth work in road embankment will be done by section measurement after the

earth is consolidated including rolling with hand or power road roller and sheep foot roller E E j /p



61.

62.

63.
64.
65.
66.
67.

068.

69.
70.

71.

72,
73.
74.

~75.

76.

71.9)

78.

be made for the jungle clearance for

oisture condition and no extra payment will : - n .
tting will be cconomically utilised in

optimum m
from the borrow arcas. Earth work from cu

taking carth
m X 1.5M X 0.5M which will .

g‘ . .

The stack of road metal and gravel will be measuted in boxes of 1.5' : ;

be taken as 1.5m X 1.5M X 0.44M = 1 Cum. T'he soling stonces will be measured in the suitable
of volume or morc depending upon the looseness of

deduction for voids @ 1/6
1d be determined on actua
with the departm
ject to the condition that tl

1 obscrvation and deduction.
ent may be supplicd on hirc as per charges noted
1c contractor will exccute in advance an

stacks with
stacking which wou
The machinerics, if available,
in the enclosed statement sub

agreement with the Engincer-in-Charge.
In the cvent of any dclay in the supply of Department road roller for unavo

extension of tme will be grantcd to the contractor under any circumstances.
The tenderer should furnished along with their tender a list of works which

hand in the prescribed proforma enclosed herewith. -
Sinking of wells shall be measured from bottom of well
cm. above low water level whichever is less.
All method of sinking including pheumatic it
equipment shall be included in the rate.

ting of sand or carth from existing

Removal of trees, logs of trees ot isolated boulders and desil
well, rectification of tilt and shift if any, etc. shall also be included within the rate of sinking:

The depth of foundation indicated on the drawing are provisional but these may be altered if
necessary in the light of the nature of strata indicated by boring which must be taken in advance

of actual execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates
there of shall be pre-decided by authority accepting the tender.

Copsttuction of coffer dam or island or the work of open excavation or dressing or labour for
laying well curbs shall be included in the rate of well sinking: ,

For con'creting the bottom plugs of well under the method of providing concrete should be
e1Fher with tremie or any other approved method as well be directed by the Engineet-in charge
with 10% extra cement to be used for under water concreting without any extra cost to the

department.

idable reasons, no
are at present in their

cap up to bottom of cutting edgé or 15

\king by employment of drivers and other

" No claim will be entertained in respect of difficulties during sand blowing met with during

sinking of wells.
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be i i i
. ‘ : provided in the concrete of the girders on the ¢ f th
piers / abutments immediately in contact with the bearing to ensur%:uproper distrisgtsi:ns oef

heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of

alighment.
Inspection by the Director General of Supplies and Disposals of the beating during manufacture

and X-Ray or Gama Ray examination of castings thi
Ray : gs thickness more than 8 inches and i
of bea;mg if consl'dered necessary shall have to be carried out at the cont‘cacto:’s"1 r;oslto"'llslhmsnng
Iptr;)}:e 11(;:1 forltestl:mg n;ay'have to be followed for ribbed bearing manufactured by \uvidc;ninegsame
ould be clearly understood that the joints of the b i i g
gr bolts nuts as well be ditected by the Engineer-in-chai;se 1 to be provided vith pping, welds
oncrete test specimens 150mm X 150mm X 150mrn. in si
| ‘ in size (whether plain or re
222:;:2:) ff)r tt}llxe testing shall be taken for each structural memb(er by :rreﬁ):zrslestlaéemfof'r ifd
gont Ce:r in bc Ig're.sc‘znce of responsible officer of the rank not lower than that of 2 V.: g
tcsﬁ;m c or sub- ivisional Officer. The contractor shall bear the cost so involved i eaivg. The
D specimen in cube should be carried out in the ' ol n st e
epartmental Control and Research Labor
' - Rese atory of Cuttack or Bh
f[‘a::iej 2;11;1 in acc}t:rdance with the stipulation in Bridges code section\—llbﬁneswar‘ Test showld be
spechrll)cn i necfllsnso 21111 be f}c:rlrlned carefully in accordance with the standar.d method of taking test
plea shall be entertained later on the grounds that the casdng.of thg test
s

specimen was faulty and that th : _
actual quality of conctete. e result of the specimen did not give a cortect indication of the

1 | T g N
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79.

80
81

82

83

84
85

86

- 87.

88.

89.

)

~ apprentice at

overnment

ens will be tested in nearest G 1
es

i i cte specim :
Plain. concrete and reinforced concf : ' e
institution who are conducting laboratoty testing, Cost of testing of all specimens p
will be borne by the Contractof. o

The construction of well staining by injecting
position shall not be pcrmiltcd. |
ement concrete in top plugging should be as pet Dcpartmcx?;al. drlas\:/)mg. e
In well sinking, the maximum tolerance pcrmissiblc in tilt is 1:80 and the shift 18 A 11mm he
normal direction. Where it is not feasible to work these tolerance th'c contractor shall carry oth.
suitable remedial measures as may be directed by the b11g111ccr-1n-chnrgc to overcome tne

adverse cffects of tlts and shifts without any extra cost to the Department and \-vlthogt ;r:gf
damages to the well. Any additional work neccessary conscquent upon the excess tilt and s t

shall be carried out by the contractor at no cxtra cost to the Department. .
Concrete of strength below of the required strength (as determined by actual tests) shall not be

accepted.
If the well is beyond rectificatio

another well to be sunk at a suita
the well including compcnsation is
Bridges.
No claim for carriage of water what-so-evet will b

The contractor shall employ one of MmOL€ Engineering
his cost if the work as shown in the tender exceeds Rs.l,O0,00,000/—.The

The period of employment will commence
uld last till the date, when 90% of the work
be less than the emolument
snment. The number of
so that the total

ggregate placed in

cement or grout in coarse 2

The thickness of c

d, the well has to be abandoned and
f the Contractot. The tilt and shift of
f MORT&H for Roads and

n the well shall be rejecte
ble location at the cost 0
to be abided as pet the clauses o

e entertained.
Graduate or Diploma holders as

apprentices will be selected by the Chief Engineer.
within one month after the date of work order and wo
is completed. The fair wage to be paid to the apprentices should not
of personnel” of equivalent qualification employed under Gove
apprentices to be employed should be fixed by the Chief Engineer in the mannet

expenditure does not exceed one petcent of the tendered cost of the work.
Super class contractot shall employ under himself two Graduate Engineet and two Diploma

holders belonging to the State of Otissa. Special class contractor shall employ under him one
graduate Engineer and two Diploma Holder belonging to the state of Otissa. Likewise ‘A’ class
contractor shall employ under him one Graduate Engineer of two Diploma Holdes belonging to
state of Orissa. The contractor shall pay to the Engineering petsonnel monthly emoluments
which shall not be less than the emoluments of the personnel of equivalent qualification
employed under the State Govt. of Otissa. The Engineer-in Chicf (Civil), Otrissa may however
assist the contractor with names of such unemployed Graduate engineers and Diploma Holders
if such help is sought for by the contractor The names of such Engineeting personnel appointed
by the Contractors should be intimated to the tender receiving authority along with the tender as
t0 who would be supervising the work. Each bill of the Super Class, Special Class ot ‘A’ Class
C‘ontractor'shall be accompanied by an employment Roll of the Engineering personnel to eth

with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contra(z(:gt '(: ,
the effect that the work executed as per the bill has been supetvised by him.( Vide V(;)(:rkz

Department No. Codes M-22/ 01-15384 dated 9.7.91). The required certificate s to be futnished

in the proforma contained in a separate sheet vide Schedule-B.

Itis t}}e responsibility of the contractor to procure and stote explosive required for blastin
Oop;:::%r; dDep;Crt(r:nent may render necessary possible help for procuring license. :
Onissa B g;omioonstrucué)n Corgoraﬂon Ptd. will be allowed ptice preference dp to 3% over
e _?04 e Z ¥hte% er as laid down. in works and Transport Department Resolution No-
O (;fl.l t 2:,0/ e Otissa Construction Corporation will be allowed a price preference to
o e}[: ro ‘jﬂ?ver the lowest tender amount (Where their tender is not the lowest)

Amendme); t (ff :{si S\ﬂn mgrlless to execute .t}}e }vork after reduction of rates by negotiation.
i e %um aulses - By ad_rmssmr'l of a tender for the work, a tenderer will be
s qhaliry T e :ﬁ f by af:tual mspe.ction of the site and locality of the work about
o shovs. medice gid 1.12, ed réquired quantity of material including the wheat/ tice r’eferred
be adequte 10 2o i abour and food stgff etc., and that rates quoted by him in the tender will

mplete the work according to the specifications attached there to and that he

7
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@ Scanned with OKEN Scanner



untered during its progress
octroi ,other duties, lead,
all other charges necessary for the
in ~Charge of the work and his T
nt will not pay any extra e
judged as regard

1 conditions and difficultics that may be enco
d matetials with taxes ,

J rates including labour an
freight fot all materials and
tisfaction of the Engincet-
the contract ratc Govetnme

tor claims later on to have mis

ount a

had taken in to acc
and to have quote
lifts, loading and unloading, .
completion of the work, to the entirc sa

authorised subordinates. After acceptance of
sc the contrac

charges for any reason in ca
availability of materials, labout and other factors.
H o
ction welfarccess forconstruction workers shallbe deducted @ 1% otjthc
tion of Govt. of Orissa

90 Building &other constru
of the Dbills from the contrac

Gross amount
Labour&Employment Department. . ‘
£ 1. T. Department of the gross amount of the bill towards income

91 The prevailing percentage ©
tax will be deducted from the contractor’s bill
the bill will be deducted from the co

92 Prevailing rate of GST on the gross amount of
where Agreement Value is 0.50 lakh and above.
93 The contractor is required to pay royalty to Govt. as fixed from time
documents in support of their payment to the concetned authority wi
the amount towards royalties of different materials as atilised by them in the work

recovered from their bills and deposited in the revenue of concerned department.
94 Under no citcumstances interest is chargeable for the Jues ot additional dues if any payable for

the wotk. .
95 Under section 12 of contractors Jabout (Regulation and Abolition)
undertakes execution of work through labour should produce %

authorities of labour Department. .
96 Sample of all material - The contractor shall supply sam

procurement for the work for testing and acceptance as may
Executive Engineer. :

97 Ttial Boring - The foundation level as indicated in the body of the departmental drawing is
-t has no responsibility for the

© purely tentative and for the general guidance only. The Departmen
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and
credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account of the '

above aspects.
() Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the
completion of the work aris '

ing out of defective o improper materials of workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at
his own cost unless the Enginect for reasons to be recorded in writing shall be decided that they
ought to be paid for and in case of de

fault Depattment may tecover from the contractor the cost
of making good the works. The contractot is also re

| ' quired to maintain the road for 01 (One) year
from the date of successful completion of the wotk.

(i) From the commencement of the works to the com
contractors charge. The contractor is to be held responsi
and repairs occasioned of rendered necessary to the same by fite or o
the Govt. of Otissa harmless for any claims for injuries to person of structural damage to

nisconduct on the part of

property happening from any neglect, default, want of proper care or f
the contractor or any one in his employment duting the execution of the wotk. Also no claim
shall be entertained for loss due to earthquake, flood, cyclone, epidemic, tiot ot any other

calamity whether natural or incidental damages so caused will have to be made good by the

contractor at his own cost.
98,  Gradation of ingredients: The coarse and fine aggregate shall meet the grade requitement as per
. the latest provision of relevant 1S. Code / I. R. C. code / MORT&H specifications.
99,  Tilts and shifts
i) Maximum permissible shift is 150mm.
i) Maximum permissible tlt is 1 : 80.
100.  Payment for vatiation in price - (Vide Wo
7.4.1986, No-14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

tor asper Resolu

ntractor’s bill,

of time and ptoduce such
th their bills, falling which
will be

Act. 1970 the contractor who
alid license from licensing

rials fully before
y the concerned

ple of all mate
be requiring b

pletion of the same, they are to be under the
ble to make good all injuries, damages
ther causes and they hold

dt.
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101 a) (i)“If during the progtess of the work the price of any malc‘rial (cxclu.ding the cost of steel , cement
& bitumen ) incorporated in the work (not being materials supplied &om'thc E.ICs store in
accordance with Clause ........ hereof ) increases ot decreases as a result of increase or dccrca.se
in the average wholcsale price Index (all commodities), and the contractor there upon necessatily
and propetly pays in tespect of that matetials (incorporated in the work) such increased or
decreased price, then he shall be entitled to teimburse or liable to refund gunrlcrly as the case
may be, such an amount, as shall be equivalent to the plus or minus dlff.crcncc of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter
under consideration and that operated for the quarter in which the tender was opened, as per the
formula indicated below:-

1 lculate the increas lecrease in the price of materials.
Vm=0.75 x Pm xR x (i-i0)

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to
change in the price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender
was opened (as published in R.B.I. bulletin from time to time.)
1= The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.

(ii) Where original contract period is one year and above , increases / decreases of cost of Steel,

‘ Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with
prior approval of Govt when the total claim is more than Rs. 50,000/ and with prior approval
of the EIC / Chief Engineer as the case may be when the claim is upto Rs. 50,000/ . Recovery
in case of shall be made by concerned Block Development Officer from the contractor
immediately . ‘
The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL) _
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen - Rates as fixed by Indian Oil Corporation (I0C) v

(ITT) Where original contract is mote than Six Months & below one year , increases / decteases of
cost of Steel , Cement & Bitumen are to be paid recovered . Payments in case of increase are
to be made with prior approval of Govt when the total claim is more than Rs. 50,000/~ and

- with prior approval of the EIC / Chief Engineer/Super in Tendetent Engineer (as the case may

be) when the claim is upto Rs. 50,000/ subject to the fulfillment of the conditions mentioned

below :
¢y The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen - Rates as fixed by Indian Oil Cotporation (IOC)

(II)  Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such
matetials may be paid to the contractors after deducting the hike percentage amount in the
tender for those materials from the calculated amount of differential cost .

(III)  Contractors no need to submit the vouchers showing procurement from an authotized dealer for
the said work within 28 days before utilization of Steel , Cement & Bitumen .

(IV)  Differential cost will be allowed only to the original agreement period , but not for the extended
petiod even though it might have been validly extended .

W Differential cost will be allowed only after successful / completion of the work as per the
approved work programme . ‘

(VI)  Stipulations contained in existing clause 31(f)
Recovery in case of decteases shall be made by concetned Block Development Officer from the
contractor immediately .

(b) ‘Similarly, if during the progress of work, the wages of labour increase or decrease as a result of
increase or decrease in minimum wages for labour presctibed by Government and the contractor

thereupon necessarily and propetly pays in respect of labour engaged on execution of the \VOK .\/

S |P . g .
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d)

such increased or decreased wages then he shall be entitled to reimburse or liable to refund
quatterly, as the  case may be such an amount as shall be equivalent to the 75% plus or minus
difference in between the minimum wages for labour which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened as per the

formula indicated below.

VI=0.75 x PLxR x (1-10)
100 io

V1= Increase or decrease in the cost of work during the quarter under consideration due to
changes in the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under consideration in
which the tender was opened.

I = The minimum wages for labour prevailed during the quarter under consideration.

PL= Percentage of labour component (as per sub-clause).

Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being
the representative item for the price adjustment) increases or decreases as a result of the price
fixed there for by the Government of India and the Contractor there upon necessarily and
properly pays, such increased or decreased price towards Petrol, Oil and Lubricants used on
execution of the work, then he shall be entitled to reimburse or liable to refund, quattetly as the
case may be, such an amount, as shall be equivalent to the 75% plus or minus difference in
between the price of P.O.L. which is operating for the quarter under consideration and that
operated for the quarter in which the tender was operied as per the-formula indicated below :

0.75 X KR(D; - Dy )
Ki= X
100 . Dy
Kl = Increase or decrease in the cost of work duting the quarter under consideration due to

changes in the price of P. O. L.

R = The value of work done in Rupees during the quarter under consideration.

D= Average Price per litér of diesel oil which was fixed by the Government of India duriﬁg the
quarter in which the tender was opened.

D»= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

Kz= Percentage of P. O. L. component as per sub-clause.

The following shall be the percentage of materials, labour and P. O. L. component for
reimbursement / refund on variation in price of material, labour and P. O. L. as per sub- classes

(a), (b) and (c) of this Clause

Category of Contractor’ Supply . Departmental
Wotks. % Materials. % Labour % of P.O.L. Supply of materials.
Itrigation works _
a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal 20% 060% 5% 15%
work,
Embankment work etc,.
(R&B) Works

B
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a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
¢) Building works *30% 30% 5% 35%
(* Where brick is supplicd by the Department, it should be 20 % instead of 30%
) Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on
variation in {m'cc of matcrialsexcept steel , cement & bitumen which will be governed as }

per clause 31 a (i) & a (iii) labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause

shall be applicable in the following manner. )
“In term of aforesaid escalation clause, where the period for completion of the work as stipulated

in the agreement is less than one year, no escalation admissible at all, in case of \'vork v{ht?rc th‘c
stipulated period of completion is one year and more cscalation on account of price variations is
admissible only for the remaining period after excluding the first one year period Pt:ovxdcd that
the work has been carried out by the contractor in terms of the relevant provisions of th'c
agreement. In the situation, where the period of completion initially stipulated in the agreement 1s
less than one year and subsequently the completion period has been validly extended on the
ground that the delay in completion of the work is not attributable to the contractor and in th_e
result the total period including the extended period stands at one year or mote, escalation is
admissible only the balance portion of work executed beyond one year.

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep suc}‘1 books
of account and other documents as are necessary to show that the amount of increase claimed or
reduction available and shall allow inspection of the same by a duly authorised representatives of
Govt. and further, shall at the request of the Engineer-in-Charge furnish, verified in such 2
manner as the Engineer-in-Charge may require any document kept and such other information as
the Engineer-in-Charge may requite . The contractor shall within a reasonable time of his
becoming aware of any alteration in the price of such material, wages of labour and/ or price of
P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to
this condition together with an information relating thereto which he may be in a position to

supply.

102.  For diversion road the contractor will have to make his own arrangement to make the same in
private land if necessary for which agreement of such land by the side of C.D. works and the
rental charges for such private land shall be borne by the contractor including the proper
maintenance with lighting arrangements during the night time and signaling during day time and
barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the
contractor for the above rental charges etc. His rates in the tender for other items shall include
this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc.
complete.

103.  The contractor has to arrange the land required for borrowing earth if necessary for the road
work at his cost. No extra payment by the Department will be made on this account and no
claim what-so-ever will be entertained on this ground. The rates quoted by the contractor should
be inclusive of all such charges.

104, Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by the
.Officer-in-Charge with their dated signatures and duly noted by the contractor or his authorised
agents with their dated signature. Orders entered in this book and noted by the contractor’s agent
shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the office. and shall not be removed from
the site of work without written permission of the Engineer and to be submitted to the
Engineer-in-chatge every month. ;

105 The tenderer should conduct three borcs at each pier and S.B.C. of soil at foundation level and

abutments location and furnish the test results in conformity with LR.C. code at his own ¢ st_
@ &N"‘/
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before execution of the work and rates quoted by the contractor should be inclusive of such
bores and S.B.C. tests cte. without any extra cost to the Department.

106.  The details of foundation, sub-structure and floor protection for execution shall be done in
accordance with the test results thus obtained.

107.  The contractor shall have no claim what so ever for the extra quantity of work to be executed in
view of above possible changes and payments is to be made as per clause 11 of the P-1 Contract.

108.  Over and above these conditions, the terms and conditions and rules and regulations and
specifications as laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code,
Bridge code and MORT&H specifications with latest revision / amendment are also binding on
the part of the contractor.

109.  No part of the contract shall be sublet without written permission of the concerned Exccutive
Engincer or transfer be made by power of Attorney authorising others to receive payment on the
contractor’s behalf.

110.  The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

1. Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the
repair done by the contractor.

112, The rates quoted by the contractor shall cover the latest approved rates of labours, materials,
P.O.L. and Royalties. Arrangement of botrow areas, land, approach road to the bridge site etc.
are the responsibility of the contractor. v

113. The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as
due to percolation of water. The quoted rates will be inclusive of this. B

114. The materials, borrow areas and hutments at site should be arranged by the contractor at his own
cost. No future complaint on this account shall be entertained. :

115. The contractor shall make requisition of claim book from the date of commencement of the
work from the Department and shall maintain in proper P.W.D. form with pages setially
numbered in order to record items of wotks are not covered by his contract and claimable as
extra. Claims shall be entered regularly in this book under the dated signatute of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with
the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month
there are no claims to record, a certificate to that effect should be furnished by the contractor in
the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the
contractor regularly by 10% and 16™ days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work are liable to be summararily rejected. The claim book is the property
of the Office. and shall be suttendeted by the contractor to the Engineer-in-charge after
completion of the wotk or before recession of the contract by the Department whichever is

eatlier for record.

'116. Number of tests as specified in IR.C./ MORT&H / 1SI specification requited for the
construction of roads /btidges / buildings or any other structural works will be conducted in any
Govt. Test House / Departmental labotatories/reputed material testing laboratory as to be
decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both prior to execution and during execution as may
be directed by the Engineet-in-charge and on both the accounts the cost shall be borne by the
contractor. .

117, Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting
required tests as per IRC / MORT & H / ISI requitements at his own cost for providing
sufficient opportunity for checking from time to time.

A An Engineering personnel of the executing agency should be present at work site at th
time of visit of high level inspecting officers in the rank of Chief Engineer and above. :\/
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ccts the road furniture’s should be affixed by the

After completion of the road in all resp
like school, hospital, No-horn cte.

cecuting agency indicating locations . '
gacx:::i?io{fl t%cr i?suc ofplmllzt & machinery to contractor on hire :- Tools & Plams will be issued to
the contractor only if it is desitable in the interest of Govt. works and lf.lhcsc can be spared
without inconvenience to the Department. The Sanction of the Supetintending IanlncFr shall be
in cach case. The contractor shall arrange his programme of work according to the
aim will be entertained for any delay in supply by the

118.

necessaty
availability of the plant & machinery & no dl

Department.
An agreement shall be entered in to by the contractor to the cffect that these
from the bills of the contractor regularly and the final payment for the
made until the total amount due to the
ble in full. Full amount of hire

covered from his next

hire

charges are recoverable
work including refund of sccurity deposit will not be
Government on account of hire of machinery etc. is recovera

charges duc from the contractor at any contract at any time shall be rc

subsequent bill.
All transit and incidental charges in connection with the despatch of tools and plants and

machineries from workshop shed/ deposit return there to, will be borne by the contractor.
The hire charge shall be recovered at the prescribed rates from and inclusive of the date,

is made over up to and inclusive of the date of its return, cven though

the plant and machinery
for a major break down which

the same day it may not have been utilised for any reason except
may take more than 72 hours for repairs. The contractor shall immediately intimate in writing to

the Engineer —in-charge when any plant or machinery goes out of order requiring major repairs.
The hire charges are for clock houts. In case of tar boilers, hot mix plant and any other

machinery requiring similar preparation the working hour will include the time required to make

up the boiler temperature and bring plant to the operating conditions before the actual start of

work.
The machine will work in shifts of 8 houts each. Extra charges towards overtime wages

of any of the operating and maintenance staff will be leviable. These charges will be fixed by the
Engineer-in-charge from time of time. In no case the tools and plants shall be operated beyond 8

hours in any shift without prior written permission of the Engineer-in-charge.
The contractor shall release the plant and machinery as and when required for petiodical

servicing and maintenance. He shall also provide for any labour and water source for washing the
plants. In the case of Concrete mixtures, pavers and similar such type of equipments, the
contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work

each day. :
The plant and machinery once issued to a contractor shall not be returned by him on

account of lack of arrangement of labour and material etc. on his part. The same will be returned
only when they do not require or when in the option of Engineer-in-charge the work or a portion

of work for which issued is completed.
The tools and plants shall while in transit and in the custody of contractor be at his sole

risk and responsibility for damages and / ot loss except fair wear and tear. The damage or loss as
a§sessed by Engineer-in-charge shall be made good by the conttactor. In the event of a
d15agr.eemer?t as to the extent of damage or the value of article lost, the decision of
superfntcndi'ng Engineer shall be final. The contractor shall on or before the s,upply of plant and
machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine
The Contractor shall also be responsible for any claim for compensation for loss of life, inj or.
damages to propetty ctc. atising from any cause what-so-ever. The contractor shall pr,ovi];eryfull

time choukidar for guarding the plant and machinery at site.

. If: the articles are not returned within the date otiginally specified o
ingmecr;inlll-chargc,' in addition to 'the normal hire charge, ag:lrc{mrge equal tf) i}({)t‘;f (j)efdtli)eyht'};z
trez;rtggs v be.lcvlc'd for the period that the machinery is not returned. Such petiod will be
s Z: t\;(;rkmg @e. In the event of the non-return of the machinery, the full value of the
i cnlizrenbt market price will be rccove.red from the contractor’s outstanding bills or
Depastron ot c}ir ecome due in tespect of his other work under the state public works

- 1he decision of the superintending Engincer shall be final in case of dispute, _

Ve
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3 IMENT - Tl tractot shall, before taking the possession of the
FORM OF AGREEMENT - The contra e oS e Foro,

machinery, enter in to an agreement with the Engincer-in-chatge o

atmdwd.Log Books fot recording the hours of daily works for cnch'of the plnntd agd t:mchmcry
supplicd to the contractor will be maintained by the Department will be attested by the -
contractor or his authorised agent daily. In casc of contractor contests t!]c correctness of the
entrics and / or fails to sign the log book, the decision of thc Engmccr-m'-chargc shall be ﬁnald
and binding on him. Hire charges will be calculated according to the entrics in the logbook an

will be binding on the contractor.
F LR E L

REEME
This agreement made the : Two Thousand |
between (hete-in-after refetred to as
ude his

“the hirer” which expression shall unless excluded by or repugnant to the coptcxt mcl'
heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa (hete 1n after
referred to as the Governor which expression shall unless excluded by or repugnant to the
context include his successors in office as assigns) of the other part.

Whete as the hirer desirous of hiring the tools and plants of the P. W. Department of the
Orissa Govt. and more particulatly specified in the schedule hete under between here in after

referred to as “the tools and plants”. )
And where as Government has agreed to let in hire the tools and plants to the hirer on
the terms and conditions here in after mentioned. ‘

Now it is here by and between the parties here to as follows :-
() In consideration of agreement that hire charges be recovered from their bill for work executed on

which this machinery will be used or any othe than standing in the names of contractors in .the
book of the Department or any other Government Department. The Govt. agtees to let the hirer
tools and plants for the period to be computed from the date of delivery of the tools and plant to

the hirer at the P.W. Department workshop at Sundargarh. .

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign ot sublet ot in any way patt with the tools and plants or any part
there-ofwithout the previous written approval of the Engineer-in-charge ‘

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public
Works Department. & workshop / store at Sundargarh in the same good condition in which
they were received by him . ‘

(e)In the event of the tools and plants not being returned on the expiry of the above-mentioned petiod,
the hirer shall without prejudice and any other liability pay to the Government on account equivalent
to the rate of hire specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for mote than one shift / two shifts of 8
hours each per day without the prior sanction of the Engineer-in-charge. If the hiter operates the
tools and plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he
shall pay to Government additional hire charges as well as over time charges for staff for such excess
operation at the rate approved by the Engincer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in
the schedule will be levied except in case of major repairs. ' ' -

(1) Normally the tools and plants will be supplied with opetating staff.

() The hirer shall be tesponsible for any claims for compensation for loss of life, injuty ot damage to
property etc. arising due to any causes what-so-ever duting the petiod of the machinery is in his

charge.
(k) All municipal or other dues and taxes payable on account of the use or o

plants for the period of hite shall be defrayed by the hirer.

() The hirer shall make good any loss ot damages arising out of causes other than fair wear and tear to
the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full
replacement value as determined by the Engineer-in-charge .In the event of any loss or damage not
being made good by the hiter to the satisfaction of the said Engineer-in-charge the office shall be at

liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The
o @‘vi":/
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n amount as shall be necessary to make good the loss

red from his dues as in case of hire charges.

nt by the hirer the Engitrﬁeer-ml-charfe fhall
8 lants and the hirer shall return the tools and p ants

dhepey der in writing .In case of failure on the patt of the

enalty as may be imposed by the

ned provided that the maximum

he Engincer-in-charge such a
hich the same will be recove
ditions of this agrcemc

hirer shall pay to tl
or damage failing wl
On the breach of any terms ot con
be entitled to demand the return o ;
within 72 houts from the date of receipt of suc!l ot
hirer to comply with such order he shall be liable to pay such p

Engincer-in-charge for the petiod the tools and plant :m(:1 dlct:u
< st repls - of the tools and plants . .
enalty shall not exceed the cost 1cpl.\c?mcm 0 : . ‘ '
(n) II:‘I casc of any disputes between the hirer and the Government the decision of the Superintending
Engincer shall be final.
g charge on behalf of the Government and the

0) This agreement shall be operated by the Engincer-in- : . . e
( term Engincer-in-charge shall include all officers duly authorised by him to exercise powers on his

behalf.
THE SCHEDULE
Amount of hite per hour . Remarks.

(m)

Serial No. | Description and Name No.
of the articles .

In witness where of the hirer and the Engineer—in-Charge has for and on behalf of the Governor

of the State have set their respective hand, the day and the year here in above written.

Signed by : .
1. ' 2.
Signed sealed and delivered in the presence of
1 2.

119.  The agency will be responsible for traffic management and maintenance of the stretch of the
: road (for which the tender has been invited) at his own cost duting the period of execution.
120.  Even qualified criteria are met, the bidders can be disqualified for the following teasons, if
enquired by the Department ,
(a) Making a false statement or declaration.

(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
121.  The information furnished must be sufficient to show that the applicant is capable in all respects

to successfully complete the envisaged work. .
122.  In case the 1¢t lowest tenderer or even the next lowest tenderers withdraw in series one by one,

thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with fotfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderets shall also be taken apart from disincentivising

the tenderer.
123. ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P-1Contract: -TIME CONTROL: -
21.  Progress of work and Re-scheduling programme.

211 The BD.O'/ Engineer- in- Charge shall issue the letter of acceptance to the successful
contractot. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

212 Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-
in-Charge for approval a Progtamme commensurate to Clause no. 2.1.3 showing the general
methods, arrangements, and timing for all the activities in the Works along with monthly cash
flow forecast.

2.13. To ensure gpod progress during the execution of the work the contractors shall be bound in all
cases 1n which the time allowed for any wotk exceeds one month to complete, 1 /4th of the
whole time allowed under the contract has elapsed, %2 of the whole of the work befote ' of the

By
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t has clapsed, 3/4th of the whole of the work before 3/4th .
owed under the conteact has clapsed.
d appeat to the Enginccr—in-Chargc .
not conform to the programme to which consent has been give
the request of the Engincer-in-Charge, 2 revised programme s

programme necessary to ensure completion of the works within
does not submit an updated Programme within this perio

whole time allowed under the contrac

of the whole time all
214 Ifatany timeit shoul

that the actual process of the work does
1 the Contractot shall produce, at
howing the modifications to such
the time for completion. If the
d, the Engineer-in-Charge
ment cettificate and

contractor
may withhold the amount of 1% of the contract valuc from the next pay
to withhold this amount until the next payment after the date on which the

contihue
overducProgramme has been submitted.
21.5 An update of the Programme shall be a progtamme showi
cach activity and the cffect of the progress achieved on
including any changes to the sequence of the activities.
216 The Engincer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations.
The Contractor may tevise the Programme and submit it to the Engineer-in-Chatge again at any
time. A revised Programme is to show the effect of Vatiations and Compensation Events.

22, Extension of the Completion Date. :
221, The time allowed for execution of the works as specified

progress achieved on

ng the actual
f the remaining work

the timing O

in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15th day or such time
period as mentioned in letter of Award after the date on which the Engineer-in-Charge issues
written orders to commence the wotk or from the date of handing over of the site whichever is
later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Gove:rnment shall without prejudice to any other right or remedy available in law, be at liberty to

’s forfeit the earnes.t money & performance guarantee / Secutity deposit absolutely.
2.2.  As soon as possible after the Agreement is executed the Contractor shall submit the Time &

Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of -the wortks. It shall indicate the forecast of the dates of commencement and completion of
various .trades' of sections of the wotk and may be amended as necessaty by agreement between
the Engineet-in-Charge and the Contractor within the limitations of time imposed in the contract
docur?nents, and f}n:ther to ensure good progress during the execution of the work, the contractor
j5h3.ll in all cases in which the time allowed for any wotk, excceds one month (save for s ecial
jobs for which a separate programme has been agreed upon) complete the work as per mileI:tone

' given in contract data.
223. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall

immediately give notice thereof in writi i 1
constantly hifibest endcavorzoton;;:\?muigotroriieEggiieethr-mc-iclhargec;b u}tlzflll1 ol et o e
. s 0 p e delay and shall do all that b
reasonably requited to the satisfaction of the Engineet-in-Char , d wi b
1) T ngineet-in-Charge to proceed with the works.
11) Abnormally bad weather, ot
iii) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of worl ike i
) e onelore st ik, ot workmen, strike or lockout affecting any of the
v) Delay on the part of other contractors
. ot tradesm i i i
) ;.xccuung wotk not forming part of the Contract =2 gt T S e Tt
vi) In case a Vatiation is issued which makes it 1 e 4
t impossible for Completi iey
the Intended Completion Date wi ; ompletion & be achieved b
nt without the Contractor takin :
: steps t
s Kga?tﬁgrws:g and v}vnhllclh \'Vould cause the Contractor to incuridditli)onacl) CZ(:s,ielc(:iate the
se, which, in the absolute di i i i
224 Re thontract data is beyond the Contractors coiltfoslcreuon of the authorly mentioned, fn
2.4, u . . '
theqct:ntr:(r:tf;sixedqh.: and.ex.tensmn of time, to be eligible for consideration, shall be made b
Contractor may aljgl??im“ti}::b{ou'ﬂgin daYS of the happening of the cvent ::ausing d;lI:;r. ?l"hz
2 Gesiel ) e, indicate in such a request the petiod for which extension is
2.5, In any such case i
a fair and reasonable extensio i
) n of i
Such extension shall be communicated to the Co?ltr:ftlsrfl(;r ctlc))mplen'on Of‘ i/ e
. : y the Engineer-in-Charge in writing,
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within 3 months of the date of receipt of such request. Non-application by the contra.clor: for
extension of time shall not be a bat for giving a fair and reasonable extension by the Engineer-in-
Charge and this shall be binding on the contractot.

2.3.  Compensation for Delay,

2.3.1.  If the contractor fails to maintain the required progress in terms of clause 2 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates s.upulntcd
below as the Superintending Engincer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day / month '(as
applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete. _

This will also apply to items or group of items for which a separate period of completion

has been specified. Compensation @ 1.5% per month for delay of work, delay to be completed
on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendeted Value.of the
" item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in conttact data, or the rescheduled milestone(s) in
terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final gtant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automaticwithout any notice to the contractor.
However, if the contractor catches up with the progress of wotk on the subsequent milestone(s),
the withheld amount shall be released. In case the conttactor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However, no interest whatsoever shall be payable on such withheld amount. .
24.  Management Meetings.

24.1.  Either the Engineer or the Contractor may requite the other to attend a management meeting.
The business of a management meeting shall be to review the plans for remaining work and to
deal with matters raised in accordance with the eatly warning procedure. .

24.2.  The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to be decided by the Engineer cither at the management meeting or after the
management meeting and stated in writing to all who attended the meeting, ’

Clause-2 (b) of Percentage Rate P1Agreement: - Rescission of Contract (Amendment as

per letter No0.10639 dt 27.05.2005 of Wotks Department, Orissa): -To rescind the contract

(of which rescission notice in writing to the contractor under the hand of the authority shall be

conclusive evidence), 20% of the value of left over work will be realized from the contractor as

penalty.A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to

OPWD Code Vol-II on rules for black listing of Contractors vide Letter No — 03365 dt- 01-03-

07 of Works Depattment,Orissa.

a) Misbehavior / Threatening of Departmental &supervisory officers during execution of work
/ tendering process. - '

b) Involvement itany sort of tender fixing.

¢) Constant non- achievement ofmilestones oninsufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent andinternational violation of important conditions of contract.

€) Seccurity consideration of the State i.e. any action that jeopardizes the security of State.

f) Submission of false / fabricated / fotged documents for consideration of a tender.

@ ’,\Q/
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124. LabourCes. s
1% Labourcess will be deducted from the gross amount of the Contractor Bills.

125.  ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the

followings.
a. Required E.M.D as per the clause No. 6.
b. Copy of Original Registration Certificate, GST Registration Cettificate, PAN card, Original

Affidavit for the particular work of the Tender Notice along with the tender documents
submittedto the Block Development Officer, Bonaigarh,Sundargarh before opening of the

Bid for verification purpose, as per Clause No.7.

¢. Information regarding current litigation, debatring / expelling of the applicant or
abandonment of wotk by the applicant in schedule “E”(otiginal affidavit for each work
separately) and affidavit to that effect including authentication of tendetr documents
and Bank guarantee in schedule “F”(original affidavit for each work separately).

d. Submission of Original Bid Security and tender paper cost as prescribed in the relevant
clause of DTCN i.e, before the stipulated date&time for opening of the bid.

e. Those Engineer Contractor are desite of availing benefit as allowed to SC/ST Contractor is
necessaryto record the category to which they belong in the Registration Certificate (R.C.),
otherwise their tender paper treated as normal tender, : ' L

f. The Contractors should submit the Schedule-Cas pet clause no.09.

B

Total: -125(One hundred Twenty-Five) Clauscs only.
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AFFIDAVIT

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to
any officer of the Deptt. of the rank of Assistant Engineer & above and
any officer of the rank of Assistant / UnderSecretary and above of the
PR Department, Govt. of Orissa |/We* am/are* aware that, if the facts
subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of E.M.D and security deposit and I/We* shall be liable to make

~good the loss or damage resulting from such cancellation.
I//We also note that, non-submission of this certificate will render my / -

our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

Sk
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SCHEDULE -C

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

First party | Sri/ Smt .......ooovvviiiiiiiiiii Aged ............. Years, S/O......ccceeeviinas

AYPO/Dist - .......c.coeeviiienn, (hereinafter called the First Part)

AND
Second party | Sri/ Smt ....cvvevveiven.n sinensesses Aged ............. Years, S/O..........ocuu....
AYPo/Dist - ........ouvvuvenenn. (herein after called the Second Part) having H.T/L.T licence
registration No ....................... validupto ....cocoeeviieeinnnnn,

- AND WHEREAS the First Party of 1% part is the managing partner of ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the
E.l. portion for the tender work “................ocooiiiiic

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by -
instruction of Engineer-in-Charge. ' '
3. That, the First Party shall receive payment, signing the bill {he document for the
concerned work.
4. That, the Second Party shall abide the rules, regulation and specification of E.I.
works of above said matter.
In Witness where of Both the Party have signed in presence of
WITNESS
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AFFIDAVIT
SCHEDULE-“E”

DEBARRING EXPELLING OF TENDERED OR

INFORMATION REGARDING CURRENT LITIGATION,
ABANDONMENT OF WORK BY THE TENDERER
1. a) Is the tenderer currently involved Yes/ No
_ in any litigation relating to the
Works.
b) If yes: give details: :
2. a) Has the tenderer or any of its Yes/No
Constituent partners been debarred/
Expelled by any agency in India
During the last 5 years. ‘ - F
3. a) Has the tenderer or any of its , Yes /No

Constituent partners failed to
Perform on any contract work in
India during the last 5 years.

b) If yes, give details:

Note: ,
If any information in this schedule is found to be incorrect or concealed, qualification

be summarily be rejected.

application will

Signature of the Contractor.
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SCHEDULE —“F”
AFFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required attachments for
the Tender work . T vereeeneenen.SUbmitted to the Block Development
Officer, Bonaigarh, Sundargarh are true and correct
2, The undersigned also hereby certifies that neither our firm M/s nor any

of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

3. The undersigned hereby authorised and request (o) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder)
_Date:-

Total :- + DTCN 24 (Twenty Four) Pages only + B.0.Q. 01to14. Pages Only.
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