Percentage Rate bids” in sealed cover for the followin
(seven) registered with

Registered with Centra
execution of Building W
along with the Bid. The
following work eventual
bidders may submit bids for the following work.
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GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, LATHIKATA, DIST- SUNDARGARH

TENDER CALL NOTICE NO...03 OF 2024-25

Letter No. — 2987 / Date: 12.09.2024
The Block Development Officer, Lathikata, Sundargarh on behalf of Governor of Odisha invites in “OFFLINE MODE
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e-mail- ori-lathikata@nic.in

g work from the class of eligible contractors as mentioned in Column-7
the State Governments having validity of Civil License and contractors of equivalent Grades/Class
I Government/ MES/ Railways and other state government having validity of Civil License for
orks (including El & PH). The proof of registration from the appropriate authority shall be enclosed
eligible contractors of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.l./C.P.W.D. for the
ly to be drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The

:I(; Name of the Work A:a(:\l:ir:ztr Fi,rl: rilfo C;;;:: {szz?r sefli(r‘ity CZ::J(::t‘iJcrn C:::;: :::for

— (Excluding GST) | refundable) in B. (1%)

1 | 2 3 4 5 6 7

L gc;nst of Model AWC at D. Tankatola, Garjan 21,03,298)- 6.000/. 21,933/- ';;::,(3145) ’B(':Ii'scr
2 g(}))nst of Model AWC at Mahultola-A, Garjan 23,37,021/- i 23.370/- FMoz:](t[:ls) 'B(';s‘s;c’
3 | Const of Model AWC at Beldihi, Lungei GP 23,30,243/- - 23,302/- FMogrn(tohtls) ’B(':lfs;cl
4 g:lr;s:doaf gl:)odel AWC at Gadheibalanda, 23,41,075/- . 23,411/- l;\:z:](to:s) ‘B('::S;C'
) gzrksit ;; Model AWC at Patua Ganjutola, Bad 22,02,522/- . 22,025/- ;;\:z:‘(:):s) 'B(':Ifs;c,
& | padbalkGp B9 | gy, |27 ol | e
. (C;;nst of Model AWC at Baunsjhér, BadDalki 23,77,919/- -~ 25.770] :)lz:‘(?:s) 'Béli‘s;c'
8 ggzsot;:ihg:de' At st phumapade, 236AJ657: 6,000/- |23:647/- F,f,’.ﬂ:ff.fs’ ‘Bc'lfslsc'
o | S I it | gy, || 0| TR
10 gti),nst of Model AWC at Juratola, Chikatmati 23,24,329/- 6.000/- 23,243/- 5;22;(3145) 'Bélgs;c,

The Bid documents and detailed terms and conditions can be downloaded from the District website
www.sundargarh.odisha.gov.in

1. Date and time for download Tender Paper: From Dt. 16.09.2024 to 22.09.2024.

2. Last Date of Receipt of Tender Paper: Dt. 24.09.2024 (03.00 P.M.)

3. Date of Opening of Tender Paper: Dt. 25.09.2024 (11.00 A.M.)

CONTRACTOR

BDO, LATHIKATA
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Terms and conditions:-
1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Nop
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Lathikata

payable at Lathikata on any working day from 16.09.2024 to 22.09.2024 for the above work along with the

Sealed DTCN.

2. Sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh
(www.sundargarh.odisha.gov.in) from dated 16.09.2024 to 22.09.2024.

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.0.0.,
Lathikata, At./P.O. Lathikata, Pin-770037, Dist- Sundargarh (Odisha) by 3.00 PM on dated 24.09.2024.

4. Last Date of receipt of Tender Paper: - (a) Date of Receipt and mode of submission of tender paper the tender
have to submission in 2 nos. of sealed papers(technical and Financial) in complete shape through Register Post
only by directly sending to the BDO, Lathikata in his official Postal address . The last date of receipt of tender
paper is 24.09.2024 (upto 03.00 P.M.). The undersigned will not be responsible for postal delay if any or non-
receipt of the paper in time. The tenderer must super scribe the work name on the top of envelop.

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
25.09.2024 at 11.00 A.M. in the Block Meeting Hall, Block Campus, Lathikata in the present of the tender or
there authorized representative have been written authorization for the purpose in the present of tender
Committee. The presence of the tenderers or their authorized representatives in the office of the

undersigned.
6. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account /

Post Office Time Deposit Account / Kisan Vikas Patra / in any Nationalized scheduled Bank Guarantee in favour
of Block Development Officer, Lathikata payable at Lathikata from any Nationalized Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023
of Works Department. The Tender Papers without required amount of E.M.D. will not be considered and
transfer or adjustment of E.M.D. is also inadmissible. Bidders may write an application to the undersigned for
pledging of N.S.C/ Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra.
7. Documents to be attached: - The following document (for each work separately) should be furnished with the

tender papers failing which the tender will be liable to rejection.
1. Tender paper cost in shape of DD in favor of the Block Development Officer, Lathikata.

2. Self attested copy of Contractor Registration Certificate(Validation)
3. Self attested copy of PAN Card, GST Registration certificate valid ph number, Email ID.
4. Self Attested copy of caste certificate by competent authority in case of ST/SC candidate.
5. Affidavit as regarding the fact availing award of work.
8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current

financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.0.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and the original affidavit of M.0.U. should be
attached with the tender as per the proforma at Schedule- C (Each work separately) which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.0.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount put to tender , than such a bid shall be
rejected and the tender shall be finalized basing on merit of the rest bids But if more than one bids
quoted(decimal up to two numbers will be taken for all practical purpose) the tender accepting authority will
finalize the tender through a transparent lotterysystem,where all bidders/ their authorized representatives,
the concerned authority will be remain present and the provision laid down in clause No.36 of Memorandum

No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

"ONTRACTOR BDO, LATHIKATA



11.Additional Performance Security Deposit: -

12,
13.
14,

15.
16.

17.

18.

19.
20.The undersigned reserves the right either to reject any or all tenders or cancel the entire process without

sundargarh/
sundargarh/Panposh  Banai
sundargarh/Banai / RMC Rourkela for

Additional Performance Security sh
estimated cost put to tender. In such
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all be deposited by the bidder, where the bid amount is less than the
an event, only the successful bidder, where the bid amount is less than

the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid

g@e/rates than the estimated cost put to tender shall have to furnish.

Range of Difference bet i iti
Sl No etween the estimated | Additional Performance Securi i
cost put to tender and Bid Amount successful Bidder Furty to be deposited by the
1 B 0, . e — |
elow 5% No Additional Performance Security
2 From 5% and above and below 10% 50 % (Difference between estimated cost put to tender
and Bid Amount)
3 From 10 % and above 150% (Difference between estimated cost put to tender
and Bid Amount)

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra /any

m:?ona:! Bank Guarantee in favour of Block Development Officer, Lathikata payable at Lathikata from any
) lonalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
emorandum no 1499 dated 01.02.2023 of Works Department.

The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority.

Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

On review of the last performance of the work executed through B.D.O., Lathikata, the lowest-1 tender
may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code.

The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

If after opening of the tender,it is seen that the bid amount will be same then lottery will be held in the same
date in present of tenderer or their authorized representatives.

The Contractor should attach BOQ along with DTCN for each works separately.

G.S.T. shall be paid extra as applicable.

assigning the reason thereof.

Block Development Officer
Lathikata

Memo No. 2988 // Date. 12.09.2024
Copy submitted to the Collector & Distric
C.D.M&P.H.0, Sundargarh/  Nodal

Superintending  Engineer, :
kind information with request to display this documen

t Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
officer, OMBADC,  Sundargarh/ Sub-Collector,

PWD/ RD/ MI, Sundargarh, P.A,ITDA/Panposh
t in their office

notice board for wide publication.

Block Development Officer
Lathikata

BDO, LATHIKATA
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Memo No. 2989 // Date. 12.09.2024
Copy forwarded to Panchayat Samiti Notice Board, Lathikata/ Tehsildar, Lathikata / COPO,
Lathikata/ all Sarpanches of Lathikata Block for wide circulation of advertisement.

( l D j‘* Vard

Block Development Officer

Lathikata

Memo No. 2990 // Date. 12.09.2024
Copy forwarded to DeGM, Sundargarh with a request to upload this tender call notice in the Sundargarh

district website: www.sundargarh.odisha.gov.in by for wide publication and timely response by the intending

cul

Block Development Officer
Lathikata

Contractors.

@}W
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

N Whether ‘
‘\" ])nrticulars flll'lli'.ll(.'d i N’!f(:r(:ﬂf.c }
No, | to Page no. |

Yes  [No |
01 Costof tender paper {
SR | e
02 E.M.D amount
03 Copy of Contractor Registration Certificate & GST
L Registration Certificate (Self attested in all pages) |
04 | Copy of PAN Card (Self attested) ’
05 Self attested copy of Caste Certificate(ST/SC)
06 No Relationship Certificate in Schedule - A (original
affidavit for each work separately)
07 Schedule - C with electrical license (original affidavit for
each work separately & Self attested in all pages)

08 Schedule - E (original affidavit for each work separately)

09 | Schedule - F (original affidavit for each work separately) i
(A)

Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original affidavit

for each work separately)

Signed DTCN & BOQ (Signature of the Bidders in all Pages
101 ofthe DTCN & BOQ)

o
CONTRACTOR BDO, LATHIKATA
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14.

15.

16.

@
)

DETAILED TENDER CALL NOTICE

The Block Development Officer, Lathikata, Sundargarh invites percentage Rate basis for the following work
in sealed tender on behalf of Government of Odisha from registered and eligible contractor of the State
PWD (R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works
eventually to be drawn up in the P1 forms in conformity with the derails Tender Call Notice.

The Tender call notice is available from official website of Sundargarh District (Sundargarh.odisha.gov.in)
from dt. 16.09.2024 to 22.09.2024. The last date and time of submission of bid as per contract data. Last
date of Received of tender documents is up to 3.00 PM dated 24.09.2024.

The bids documents will be opened by the assigned officer in the office of the Block Development Officer,

Lathikata at 11.00 A.M. on dated. 25.09.2024 in the presence of the bidders authorized representatives
who wish to attend.

The cost of bid documents in shape of Demand draft issued from any nationalized scheduled bank may be
prepared in favour of Block Development Officer, Lathikata payable at Lathikata.

The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt
along with bid. '

The bid must contain EMD.

The Bid must contain Registration Certificate, PAN Card (Self attested for each work separately).
The Bid must contain GST Certificate (Self attested for each work separately).
All relevant documents regarding tender must be signed by the tenderer.

The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.

The wortk is to be completed in all respects within the period mentioned against each work. Tenderers whose
tender is accepted must submit a work programme at the time of execution of Agreement.
All tendets received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the information in
Schedule - E and required affidavit in Schedule — F, the bid document will be summarily rejected.
No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Depattment. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A, in shape of affidavit.
Each tenderer is to submit along with tender a note regarding his experience (in any) on construction of
Road/Bridge/Building Works.
Name of the Road/Bridge/ Building:-
b) Estimated Cost:-
c) Total Length/ Total Plinth arca:-
d) Major Item of wotks/Type of Bridge/ Building:-
e) Quantity of items 1) as per Agreement:-
ii) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
i) Other details if any. :-
i)y The prospective applicant in its name may furnish list of wotks executed (if any) in Schedule-D1,
satisfactorily completed and list of works in progress (if any) in Schedule-D2.
If an individual makes the application, the individual should sign above his full type written name and current

address.

CONTRACTOR BDO, LATHIKATA
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19,

23,

CONTRACTOR
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I the application 15 made by proprietary firm, it shall be signed by the proprictor above his full type written
name and the full name of his firm with its current address,
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their
full type written names and current address, or alternatively by a partner holding power of attomey for the
firm in which case a certified copy of the power of attorney shall accompany the application. A centified copy
of the partnership deed and current address of all partners of the firm shall also accompany the application.
If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which casc 2 certified copy of the power of attomey
shall accompany the application, Such limited company ot corporation will be required to furnish sausfactor;
evidence of its existence along with the technical bid.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any

change in the wordings will not be aceepted.
No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should
be submitted in English. The applicants name should appear on cach page of the applicaton along with his
signature or the signature of his authorised representative at the bottom of each page.
Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).
In casc of percentage rate tender
(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.
(i) Contractors participated in the tender for more than one work may offer conditional rebate.
offer submitted in separate scaled envelope shall be opened, declared and recoded first. The rebate so
offered shall be considered after opening of all packages called in the same tender Notice. The
contractors who wish to tender for two or more works shall submit separate tender for each.
(iif)y Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there is no discrepancy.
a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as correct.
b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.
¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.
d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be treated

Rebate

as percentage excess.
¢) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side the
amount tallies.
f) The contractor will write percentage excess / less up to two decimal points only. If he writes
the percentage excess / less up to three or more decimal points, the two decimal points shall only
be considered without rounding off.
The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out

initiating, dating and rewriting.

£

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of  progress

specify in the contract.

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with

duce approval of next higher authority.

(vii)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess or less shall be added or subtract from the gross amount of the bill.

The tenderer shall carcfully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
detailed specifications for Orissa and other relevant specifications and drawings which are for sale. C_Iomplmnt
at a future date that plans and specifications have not been seen by the tenderers cannot be cntcrmme-d. The
drawing furnished with the tender are tentative and subject to revision or modification as tendered durng tl?e
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will

Sui
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30.

31

33.

34.
35.

Fagvge | a
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. The work shall however be executed as
per final approved drawing to be issued by the Enginecr-in-Charge as and when required.

E\'cry tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
nspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of
materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries have been misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand cte. as required for the
work.

It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security)
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by c-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No.14459 dtd.20.09.2018.

The tender containing extrancous conditions not covered by the tender notice ate liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted. ,

In case of any discrepancy in printing ot omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .

Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-ever.

The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
ptior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”).

The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer,Lathikata, Sundargarh and in no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of
the contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit
together with the earnest money and the amount withheld according to the provision of P1 agreement shall
be retained as seccurity for the due fulfillment of this contract and additional performance security in
accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engincer-in-Charge and
the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents

shall form part of the agreement.

CONTRACTOR BDO, LATHIKATA
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38.

a)

b)

h.
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The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance sccurity including additional pecformance
security,
Standard P,W.D. Form P-1 with latest amendments,
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (carnest money) .No contract (tender) shall be finally accepted until the required amount
of initial security money is deposited. The security will be refunded after One year of completion of the work
and payment of the final bill and will not carry any interest.
As concurred by Law Department & Finance Depattment In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202
W.ED. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.
That for the putpose of jutisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.
The contractor should be liable to fully indemnify the department for payment of compensation under
workman Comhpensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.
Tenderers are requited to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/ 628842(5) Dtd.27.09.61 as amended from time to
time.
In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundties and contingencies necessitated by work in full
within the following or similar category.
Rent, royaltes and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary clectric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materals, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.
Suitable water supply including pipe water supply wherever available for the staff and labour gs well as for the
work.
Fees and duties levied by the municipal, canal or water supply authorities.
Suitable equipments and wearing apparatus for the labour engaged in risky operations.
Suitable fencing barriers, signals including paraffin and electric signal where fiecessary at works and approaches
in order to protect the public and employees from accidents.
Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.
The contractor has to arrange adequate lighting artangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms ete. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rates,
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of cacriage of all materials
and incidental item of works.
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of work or extra quantity of any items of work is taken up.
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents and
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office of the under signed during office hours everyday expect on Sundays and Public Holidays ull last date of
sale and receipt of tender papers. Interested bidders may obtain further information at the same address. But it
must be clearly understood that the tenders must be received in order and according to the instructions.
Tenderers are required to go through each clause of P.W.D. Form P1 carcfully in adldition to the clause
mentioned herein before tendering, ~
All reinforced cement concrete work should conform to Qrissa Detailed Standard specifications, IRC Code
and Bridge code scction T, TI, 111, TV and VII & latest design criteria for prestressed concrete brdges
specifically for road and bridges issued by MORT & H, Govt. of India.
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.
The Depattment will have the right to inspect the scaffolding, centeting and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

Conctete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the exceution of the work due to reasons what — so-ever and the cost of such materals will be recovered from
the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pay a penalty cquivalent to five times of the price of the materials according to the stock issue rate
ot market ratc whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof.

The sclected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.
It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.

The Depattment will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the
work site

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different

diametet, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
ditected by the Engineer-in-Charge (Wastage of bats and unnecessary lapping will not be considered for
measurement and payment).
The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and
D{S.
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
cost of the test.
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Measurement of carth work in road embankment will be done by scction measurement after the earth s
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically utilised in filling.
The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will be taken as
15m X 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.
The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Engineer-in-Charge. -
In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstances.
The tenderer should furnished along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.
Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.
All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.
Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.
The depth of foundation indicated on the drawing ate provisional but these may be altered if necessary in the
light of the nature of strata indicated by boting which must be taken in advance of actual execution of the
foundation.
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.
Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking.
For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.
No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piets.
Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load
Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness mote than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for tibbed bearing manufactured by widening.
It should be clearly understood that the joints of the bats are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineer-in-charge.
Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing, The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-III. .
Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete,
Plain concrete and reinforced concrete specimens will be tested in neatest Government institution who are
conducting laboratory testing. Cost of testing of all specimens and samples will be borne by the Contractor.
The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not
be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.
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In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
dircction. Where it is not feasible to work these tolerance the contractor shall carey out. suitable remedial
measures as may be directed by the Enpineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the
Department.
Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.
If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges.
No claim for carriage of water what-so-cver will be entertained.
The contractor shall cmploy one or more Engincering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chief
Engincer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work. .
Super class contractor shall employ under himself two Graduate Engineer and two Diploma hol_dcrs belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer ar}d two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer ot two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engineeting personnel monthly emoluments which shall not be less than the emoluments of the pcrsv:'mnel of
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor .The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procute and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
The Otissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the requited quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stuff etc,, and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Enginecr-in ~Chatge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason

in case the contractor claims later on to have misjudged as regard availability of materials, labour and other
factors.

Building & other construction welfate cess for construction workers shall be deducted @ 1% of the Gross

amount  of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Employment
Department.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, where

Agreement Value is 0.50 lakh and above.
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The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned authority with their bills, falling which the amount towards royalties
of different materials as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Engineer.
Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engincer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road for 01 (One) year from the date of successful completion of the work.

(ii) From the commencement of the works to the completion of the same, they are to be under the contractors

100.

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessaty to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant I.S. Code / I. R. C. code / MORT&H specifications. -

Tilts and shifts

1) Maximum permissible shift is 150mm.

1) Maximum permissible tilt is 1 : 80.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dk. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen

(i)

) incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause
......... hereof ) increases or decreases as a result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and propetly pays in respect of that materials
(tncorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quartet under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-
Formula to calculate the increase or decrease in the price of materials.
Vm=0.75 x Pm xR x (i-io)

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the
price of the materials. .
R = The value of work done in Rupees during the quatter under consideration.
io = The average Wholesale Price Index (all commodities) for the quatter in which the tender was opened (as
published in R.B.I. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.

Where original contract period is one year and above , increases / decreases of cost of Steel , Cement &
Bitumen are to be paid recovered . Payments in case of increase are to be made with prior approval of Govt

Sl

CONTRACTOR BDO, LATHIKATA



(I11)

@

e8Y)

(111)
(1v)
)

V1)

Q

when the total claim is more than Rs. 50,000/~ and with prior nppmvni of the BIC / Chief Engincer as the
in case of shall be made by concerned Block

case may he when the claim is upto Rs. 50,000/- . Recovery 1
Devclopment Officer from the contractor immediately .
The_cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (10C) )

Where otiginal contract is more than Six Months & below  oneyear , increases / decreases of cost of Steel
, Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with pror

approval of Govt when the total claim is more than Rs. 50,000/- and with prior npproml-of the EIC /. Chief
Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject to
the fulfillment of the conditions mentioned below :

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Cotporation (I0C) )

Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such mate.rmls may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

Contractors no need to submit the vouchers showing procurement from an authorized deal
work within 28 days before utilization of Steel, Cement & Bitumen .
Differential cost will be allowed only to the original agreement perio
though it might have been validly extended .

Differential cost will be allowed only after successful / completion of the work as per the approved work
programme .

Stipulations contained in existing clause 31(f)

Recovety in case of decreases shall be made by concerned Block Development Officer from the contractor
immediately .

er for the said

d , but not for the extended perod even

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or

decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly pays in respect of labout engaged on execution of the work such increased or decreased wages
then he shall be entitled to reimburse or liable to refund quartely, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is
operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as pet the formula indicated below.

Formula to calculate the increase ot decrease in the price of Labour.

VI=0.75 x PIxR x (i-io)

100 io
VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Jo =The minimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.

I = The minimum wages for labour prevailed during the quarter under consideration.

PL= Percentage of labour component (as per sub-clause).

Similarly, if during the progress of work, the ptice of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by
the Government of India and the Contractor there upon necessarily and properly pays, such increased or ’
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be enttled to
reimburse or liable to refund, quatterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating for the quarter under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated below :

0.75 X KoR( D2 D)

@5
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Kl= X
100 D,

Kl = Increase or dectease in the cost of work during the quarter under consideration due to changes in the
price of P. O. L.

R = The value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of dicsel oil which was fixed by the Government of India during the quarter in
which the tender was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
Kz= Percentage of P. O. L. component as pet sub-clause.

The following shall be the petcentage of materials, labour and P. O, L. component for reimbursement /
refund on variation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause

Category of Contractor’ Supply Departmental
Works. % Materials. % Labour % of P.O.L. Supply of materials.
Ierigation works
a) Structural works. 20% ] 30% 5% 45%
b) Earthwork, Canal 20% 60% 5% 15%
work,

Embankment work etc,.

(R&B) Works

a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
c) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
materials e.{cept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (1})
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following
manner.

“In term of aforesaid escalation clause, where the petiod for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one year and more escalation on account of price variations is admissible only for the remaining
period after excluding the first one year petiod provided that the work has been carried out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the petiod of completion initially
stipulated in the agreement is less than one year and subsequently the completion period has been validly
extended on the ground that the delay in completion of the work is not attributable to the contractor and in
the result the total period including the extended period stands at one year or more, escalation is admissible
only the balance portion of work executed beyond one year.

The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of
the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any
document kept and such other information as the Engineer-in-Charge may require . The contractor shall
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant
to this condition together with an information relating theteto which he may be in a position to supply.

For diversion toad the contractor will have to make his own artangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
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night time and signaling during day time and haericading ete. dllthe GDLworks are opened to the teaflic. No
extra rate will be paid to the contractor for the ahove rental charpes etes His rates in the tender for other items
shall inelude this arranpgement, rental charpes for the Tindand- maintenance, liphting and removal of such
temporary road erost fronm the private lind to hring, the land to its orginal condition ete, complete.

The contractor has to arsanpe the bind requiced for horrowing, carth il necessary for the rond work at his cost,
No extea payment by the Department will be made on thia account and no clim what so-evee will be
entertained on this pround, The rates quoted by the contractor should be inclusive of all sucl charges,

Where it will be found necessary by the Department, the Officer in Charpe ol the work shall fssue an order
book to the contractor 1o be kept at the site of the wotk with papes serially numbered, Orders regarding the
work whenever necessary are to be entered in this hook by the Officer-in Charge with theie dated signatures
and duly noted by the contractor or his amuthorised apents with their dated signatuare, Orders entered in this
book and noted by the conteactor's apent shall be considered (o have heen duly piven to the contractor for
following, the instructions of the Department, The order Book shall be the property of the office, and shall not
be removed from the site of work without written permission of the Bopineer and to be submitted to the
Engineer-in-charge every month,

The tenderer should conduet three bores at each pier and S.13.C, of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost hefore execution ol the
work and rates quoted by the contractor should be fnelusive of such hores and S.3.C. tests etes without uny
extea cost to the Department,

The details of foundation, sub-structure and oot protection for excention shall be done in accordance with
the test results thus obtained.

"The contractor shall have no claim what so ever for the extea quantity of work to be exceuted in view ol above
possible changes and payments is to be made as per clause 11 of the P-1 Contract,

Over and above these conditions, the terms and conditions and rules and repulations and slwcifw:\tiuns as laid
down in Orissa Detailed Standard Specitication, Orissa DAV, Code, Bridpe code and MORT&I
specilications with latest revision / amendment are also binding on the part ot the contractor.

No part of the contract shall he sublet without written permission of the coneerned Ixecutive Enpineer or
transler be made by power of Attorney authorising others (o receive payment on the conteactor’s behalf,

The conteactot should attach the certiticate in token of payment deposit with the registeation authority as pet
recent cireular of the Government relating (o his registeation,

Any damages caused by natural calamities should be done by the conteactor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towaeds the repaie done by the
contractot,

The rates quoted by the contractor shall cover the latest appeoved rates of labours, materials, PO and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site ete, are the respounsibility of the
contractor.

The tate for each work of concrete items wherever dewatering is imperatively necessary the teem dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of water,
The quoted rates will be inclusive of this.

‘I'he materials, borrow areas and hutments at site should be aceanged by the contractor at his own cost. No
future complaint on this account shall be entertained

The contractor shall make requisition of clim hook from the date ol commencement of the work from the
Department and shall maintain in proper PV, form with pages serially numbered in ordet to record items
of works are not covered by his contract and claimable as extea, Claims shall be entered repulacly in this book
under the dated signature of the contractor ot his duly authotised agents at the end of each month. A
certificate should be furnished along with the elaim to the effeet that he has no other claim beyond this clatm
up-to-date. If in any month there are no claims to record, a certiticate to that eftect should be furnished by the
conteactor in the claim book. Tach claim must be defined and should be piven as for as possible reparding the
quantities as well as the total amount claimed. “The claim book must be submitted by the contractor regularly
by 10" and 16 days of cach month for orders of the Engincer-n-Charge or competent authority, Claims not
made in this manner or the elaim book not maintained from the commencement of the work are liable to be
summararily rejected. ‘The claim book is the property of the Office. and shall be surrendered by the contractor
to the Bngincer-in-charge after completion of the work or before recession of the conteaet by the Department
whichever is eaclier tor record.

Number of tests as specified in LR.C./ MORT&IT / LS.T specification required for the consteuction ol roads
/bridges / buildings or any other steuctural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the I?ngincvr-iu‘-clmmv. Testing charpes

[
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including expenditure for collection / transportation of samples /specimens etc. will be bome by the
contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be bome by
the contractor.

117.  Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required
tests as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for
checking from time to time.

An Engineering personnel of the executing agency should be present at work site at the time of visit
of high level inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture’s should be affixed by the executing
agency indicating locatons like school, hospital, No-horm etc.

118.  Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sancton of the Superntending Engineer shall be necessary in each
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of
security deposit will not be made untl the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and machineres
from workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intmate in writing to the Engineer —in-charge when any plant or machinery
goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without pror
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mistures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed. ) )

The tools and plants shall while in transit and in the custody of contractor be at his sole nsk and

responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-

in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of superintending Engineer shall be final. The contractor shall on or
before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages to property ctc. arising from any cause what-so-ever. The contractor shall provide full ume

choukidar for guarding the plant and machinery at site.

If the articles are not returmned within the date originally specified or extended by the Engineer-in-
charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire d};trges will be levied for
the period that the machinery is not returned. Such period will be treated as working time. In the event of the
non-return of the machinery, the full value of the articles at the current market price will be recovered from
the contractor’s outstanding' bills or any bills that may become due in respect of his other work u'nder the state
public works Department. The decision of the superintending Engineer shall be final in case of dispute.

S
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FORM OF AGREEMENT = The contractor shall, before taking the possession of the machinery, enter in
to an agreement with the Engineer-in-charge or his nominees in the form attached. '

Log Books for recording the hours of daily works for cach of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised agent
daily. In casc of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engincer-in-charge shall be final and binding on him. Hire charges will be calculated according
to the entrics in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agrecement made the Two Thousand
between (here-in-after referred to as “the hirer” which expression
ors, administrators and assigns) of
which expression shall unless

shall unless excluded by or repugnant to the context include his heirs, execut

the one part and the Govt. of Orissa (here in after referred to as the Governor

excluded by or repugnant to the context include his successors in office as assigns) of the other part.
Where as the hirer desirous of hiring the tools and plants of the . W. Department of the Orissa

Govt. and more patticulatly specified in the schedule here under between here in after referred to as “the tools

and plants”.

And whete as Government has agreed to let in hire the tools and plants to the hirer on the terms and

conditions hete in after mentioned.
Now it is here by and between the parties here to as follows :-

() In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
ot any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Sundargarh.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(©) ‘The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engincer-in-charge

(d) On the expiry of the petiod of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / stote at Sundargarh in the same good condition in which they were received by
him .

(¢) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

( The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engincer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the priot sanction of the Assistant Engineer, he shall pay to Government additional hite
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to time.

(h) In case of breakdown, repairable at the site within 2 period of three days hire charges as specified in the schedule
will be levied except in case of majot repairs.

(i) Normally the tools and plants will be supplied with operating staff.

() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

() ‘The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
hire charges.

(m) On the breach of any terms or conditions of this agrecement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of reccipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engincer-in-charge for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

@}W
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(0) In case of any disputes between the hicer and the Government the decision of the Superintending Engineer shall be
tinal.

(0) This agreement shall be operated by the Engincer-in-charge on behalf of the Government and the term Engincer-
n-charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

Seral No. Description and Name of the No. Amount of hire per hour. Remarks.

articles .

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of
the State have set their respective hand, the day and the year here in above written.

Signed by :

119,

120

[8]

4 BB

19
—
wn

2.1.6

1, 2.
Signed sealed and delivered in the presence of
L 2

The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of execution.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(1) Making a false statement or declaration.

(b) Past record of poor performance.

(©) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(¢) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

In case the 1¥ lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P-1 Contract: -TIME CONTROL: -

Progress of work and Re-scheduling programme.

The BD.O / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the tme allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, 2 of the whole of the work before ¥2 of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the
Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the cffect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the actvities.

The Engincer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

\/./
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2.2.  Extension of the Completion Date.

2.2.1. The time allowed for execution of the works as spcciﬁcd in the Contract data shall bclthc essence of t}'u:
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Engincer-in-Charge issues written orders to commence the wm"k
or from the date of handing over of the site whichever is later. If .thc Contfact'or commits dcf,:m]t in
commencing the execution of the work as aforesaid, Government shall without prejudice to any oth‘cr nght or
remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely. . )

2.2.2.  As soon as possible after the Agreement is executed the Contractor shall submit the 'I"Jme. & Progr.css Chart
for each milestone and get it approved by the Department. The Chart shall be preparedlm fhrect relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the \Yoxtk and may be. nmcndcc-i as
nccessary by agreement between the Engineer-in-Charge and the Contractor within thc.lmm:mons of time
imposed in the contract documents, and further to ensure good progress during the execution of the w(?rk,. the
contractor shall in all cases in which the time allowed for any work, cxceeds one mopth (save _for s_pecml jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data. . . ;

223. In case of delay occurred due to any of the reasons meritioned below, the Contractor sh:}ll immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use cgnst:mtly his bc{st enficﬂvors to
prevent ot make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

1)) Fotce majeure, or

1) Abnotmally bad weather, or

i) Serious loss or damage by fire, ot

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract.

vi) In case a Varation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or

vil) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control. :

2.2.4.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

22.5. Inany such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

2.3. Compensation for Delay.

2.3.1.  If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall

not exceed 10% of the Tendered Value of wotk or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other contract with the Government. In case, the contractor does not achieve a particular milestone

.
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mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against

'

that milestone shall he withheld, (o be adjusted against the compensation levied at the final grant of extension
of time, Withholding of this smount on failure 10 achieve a milestone, shall be automatic without any notice to
the contractor, However, if the cont actor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall he relensed, In case (he contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount,

Management Mectings,

Hither the Lingincer or the Contractor may require the other to attend a manapement meeting, The business of
A management meetings shall he (o review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure,

The Lingincer shall record the business of management meetings and is to provide copies of his record to

those attending the meeting and 1o the Fmployer. The responsibility of the parties for actions to be taken to

be decided by the Vingineer cither at (he management meeting or after the management meeting and stated in
writing (o all who attended the meeting,

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission

notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made (o Appendix XXXIV 10 OPWD Code Vol-IT on rules for black listing of Contractors vide

Letter No — 03365 di- 01-03-07 of Works Department, Orissa,

a)  Misbehavior / Threatening of Departmental & supervisory officers during exccution of work / tendering
process,

b) Involvement it any sort of tender fixing,

¢)  Constant non- achicvement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out,

d) Persistent and international violation of important conditions of contract,

¢)  Sccurity consideration of the Statc i.c. any action that jeopardizes the sccutity of State

f)  Submission of falsc / fabricated / forged documents for consideration of a tender.

Labour Cess

1% Labour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY CRITERIA: To be elipible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular work of the I'ender Notice along with the tender documents submitted to the Block
Development Officer, Lathikata, Sundargarh before opening of the Bid for verification purpose, as per
Clause No.7.

¢. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “E*(original affidavit for cach work separately) and affidavit to that
effeet including authentication of tender documents and Bank guarantee in schedule “F”(original
affidavit for cach work scparately).

d. Submission of Original Bid Sccurity and tender paper cost as prescribed in the relevant clause of DTCN
i.e, before the stipulated date & time for opening of the bid.

¢. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor is necessary to
record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender
paper treated as notmal tender,

f.  The Contractors should submit the Schedule-C as per clause no.09.

Total: - 125 (One hundred Twenty-Five) Clauses only,
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126 CERTIFICATE OF LIST OI WORKS IN HAND (CLAUSE 55)

1/Wo hereby certify that at present the following works are in my/our hand.

Department

SI. | Particulars of works now Amount of Period in Approximate
No. in hand cach work which the value of work | under which
work is done against the work is
stipulated to cach work on | being taken up
be completed the date of
(inmonths) | submission of
Tender
I/We note that, non-submission of this certificate will render my/our tender liable for rejection.
Signature of the tenderer
Date :
127, CERTIFICATE OF LIST OF WORKS EXECUTED
I/We do hereby certify that the following works have been exccuted by me/us in the past.
Sl Particulars of works Approximate Name of Period of Whether the
No. already executed amount of each | Deptt. under | commencement | works were
work which the and period of completed
works were completion in stipulated
executed period
1 2 3 4 5 6

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

CONTRACTOR

Signature of the tender

Date :
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128.CERTIFICATE OF TOOLS AND PLANTS

I/We do hereby certify that the following tools and plants, machineries and vehicles are in my/our possession in
working orders.

@

(i)

(iii)

(iv)

v)

I/We also not that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the tenderer
Date :

W
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Tender schedule of the project

No of Correction
No of Overwriting
No of Interpolation

Ass .Executive Engineer
Lathkata Block

Block Development Officer

Lathikata Block
My/ our quoted rate is % (Equal /cess/Less)in Figure & word
Signature of the Contractor
Notice:
1.

IR

The contractor should not write anything except quoting of rate in percentage (both figure & word) and in
any.

Percentage rate quoted by contractor shall be accurately filed in both figure and word ,so that there is no
If any discrepancy is found in the percentage quoted in figures and word then the percentage quoted by the
The percentage rate quoted in the tender without mentioning excess or less will be treated as excess.

The contractor should write percentage excess or less upto two decimal points only. If he writes the
percentage

Strike out which are not applicable

Signature of the Contractor Block Development Officer
Lathikata

@W
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AFFIDAVIT

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP
I/We hereby certify that I/We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I/\We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We*

shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

W
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SCHEDULE - C
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
Fiest panrty 1 St/ Smit .o Aged ............. Years, S/0:sswssswamvisss At/Po/Dist -
vosvene (hereinafter called the First Part)
AND
Second party | SH/ Smt v Aged............. Years, S/O.....ccvvvvvnnnnn AtPo/Dist -
........................ (herein after called the Second Part) having H.T/L.T licence registration No

....................... valid up to covviviiin e,

AND WHEREAS the First Party of 1% part is the managing partner of ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for

TRt WOTK ...ttt it e eeeeeereseen e cesennsensanaas ",

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.

3. That, the First Party shall receive payment, signing the bill the document for the concerned work.

4. That, the Second Party shall abide the rules, regulation and specification of E.I. works of above

said matter.
In Witness where of Both the Party have signed in presence of

WITNESS
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SCHEDULE —“F”

AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the required attachments for
the Tender work T e e . SUDMItted to the Block Development
Officer, Lathikata, Sundargarh are true and correct.

The undersigned also hereby certifies that neither our firm M/s nor any
of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder )
Date :

Total ;- DTCN 28 (Twenty Eight ) Pages only +B.0.Q. .......to ........ Pages Only,

W’“
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AFEIDAVIT
SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No !
in any litigation relating to the '
works.

b) If yes: give details:
2, a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years,

3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.,

b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the Contractor.

O
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