The Block Development Officer, Bonaigarh, Sun
invites in “OFFLINE MODEPercentage Rate bids” in sea

TENDER CALL NOTICE NO.

GOVERNMEN
PANCHAYAT SAMITI OFFICE, BONAIGA

Letter No. - 414

T OF ODISHA,
RH, DIST- SUNDARGARH

e-mail- ori-Bonaigarh@nic.in

class of eligible contractors as mentioned in Column-7

Governments having validity of Civil License and contractors of equival
with Central Government/ MES/ Railways and other state governmen
License for execution of Building Works (including El). The proo
appropriate authority shall be enclosed along with the

10 OF 2024-25
Date: 0%.01- Q025

dargarh on behalf of Governor of Odisha
led cover for the following work from the
(seven) registered with the State
ent Grades/Class Registered
t having validity of Civil
f of registration from the

Bid. The eligible contractors of the state
eventually to

P.W.D. (R&B)/ Water Resources/Rural Works/M.l./C.P.W.D. for the following work :
be drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The

bidders may submit bids for the following work.

B Cost of
Sl " |Amount put Tender B'd. Period | Class of
" paper | security
N Place to Tender in e of |Contract
R Name of the Work Rs (Non- (EMD 1% Combl oF
BLOCK * |refundabl | inRs. mp
. etion
e) inRs. :
1 2 3 4 5 6 7 | 8
Consruction of New
Bonaigarh Office Building and 6 Band C
1 Jhirdapali | Godown of 5S0MT at | 25,901,825/~ | 6000/~ | 26,000~ | month | = o
Jhirdapali, GP- s class
jhirdapali
Concruction of New
Office Building and 6
2 | Bonaigarh | S.Balang | Godown of 50 MT at | 25,92,962/- | 6000/~ | 26,000~ | month | 2" C
S.Balang, GP- s Class

jhirdapali

The Bid documents and detailed terms and conditions can be downloaded from the
District website sundargarh.odisha.gov.in.

1. Date and time for download Tender Paper: From Dt. 06.01.2025 to 24.01.2025.
2. Last Date of Receipt of Tender i-aper: Dt. 27.01.2025 (5.00P.M.)
3. Date of Opening of Tender Paper: Dt. 28.01.2025 (11.00A.M.)
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Terms and condltidns:-

1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft
(Non Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development
Officer, Bonaigarh on any working day from 06/01/2025 to 24/01/2025 for the above work along

with the DTCN.
2. Sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh

(sundargarh.odisha.gov.in) from dated 06/01/2025 to 24/01/2025.

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received
through Registered Post / Speed Post only, and in no any other means, which must reach to the
office of the B.D.O., Bonaigarh, At./P.O. Bonaigarh, Pin-770038, Dist- Sundargarh (Odisha) by 5.00
PM on dated 27.01.2025

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 27.01.2025
(upto 05.00 P.M.). The unders:gied will not be responsible for postal delay if any or non-receipt
of the paper in time. The tendarer must super scribe the name of work on the cover.

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be
opened on 28.01.2025 at 11.00 A.M. in the presence of the tenderers or their authorized
representatives in the office of the undersigned.

6. Earnest money depusit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee of any
Nationalized Bank in favor of Block Development Officer, Bonaigarh and any Nationalized
Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender Papers without
required amount of E.M.D.will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C/Bank
Guarantee of any Nationalized Bank / Post Office Saving Bank Account / Post Office Time
Deposit Account / Kisan Vikas Patra. -

7. Documents to be attached: - The following document (for each work separately) should be
furnished with the tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favor of the Block Development Officer, Bonaigarh.

2. Self attested .3py of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate& all relevant documents
regarding tender. .

8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without
submitting any affidavit as.per OPWD Code & Engineering / Physically Handicapped (PH)
contractors should submit an undertaking in shape of an affidavit that he has not availed the
concession of more than 3 times in the current financial year.

9. The civil contractor in order {o take part in the composite tender should enter into an M.O.U.
(Memorandum of Understanding duly notarized) with eligible registered electrical contractor
having valid H.T. / L.T. license; for execution of electrical installation and other electrical works
and the original affidavit of M.O.U. should be attached with the tender as per the proforma at
Schedule- C(Each work separately)which shall form a part of tender. A copy of electrical license
should also be enclcsgd with the tender papers, the original of which need to be furnished during
verification. The above M.O.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be
rejected and the tender shall be finalized basing on merit of the rest bids and the provision laid
down in clause No.36 of Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt.

of Odisha will be followed. -
| B
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11.Additional Performapnce Security Deposit: -
Additional Performance Security shall be deposited by the bidder, where the bid amount is

less than the estimated cost put to tender. In such an event, only the successful bidder, where
the bid amount is less than the estimated cost put to tender. In such an event, only the successful
bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to

furnish.

Rangs of Difference betwieon 'the Additional Performance Security to be deposited by
SINo estimated cost put to tender and
the successful Bidder
Bid Amount )
1 | Below5% No Additional Performance Security N
% (Di between estimated cost put to tender
2 From 5% and kove and below 10% | >0 % (Difference be D
and Bid Amount)
0% (Di between estimated cost put to tender
3 From 10 % and above 150A'(D|fference € P
_ and Bid Amount)

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra /
Bank Guarantee in favour of Block Development Officer, Bonaigarh from any Nationalized
Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
Memorandum no 1499 dated U1.02.2023 of Works Department.

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off
tender, by the competent authority.

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection
of all such tender papers. ‘

14, On review of the lés'{iperformance of the work executed through B.D.O., Bonaigarh, the lowest-
1 tender may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality of works cannot be compromised and the work should be completed within the
stipulated period of completion and in no case the time extension will be allowed except the
reasons not attributable to contractors. The whole process of Tender will be evaluated
/conducted as per Govt. guidelines and OPWD code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution
process / abandoned the prcject work midway/those who have been declared by this agency to
be defaulters otherwise will not be allowed to participate in the present tender process. If any
of such contractors participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T. shall be paid extra as applicable.

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire
process without assigning the reason thereof.

Block Developmen
Bongigarh

3|Page
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Memo No. L]f,L /Date.03.01.2025
Copy submitted to the ‘Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla
Parishad, Sundargarh/ C.D.M&P.H.O, ‘Sundargarh/ Nodal officer, OMBADC, Sundargarh/ Sub-
Collector, Bonaigarh/ Superintending "Englneer, PWD/ RD/ MI, Rourkela for information and
necessary action.

Memo No. 11) /Date.03.01.2025 _
Copy forwarded to Panchayat Samiti Notice Board, Bonaigarh/ Tehsildar, Bonaigarh

/ CDPO, Bonaigarh/ all Sarpanches of Bonaigarh Block for wide circulation of advW o
\\\
Block Devetop Officer

Bonaigarh

Memo No. IJ Lf /Date.03.01.2025
Copy forwarded to DeGM, Sundargarh with a request to upload this tender call notice in the
Sundargarh district wehsite: sundargarh.odisha.gov.in by for wide publication and timely response
by the intending Contractors.

Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Bonaigarh

for kind information and necessary action. w
\
Block D p Officer

4|Page
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

)| Whether Reference
No. Particulars furnished to Page no.
Yes No
Cost of tender paper:- ( Demand Draft (D.D) must be
done by the contractor/Bidder/Licenceholder.In
01 Demand Dratft, the bidders name must be
mentioned.It means that Demand draft should be
done from contractors account,no from other
persons account.
02 E.M.D amount
03 Copy of Contractor Registration:(fertiﬂcate& GST
Registration Certificate(Self attested in all pages)
04 Copy of PAN Card (Self attested)
05 No Relationship Certificate in Schedule - A (c;iginal
affidavit for each work separately) N
Schedule - C with electrical license (original
06 affidavit for each work separately& Self attested in
all pages)
Schedule - E (original affidavit for each work i
separatel
ar | =P y)
08 Schedule - F (oriéinal affidavit for each work
separatel
Affidavit of Genuineness of the Documents (Duly -
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately) N
Signed DTCN & BOQ(Signature of the Bidders in all
09 Pages of the DTCN& BOQ)
5|Page
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10.

11.
12.
13.

14,

15.

16.

17.

DETAILED TENDER CALL NOTICE

The Block Development Officer, Bonaigarh, Sundargarh invites percentage Rate basis for the
following work in sealed tender on behalf of Government of Odisha from registered and
eligible contractor of the State PWD (R&B) / Water Resource / Rural Work / Minor irrigation
/ C.P.W.D. for the following works eventually to be drawn up in the P1 forms in conformity
with the details Tender Call Notice.

The Tender call notice is available from official website of Sundargarh District
(Sundergarh.odisha.gov.in) from dt.06.01.2025 to 24.01.2025. The last date and time of
submission of bid as per contract data. Last date of Received of tender documents is up t05.00

PM dated 27.01.2025.
The bids documents will be opened by the assigned officer in the office of the Block

Development Officer, Bonaigarhar 11,00 AM. on dated. 28.01.2025 in the presence of the

bidders authorized representatives who wish to attend.
The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled

bank may be prepared in the name of Block Development Officer, Bonaigarh.
The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date

of receipt along with bid.

The bid must contain EMD.
The Bid must contain Registration Certificate, PAN Card (Self attested for each work

separately).
The Bid must contain GST Certificate (Self attested for cach work separately).

All relevant documents regarding tender must be signed by the tenderer.

The Bid must contain Affidavit for the particular work, schedule A, C, E,& F and documents
required as per relevant clauses of the DTCN.

Deleted.

Deleted.

The work is to be completed in all respects within the period mentioned against each wotk.
Tenderers whose tender is accepted must submit a wotk programme at the time of execution of
Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of
receipt of tenders and validity of tendets can also be extended if agteed to by the tenderer and
the Department.

An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any wotk in the last five years, prior to the date of the bid, shall
be debarred from qualification. The tenderer is to furnish an affidavit at the time of submission
of tender paper about the authentication of tender documents.An affidavit to this effect is to be
furnished in Schedule-F. Non furnishing of the information in Schedule - E and required
affidavit in Schedule — F, the bid document will be summarily rejected.

No Relation cettificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related
to any officer in the rank of an Assistant Engineer & aboveor Under Sectetary & above in the PR
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The earnest money & the total security will be forfeited & he shall be liable to make good the
loss or damages tesulting for such cancellations. The proforma for no relationship certificate is
contained in a separate sheet vide Schedule-A, in shape of affidavit.

Each tenderer is to submit along with tender a note regarding his experience (in any) on

construction of Road/Bridge/Building Works. N
B
- ' 6
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18.

19.

22,

23.

24,

a) Name of the Road/Bridge/ Building:-

b) Estimated Cost:-
¢) Total Length/ Total Plinth area:-
d) Major Item of works/ I'ype of Bridge/ Building:-
¢) Quantity of items i) as per Agreement:-
ii) as per exccution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
ii)  Other deiails if any. :-
iii) The prospective applicant in its name may
Schedule-D1, satisfactorily completed and list of
If an individual makes the application, the individual should sign abo
and current address. _ _
If the application is made by proprietary firm, it shall be signed by the proprietor above his full
type written name and the full name of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partncrs of the fm
above their full type wrilicn names and cutrent address, or alternatively by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall
accompany the application. A certified copy of the partnership deed and current address of all
partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly

authorised persor: holding power of attorney for signing the application in which case 2 certified
he application. Such limited company ot

copy of the power of attorney shall accompany t :
corporation will be required to furnish satisfactory evidence of its existence along with the
technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All
information’s should be submitted in English. The applicants name should appear on each page
of the application along wish his signature ot the signature of his authorised representative at the
bottom of each page.

Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender

(i) The contractors have to mention percentage excess or less over the estimated cost

(In figures,as well as words) in the prescribe format appended to the tender

document.

(i) Contractors participated in the tender for more than one work may offer conditional
rebate.  Rebate offer submitted in separate sealed envelope shall be opened, declared and
recoded first. The rebate so offered shall be considered after opening of all packages called
in the same tender Notice. The contractors who wish to tender for two or more works shall
submit separate tender for each.

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should
be  accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words &figures, then the
percentage quoted by the contractor in wotds shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and
the total amount quoted by the contractor, then the percentage will be taken as
correct, .

¢) The percentage quoted in the tender without mentioning excess or less and not
suppotted with the corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with cither to percentage excess or less then it

will be treated as percentage excess. \

7| Page

. furnish list of works exccuted (if any) in
works in progress (if any) in Schedule-D2.
ve his full type written name
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25.

26.

27

28.

29.

30.

age quoted in the tender without mentioning cxcess / less supported with

¢) The percent exce .
if tallicd with the percentage then it will be treated as to which

corresponding amount
side the amount tallies. . '

f) The contsactor will write percentage cxcess / less up to two L!cumal‘pomlsonly.
If he writes the percentage excess / less up tothree or more decimal points, the two
decimal points shall only be considered without rounding off. N _

g) The tender shall be written legibly and free from erasures, over writings or corrections
of figures.Corrections,over writings& interpolations where unavoidable should be
made by making out initiating, dating and rewriting. '

iv) In the contract P1 time is the essence. The contractor is required to main
progeess specify in the contract.

(v) The quality mentioned can be increased or reduced to the extent of 10%
subject to a maximum of 5% over the estimated cost. If it exceeds th
prior approval of competent authority is mandatory before making any payment. '

(vi) The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority. o '

(vii)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the pezeentage excess or less shall be added ot subtract from the gross amount of
the bill. :

The tenderer shall carefully study the tentative drawings and specifications applic‘ftblc to the
contract and all the documents which will form a part of the agreement to be entered in to by the
accepted tenderer and detailed specifications for Orissa and other relevant specifications and
drawings which are for sale. Complaint at a future date that plans and specifications have not
been seen by the tenderers cannot be entertained. The drawing furnished with the tender are
tentative and subject to revision or modification as tendered during the exccution as per actual
necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way
invalidate the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as
and when required.

Every tenderer 7 =xpected before quoting his rates to inspect the site of the proposed wotk. He
should also inspect the quarries and approach roads to quarries and satisfy himself about the
quality and availability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarries have been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
service, fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand
etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the
cotrectness and completeness of the trial botings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance
Security) Additional Performance Security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tendet. in such an event, only the successful bidder
who has quoted less bid price rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as
Additional Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of
Divisional Officer / Bank Guarantee in favour of the Divisional Officer from any Nationalized
/Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven
days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidc'ler ot}?erwise the bid of the successful bidder shall be cancelled and the Earnest
Mlo'ncy Depqsxt / Bid S.ccutity shall be forfeited. Further proceeding for blacklisting shall be
initiated against the biddcr as per Works Department Office Memorandum No.14459
dtd.20.09.2018.

The t'endcr containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the tender call notice. Any change
in the wording will not be accepted. "/

tain a certain rate of

for individual items
e limit stated above
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3

32.

33.

34.

35.

36.

i

In case of any discrepancy in printing or omission of statutory specifications or any other part
of portion of the approved documents during download of the bid document during download
of the bid document the decision of the officer inviting the bid will be binding on the bidder .
Schedule of quantities accompanied in shall be definitely understood that the Government dogs
not accept any responsibility for the correctness or completeness of this schedule and that this
schedule is liable for alternation or omissions, deductions or alternations set forth in the
conditions of the contract and such omissions, deductions, additions or alternations shall no way
invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any
reasons there-of what-so-ever.

The earnest money will be retained and dealt with as pet the terms and conditions of the O. P.

W. D. code. :

The bidder / tenderer whose bid has been accepted will be notified of the award by the
Engineer-in-charge prior to expiration of the validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract called the
“Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to
the fumishing of a performance security (Initial Security Deposit) in form of Deposit receipt of
Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings
Certificate/Postal Office Time Deposit Account duly pledged in favour of the Block
Development Officer,Bonaigath,Sundatgarhand in no other form which including the amount
already deposited as bid security (earnest money) shall be 2% of the valueof the tendered
amount (excluding 1% deposited towards hiting of equipments/machineries from outside the
State if any) and rign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the
fulfillment of the contract in the office of the Block Development Officer, Sundargarhas
directed. The security deposit together with the earnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security for the due fulfillment of
this contractand additional performance security in accordance with the provisions of the
agreement.

The agreement will incotporate all agreements between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with
the Letter of Acceptance,.the successful bidder will sign the agreement and deliver it to the
Engineer-in-Charge. Following documents shall form part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additignal performance security.

Standard P.W.D. Form P-lwith latest amendments.

Failute to enter in to the required agreement and to make the secutity deposit as above shall
entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after One year of completion of the work and payment of the final bill and will not
carry any intetest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
JJORNo0.202 W.F.D. drd.05.03.98 respectively the EM.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither party to
the contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation
under workman Compensation Act. VIII of 1923 on any account of the workmen employed by

the contractor and full amount of compensation paid will be recovered from the contractor. 9 :

9|Page
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37.

38.

39.

40.

41.

42,

43.

45.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61
as amended from time to time. '
In casc of any complaint by the labour working about the non payment or less pnymcm‘of his
wages as per latest minimum Wages Act, the Block Development Officer will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due from
the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the Block
Development Cizer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
work in full within the following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry,
tolls conveyance charge and other cost on account of land and building including temporary
building and temporary electric connection to work site as well as construction of service road
and diversion road and its maintenance till completion of work as required by the tenderer fc?r
Collection of materals, storage, housing of staff or other purpose of the work. No tcndcrc.r will
however be liable to pay.Govt. for temporary occupation of land owned by Govt. at the site of
the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as
well as for the work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at wotks
and approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of
any major precaution also become payable due to operation of the workmen compensation act.

. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at

his own  cost.After the work is finalised, all surplus materials should be removed from the site
of work. Preliminary work such as vats, mixing platforms etc. should be dismantled and all
materials removed from the site and premises left neat and clean, this should be inclusive of the
rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the
ground where requited. The rates to be quoted should be for the finished items of work inclusive
of carriage of all aterials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
Engineer-in-charge and rate settled before the extra items of work or extra quantity of any items
of work is taken up.

The tenderer shall have to abide by the CP.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-44150
dtd.25.11.57. ,

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing
the documents and office of the under signed during office hours everyday expect on Sundays
and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may
obtain further information at the same address. But it must be clearly understood that the tenders
must be received :1 order and according to the instructions.

Tenderers ate required to go through each clause of P.W.D. Form P1 carefully in ad1dition to the
clause mentioned herein before tendering,

All reinforced cement conctete wotk should conform to Orissa Detailed Standard specifications,
IRC Code and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed
concrete bridges specifically for road and bridges issued by MORT & H, Govt. of India.

Steel shuttering & centering shall be used which shall be lined with suitable shecting and made

leak proof and water tight. 3 >
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46.  'The Department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can reject partly or fully such structures if found defective in their opinion.

47. Concrete should be machine mixed unless otherwise ordered in writing by the Engincer-in-
charge. The contractor should arrange his own concrete mixer, vibrator, pumps etc, for this
purpose at his oWai cost.

48. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

49. The contractor should arrange the materials like Steel, Cement, paint and bitumen ctc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the contractor due to delay
in procurement of materials.

50. The contractor will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reasons what — so-ever and the cost of such
materials will be recovered from the bills at stock issuc rates or market rates whichever is higher.

51 If the contractor removes Government materials supplied to him from the site of work with a
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the price
of the materials according to the stock issue rate or market rate whichever is higher. The penalty
so imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the contractor or from his security deposit or from the proceeds of sale thereof.

52. The selected contractor may take delivery of departmental supply according to his need for the
work issued by the Sub-Divisional office in-charge subject to the availability of the materials. The
tenderer shall make all arrangement for proper storages of materials but no cost for raising shed
for storage, pay of watchman etc. will be borne by the Department. The Department is not
responsible for considering the theft of materials at site. It is the contractor’s risk. Under any
such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2
agreement.

53.  The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the wotk and the contractor shall use such materials without
any controversy ot dispute on
that account. The rate of issue of such materials will be at the stock issue rates inclusive of
storage charges or rates fixed by the Department or current matket rate whichever is higher.

54. All the materials ‘with all taxes,vatsetc ate to be supplied by the contractor at his own
arrangement to the work site

55.  Though Departmental issue of cement and steel has indicated, it may not be taken as binding
The contractor must have to arrange by themselves cement, steel, bitumen and every sorts of
materials from approved manufacturer, get it tested in the Departmental Laboratory and
approved by the Department before use. No extension of time or escalation of price on such
account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of teinforcement, the steel including plates etc. shall be measured in length of
different

56. diameter, size and specification as actually used (including hooks and cranks) in the work correct
to an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian
Standard Specification or as directed by the Engincer-in-Charge (Wastage of bats and
unnecessary lappiz:g will not be considered for measurement and payment).

57. The tentative alignment of the proposed bridge has been shown in the enclosed drawing.
However, the department has got the rights to shift the actual bridge position within a reasonable
range in both U/s and D/S.

58.  The contractor should at his own cost arrange necessary tools and plants required for the

efficient execution of wotk and the rates quoted should be inclusive of the running charges of

each plant and cost of conveyance.
59. After completion of the work the contractor shall arrange at his own cost all requisite equipments

for testing one unplugged well and specified span free of cost as directed by the Engineer-in-

Charge and bear the entire cost of the test.
60. Measurement of earth work in road embankment will be done by section measurement after the

carth is consolidated including rolling with hand or power road roller and shWa
v’
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optimum moisture condition and no extra payment will be made for the jungle clearance for
taking carth from the borrow areas. Earth work from cutting will be cconomically utilised in
filling.

61. The Et:\ck of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will
be taken as 1.5m X 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suitable
stacks with deduction for voids @ 1/6 of volume or more depending upon the loosencss of
stacking which would be determined on actual observation and deduction.

62. The machineries, if available, with the department may be supplied on hire as per charges noted
in the enclosed statement subject to the condition that the contractor will execute in advance an
agreement with the Engineer-in-Charge.

63. In the event of any delay in the supply of Department road roller for unavoidable reasons, no
extension of time will be granted to the contractor under any circumstancl:cs. _ )
64. The tenderer shnnld furnished along with their tender a list of works which are at present in their

hand in the prescribed proforma enclosed herewith.

65. Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15
cm. above low water level whichever is less.

66. All method of sinking including pneumatic sinking by employment of drivers and other
equipment shall be included in the rate.

67. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth f.mn? existing
well, rectification of tilt and shift if any, etc. shall also be included within the rate of sinking. .
68. The depth of foundation indicated on the drawing are provisional but these may be altered if

necessary in the light of the nature of strata indicated by boring which must be taken in advance
of actual execution of the foundation.

69.  When resort has to be made for sinking the wells by air lock and vacuum chamber method rates
there of shall be pre-decided by authority accepting the tendet.
70. Construction of coffer dam or island or the work of open excavation or dressing or labour for

laying well curbs shall be included in the rate of well sinking.

1. For concreting the bottom plugs of well under the method of providing concrete should be
either with tremie or any other approved method as well be directed by the Engineer-in charge
with 10% extra cement to be used for under water concreting without any extra cost to the

department.

72. No claim will be entertained in respect of difficulties during sand blowing met with during
sinking of wells.

73. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piets.

74. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the
piers / abutments immediately in contact with the bearing to ensure proper distributions of
heavy load

75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of
alignment. '

76. Inspection by thé Director General of Supplies and Disposals of the bearing during manufacture

and X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing
of bearing if considered necessary shall have to be carried out at the contractor’s cost .The same
procedure for testing may have to be followed for ribbed bearing manufactured by widening,

77.1) It should be clearly understood that the joints of the bars are to be provided with lapping, welds
or bolts nuts as well be directed by the Engineer-in-charge.

ii)Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for
the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in
cube should be carried out in the

Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out
in accordance with the stipulation in Bridges code section-IIL.

78. Test specimens a_h‘.all be formed carefully in accordance with the standard method of taking test
specimen and no -plea shall be entertained later on the grounds that the casting of the test

specimen was faulty and that the result of the specimen did not give a correct indicationyofethe
actual quality of concrete. W
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79.

80
81

82

83

84
85

86

87.

88.

89.

| be tested in ncarest Government

concrete specimens wil :
| specimens and samples

Plain concrete and reinforced _ ’
laboratory testing. Cost of testing of al

institution who are conducting

will be borne by the Contractor. ' . '
The construction of well staining by injecting cement Of grout in coarse aggregate placed in

position shall not be permitted.

The thickness of cement concrete in top pluggin be ntal
In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the

normal direction. Whete it is not feasible to wotk these tolerance th.c contractor shall carry ou;‘t.
suitable remedial ‘measures as may be directed by the Engincer-in-charge to overcome the
adverse cffects of tilts and shifts without any extra cost t0 the Department and wthogt ;:?'
damages to the well. Any additional work necessary consequent upon the excess tilt and shiit

shall be carried out by the contractor at no extra cost to the Department. 1l not be
Concrete of strength below of the required strength (as determined by actual tests) shall no

A d rectification the well ‘h Il be rejected, the well has to be abandoned and
. all be , 7 :
If the well is beyond rectification the wet 51 ’ Contractor. The tilt and shift of

another well to be sunk at a suitable location at the cost of the .
the well including compensation is to be abided as per the clauses of MORT&H for Roads an
Bridges.
No claim for carriage of water what-so-ever will be entertained. _
The contractor shall employ one or mote Engineering Graduate of Diploma_holders as
apprentice at his cost if the wotk as shown in the tender exceeds Rs.l,OO,’O0,000/ -The
apprentices will be selected by the Chief Engineer. The petiod of employment will commence
within one month after the date of work order and would last till the date, when 90% of the work
is completed. The fair wage to be paid to the apptentices should not be less than the emolument
of personnel of equivalent qualification employed under Government. The number of
apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work. .
Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Otissa. Special class contractor shall employ under him one
graduate Engineer and twe Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class
contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to
state of Orissa. The contractor shall pay to the Engineering personnel monthly emoluments
which shall not be less than the emoluments of the personnel of equivalent qualification
employed under the State Govt. of Orissa. The Engincer-in Chief (Civil), Orissa may however
assist the contractor with names of such unemployed Graduate engineers and Diploma Holders
if such help is sought for by the contractor “The names of such Engineering personnel appointed
by the Contractots should be intimated to the tender receiving authority along with the tender as
to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class
Contractor shall be accompanied by an employment Roll of the Engineering personnel together
with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him.( Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished
in the proforma contained i a separate sheet vide Schedule-B.
It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over
the lowest quotation or tender as laid down in works and Transport Department Resolution No-
285 date-17.04.1974 The Orissa Construction Corporation will be allowed a price preference to
the extent of up o 3% over the lowest tender amount (Where their tender is not the lowest)
provided they exptess willingness to execute the work after reduction of rates by negotiation.
Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of material including the wheat/ rice referred
to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender wiil
be adequate to complete the work according to the specifications attached there to and ghgt he
Z /

g should be as pex Departmental drawing.
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had taken in to account all conditions and difficultics that may be encountered during its progress
and to have quoted rates including labour and materials with taxes , octroi ,other dutics, lead,
lifts, loading and unloading, freight for all materials and all other charges necessary for th.c
completion of th" work, to the entire satisfaction of the Lnginecr-in —Charge of the work and his
authorised subordinates. After acceptance of the contract rate Government will not pay any extra
charges for any reason in case the contractor claims later on to have misjudged as regard
availability of materials, labour and other factors.

90 Building &other construction welfatecess forconstruction workers shallbe deducted @ 1% otjthc
Gross amount  of the bills from the contractor asper Resolution of Govt. of Orissa
Labour&Employment Department. '

91 The prevailing percentage of 1. 'T. Department of the gross amount of the bill towards income
tax will be deducted from tie contractor’s bill. ‘ .

92 Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill,
where Agreement Value is 0.50 lakh and above.

93 The contractor is required to pay royalty to Govt. as fixed from time of time and pros:luce su.ch
documents in support of their payment to the concerned authority with their bills, falling \thch
the amount towards royalties of different materals as utilised by them in the work will be
recovered from their bills and deposited in the revenue of concerned department.

94 Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.
95 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who

undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.

96 Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the wosk for testing and acceptance as may be requiring by the concerned
Executive Engineer.

97 Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and
credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account of the above aspects.

() Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the
completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at
his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they
ought to be paid for and in case of default Department may recover from the contractor the cost
of making good the works, The contractor is also required to maintain the road for 01 (One) year
from the date of successful completion of the work.

(ii) From the commencement of the works to the completion of the same, they ate to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages
and repaits occasioned or rendered necessary to the same by fire or other causes and they hold
the Govt. of Orissa harmless for any claims for injuries to person or structural damage to
property happentiag from any neglect, default, want of proper cate or misconduct on the part of
the contractor or any one in his employment during the execution of the work. Also no claim
shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other
calamity whether natural or incidental damages so caused will have to be made good by the
contractor at his own cost.

98. Gradation of ingtedients: The coarse and fine aggregate shall meet the grade requirement as per
the latest provision of relevant LS. Code / I R. C. code / MORT&H specifications.

99.  Tilts and shifts N
1) Maximum permissible shift is 150mm.

i) Maximum permissible tilt is 1 : 80.

100.  Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt.

7.4.1986, No-14379 dt. 22.6.91 & No-22874 dt. 24.10.92)
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101 a) (i)“If during the progress of the work the price of any material (excluding the cost of steel , cement
& bitumen ) incorporated in the work (not being materials supplied from the E.I.Cs store in
accordance with Clause ......... hereof ) increases or decreases as a result of increase or decrease
in the average wholesale price Index (all commodities), and the contractor there upon necessarily
and properly pays in respect of that materials (incorporated in the work) such increased or
decreased price, then he shall be entitled to reimburse or liable to refund quarterly as the case
may be, such an amount, us shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter
under consideration and that operated for the quarter in which the tender was opened, as per the
formula indicated below:-

Formula to calculate the increase or decrease in the price of materials.
Vm=0.75 x PmxR x (i-io)

100 10
Vin = Increase or decrease in the cost of work during the quarter under consideration due to
change in the price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quatter in which the tender
was opened (as published in R.B.I. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.

(i) Where original contract period is one year and above , increases / decreases of cost of Steel,
Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with
ptior approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval
of the EIC / Chief Engineer as the case may be when the claim is upto Rs. 50,000/- . Recovery
in case of shali ke made by concerned Block Development Officer from the contractor
immediately .

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(IXI) Where original contract is mote than Six Months & below one year , increases / dectreases of
cost of Steel , Cement & Bitumen are to be paid tecovered . Payments in case of increase are
to be made with prior appioval of Govt when the total claim is more than Rs. 50,000/- and
with prior approval of the EIC / Chief Engineer/Super in Tendetent Engineer (as the case may
be) when the claim is upto Rs. 50,000/- subject to the fulfillment of the conditions mentioned
below :

@O The cost shall be determined as follows:-
Steel -Rate as £izd by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (I0C) _

(II)  Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such
materials may be paid to the contractors after deducting the hike percentage amount in the
tender for those materials from the calculated amount of differential cost .

(IIT)  Contractots no need to submit the vouchets showing procurement from an authotized dealer for
the said work within 28 days before utilization of Steel , Cement & Bitumen .

(IV)  Differential cost will be allewed only to the original agreement period , but not for the extended
period even though it might have been validly extended .

(V)  Differential cost will be allowed only after successful / completion of the work as per the
approved work progtamme .

(VI)  Stipulations contained in existing clause 31(f)
Recovery in case.of decreases shall be made by concerned Block Development Officer from the
contractor immediately .

(b) Similatly, if during the progress of work, the wages of labour increase or dectease as a result of

increase or decrease in minimum wages for labour prescribed by Government and the contractor

thereupon necessatily and propetly pays in respect of labour engaged on execution of the work
@1 E;f’/
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such increased or decreased wages then he shall be entitled to reimburse or liable to refund
quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus
difference in between the minimum wages for labour which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened as per the
formula indicated below.

formula to calculate the incr r decrease in the price of Labour.
VI=0.75 x PIxR x (i-io)
100 o

VI= Increase or decrease in the cost of work during the quarter under consideration due to
changes in the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under consideration in
which the tender was opened.

I'= The minimum wages for labour prevailed during the quarter under consideration.
PL= Percentage of labour component (as per sub-clause).

0 Similarly, if during the progtess of work, the price of Petrol, Oil and Lubricants (Diesel oil being
the representative item for the price adjustment) increases or decreases as a result of the price
fixed there for Ly the Government of India and the Contractor there upon necessarily and
propetly pays, such increased or decreased price towards Petrol, Oil and Lubricants used on
execution of the wotk, then he shall be entitled to reimburse or liable to refund, quarterly as the
case may be, such an amount, as shall be equivalent to the 75% plus or minus difference in
between the price of P.O.L. which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened as per the formula indicated below :

0.75 X KaR(D2-Dy )
K= X
100 D,

K1 = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the price of P. O. L.

R = The value of work done in Rupees during the quarter under consideration.

D= Avetage Pr'léffper liter of diesel oil which was fixed by the Government of India during the
quarter in which the tender was opened.

Do= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
K= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for

teimbursement / refund on vatiation in price of matetial, labour and P. O. L. s pet sub- classes
(a), (b) and (c) of this Clause.

Category of Contractor’ Supply Departmental
Works. % Materials, % Labour %of P.O.L. Supply of materials.
Irrigation works -
D Smucrmlworks, | 20% 30% 5% T 5%
b) Earthwork, Canal 20% 60% T 5% 15%
work,
Embankment work etc,.
(R&B) Works
y/
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a) Bridge works 20% 30% 5% 45%

b) Road work 45% 40% 5% 10%

¢) Building works -+ *30% 30% 5% 35%
(* Where brick is supplied by the Department, it should be 20 % instead of 30%

)] Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on

variation in frice of materialsexcept steel , cement & bitumen which will be govc.mcd as }
per clause 31 a (ii) & a (i) labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clausc
shall be applicable in the following manner. )
“In term of aforesaid escalation clause, where the period for completion of the work as stipulated
in the agreement is less than one year, no escalation admissible at all, in case of work “{htfrc th.c
stipulated period of completion is one year and more escalation on account of price variations is
admissible only for the remaining period after excluding the first one year period provided that
the work has been carried out by the contractor in terms of the relevant provisions of th'e
agreement. In the situation, where the period of completion initially stipulated in the agreement is
less than one year and subsequently the completion period has been validly extended on the
ground that the delay in completion of the work is not attributable to the contractor and in th'e
result the total period including the extended petiod stands at one year or more, escalation s
admissible only the balance portion of work executed beyond one year.

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep sucl} books
of account and other documents as are necessary to show that the amount of increase claimed or
reduction available and shall allow inspection of the same by a duly authorised representatives of
Govt. and further, shall at the request of the Engineer-in-Charge furnish, verified in such a
manner as the Engineer-in-Charge may require any document kept and such other information as
the Engineer-in-Charge may require . The contractor shall within a reasonable time of his
becoming aware of any altetation in the price of such material, wages of labour and/ or price of
P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to
this condition together with an information relating thereto which he may be in a position to

supply. o

102.  For diversion road the contractor will have to make his own arrangement to make the same in
private land if necessary for which agreement of such land by the side of C.D. works and the
rental charges for such private land shall be borne by the contractor including the proper
maintenance with lighting atrangements during the night time and signaling during day time and
barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the
contractor for the above rental charges etc. His rates in the tender for other items shall include
this arrangement, rental chazges for the land and maintenance, lighting and removal of such
temporaty road crust from the private land to bring the land to its original condition etc.
complete.

103. The contractor has to arrange the land required for borrowing earth if necessary for the road
work at his cost. No extra payment by the Department will be made on this account and no
claim what-so-ever will be entertained on this ground. The rates quoted by the contractor should
be inclusive of all such charges.

104 Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by the
Officer-in-Chatge with their dated signatures and duly noted by the contractor or his authorised
agents with their dated signature. Orders entered in this book and noted by the contractor’s agent
shall be considered to have been duly given to the contractor for following the instructions of the
Depattment. The order Buok shall be the propetty of the office. and shall not be removed from
the site of work without written permission of the Engineer and to be submitted to the
Engineer-in-charge every month.

105.  The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and
abutments location and furnish the test results in conformity with LR.C. code at his own cost

7
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before execution of the work and rates quoted by the contractor should be inclusive of such
bores and S.B.C. tests etc. without any extra cost to the Department.

106.  The details of foundation, sub-structure and floor protection for execution shall be done in
accordance with the test results thus obtained.

107.  The contractor shall have no claim what so ever for the extra quantity of work to be exccuted in
view of above possible changes and payments is to be made as per clause 11 of the P-1 Contract.

108.  Over and above these conditions, the terms and conditions and rules and regulations and
specifications as laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code,
Bridge code and MORT&H specifications with latest revision / amendment are also binding on
the part of the contractor.

109.  No part of the contract shall be sublet without written permission of the concerned Executive
Engincer or transfer be made by power of Attorney authorising others to receive payment on the
contractor’s behalf.

110.  The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

111, Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the
repair done by the contractor.

112, The rates quoted by the contractor shall cover the latest approved rates of labours, materials,
P.O.L. and Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc.
are the responsibility of the contractor.

113.  The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as
due to percolation of water. The quoted rates will be inclusive of this.

114, The materials, borrow areas and hutments at site should be arranged by the contractor at his own
cost. No future complaint on this account shall be entertained.

115.  The contractor <42l make requisition of claim book from the date of commencement of the
work from the Department and shall maintain in proper P.W.D. form with pages serally
numbered in order to record items of works are not covered by his contract and claimable as
extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A cettificate should be furnished along with
the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month
there are no claims to record, a certificate to that effect should be furnished by the contractor in
the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the
contractor regularly by 10" and 16" days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work are liable to be summararily rejected. The claim book is the property
of the Office. and shall be surrendered by the contractor to the Engineer-in-charge after
completion of thg work or before recession of the contract by the Department whichever is
earlier for record.

116. Number of tests as specified in IR.C./ MORT&H / 1SI specification required for the
construction of roads /bridges / buildings or any other structural works will be conducted in any
Govt. Test House / Departmental laboratories/reputed material testing laboratory as to be
decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of
samples and testing are to b conducted for both prior to execution and during execution as may
be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the
contractor.

117.  Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting
required tests as per IRC / MORT & H / ISI requirements at his own cost for providing
sufficient opportunity for checking from time to time.

An Engineering personnel of the executing agency should be present at work site at the
time of visit of high level inspecting officers in the rank of Chief Engineer and above.
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After completion of the road in all respects the road furniture’s should be affixed by the

executing agency indicating locations like school, hospital, No-horn ctc. o

118.  Condition for issuc of plant & machinery to contractor on hire :- Tools & plants will be issued to
the contractor only if it is desirable in the interest of Govt. works and if these can be spared
without inconvenience to the Department. The Sanction of the Superintending Engincer shall be
necessary in cach case. The contractor shall arrange his programme of work a_ccordmg to the
availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Department. .

An agreement shall be entered in to by the contractor to the effect that these  hire
charges are recoverable from the bills of the contractor regularly and the final payment for the
work including refund of security deposit will not be made until the total amount due to t.hc
Government on account of hire of machinery etc. is recoverable in full. Full amount ?f hire
charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill

All transit and incidental charges in connection with the despatch of tools and plants and
machineries from wotkshop shed/ deposit return thete to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date,
the plant and machinery is made over up to and inclusive of the date of its return, even thou.gh
the same day it may not have been utilised for any reason except for a major break dow \.vhlch
may take more than 72 hours for repairs. The contractor shall immediately intimate in writing to
the Engineer —in-charge when any plant or machinery goes out of order requiting major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other
machinery requiring similat preparation the working hour will include the time required to make
up the boiler temperature and bring plant to the operating conditions before the actual start of
work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages
of any of the operating and maintenance staff will be leviable. These charges will be fixed by the
Engineer-in-charge from time of time. In no case the tools and plants shall be operated beyond 8
hours in any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical
servicing and maintenance, He shall also provide for any labour and water source for washing the
plants. In the case of Concrete mixtures, pavers and similar such type of equipments, the
contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work
each day.

The plant and machinery once issued to a contractor shall not be returned by him on
account of lack of arrangement of labour and material etc. on his part. The same will be returned
only when they d6 not require or when in the option of Engineer-in-charge the work or a portion
of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole
risk and responsibility for damages and / or loss except fair wear and tear. The damage or loss as
assessed by Engineer-in-charge shall be made good by the contractor. In the event of a
disagreement as to the extent of damage or the value of article lost, the decision of
supetintending Engineer shall be final. The contractor shall on or before the supply of plant and
machinery sign an agreement in indemnifying the Govt. against loss or dammage to the machine.
The Contractor shall also be responsible for any claim for compensation for loss of life, injury or
damages to property etc. arising from any cause what-so-ever. The contractor shall provide full
time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the
Engineer-in-charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire
charges will be levied for the period that the machinery is not returned. Such period will be
treated as working time. In the event of the non-return of the machinery, the full value of the
articles at the current market price will be recovered from the contractor’s outstanding bills or
any bills that may become due in respect of his other work under the state public works
Department. The decision of the superintending Engineer shall be final in case of dispute.

o
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FORM OF AGREEMENT = The contractor shall, before taking the possession of the
machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the form
attached.

Log Books for recording the hours of daily works for each of the plant and machinery
supplied to the contractor will be maintained by the Department will be attested by the
contractor or his authorised agent daily. In case of contractor contests the correctness of the
entries and / o fails to sign the log book, the decision of the Engineer-in-charge shall be final
and binding on him. Hire charges will be calculated according to the entries in the logbook and
will be binding on the contractor.

REEME L F GOVERNMENT TOOLS & P T
This agreement made the _____ e _ ‘I'wo Thousand .
between (here-in-after referred to as
“the hirer” which expression shall unless excluded by or repugnant to the context include his
heirs, executors, administrators and assigns) of the one part and the Govt. of Otissa (here in after
referred to as the Governor which expression shall unless excluded by or repugnant to the
context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the
Orissa Govt. azd-more particularly specified in the schedule here under between here in after
referred to as “the tools and plants”.

And where as Government has agreed to let in hite the tools and plants to the hirer on
the terms and conditions here in after mentioned.

Now it is here by and between the parties here to as follows :-

() In consideration of agreement that hire charges be recovered from their bill for work executed on
which this machinery will be used or any other than standing in the names of contractors in the
book of the Department ot any other Government Department. The Govt. agrees to let the hirer
tools and plants for the pedod to be computed from the date of delivery of the tools and plant to
the hirer at the P.W. Department workshop at Sundargarh.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet ot in any way part with the tools and plants or any part
there-ofwithout the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public
Works Department. & workshop / store at Sundargath in the same good condition in which
they were received by him .

(€)In the event of the tools and plants not being returned on the expiry of the above-mentioned period,
the hirer shall without prejudice and any other liability pay to the Government on account equivalent
to the rate of hire specified for the working period and an increase of ten petcent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for motre than one shift / two shifts of 8
hours each per day without the pirior sanction of the Engineer-in-charge. If the hirer operates the
tools and plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he
shall pay to Government additional hire charges as well as over time charges for staff for such excess
operation at the rate approved by the Engineer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in
the schedule will be Jrvied except in case of major repairs.

(i) Notmally the tools and plants will be supplied with operating staff.

() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to
propetty etc. arising due to any causes what-so-ever during the period of the machinery is in his
charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and
plants for the period of hire shall be defrayed by the hirer.

() The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to
the tools and plants during the period of hire. The cost recovetable from the hirer shall be the full
replacement value as determined by the Engineer-in-charge .In the event of any loss or damage not
being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at
liberty to make good himself such loss or damage and recover the cost theteof from the hirer. The
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hirer shall pay to the Engincer-in-charge such an amount as shall be necessary to make good the loss
or damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Enpincer-in-charge shall
be entitled to demand the return of tools and plants and the hirer shall return the tools and plants
within 72 hours from the date of receipt of such order in writing .In case of failure on the part of the
hirer to compl) with such order he shall be liable to pay such penalty as may be imposed by the
Engincer-in-charge for the peziod the tools and plant are detained provided that the maximum
penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Superintending
Engincer shall be final.

(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the
term Engincer-in- clmrgc shall include all officers duly authorised by him to exercise powers on his
behalf.

THE SCHEDULE

Seral No. | Description and Name No. Amount of hire per hour . Remarks.
of the articles .

In witness where of the Hirer and the Engineer-in-Charge has for and on behalf of the Governor
of the State have set their respective hand, the day and the year here in above written.

Signed by :
1. 2.
Signed sealed and delivered in the presence of
1. 2.

119.  The agency will be responsible for traffic management and maintenance of the stretch of the
road (for which the tender has been invited) at his own cost during the period of execution.

120.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if
enquired by the Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordifaie delay in complenon of the work.

(e) Past history of litigation.

121.  The information furnished must be sufficient to show that the applicant is capable in all respects
to successfully complete the envisaged work.

122.  In case the 1¢t Jowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentivising
the tenderer.

123.  ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1Contract: -TIME CONTROL: -

2.1.  Progress of work and Re-scheduling programme.

2.1.1. The BD.O / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

2.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-
in-Charge for approval a Programme commensurate to Clause no. 2.1.3 showing the general
methods, atrangements, and timing for all the activities in the Works along with monthly cash
flow forecast.

2.13. To ensure good progtess during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the
whole time allowed under the contract has elapsed, /2 of the whole of the work before ¥z of the

r
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whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th
of the whole time allowed under the contract has clapsed.

214 Ifat any time it should appear to the Engineer-in-Charge that the actual process of the work docs
not conform to the programme to which consent has been given the Contractor shall produce, at
the request of the Engineer-in-Charge, a revised programme showing the modifications to such
programme necessaty to ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Engineer-in-Charge
may withhold the amount of 1% of the contract value from the next payment certificate and
continue to witihold this amount until the next payment after the date on which the
overdueProgramme has been submitted.

215  An update of the Programme shall be a programme showing the actual progress achieved on
cach activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activitics.

2.1.6  The Engineer-in-Charge’s apptoval of the Programme shall not alter the Contractor’s obligations.
The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any
time. A revised Programme is to show the effect of Variations and Compensation Events.

2.2,  Extension of the Completion Date.

221, The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the wotks shall commence from the 15th day or such time
period as mentioned in letter of Award after the date on which the Engineer-in-Charge issues
written orders to commence the work or from the date of handing over of the site whichever is
later. If the Cosizzctor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the earnest money & performance guarantee / Security deposit absolutely.

2.22.  As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the wotks. It shall indicate the forecast of the dates of commencement and completion of
vatious trades of sections of the work and may be amended as necessary by agreement between
the Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progtess during the execution of the work, the contractor
shall in all cases in which the time allowed for any work, exceeds one month (save for special
jobs for which a separate programme has been agreed upon) complete the work as per milestone
given in contract data. :

223. In case of delay.gccurted due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavots to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

1) Force majeure, or ‘

ii) Abnormally bad weather, or

iif) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed cy. ihe work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

2.24. Request for reschedule and extension of time, to be cligible for consideration, shall be made by
the Conttactor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the petiod for which extension is
desired. '

2.25. In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be cominunicated to the Contractor by the Engineer-in-Charge in wrjting,
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within 3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable cxtension by the Engineer-in-
Charge and this shall be binding on the contractor.

2.3, Compensation for Delay.

231, If the contractoi*ails to maintain the required progress in terms of clause 2 or to complete the
wotk and clear the site on ot before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount caleulated at the rates stipulated
below as the Supetintending Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day / month (as
applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also appls tv items or group of items for which a separate period of completion
has been specified. Compensation @ 1.5% per month for delay of wotk, delay to be completed
on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
Fondition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the
item or group cf it~ms of work for which a separate petiod of completion is originally given.

The amount of compensation may be adjusted or sct-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in
terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achievs a milestone, shall be automaticwithout any notice to the contractor.
However, if the contractor catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However, no interest whatsoever shall be payable on such withheld amount.
24.  Management M=gtings.

24.1. Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of a management meeting shall be to review the plans for remaining work and to
deal with matters raised in accordance with the eatly warning procedure.

24.2. The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1Agreement: - Rescission of Contract (Amendment as

per letter No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract

(of which rescission notice in writing to the contractor under the hand of the authority shall be

conclusive evidence), 20% of the value of left over work will be realized from the contractor as

penalty.A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to

OPWD Code Voi-1I on rules for black listing of Contractors vide Letter No — 03365 dt- 01-03-

07 of Wotks Department,Orissa.

a) Misbehavior / Threatening of Departmental &supervisory officers during execution of work
/ tendering process.

b) Involvement itany sott of tender fixing,

¢) Constant non- achievement ofmilestones oninsufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent andinternational violation of important conditions of contract.

€) Security consideration of the State ie. any action that jeopardizes the secutity of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

r
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124.  LabourCess
1% Labourcess will be deducted from the gross amount of the Contractor Bills.

125. ELIGIBILITY CRITERIA: To be cligible for qualification, applicants shall furnish the
followings.

a. Requited E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original
Affidavit for the particular work of the Tender Notice along with the tender documents
submittedto the Block Development Officer, Bonaigarh,Sundargarh before opening of the
Bid for verification purpose, as per Clause No.7.

c. Information regarding current litigation, debarring / expeliing of the applicant or
abandonment of work by the applicant in schedule “E”(otiginal affidavit for each work
separately) and affidavit to that effect including authentication of tender documents
and Bank guarantee in schedule “F”(original affidavit for each work separately).

d. Submission of Original Bid Security and tender paper cost as prescribed in the relevant
clause of DTCN Le, before the stipulated date&time for opening of the bid.

e. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor is
necessaryto record the category to which they belong in the Registration Certificate RC),
otherwise their tender paper treated as normal tender.

f.  The Contractors should submit the Schedule-Cas per clause no.09.

Total: -125(One hundred Twenty-Five) Clauses only.

@‘})/
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AFFIDAVIT

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to
any officer of the Deptt. of the rank of Assistant Engineer & above and

any officer of the rank of Assistant./ UnderSecretary and above of the
PR Department, Govt. of Orissa I/We* am/are* aware that, if the facts
subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of E.M.D and security deposit and I/We* shall be liable to make
good the loss or d'amage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my /

our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

/@éﬁ/
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SCHEDULE -C

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

First party | Srif Smt .......oooiiiiiiiiiiiinnn, Agedsvsiisnsins Years, S/O..........coouvnn
AUPO/DISt - ...vivvenireeennnenin (hereinafter called the First Part)
AND
Second party | Sri/ Smt ......cecvvivvieiieiine v, Aged ........coe. Years, S/O........ccocvnenn
AtPo/Dist - ........ccccvvvreenns (herein after called the Second Part) having H.T/L.T licence
registration NO ...........ceeveeennn. valid upto .eevvveeveeeeerinneinnn,
AND WHEREAS the First Party of 1% part is the managing partner of ................

AND WHEREAS the First Party willing to appoint the Second Party to execute the

E.l. portion for the tender Work “.........coooveeveiiiiiiiii e )

NOW T:!S DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.|. works, if the tender is awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by
instruction of Engineer-in-Charge.
3. That, the First Party sha!! receive payment, signing the bill the document for the
concerned work.
4. That, the Second Party shall abide the rules, regulation and specification of E.I.
works of above said matter.
In Witneég'where of Both the Party have signed in presence of
WITNESS
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AFFIDAVIT
SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
- ABANDONMENT OF WORK BY THE TENDERER

1, a) {s the tenderer currently involved Yes / No
in any litigation relating to the
Works.
b) If yes: give ustails:
2, a) Has the tenderer or any of its Yes/No

Constituent partners been debarred/
Expelled by any agency in India
During the last 5 years.

3. a) Has the tenderer or any of its Yes /No
Constituent partners failed to
Perform on any contruct work in
India during the last 5 yeérs.

b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejectes.

Signature of the Contractor.
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SCHEDULE -"F”

AFFIDAVIT
1. The undersigned, dr\w_hereby certify that all the statements made in the required attachments for
the Tender Work .........ccoecviiiiiieiiic i i eeeve e .. ... SUbmItted to the Block Development
Officer, Bonaigarh, Sundargarh are true and correct.
2. The undersigned also hereby certifies that neither our firm M/s nor any

of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last

five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder)
Date:

Total :- + DTCN 24 (Twenty Four ) Pages only + B.0.Q. 01to14 Pages Only.
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