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GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, KOIRA, DIST- SUNDARGARH
TENDER CALL NOTICE NO. 04 OF 2024-25

Letter No. — ]L[G,

e-mail- ori-koira@nic.in

Date: 21.01.2025

ck Development Officer, Koira, Sundargarh on behalf of Governor of Odisha invites in “OFFLINE
MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible contractors as

" iseven) registered with the State Governments having validity of Civil License and

contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state
ving validity of Civil License for execution of Building Works (including EI & PH). The proof of
n the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the

government ha
registration fro
state PW.D |

‘&B)/ Water Resources/Rural Works/M.1./C.P.W.D. for the following work eventually to be drawn

up in the P W 0. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids for

the following w

The
sundargarh.od,

1. Date and
2. Last Date

ork.

sl Amount put to Co:t 2::::?'. Bid Period of Clisit
Né Name of the Work Tender (in Rs.) rSﬁfndable in security |Completio Cnnt::ct ”
(Excluding GST) o) (1%) n ©
a7 g ; ; s 6 | 7
Construcion of New Office building & Six (06) | ‘C’& B’
© | Gowdow of 50MT at Koira Faaean)- 6,000/- | 26000/- Months | Class
" | Construction of New Office building & :
) _ Six (06) | ‘C’ &'B’
2 Gt of 50MT 3t Jamudi 91 - 6 - 000/-
o of 50MT 3t Jamudihi 2591822/ ,000/ 26000/ Morihe | Class

Bid documents and detailed terms and conditions can be downloaded from the district websites

sha.gov.in.

f Receipt of Tender Paper: Dt. 15.02.2025 (5.00 P.M.)
3. Date of Opening of Tender Paper: D, 17.02.2025(11.00 A.M.)

' me for download Tender Paper: From Dt. 22.01.2025 to 06.02.2025

Terms and co ditions

1 Cost of Tender Paper: - The cost of bid document should be prepared in shape of Demand Draft (Non-
Refundatle ) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Koira on
any working day from 22,01 2025 10 06.02.2025 for the above work along with the DTCN.

2 fhe tender papers will be available in the District Website of Sundargarh

e

Sale of Tender Paper: -
' {15 Jhrom dated22.01.2025 to 06.02.2025
Date uf e eipt and wode of submission of tender papers: - The bid documents shall be received through

Rergist out /S d Post only, and in no any other means, which must reach to the office of the B.D.O.,

Kowra | O Koo i 770048, Dist Sundargarh (Odisha) by 05.00 PM on dated 15.02.2025.
4 Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 15.02.2025 (up to 05.00
nderspocd will not be responsible for postal delay if any or non-receipt of the paper in time, The
N\
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tenderer must super scribe the name of work on the cover,

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
17.02.2025. a1 11.00 A.M in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

6. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
Officer, Koira from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.5.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra.

7. Documents to be attached: - The following document (for each work separately) should be furnished with the
tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favour of the Block Development Officer, Koira.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Ca rd, GST Registration certificate & all relevant documents regarding tender.

8. SC/ST bidders are eligible for 50% EMD / 1SD exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Ha ndicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / LT, license;
for execution of electrical installation and other electrical works and the original affidavit of M.0.U. should be
attached with the tender as per the proforma at Schedule- ¢ (Each work sepa rately) which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.0.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10.if any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit; -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successfyl bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than t_h_e_esti_mated cost put to tender shall have to furnish.

SI s Range of Difference between the estimated | Additional Performance Security to be deposited by the
—__ costputto tender and Bid Amount successful Bidder
1 ﬁ_B_L‘"OiS%l_" L No Additional Performance Security
% (Di t i
5 | From 5% and above and below 10% 50 o.{ ifference between estimated cost put to tender
L1 o o and Bid Amount)
1 i ti
3 | From 10 % and above 50%_ (Difference between estimated cost put to tender
- o and Bid Amount)

N.5.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank
Guarantee in favour of Block Development Officer, Koira from any Nationalized Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023
of Works Department.
12. The EM.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority.
13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.
14. On review of the last performance of the work executed through B.D.Q,, Koira, the lowest-1 tender may/
May not be considered for the works though he/she becomes lowest-1 tenderer,
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15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code

16. The Contractors who have failed 1o execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18 G.S.T. shall be paid extra as applicable.

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without

assigning the reason thereof. \

/' Block Deye ent Officer -
\ Wpira
Memo No. |60 //Date. 21.01.2025.
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,

Sundargarh/ CEO , DMF, Sundargarh/ Sub-Collector, Boina/ Superintending Engineer, PWD/ RD/ MI/ PA ITDA,
Bonai for information and necessary action. X

- Block Deye ent Officer™ - -
-t - a
MemoNo. )5 //Date. 21.01.2025

Copy forwarded to Panchayat Samiti Notice Board, Koira/ Tehsildar, Koira / all Sarpanches of

Koira Block for wide circulation of advertisement. 3

/. Block D ment Officer™ -~

’ r
MemoNo. |52 //Date. 21.01.2025

Copy forwarded to DeGM Collectorate, Sunda rgarh with a request to upload this tender call notice in the

Sundargarh district website: sundargarh.odisha.gov.in by for wide publication and timely response by the
intending Contractors.

Memo No. /83 //pate21.01.2025

Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Rourkela for kind

informatior angd necessary action. N

Block ment Officer
d

CHECK LIST OF DOCUMENTS TO BE FILLED UP BY THE BIDDER

B i
Whether f
S Particulars furnished Reference
Nu to Page no.
Yes ] No
Lostul tender paper | ]
I M D amoumt | .
|
! .

Ay
-

b
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| Copy ol Contractor Registration Certificate & GST
Registration Certificate (Self attested in all pages)

Copy oF PAN Card (Self attested)

No Relationship Certificate in Schedule - A (original
athidavit for each work separately)
schedule - C with electrical license (original
alhdavit for each work separately & Self attested in
all pages)

_—

Schedule - E (original affidavit for each work

separately)

Schedule - F (original affidavit for each work
separately)

' Affidavit of Genuineness of the Documents (Duly

Notarized) in Non-Judicial Stamp Paper (original
affidavit for each work separately)

Signed DTCN & BOQ (Signature of the Bidders in all
Pages of the DTCN & B0OQ)

CONTRACTOR
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DETAILED TENDER CALL NOTICE

Phe Block Development Otticer, Koira, Sundargarh invites percentage Rate basis for the following work in

sealed render on Behalt of Government of Odisha from registered and eligible contractor of the State PWD
(R AW e Resource - Rural Waork / Minor irrigation / C.P.W.D. for the following works eventually to
be dmn up i the 11 torms in conformity with the details Tender Call Notice,

Fhe tonder call nonce s available from official website of Sundargarh District (Sundergarh.odisha.gov.in)
et 2RO 0T 10 060002,2025, The last date and time of submission of bid as per contract data. Last
fe o Revened ot tender documents is up 1o 05.00 PM dated 15.02.2025

Hhe s documents will be opened by the assigned officer in the office of the Block Development Officer,
Koot LLOQ AML on dated. 17.02.20]

25 in the presence of the bidders authorized representatives who
wishto attend,

thecost ot bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
propared m the name of Block Development Officer, Koira.

1 1
LW |

nkdrate shall be deposited in the shape of bank draft prepared on or before the last date of receipt
-IEI 1 "\”]1 1‘|\|
Fhe Lo mast comtam EMD.
Ui b must contain Registration Certificate, PAN Card (Self attested for each work separately).
Lhe 18

Jmust contin GST Certificate (Self attested for each work separately).
Mirclovant documents regarding tender must be signed by the tenderer.

Phe Bid must contam Affidavit for the particular work, schedule A, C, E, & F and documents required as
por relovant clases of the DTCN.

Fhe ok as o be completed i all respects within the petiod mentioned against each work. Tenderers whose
tender s accepted must submit a work programme at the time of execution of Agreement.
A renders recerved will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
wnd vaidiny of tenders can also be extended if agreed to by the tenderer and the Department.
An apy ~l1c nt or any of 1ts constituent partners of whose contract for any work has been rescinded or who has
abandoned any work n the last five years, prior to the date of the bid, shall be debarred from qualification.
taderer 1+ 10 furnish an affidavit at the time of submission of tender paper about the authentication of
Jodocumicne An affidavit o this effect is to be furnished in Schedule-F. Non furnishing of the

won e Schedule - B and required affidavit in Schedule — F, the bid document will be summarily
rejecic \_1

No Kelauon ceruficate.

The contractor bl fumish a ceruficate along with the tender to the effect that he is not related to any officer

cank of an Assstant Engineer & above or Under Secretary & above in the PR Department. If the fact

subsequently prove U 1 be false, the contract i1s liable to be rescinded. The earnest money & the total security
foarfenc “hall be liable to make good the loss or damages resulting for such cancellations. The

1 w for o el .u»]np ceriificate is contained in a separate sheet vide Schedule-A, in shape of affidavit.

! 1 I}t er o

subnut along with tender a note regarding his experience (in any) on construction of
Roud Brdge, Buldmg Works,

vone o the Road /Bridge/ Building:

b, bsrmmared Cost

¢ Lol Length © Fotal Phnth area:

d Mujor Item of w urks/ I'ype of Bridge/ Building:-

¢ ity Gof ien 1) as per Apreement:-
1) as per execution:-

I 12 ool Coonmn e cnaein

:.||1r|l'.|.- il ( -1l|||ili||.nt1

B KARA, o0t Officer

Koira
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Y Aetual e ot corplenom
1" Cther doetanls 1l am )
' The prospecuy applicant m s name may farnish st of works :-xfat'nle-{l (it any) n Schedule-D1,
satistactonh completed and hist of works m progress (iF any) in Schedule l..)Z. .

I8 o mdiodual makes the apphication, the mdwidual should sipn above his full type written name and current

1
VLIS s

19 the appheanon s made Iy Proprctary fiem, it shall be signed by the proprietor above his full type written
e and the full name of Tus firm with its current address, ) .
apphcanon s made by a ficm m pattmershp, i shall he signed by all the partners of th(: firm above their

Hrewnnen names and current address, or altermatively by a partner holding power of R{torney for the
o which ease a certified copy ol the power of attorney shall accompany the application. A certified copy

Uthe partne tship deed and current address of all partuers of the firm shall also accompany the application.

1 1

) It the applicanon 1s made by a limited tompany or a corporation, it shall be signed by duly authorised person
wlding power of Aattomey for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
cvidenee of s existence along with the technical bid.

22 e wader should be strctly in accordance with the provisions as mentioned in the tender schedule. Any
chanue n the wordings will not be accepted,

(¥
s

Notenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should
e subnutted w Tnghish. The applicants name should appear on each page of the application along with his
sinature o the signature of las authorised representative at the bottom of each page.
24, Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).
In case of percentage rate tender
(1) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.
Hractors participated 1n the tender for more than one work may offer conditional rebate. Rebate
ther submutted m separate sealed envelope shall be opened, declared and recoded first. The rebate so
cred shall be considered after opening of all packages called in the same tender Notice. The
contactors who wish to tender for two or more works shall submit separate tender for each.
w Unly percentage quoted shall be considered. Percentage quoted by the Contractor should be
ceuratcly filed m figures and words, so that there is no discrepancy.
It any discrepancy 1s found in the petcentage quoted words & figures, then the percentage quoted
1 the contractor in words shall be taken as correct.
any discrepancy is found in the percentage quoted in percentage excess / less and the total
mount quoted by the contractor, then the petcentage will be taken as correct.
Lhe percentage quoted in the tender without mentioning excess or less and not supported with the

rresponding amount will be treated as excess,

‘o percentage quoted in the tender without mentioning excess / less supported with
responding amount does not tally with either to percentage excess or less then it will be treated
Crocniapr UNCOSS,

cicentage quoted i the tender without mentioning excess / less supported with
viresponding amount if tallied with the percentage then it will be treated as to which side the

.
! Nt Lales

I'be contracior will write percentage excess / less up to two decimal points only. If he writes
¢ percentage excess / less up to three or more decimal points, the two decimal points shall only

considered without tounding off,
¢ tender shall be wrntten legibly and free from erasures, over writings or corrections of figures.
Hectons, over witungs & mterpolations where unavoidable should be made by making out

RS FPRRTIT f‘.:"JIl_'_' and g Wirntig
the conwact Pl omme 1s the essence. The tontractor s required to maintan a certain rare of  progress
e the contract

e quatiy mentioned can be increased or reduced to the extent of 10% for individual items subject to a
Htum eb 5% over the esumated cost. If it exceeds the Lt stated above prior approval of competent

vty s mundatory befor makinp any payment

fod ol comipleton is Oxed and « annot be aliered except i case of excepuonal circumstances with
Poest higher authonn
wicentape rate tenders shall be prepaced at the estmated rates tor individual wems only and the
¢ Nt i e hall e added or subtract from the gross amount ol the bill

N\

N _ -

— BDO\ KRR A
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Fhe renderer shall u.':n‘vl‘ulll_\‘ study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered m. to by 1.1“: accepted tenderer and
detatled speaifications for Orissa and other relevant specifications and drawings which are for sale. (?omplaint
e tutare date that plans and specitications have not been seen by the tenderers cannot be t'uterlﬂlnc_d. The
drawing furmshed with the wender are tentative and subject to revision or modification as tendered during the
eeention as per actual necessity and detail test conducted. But the tendered rates quoted by the tcnldcrct. will
hold good n case of such modification of drawings duting the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. The work sl‘mu however be executed as
per final approved drawing to be issued by the Engineer-in-Charge as and when required.
Lvery tenderer 1s expected before quoting his rates to mspect the site of the proposed “I’ul']\'. He sllloullcll also
mspect the quarries and approach roads to quarries and satisfy himself about the quality {tnd availability of
materals. In every case the materials must comply with the relevant specifications. Complaints at future date
that the avatlabiliy, of materials at quarties have been misjudged cannot be entertained.
he offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
work.
[t must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.
\mendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security)
\ddinonal Performance Security shall be obtained from the bidder when the bid amount is less than the
estmied cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the esumated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender muinus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
trom any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
suceesstul bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
Bud Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No. 14459 dtd.20.09.2018.
Ihe tender contaming extrancous conditions not covered by the tender notice are liable for rejection and
quotauons should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepred. 3
In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .
Schedule of quantities  accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternaton or omissions, deductions or alternations set forth in the conditions of the contract and such
onussions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.
I'he authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
whar so-ever.
I'he carnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
I'he bidder / tenderer whose bid has been accepted will be notified of the award by the Enginecr-in—chnrge
prior 1o expirauon of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
hercmalter and m the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Fngineerin-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Heretnafter and in the contract called the “Contract
Prce”
The nouficaton of award will constitute the formation of the contract, subject only to the furnishing
of a pedormance secunty (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Vecount duly pledped in favour of the Block Development Officer, Koira, Sundargarh and in no other form
huch including the amount already deposited as bid security (earnest money) shall be 2°% of the value of the
tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the State
Wany) and sign the agreement in the P.AY.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of the
contract m the olfice of the Block Development Officer,Koira Sundargarh as directed. The security deposit
topether wath the carmnest money and the amount withheld according to the provision of P1 agreement shall




(W)
o
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be retamed as seeunty for the due fultillment of this contract and additional performance security in
accordance with the provisions of the agreement o
Fhe asreement wall n orporate all agreements between the officer mviting, the |m|/|ungmce:—in-Charge and
the suceesstul idder Withan 15 dave following, the nonfication of award along with the Letter of Acceptance,
he successtul bidder wall ston the agreement and deliver it 1o the Engineer-in-Charge. Following documents
shall torm part of (lye agreement _

Uhe nonce mvitmg nd, all the doeuments including additional conditions, specifications and drawings, if any,
g the nd as ssued at the ume of mvitation of bid and acceptance thereof together with any
vorrespondence leading thereto & tequired amount of performance secutity including additional performance

Ot

Sandid PW DL Form P 1 with latest amendments. ,
Fulure o enter o the required apreement and to make the security deposit as above shall entail forfeiture of
' Bid Security (carnest money) .No contract (tender) shall be finally accepted until the required amount
vhmital secunny money 1y deposited, The security will be refunded after One year of completion of the work
wd pavment of the final bill and will not carry any interest.

\s concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202
WD did 06.03 98 respectively the IL.M.D. will be forfeited in case, where tenderers back out from the offer
betore aceeptance of tender by the competent authority.

Uhat for the purpose of junsdiction in the event of disputes if any of the contract would be deemed to have
been entered in 1o within the State of Orissa and it is agreed that neither party to the contract will be
comperent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.
Lo contmactor: should be lable to fully indemnify the department for payment of compensation under
Horman Lompensaton Act. VIIT of 1923 on any account of the workmen employed by the contractor and
U amount of compensation paid will be recovered from the contractor.

Lenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VII1I-R 8/5225 Dt. 26.02.55 and No.JIM- 56/628842(5) Dtd.27.09.61 as amended from time to

ome.

[ case of any complaint by the labour working about the non payment or less payment of his wages as per
atest nummum Wages Act. the Block Development Officer will have the right to investigate and if the
mtractor as found to be in default, he may recover such amount due from the contractor and pay such
10 the labour directly under intimation to the local labour office of the Govt. The contractor shall not
cmplo: child labour. The decision of the Block Development Officer is final and binding on the contractor.
he contractor shall bear cost of vatious incidentals, sundries and contingencies necessitated by work in full
iwhun the following or similar category.

i rovalues and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
converance charge and other cost on account of land and building including temporary building and
tempaoran: electric connection to work site as well as construction of service road and diversion road and its
mamntenance ull completion of work as required by the tenderer for Collection of materials, storage, housing
o statt or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
ccupation of land owned by Govt. at the site of the work,

e camps or huts necessary to a suitable scale including conservancy and sanifary arrangements therein to
the sanstacnon of the local health authorities,

sater supply including pipe water supply wherever available for the staff and labour as well as for the

ces and duntes levied by the municipal, canal or water supply authorities,

b equipmcents and weanng apparatus for the labour engaged in nisky operations.
fencing barners, signals mcluding paraffin and electric signal where necessary at works and approaches

vrder o protect the public and employees from accidents.

tmipensation ncluding the cost of any sunt for Inury to persons or property due to neglect of any major

Precaction also becomwe payable due 1o operation of the workmen compensation act.

Hhe contracior has 1o arrange adequate lighting arrangement for the work where ever necessary at his own
ot ter the work s finalised, all surplus matenals should be removed from the site of work, Preliminary
b such as vas, nuxing plaforms ete. should be dismantled and all materials removed from the site and

wenises Ieftneat and clean, tas should be inclusive of the rates,
spasment will be made for beneh marks, level pillars profiles and benching and leveling the ground where
tequited he rates 10 be quoted should be for the fimshed items of work wclusive of carrage of all materals

wd incdental wem of works
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40. It should be understoomd clearly that no elaim what-so-ever will be entertained to c])?i ?l‘ltn:ms'of works quantity
"oof any ttem besides estimate amount unless written order is obtained fmrr'l the ngineer-in-charge and rate
settled before the extra trems ol work or extra quantity of any items of work is taken up.

41 Fhe tenderer shall have (o abide by the C.PW.D, salety code rules introduced by the Government of India,
Ministy ol work | lousing and Supply i then standing order No-44150) t|I.d‘25‘-'! 1.57.

12 Bt documenis vonsisting ol plans, specifications, the schedule of quantities :tll'ld 'thc set of terms and
condinions of conrract and other necessary documents can be seen in all the offices Hsuing the dchmcnts and
viiee ot the under signed during office hours everyday expect on Sundays and Public Holidays till last date of

sale and receipt ol tender papers. Tnterested bidders may obtain further information at the same Fld.dress. Bu it
mwst be clearly understood that the tenders must be received in order and according to the Instructions.
43 Lenderers are required 1o go through each clause of PW.D. Form P1 carefully in adldition to the clause
mentoned herem before tendering,
M remtoreed cement concrete \‘:'l‘l'l']( should conform to Orissa Detailed Standard specifications, IRC Ct}de
md Brdge code section 1, 1L, 11, IV and VII & latest design criteria for prestressed concrete bridges
specthically for road and bridges issued by MORT & H, Govt. of India.

45 Steel shutterng & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water teht,

40 [he Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

47 Loncrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.

48. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

49. I'he contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and

spectficanon at lus own cost for completion of the work with the time schedule. No extension of time will be

rranted on the application of the contractor due to delay in procurement of materials.
50.  The contractor will be res
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overnment materials supplied to him from the site of work with a view to dispose
{the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be Liable o pay a penalty equivalent to five times of the price of the materials according to the stock issue rate
ot sarket rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that

then or at any tme thereafter become due to the contractor or from his security deposit or from the
roceeds of sale thereof,

A2 I'he sclected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but o cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.
It k. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.

53 Fhe Department will have the right to supply at any time in the interest of work any departmental materials to

wed m the work and the contractor shall use such materials without any controversy or dispute on
unt The rate of 1ssue of such materials will be at the stock issue rates inclusive of storage charges or
e+ tised by the Department or current macket rate whichever is higher.

54 I the nuatenals with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the

¥ He

55 Phough Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have 1o arrange by themselves cement, steel, bitumen and every sorts of materials from approved
pranutacturer, getar tested i the Departmental Laboratory and approved by the Department before use. No

ol e or escalanon of price on such account shall be entertained in furure.
W ment of ranforcement, the steel o icluding plates ete. shall be measured in length of different
56 dneten, size and specafication as actually used (including hooks and cranks) in the work correct to an inch or
e And then weight caleulated as per sectional weight prescribed by the Indian Standard Specification or as
mrected by the ogmeer in-Charpe (X astage ol bars and unnecessary lapping will not be considered for
Mcisurcinent and payment).
57 Hhe tentatve alpnment of the proposed bridge has been shown in the enclosed drawing. However, the

department has pot the nghts to sluft the actual bridge position within a reasonable tange in both U/s and

CONTRAC [OR HRA ant Officer
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58. The contractor should at his own Cost arranpe necessary tools and plants required for the efficient execution
of work and the tares quated should be inclusive of the running charges of each Plﬂf]F and cost of conveyance.
59. AMier completion of the work (he contractor shall arrange ar his own cost all requisite equipments for testing

one unplugped well and specttied span free of cost as directed by the Engincer-in-Charge and bear the entire
vost ol the test,

60 Measurement of earthy work in road embankment will be done by scction measurement after the earth is
consolidated meluding, rolling with hand or power road roller and sheep foot roller at optimum moisture
condimon and no exir payment will be made for the jungle clearance for taking carth from the borrow areas.
Larth work from cutting will be cconomically utilised in filling, , ’

01, Fhe staek of road metal and gravel will be measured in boxes of 1.5m % 1.5 M ¥ 0.5M Wh.lCl:l will be taken as
L3m = LSM X 0.44M = 1 Cum, The soling stones will be measured in the suitable stacks with deduc‘ticm for
vouds @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction,

62. Fhe machmneries, if avatlable, with the department may be supplied on hire as per charges noted in the

enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
[ ngimeer in Charpe

63. o the event of am delay m the supply of Department road roller for unavoidable reasons, no extension of
tme will be granted o the contractor under any circumstances.

64. he tenderer should furnished along with their tender a list of works which are at present in their hand in the
presenibed proforma enclosed herewith.

065. Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.

60. M method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
mcluded i the rare.

67. Removal of wees, logs of trees or ssolated boulders and desilting of sand or earth from existing well,
recnfication of ult and shift if any, ete. shall also be included within the rate of sinking,

68. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the

hght of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundanon,

69. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

70. Construcion of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking.

Tl I'or conereting the bottom plugs of well under the method of providing concrete should be either with tremie

or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

2 No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells,

5 No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

- lor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /

abutments immediately in contact with the bearing to ensure proper distributions of heavy load

5 Lugs and grooves shall be provided in the bearings to prevent them from skewing and getung out of alignment.

6. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examunation of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall - have to be carried out at the contractor’s cost .The same procedure for testing may have to be
[ollow ed Tor phbed bearing manufactured by widening.

Y A should be dearly understood that the joints of the bats are to be provided with lapping, welds or bolts nuts
A well be directed by the Lngineer-in-charge.

) Comcrae test specimens 150mm % 150mm X {50mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall hear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmenal Control and Research Laboratory of Cuttack or Bhubaneswar, Test should be carried out in
weondimce watl the supulanon in Bridges code section-111.

Festspeamens shall be formed carefully in accordance with the standard method of taking test specimen and
e plea shall e entestned laer on the grounds that the casting of the test specimen was faulty and that the
result of the specinen did not give a correct indication of the actual quality of concrete.

9 Pl conerere and remforced conerete specimens will be tested in nearest Government mstirution who are

conducting laboratory testing, Cost of testing of all specimens and samples will be borne by the Contractor.

CONITRACTOR *I"B'ﬁum‘ Officer
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The construcnion of well statning by Injecting cement or grout in coarse aggregate placed in position shall not
be pernmted.

Fhe thickness ol cement conerete in top plugeing should be as per Departmental drnlwing.

I well smking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
dircetion: Where 1t is not feasible 10 work these tolerance the contractor shall carry out. suitable remedial
measures as nay be directed by the I-',ngiuucr—in—chﬂrgc to overcome the adverse efchts of tilts and shifts
without any extra cost 1o the Department and without any damages to the well. Any additional work necessary
ronsequent upon the excess tilt and shift shall be cartied out by the contractor at no extra cost to the
Department.

Concrete of strength below of the tequired strength (as determined by actual tests) shall not be accepted.

LEthe well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suntable location at the cost of the Contractor. The tilt and shift of the well including
vompensaton s to be abided as per the clauses of MORT&H for Roads and Bridges.

No clam for cartiage of water what-so-ever will be entertained.

Fhe conuractor shall cmploy one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown i the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chief
Engmceer, The period of employment will commence within one month after the date of work order and
would Last all the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa, Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engmcering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
cquivalent qualificaton employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help 1s sought for by the contractor .The names of such Engineering personnel appointed by the
Lontractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work., Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certfieate is 1o be furnished in the proforma contained in a separate sheet vide Schedule-B.

It1s the responsibility of the contractor to procure and store explosive required for blasting operation.
Depariment may render necessary possible help for procuring license,
Onssa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
The Onssa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

Amendment of existng Clauses - By admission of a tender for the work, a tenderer will be deemed to have
sansfied humself by actual nspection of the site and locality of the work, about the quality and availability of
the required quantty of material including the wheat/ rice referred to above, medical aid, labour and food

tult cre., and that rates quoted by him in the tender will be adequate to complete the work according to the

pecifications attached there 1o and that he had taken jn to account all conditions and difficulties that may be
ciicountered dunng 115 progress and 1o have quoted rates including labour and materials with taxes , octroi
other dunes, Jead, bfts, loading and unloading, freight for all materials and all other charges necessary for the
complenon of the work, to the entire satisfaction of the Engineer-in —~Charge of the work and his authorised
subordmares, After acceptance of the contract rate Government will not pay any extra charges for any reason
i case the contractor clims later on to have misjudged as regard availability of materials, labour and other
lactors
Bulding & other consuruction welfare cess for construction workers shall be deducted @ 1% of the Gross
oot the bills from the contractor as per Resolution of Govt. of Orissa Labour &  Employment

Lrepartinent

Koira




Page |12

91 The prevailing percentage of 1T Department of the pross amount of the bill towards income tax will be
deducted from the contractor’s bull.

92 Prevailing vate of GST on the gross amount of the bill will be deducted from the contractor’s hill, where
\greement Value is 0.50 Takh and above,

93 the contractor is requived 1o pay royalty to Govt. as fixed from time of time and produce such documents in

support o thew payment to the concerned authority with their bills, falling which the amount towards royalties
ol different matertals as hised by them in the work will be recovered from their bills and deposited in the
revenue ol concerned dcp:\rlmrnl.-

94 Under no circumst

ances mnterest is chargeable for the dues or additional dues if any payable for the work.
ol contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes

execution of work  through labour should ptoduce valid license from licensing authorities of labour
Depattment,

96 Sample of all material - The contr

95 Under secnon 12

actor shall supply sample of all materials fully before procurement for the

work for testing and Acceptance as may be requiring by the concerned Executive Engineer.

Frial Boring  'The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general puidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduet his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting us rates for tender the contractor shall take in to account of the above aspects.

J1 Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the
work ansmg out of defective or improper materials or workmanship timing are upon the direction of the
Engmeer m-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons o be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required 1o mamtain the road for 01 (One) year from the date of successful completion of the work.

(i) From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for mjures to person or structural damage to property happening from any neglect, default, want of
Proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work Also no clamm shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calanuty whether natural or incidental damages so caused will have to be made good by the contractor at
us own cost.

98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest

provision of relevant 1.S. Code / I. R. C. code / MORT&H specifications,

99. [ts and shafts

Maximum permissible shift is 150mm.
Masinom permissible tilt is 1 : 80.

100, Paymient for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-

14379 di. 22.6.91 & No-22874 dc. 24.10.92)

101 a) (i) “If dunng the progress of the work the price of any material (excluding the cost of steel , cement & bitumen

mcorporated i the work (not being materials supplied from the E.I.Cs store in accordance with Clause

-« hereof ) increases or decreases as a result of increase or decrease in the average wholesale price Index

‘all commodities), and the contractor there upon necessarily and properly pays in respect of that materials
ncorporated 1n the work) such increased or decreased price, then he shall be entitled to reimburse or liable to

refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of

o berween the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated

| S
LICHO

Pormuli 1o calculate the merease or decrease in the price of materials.
Vim=1 5 x i’J_Il_h It x {1&1
L 10
Vi Inerease or decrease in the cost of work during the quarter under consideration due to change in the
price of the materials
0 e value of work done in Rupees during the quarter under consideration,

e averape Wholesale Prace Index (all commodities) for the quarter tn which the tender was opened (as
published e RBLL bulleun from ume to tme.)

1= The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
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PM= Percentape of materials ¢ mponent as per sub-clause of this elause.
Where ongmal contracy perod s one vear and above , increases / decreases of F““ “,f Steel, Cement &
Bramen are 10 be pand recovered Payments in case of increase are to be made with pror approval of Govt
when the ol clim s more than Rs. 50,000/ and with ptior approval of the EIC / Chief Engineer as the
case man be when the elaumn is upto Rs, 50,000/~ | Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .
U'he cost shall h;-__;l_c_lgrl_l_li_n_gg_a_s_[n_llg.m_:;
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement - Average factory price of the three manufacturer of Cement inside the State .
Bitumen - Rates as fixed by Indian Oil Corporation (I0C)
Where onginal contract is more than Six Months & below one year |, increases / decreases ofcosF of Stfee!
Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with prior
Approval ol Gove when the total elaim is more than Rs. 50,000/- and with prior approval of the EIC / Chief
Engmeer Super m Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject to
the fullillment of the conditions mentioned below :
The cost shall be determined as follows:-
Steel ~Rave as fixed by Steel Authority of India Lid (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen - Rates as fixed by Indian Oil Corporation (I0C) .
Cost of the project should be more than Rs, 50.00 Lakhs . However the differential cost or such materials may

be paid 1o the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost

Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

Ditterenual cost will be allowed only to the original agreement period , but not for the extended period even
though 1t might have been validly extended .

Differennal cost will be allowed only after successful / completion of the work as per the approved work
]n'()gl';ll‘nlﬂlt' .

Stipulatons contained in existing clause 31(f)

Recoven m case of decréases shall be made by concerned Block Development Officer from the contractor
mmmediately .

Similarly, of during the progress of work, the wages of labour increase or decrease as a result of increase or
decrease m mmnmum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly pays n respect of labour engaged on execution of the work such increased or decreased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent 1o the 75% plus or minus difference in between the minimum wages for labour which is

vperaung for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Formula 16 caleulate the increase ot decrease in the price of Labour.

VI=073 x PIxR x fi-io

1000) 10

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
mununum wages rate of labour,

R = The value of work done in Rupees during the quarter under consideration.

Lo =The mmmnnum wages for labour as prevailed during the quarter under consideration in which the tender
was upened. '

F= The nummum wages for labour prevailed during the quarter under consideration.

PL> Percentage of labour component (as per sub-clause).

&) Simlar e, o dunng the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
fepresentaive stem for the price adjustment) increases or decreases as a result of the price fixed there for by
the Government of India and the Contractor there upon necessarily and properly pays, such increased or
decreased price towards Petrol, Od and Lubricants used on exccution of the work, then he shall be entitled to
retmbursc or hable w refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
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plus or nunos ditterence in berween the price of P.O.L. which 1s operating for the ?ularz;:r under consideration
qpp . u s .

and that operated for e quarter mwhich the tender was opened as per the formula indicated below -

75 KR D)
™ hY
N l\
| ; - - .

P Inerease or decicase m the cost of wor k during the quarter under consideration due to changes in the
powe of ' (Y ]

R = The value of work done n Rupees duning the quarter under consideration.

D= Average Prce per liter of diesel oil which was fixed by the Government of India during the quarter in
which the wender was opened
D= Average Price per liter of diesel ol which is fixed during the quarter under consideration.

Re= Percentage of 1. O T component as pet sub-clause.

'

fowmg shall be the percentage of materials, labour and P. O, L. component for reimbursement /
rebund on varunen n prce of material, labour and P. O, L. as per sub- classes (a), (b) and (c) of this Clause

Categony of —(:onr.mcts.n" Supply Departmental
Works %4 Materials., % Labour % of P.OL. Supply of materials.
lrmganon works [
Structural works L 0% 30% 5% 45%
b | arthwork, Canal | | 20% 60% 5% 13%
Wik,
Embankment work-ete, !
R&B) Works
2) Bndee works 20% 30% 5% 45%
"b) Road work 45% 40% 5% 10%
' “30% 30% 5% 35%

re brick is supplied by the Department, it should be 20 % instead of 30%

,.
:
v
-
r
o

partment letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
Gremes exeept sweel , cement & bitumen which will be governed as per clause 31 a (ii) & a (iﬁﬁ
: i ]

#0our and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following

aforesad escalation clause, where the period for completion of the work as stipulated in the

¢ 4% Jess than one vear, no escalation admissible at all, in case of work where the stipulated period of
mpiction 1 one vear and more escalation on account of price variations is admissible only for the remaining

wnod alwer excludin

' the first one year period provided that the work has been carried out by the contractor
n tem the relevant provisions of the agreement. In the siruation, where the period of completion initially
npulated m the agreement is less than one year and subsequently the completion period has been validly

C Py

round that the delay in completion of the work is not attributable to the contractor and in

ic res ¢ wtal penod mcluding the extended period stands at one year or more, escalation is admissible
aly the balance poruon of work executed beyond one vear.

f be contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
ther documents as are necessary 1o show that the amount of increase claimed or reduction available and shall

bow mspection of th

w same by a duly authorised representauves of Govt. and further, shall ar the request of
baree fturmssh, venfied i such a manner as the Engineer-in-Charge may require any
ud such other mformanon as the Logmeer-in-Charge may require . The contractor shall
e of hus beconung aware of any alteration in the price of such material, wages of labour
ree ot POL pve nouce thereof w the Engmeer-m-Charge stating that the same is given pursuant
reto which he may be in a position to supply.

i together with an mformanon relaung the
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¢ eontractor wall have to make his own arrangement to make the same in private land if
sreement of such land by the side of C.D. works and the rental charges for such private
Land shall be borme by the contreton I||t'|Lll|i!1él. the proper maintenance with lighting arrangemens during the

w during day time and barrieading ete. till the C.D. works are opened to the traffic. No

extrarate will be pawd 10 the conteactor tor the above rental charges etc. His rates in the tender for other jtems

shall melude (s Amingement, rental charges for the land and maintenance, lighting and removal of such
temporan road coost from the private land to bring the land to its original condition etc. complete, )

103 Fhe contracton has 1o arrange the land required for borrowing earth if necessary for the road work at h!s.cost.
the: Department will be made on this account and no claim what-so-ever will be
entettamed onthus ground. The rates quoted by the contractor should be inclusive of all such chs.lrgcs.

104, Where 1owill he lound necessany by the Department, the ()I’ﬁccr—in-Chm‘gc of the work shall issue arf order
book 1o the contractor to be kept at the site of the work with pages serially numbered. Orders regafdmg the
work whenever necessary ate 1o be entered in this book by the Officer-in-Chatge with their dated signatures

actor or lus authorised agents with their dated signature. Orders entered in this

contractor’s agent shall be considered to have been duly given to the contractor for
tollowing the mstructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the

102, For diversion toad th

necessary o wluch o

tght te and stenali

NoO extia paviment Iy

and duly noted by 1he contr
book and noted by the

I'ngineer v charge every month,
105. Phe tenderer <hoal

d conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and Lurmish the test results conformity with IL.R.C. code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any
extra cost 1o the Department,

106. he detatls of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

107 I'he contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per clause 11 of the P-1 Contract.

108 Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down m Onssa Derailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H
specthicanions with latest revision / amendment are also binding on the part of the contractor.

109, No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transter be made by power of Attorney authorising others to receive payment on the contractor’s behalf,

110. I'he contractor should attach the certificate in token of payment deposit with the registration authority as per
recent cireular of the Government relating to his registration.

| 1T Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
| will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor,

112. Ihe rawes quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
| Rovalues: Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
. contracton

13.  The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the irems due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this,

114 The matenials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
futute complamt on this account shall be entertained.

115, I'he contractor shall make re

quisition of claim book from the date of commencement of the work from the
Departrient and shall mameam m proper PW.D. form with pages serially numbered in order to record iters
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certficate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date 1 m any month there are no claims to record, a certificate to that effect should be furnished by the
contractor i the claim book, Fach claim must be defined and should be given as for as possible regarding the
quanuties as well as the ol amount claimed. The claim book must be submitted by the contractor regularly
by 109 and 16 days of ecach month for orders of the Engineer-in-Charge or competent authority. Claims not
| made m s manner or dic elaim book not maintained from the commencement of the work are liable to be
| ummanly rejected The clum book is the property of the Office. and shall be surrendered by
|

the Pogneer w-clunpe afier complenon of the work or before recession of the
whichever s carlier for record

the contractor to
contract by the Department
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Number of tests as spectfied in LR.C./ M IRT&N / 181 specification required for the construction of roads
bridges  hinldings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratones reputed matenal testing, laboratory as to be decided by the Engineer-in -ch?ffg'*'-' Testing charges
meluding expenduure for collection / ll’:lll-“\|"-'t)1‘t:ll'lul! of snm])]c&; /specimens ctc. willybe Iborne by the
contractor. The collection of samples and testing ate to be conducted for both prior to execution and during

execution as may be directed by the I-'.nginccr—in-chntgc and on both the accounts the cost shall be borne by
llu' COnLracior,

Beswdes, the firm / contractor shall install full-fledged field laboratory at work site for conducting required

tests s per IRC NORT & 1/ 18] requirements at his own cost for providing sufficient opportunity for
cheekimg, from tme 1o tme.

\n Engmeenng personnel of the executing agency should be present at work site at the time of visit
of high level mspecting olTicers in the rank of Chief Engineer and above. )

\fter complenon of the road in all respects the road furniture’s should be affixed by the executing

ageney indicating locations like school, hospital, No-horn etc.
Condition for ssue of plant & machinery to contractor on hire - Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
meonvenience o the Department. The Sanction of the Superintending Engineer shall be necessary in each
case. The conractor shall arrange his programme of work according to the availability of the plant &
machmen & no claim will be entertained for any delay in supply by the Department.

\n agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of
securthy deposit will not be made untl the total amount due to the Government on account of hire of
machmery ete. 1s recoverable in full. Full amount of hire charges due from the contractor at any contract at any
ume shall be recovered from his next subsequent bill.

M ransit and mcidental charges in connection with the despatch of tools and plants and machineries
from workshop shed/ deposit return there to, will be borne by the contractor.

I'he hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machmen s made over up to and inclusive of the date of its return, even though the same day it may not have
been vulised for any reason except for a major break down which may take more than 72 hours for repairs.
The conractor shall immediately intumate in writing to the Engineer —in-charge when any plant or machinery
goes out of order requiring major repairs.

Ihe hure charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requinng similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
tume of ume. In no case-the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer-in-charge.

Ihe contractor shall release the plant and machinery as and when required for periodical servicing and
mamtenance. [le shall also provide for any labour and water source for washing the plants. In the case of
Concrete mintures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums cte. washed at the close of work each day.

1he plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arranpement of labour and material etc. on his part. The same will be returned only when they do not
require or when m the option of Engineer-in-charge the work or a portion of work for which issued is
complered

Fhe wools and plants shall while i transit and in the custody of contractor be at his sole risk and
responsibiliy for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-
m-charpe shall be made pood by the contractor. In the event of a disagreement as to the extent of damage or
the value of aruele lost, the decision of superintending Engineer shall be final. The contractor shall on or
before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage
to the machme. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages 1o property ete. arising from any cause what-so-ever. The contractor shall provide full time
chauksdar for puarding the plant and machinery at site,

I the amcles are not returned within the date originally specified or extended by the Engineer-in-
charpe i addinon 1o the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for
the penod thar the machinery 1s not returned. Such period will be treated as working time. In the event of the

R A it Officer
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non-return of the machinery, the full value of the articles at the current market price Will be recovered from
the contractor's outstanding bills or any bills that may become due in respect of his other work under the state
p‘ul)lic works Department, The decision of the ss.1|')eri-ut('.uding lingineer shall be final in case of dispute.
FORM OF AGREEMENT = The contractor shall, before taking the possession of the mnc]ﬂner}-, enter in
to an agreement wath the Fingineer-mn-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintamed by the Department will be attested by the contractor or his authorised agent
datly. Tn case of contractor contests the correctness of the entries and / ot fails to sign the log book, the
decision of the Fngineer in charge shall be final and binding on him. Hire charges will be calculated according
to the entries i the lopgbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.
Fhis agreement made the S Two Thousand
=== ) . o between (here-in-after referred to as “the hirer” which expression
shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of
the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless
excluded by or repugnant (o the context include his successors in office as assigns) of the other part.

Whete as the huer desirous of hiring the tools and plants of the P. W. Department of the Orissa

Govt. and more partcularly specified in the schedule here under between here in after referred to as “the tools
and plants”,

And where as Government has agreed to let in hire the tools and plants to the hiter on the terms and
conditions here i alter mentioned.
Now it 1= here by and between the parties here to as follows :-

(a)  In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
compuicd from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Sundargarh.

(b} The rate of lngher charges will be as mentioned in the schedule attached.

{c)  The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Sundargath in the same good condition in which they were received by
him . 5

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer

shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
speatfied for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sancuon-of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid inut withour the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charpes aswell as over tme charges for staff for such excess operation at the rate approved by the Engineet-in-
charoe from ume 1o ume.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except n case of major repairs.

(1) Normally the mols and plants will be supplied with operating staff.

(1) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arsing due 1o any causes what so-ever during the period of the machinery is in his charge.

() Al mcapal or other dues and tases payable on account of the use or operation of the tools and plants for the
!‘u]luli ol hure shall be defraved by the hirer,

A, The hurer <hall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants durnmng the penod ol hire. The cost recoverable from the hirer shall be the full replacement value as
deternuned by the igineer-m charge JIn the event of any loss or damage not being made good by the hirer to the
satsfacuon of the said ngineer m-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereol from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be neeessary 1o make vood the loss or damage fatling which the same will be recovered from his dues as in case of
hire charpes,

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the retun of 100l and plants and the hirer shall return the tools and plants within 72 hours from the date
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eipt ol such order m witing . In case of failure on the part of the hirer to comply with such order he shall be
1o pay such penalty as may be imposed by the Fngineer-in-charge for the period the tools and plant are
ed provided thar the masinim penalty shall not exceed the cost replacement of the i.()olfs and plants .
sofany disputes between the hirer and the Government the decision of the Superintending Engineer shall be

peenient shall be operated by the ngineer-in-charge on behalf of the Government and the term Engineer-
wee shall melude all olticers ¢|11]I\‘ authorised by him to exercise powers on his behalf.

THE SCHEDULE

il Noo | Deseription and Name of the No. Amount of hire per hour. Remarks.
i artcles,

[ witness where of the hurer and the Engineer-in-Charge has for and on behalf of the Governor of

the Stare have set then respective hand, the day and the vear here in above written.

Signed by

|

Signed sealed and delivered m the presence of

I

2.

2

P

119. [he agency will be responsible for traffic management and maintenance of the stretch of the road (for which

L

he tender has been mvited) at his own cost during the period of execution.

1200 Even qualified crtenia are met, the bidders can be disqualified for the following reasons, if enquired by the
Departiment '

(a) Makug a false statement or declaration.

b) Past record of poor performance.

) Past record of abandoning the work half way/ recession of contract.
d) Past record of m-ordinate delay in completion of the work.

¢} Past lustory of hugation.

121. The miormanon furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

122, In casc the 17 lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
tactitating a parucular tender for award, then they shall be penalized with adequate disincentives with
forferture of LMD unless adequate justification for such back out is furnished. Appropriate action for black
bsnng the tendercers shall also be taken apart from disincentivising the tenderer.

123 ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1 Progress of work and Re-scheduling programme.

211, The BD.O | Enginecr- in- Charge shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Withimn 15 davs of ssue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
oung for all the actviues in the Works along with monthly cash flow forecast.

2.1.3. To ensure pood progress dunng the execution of the work the contractors shall be bound in all cases in which
the e allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has clapsed, ' of the whole of the work before Y2 of the whole time allowed under the contract has
elapsed. 5/ b of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed

214 Ifavan e it should appear to the ngineer-in-Charge that the actual process of the work does not conform
to the programme 1o which consent has been given the Contractor shall produce, at the request of the
Engmcer - Charpes o revised progranune showing the modifications to such programme necessary to ensure
complenom of the works within the ume for completion. If the contractor does not submit an updated
Progranune within tlos penod, the Engmeeran-Charge may withhold the amount of 196 of the contract value
from the nest pavment certificate and conunue to withhold this amount until the next payment after the date
on which the overdu Progranune has been submutted.

215 Anupdare ot the Programme shall be a programme showing the actual progress achieved on each activity and
the effccr of the progress achieved on the uming of the remaining work mcluding any changes to the sequence
of the acuvan

CONTRACTOR 100 BDO\ AORAG 16 Officer
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[ proval of the Programme shall not alter the Contractors obligations. The
Contractor mav revise the Programme and submit it 1o the lingineer-in-Charge again at any time. A revised
Programme s to show the effeet of Variations and Compensation Fvents.

Extension of the Completion Date.
The ume allowed tor execution of the
Contracl

The Engineer-in-Charge’s a)

. works as specified in the Contract data shall hclthc essence of the
Fhe exceeunon ot the works shall commenee from the 15th day or such time period as mentioned in
letter of Award atier the date on which the Engineer-in-Charge issues written orders to commence the work
handing over of the site whichever is later. If the Contractor commits defauly in
commencing the execunon ol the work as aforesaid, Government shall without prejudice to any other right or

it the carnest money & performance guarantee / Security deposit

or trom the date o

remedy available i law, be at iberty 1o forfe
absolutely

2220 As soon as possible alter the Apreement 1s executed the Contractor shall submit the Time & Progress Chart
for eacli mulestone and eetitapproved by the Department. The Chart shall be prepared in dircct relation to the
tme stated i the Contract documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be amended as
necessaty by agrecment between the Lngineer-in-Charge and the Contractor within the limitations of time
tmposed i the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall w all cases i which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data

223 In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notce thereol m witing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engincer-m-Charge to proceed with the works.

1) l'orce majeure, or

u Abnormally bad weather, or

u Senous loss or damage by fire, or

n Gl commonon, local commotion of workmen, strike or lockout affecting any of the trades employed
n the work, or,

v Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not formung part of the Contract.

Vi Incase a Varavon is 1ssued which makes it impossible for Completion to be achieved by the Intended
Complenon Date without the Contractor taking steps to accelerate the remaining work and which
could cause the Contractor to incur additional cost, or

v any other cause. which, in the absolute discretion of the authority mentioned, in Contract data is
bevond the Contractors control,

24 Regues for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
m wrtne within fourtcen days of the happening of the event causing delay. The Contractor may also, if
practicable, mdicate 1n such a request the period for which extension is desired.

I

225 1 any such case a far and reasonable extension of time for completion of work may be given. Such extension
shall be comuunicated 1o the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
recespt of such request. Non-application by the contractor for extension of time shall not be a bar for gving a
fasr and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

2.3. Compensation fur Delay,

230 Brhe oo vl v mantam the required progress in terms of clause 2 or to complete the work and clear
the st on betore the contract or extended date of completion, he shall, without prejudice to any other right
orsemedaalable under the daw o the Government on account of such breach, pay as agreed compensation
the amcant cileulated ar the rates supulated below as the Superintending Engineer (whose decision in writing
shall e Dnal aod binding ) may deade on the amount of endered value of the work for every completed day /
montl appheable s har the progress remans below that specified in Clause 2 or that the work remains
MM v i

Pl alio apple o aenis or proup of sems for which a separate period of completion has been
peoicd Cotupensanon (1A% per month for delay of work, delay to be completed on per Day basis.
o ded ahwan s that the wral amount of compensation for delay to be paid under this condition shall
not cuceed 1000 af the Tendered Value of work or 1o the Tendered Value of the item or group of items of
work Lo wlacha separate penod of completon is originally given.

CONTRACTOR
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Fhe amaount of compensation may be adjusted or set off apainst any sum payable to the Contractor under this
¥ _ ! . i) L) . o . i
01 any other contract wirh the Government. In case, the contractor does not achieve a particular milestone
mentioned i contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against

1h.::t mlestone shall be withheld, 1o be adjusted against the compensation levied at the final grant of extension
oF e Wahholding of this amount on [atlure

to achieve a milestone, shall be automatic without any notice to
the contacton catches up with the progress of work on the subsequent
amount shall be released. In case the contractor fails to make up for the delay in
amount mentioned against each milestone missed subsequently also shall be withheld,

no mierest whatsoever shall be payable on such withheld amount.
2.4. Management Mvclings.

However, 1l the contractor
milestone(s), the withheld

subsequent milestone(s),
loweyer,

Father the Enpineer or the Contractor may require the other to attend a management meeting. The business of

L mandrement meeting, shall be 1o review the plans for remaining work and to deal with matters raised in
accordance with the ey warning procedure,

24.2. The Ungmeer shall record the business of management meetings and is to provide copies of his record to
those aending the meetng and to the Employer, The responsibility of the parties for actions to be taken to
be deended by the Fngimeer etther at the management meeting or after the management meeting and stated in
witng toall who attended the meeting,

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): <T'o rescind the contract (of which rescission

notce mownting, o the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value o left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendiment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide

Letter No - 03365 dt- 01-03-07 of Works Department, Orissa.

4 Mishehavior / Threatening of Departmental & supervisory officers during execution of work / tendering
I\ll WSS,

by Tnvolvement it any sort of tender fixing.

¢ Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and mternational violation of important conditions of contract.

¢ Secunty consideration of the State i.e. any action that jeopardizes the security of State.

£ Subnussion of false /. fabricated / forged documents for consideration of a tender.

124, Labour Cess

"o Labour coss will be deducted from the gross amount of the Contractor Bills.

125, ELIGIBILTTY CRITERIA: To be cligible for qualification, applicants shall furnish the followings.

a. Roegured EMLD as per the clause No. 6.

b. Copr of Onginal Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Koira, Sundargarh before opening of the Bid for verification purpose, as per
Clause No.7.

¢ lnormanon regarding current litigation, debarring / expelling of the applicant or abandonment of work
bt apphcant moschedule “E” (original affidavit for each work separately) and affidavit to that
effvet

ncluding authentication of tender documents and Bank guarantee in schedule “F”
(orianal atfidavie for each work separately).

Subimssion of Ongmal Bid Security and tender paper cost as prescribed in the relevant clause of DTCN
e, before the supulated date & time for opening of the bid.

e. Thow Lnpmeer Contractor are desire of availing benefit as allowed to SC/ST Contractor is necessary to
record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender
lJ}IJ"I r IIt.||l'LI Aas IJ‘JTIT]ﬂl I(_‘Ildcl'.

. The Comractors should subnut the Schedule-C as per clause no.09.

Total: - 125 (One hundred Twenty-Five) Clauses only.

CONTRACTOR O RA
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/\We hereby certify that I/We* am/are* related/not related (*) to any officer

of the Deplt. of the rank of Assistant Engineer & above and any officer of the rank

of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa

IIWe* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and |/We*
shall be liable to make good the loss or damage resulting from such cancellation.

|//We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(* - Strike out which is not applicable

Signature of the Tenderer

\
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SCHEDULE - ¢

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

First party | Sii/ Smt T Bty o (1 |0 [P b {=1= - S ) (6 [ —— At/Po/Dist -

Second party | St/ Sml .......oooeiiiiiiiiiiien Aged .............

(hereinafter called the First Part)

AND

Years, S/O....ccccovvnennn At/Po/Dist -
_(herein after called the Second Part) having H.T/L.T license registration No

T2 114 VT o ) [ o [N v

AND VVHEREAS the First Party of 1* part is the managing partner of ................
AND VWHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for

the tender work e e A B e A

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

inhe Second Party shall do all E.I. works, if the tender is awarded to First Party.

| hat

That 2 Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge

Tnat e Frrst Party shall receive payment, signing the bill the document for the concerned work.

That e Second Party shall abide the rules, regulation and specification of E.I. works of above

o

N\

CONI L L B
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AFFIDAVIT
SCHEDULE_IIEII
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER
a) Is the tenderer currently involved Yes/No
inany ltigation relating to the
works
b) If yes give delails
2 a) Has the tenderer or any of its YexiNo

constituent partners been debarred/

expelled by any agency in India
during the last 5 years.

3 a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If ves give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejecled.

Signature of the Contractor.

CONTRAC 10
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SCHEDULE =

AFFIDAVIT

The undersigned, do hereby certify that all the '
M statements m i nts fo
the Tender work ... .. . pon [ R e :

. ! e SUDMItted to the Block Development
Officer, Koira, Sundargarh are true and correct.

The undersigned also hereby certifies that neither our firm M/s

. nor any
of its r;unstﬂuent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us f

. . or such works have been rescinded during the last
five years prior to the date of this bid.

The undersigned hereby authorised and request

furnish pertinent information as deemed necessary
this statement or regarding my (our)

(s) any bank, person, firm or Corporation _to
and as requested by the Department to verify
competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder)
Date:

Total :- + DTCN 24 (Twenty Four ) Pages only + B.0.Q. ........ to...... Pages Only.

CONTRACTOR OIRAnt Officer
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