e-mail- ori-Lahunipara@nic.in

GOVERNMENT OF ODISHA,

PANCHAYAT SAMITI OFFICE, LAHUNIPARA, DIST- SUNDARGARH
TENDER CALL NOTICE NO 03 OF 2024-25

LetterNo. &1 Date: 64, 0f. 2025

The Block Development Officer, Lahunipara, Su
Percentage Rate bids
(seven) registered with the State Go
Registered with Central Go

execution of Building Works (including EI & PH). The proof of registr

along with the Bid. The eligible contractors of the state P.W.D. (R&B)
he P.W.D. P1 forms in conformity with the Detailed Tender Cal

following work eventually to be drawn up in t
bidders may submit bids for the following work.

vernment/ MES/ Rallways and other state governmen
ation from the appropriate aut
/ Water Resources/Rural Works/M.L./C.P.W.D. for the
| Notice. The

" in sealed cover for the following work from the class of eligible contractor.
vernments having validity of Civil License and contractors 0

ndargarh on behalf of Governor of Odisha invites in “OFFLINE MODE

s as mentioned in Column-7

f equivalent Grades/Class

t having validity of Civil License for
hority shall be enclosed

Amount;ut to
. Cost of Tender |. .
Tender in B. " |Bid security| Period of Class of
Sl. No Name of the Work (Excluding " ef’::anI:iearb(I: ;)::1 2 (1%) Completion Contractor
. GST) -

1 ] 2 : 3 4 5 6 7

1 [Construction of Model Anganwadi Building at ! X Six(06) ‘B &C’
. Tilkuda under Bhutuda GP. 2313393/ | 6000~ | 23134/ | Months Class

ebsite

The Bid documents and detailed terms and conditions can be dowhloaded from the District wi

sundargarh.odisha.gov.in.

1. Date and time for download Tender Paper: From Dt. 07.01.2025 to 20.01.2025.

2. Last Date of Receipt of Tender Paper: Dt. 21 .01.2025 (1.00P.M.)
3. Date of Opening of Tender Paper: Dt. 22.01.2025 (11.00A.M.)

CONTRACTOR |
b BDO, LAHUNIPARA
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Terms and conditions:-
1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (N
on

Refundable) issued from any Nationalized Scheduled i

: ed | Bank in favour of Block De m Offi

Lahunipara having its branch under Sundargarh District on any working day fron"lleg,7p0:n2t025lc:r’
e (o)

20.01.2025 for the above work along with the DTCN.
2. sale of Tender Papers:- The tender papers will be available in istri
the District Websi
(sundargarh.odisha.gov.in) from dated 07.01.2025 to 20.01.2025. shelte of. Sundargarh
3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through

Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O
Lahunipara, At./P.0. Lahunipara, Pin-770040, Dist- Sundargarh {Odisha) by 01.00 PM on dated 21.01 2(')2‘5 X
4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 21.01.2025 (up t-o 01.00
P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time %he
tenderer must super scribe the work name top of the envelope. '
5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
22.01.2025 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office

of the undersigned.
f N.S.C / Post Office Saving Bank Account /

6. Earnest money deposit: -
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
Officer, Lahunipara from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office Saving

Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra.
7. Documents to be attached: - The following document (For each work separa
tender papers failing which the tender will be liable to rejection.
1. Tender paper cost in shape of DD in favor of the Block Development Officer,
2. Self attested copy of Contractor Registration Certificate.
3. Self attested copy of PAN Card, GST Registration certificate
8. SC/ST bidders are eligible for 50% EMD / I1SD exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current

financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum

of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and a copy of such M.O.U. should be attached
with the tender as per the Proforma at Schedule-C (Each work separately affidavit.) which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.Q.U. is not required in case of the civil contractor having valid

registration in H.T./ L.T. electrical license with the same name & style.
10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the

tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the

estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid

price/rates than the estimated cost put to tender shall have to furnish.
Additional Performance

Range of Difference between the estimated
successful Bidder

The E.M.D. is to be deposited in shape 0

tely) should be furnished with the
Lahunipara.

& all relevant documents rega rding tender.

Security to be deposited by the

SI No
cost put to tender and Bid Amount
1 Below 5% B No Additional Performance Security
) Erom 5% and | 50 % (Difference between estimated cost put to tender
o above and below 10% and Bid Amount) 3 )
150% (Difference between estimated cost put to tender

3 From 10 % and above and Bid Amount)

CONTRA
CTOR BDO, LAHUNIPARA
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N.S.C / Po§t Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank
Guarantee in favour of Block Development Officer, Lahunipara from any Nationalized Scheduled Bank in India

counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023

of Works Department.

12. The E.M.D. amount will be forfeite
competent authority.

13. Submission of more than one

tender papers.
14. On review of the last performance of the work executed through B.D.O., Lahunipara, the lowest-1 tender
may/ may not be considered for the works though he/she becomes lowest-1 tenderer.
15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD

code.
The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors

participates then his/her papers will not be considered at all.
17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T. shall be paid extra as applicable.
19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without

assigning the reason thereof.
‘ Block De;&pment Officer

Lahunipara

d, if the tenderer breaks out from the offer acceptance off tender, by the

tender paper by a bidder for single work will be liable for rejection of all such

16.

o6l o] 20257

Collector '& District Magistrate,
dargarh/ Nodal officer, OMBADC, Sundargar
/ M, Sundargarh for information and necessary action.

Memo No. 2. /Date.
Copy submitted to the
Sundargarh/ C.D.M&P.H.O, Sun
Superintending Engineer, PWD/ RD

Sundargarh/ CDO-cum-EO, Zilla Parishad,
h/ Sub-Collector, sundargarh/

Block Devglépment Officer
gt Lahunipara
MemoNo. 23 /Date. 9%/91/ 025
Copy forwarded to Panchayat Samiti Notice Board, Lahunipara/ Tehsildar, Lahunipara / CDPO,

Lahunipara/ all Sarpanches of Lahunipara Block for wide circulation of advertisement. g@
Block De opmént Officer

Lahunipara

MemoNo. 24 /pate. oéjn_m Z 025"
Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the
blication and timely response by the

Sundargarh district website: sundargarh.odisha.gov.in by for wide pu
intending Contractors. @
Block Development Officer
‘ ot Lahunipara
Memo No, &5 /Date. o1 | 025
(EOPY submitted to the Principal Secretary, 1&PR Department, Odisha/DI&PRO, Sundargarh for kind
information and necessary action, g 2
' Block Devetopment Officer
Lahunipara
.. CONTRACTOR AL
. _ BDO, LAHUNIPARA
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

s1 Whether Reference
N<; Particulars furnished to Page
' Yes No no.

01 | Cost of tendet paper
02 | E.M.D amount
Copy of GST Registration Cettificate and GSTIN

i should be self attested for each work.

04 Copy of PAN Card should be self attested fot
cach work.

05 No Relationship Certificate in Schedule — A
(Affidavit separately for each work)

06 Schedule — C (Original Affidavit fot each work

separately with electrical license self attested.)

07 | Schedule —E(Affidavit separately for each work)

08 | Schedule —F(Affidavit separately for each wotk)

09 Affidavit of Genuineness of the Documents (Duly

Notarized) in Non Judicial Stamp Paper.

1o | Signed DTCN & BOQ(Signature of the Bidders in
all Pages of the DTCN & BOQ)

CONTRACTOR L @’

BDO, LAHUNIPARA
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15.
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17. () Each tenderer is to SU
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DETAILED TENDER CALL NOTICE

The Block Development Offi i -

work in sealed teanier on(l))elllcai:” 01;12::::::;:: Z?aéi;‘irs}}]lamf::: rieljc:mijge e .bflSiS for the following
S.mtc PWD (R&B) / Water Resource / Rural Work / Minor irrigatif:/e TCC Pa\;l/dDe hfglbli,cofnlt( aCt-or of the
eventually to be drawn up in the P1 forms in conformity with the details Tcn‘d;r éail lflrottic:, SREES
The Tender call notice is available from official website of Sundargarh District (Sundcrg.arh nic.in) f
dt. 07.01.2025 to 20.01.2025. The last date and time of submission of bid as per contrs;ct (;arla. ;j:l

date of Received of tender documents is up to 1.00 PM dated 21.01.2025
officer in the office of the Block Development Officer,

The bids documents will be opened by the assigned
Lahunipara at 11.00 AM. on dated. 22.01.2025 in the presence of the bidders authorized

representatives who wish to attend.

The cost of bid documents in shape of Demand draft issued from an
preparcd in the name of Block Development Officer, Lahunipara.
The Bank draft shall be deposited in the shape of bank draft prepared on or be

y nationalized scheduled bank may be

fore the last date of receipt

along with bid.
The bid must contain, EMD, Registration Certificate.

The Bid must contain PAN Card.
The Bid must contain GST Certificate.

Deleted:
The Bid must contain Affidavit for the particular w

per relevant clauses of the DTCN.
Deleted.

Deleted: :
all respects within the petiod mentioned against each work. Tenderets whose

The work is to be completed in
tender is accepted must submit a work programme at the time of execution of Agreement.
All tenders received will remain valid for a period of 90 (Ninety) days from the last date of re

and validity of tenders can also be extended if agreed to by the tenderer and the Department. ;
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five yeats, ptior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
information in Schedule - E and required affidavit in Schedule — F, the bid document will be summarily

rejected.

No Relation certificate. _ ‘
The contractot shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above of Under Secretary & above in the PR Department. If the fact
subsequently proved to be false, the contract is Jiable to be rescinded. The carnest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The

ptoforma for no relationship certificate is contained in a separate sheet vide Schedule-A.
bmit along with tender a note regarding his experience on cons

otk, schedule A, C, E, & F and documents required as

ceipt of tenders

truction of

Road/ Bridge/ Building Works.

a) Name of the Road/Bridge/ Building:-

b) Estimated Cost:-
c) Total Length/ Total Plinth Area:-
d) Major Item of wotks/Type of Bridge/ Building:-
¢) Quantity of items i) as per Agreement-
] : ‘ ii) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
; n) - Other details if any. :-
. iii)  The prospective applicant in its name
 satisfactorily completed and list of works in progress in Sch

should furnish list of works executed in Schedule-D1

edule-D2.

'BDO, LAHUNIPARA

' 1
¢ !
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18. If an individual makes the applicati indivi
al ma3 tion, tl i i G
s pp on, the individual should sign above his full type written name and current
19. If the application is made b i i i
ade by proprietary firm, it shall b i i

name and the full name of his firm with its cutrent addrc:smgned by 6 gopictogiabve hisi il e v

20. If the application is made by a firm in iy, i be si
: g partnership, it shall be signed by all th i

full type written names 1}11d current address, ot alternatively b%r a paryt:cr hf)ls';‘r:tgn;r:v\?efrtzi aﬁtl;t: abovfc o

firm in which case a certified copy of the power of attorney shall accompany the application. A c:tffx c;) phs

of the pam‘lcr§lup.dccd and curr‘cm address of all partnets of the firm shall also accompan t};ca li ltci e
21. If th; application 1s made by a l{mi}cd company ot a cotporation, it shall be signed by duzry authI:)I:'isccii 0:;

hlolﬁmg power of ]atlorn(;_y fo'r signing the application in which case 2 certified copy of the power of atI:or;(::;

shall accompany the application. Such limited company ot cotporation will b ' i i

evidence of its existence along with the technical bid. -y T will b requitd to orik saekcton

22, The tcn.dcr should.bc stt.'ictly in accordance with the provisions as mentioned in the tender schedule. An
change in the wordings will not be accepted. Y
23, No tenderer will be pcrmxttcd to furnish theit tender in theit own manusctipt papets. All information’s should

bF submitted in English. Thc_applicants name should appeat on cach page of the application along with his
signature or the signature of his authotised reptesentative at the bottom of each page.
24. Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender

(i) The contractors have to mention petcentage excess of less over the estimated cost (In figures
as well as words) in the presctibe format appended to the tender document.
(if) Contractots participated in the tender for mote than one work may offer conditional rebate. ~ Rebate
offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so
offered shall be considered after opening of all packages called in the same tender Notice. The
contractors who wish to tender for two or more works shall submit separate tender for each.
(i) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there is no discrepancy.
a) If any discrepancy is found in the percentage quoted words & figure
by the contractor in words shall be taken as correct.
b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.
) The percentage quoted in the tender without mentioning excess or less and not supporte

corresponding amoun

d) The percentage quo
corresponding amount does not tally with either to percentage excess
as percentage eXcess.

e) The percentage quo
corresponding amount 1
amount tallies.

f) The contractor will write percentage excess / less up to two decimal point only. If he writes
the percentage excess / less up to three or mote decimal points, the two decimal point shall only be

considered without rounding off.

g) The tender shall be written legibly and free from erasures, over writings of corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out
initiating, dating and rewriting.

iv) In the contract P1 time is the essence.
specify in the contract.

(v) The quality mentioned can be increased or r¢
maximum of 5% over the estimated cost. If it excee
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be al
due approval of next higher authority.

(vif)Bills for percentage rate tendets shall be prepared at the estimated rates for individual items only and the
petcentage excess Ot less shall be added ot subttact from ‘

25.  The tenderer shall carcfully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
detailed specifications for Otissa and other relevant specifications and drawings which are for sale. Complaint

at a future date that plans and specifications have not been seen by the tenderers cannot be entertained. The

drawing furnished with the tender are tentative and subject to revision or modification a endered during the

s, then the percentage quoted

d with the

t will be treated as excess. ;
ted in the tender without mentioning excess / less supported with
or less then it will be treated

less supported with

ted in the tender without mentioning excess /
d as to which side the

£ tallied with the percentage then it will be treate

The contractor is required to maintain a certain rate of  progress

duced to the extent of 10% fot individual items subject to a
ds the limit stated above priot approval of competent

tered except in case of exceptional circumstances with

the gross amount of the bill.

c
QITSaIOR ' BDO, LAHUNIPARA
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27.

28.

29.

30.

31

32.

33.

35.

- CONTRACTOR -
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execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will
hold good in case of such modification of drawings duting the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. The work shall however be executed as
per final approved drawing to be issucd by the Engineer-in-Charge as and when required.
Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach roads to quatties and satisfy himself about the quality and availability of
materials. In every casc the matcrials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarrics have been misjudged cannot be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry setrvice, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
work.
It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.
Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security)
Additional Performance Secutity shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an cvent, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No.14459 dtd.20.09.2018. ;
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
qﬁotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.
In case of any discrepancy in printing ot omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .
Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained. -
The authority reserves the right to reject any or all the tendets received without assigning any reasons there-of
what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
ptior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
glc? VZ;)rks by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
rice”).
o 'tI.'he notiﬁcation' of aw:arld will copstitute th.e ff)rmadon of the co_ntract,.subject only to the furnishin
. a performance security (In_mal Security Deposit) in form of Depole teceipt of Schedule Bank/Kissan
ikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
ai:nomgl’ﬂy plle(ciiiied t}xln favour of the Block l?evelopqxent Ot.'ﬁcer,Lahunipara, Sundargath and in no other
e ey dmc uding the amount a:ready deposlted as bid secutity (earnest money) shall be 2% of the value of
o red amount (excluding 1/? deposited towards hiring of equipments /machineties from outside the
the com;)’c)tﬁ"ﬂd :llgn the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of
g Withmtht e office of the Block Dcvclopmgnt Officer, Sundargath as directed. The security deposit
S ¢ carnest money and the amount withheld according to the provision of P1 agreement shall
as security for the due fulfillment of this contract and additional

accordance with the prov.

fa performance security i
istons of the agreement. R

DNNA 1 abwr e
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~ It should be understood clearly that no claim what-so-
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The agreement will incorporate all a
. P agreements between the officer inviting the bid/Eng i

the successful bl.ddcr. \V{ithi.n 15 days following the notification of award al(gmg with {henfg.::te:: -1?-§harge =

the successful bidder will sign the agreement and deliver it to the Engineet-in-Charge Foll o PN

shall form part of the agrecment. B owing docugments

The x'xoucc mVIFing bi(‘i, all the docum.cnts including additional conditions, specifications and drawings, if

forming the bid as issued at the ume of invitation of bid and acceptance thereof together %v;tlh a;rz’ ,
Y

corrcspondcncc leading thereto & rcquircd amount of petformance security including additional performance

security.

Standard P.W.D. Form P-1 with latest amendments.

Failure to cnter in to the required agreement and to make the secutity deposit as above shall entail forfeiture of
the Bid Sccurity (carnest money) .No contract (tender) shall be finally accepted until the required amount
of initial security money is deposited. The sccurity will be refunded after One year of completion of the work

and payment of the final bill and will not carry any interest.
As concurred by Law Department & Finance Department In theit U.O.R. No
W.E.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where ten

before acceptance of tender by the competent authority.

That fot the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have

been entered in to within the State of Orissa and it is agreed that neither patty to the contract will be
the State of Orissa.

nt to bring a suit in regard to the matter by this contract at any place outside
tment for payment of compensation under

d by the contractor and

848 dtd.21.05.97 ].O.R.No.202
derers back out from the offer

compete
The contractor should be liable to fully indemnify the depat
workman Compensation Act. VIII of 1923 on any account of the workmen employe

full amount of compensation paid will be recovered from the contractor.
¢ as introduced by Govt. of Orissa, Works Department

Tenderers ate required to abide by the fair wages claus
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to

ame.
In case of any complaint by the labour working ab

Jatest minimum Wages Act, the Block Development
contractor is found to be in default, he may recover such amount due from the contractor and pay such

amount to the labour directly under intimation to the local labour office of the Govt The contractor shall not

employ child Jabour. The decision of the Block Development Officet is final and binding on the contractor:
dries and contingencies necessitated by work in

out the non payment of less payment of his wages as pef
Officer will have the right to investigate and if the

The contractor shall bear cost of various incidentals, sun

within the following or similar category.

Rent, royalties and other charges of matetials, octroi duty, all other taxes including sales ta%, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection 0 work site as well as construction of service road and diversion road and its

d by the tenderet for Collection of materials, storage; housing

maintenance till completion of wotk as require
k. No tendeter will however be liable to pay Govt. for temporary

of staff or other purpose of the wor

occupation of Jand owned by Govt. at the site of the wotk.

Labout camps ot huts necessary to a suitable scale including conservancy and sanitary

the satisfaction of the Jocal health authoridies.
Suitable water supply including pipe water supply wherever availabl

work.
Fees and duties Jevied by the municipal, canal or Watet supply authorities.
od in risky operations.

Suitable equipments and wearing apparatus for the labour engag
Suitable fencing barriers, signals including parafﬁn and electric signal where necessary at works and app:oaches

in order to protect the public and employees from accidents. :
Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary

work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
this should be inclusive of the rates.
, level pillars profiles and benching and leveling the ground where

for the finished items of work inclusive of carriage of all matetials

arrangements therein to

e for the staff and labour as well as for the

premises left neat and clean,
No payment will be made for bench matks
required. The rates to be quoted should be

and incidental item of works.
ever will be entertained to extra items of wotks quantity

of tgn(); item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of work or extra quantity of any items of work is taken u§. :

CONTRACT!
‘ o5 BDO, LAHUNIPARA
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The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.1 1.57.
specifications, the schedule of quantities and the set of terms and

42. Bid documents consisting of plans, ‘ nd
conditions of contract and other necessary documents can be seen in all the offices issuing the documents and

office of the under signed during office hours every day expect on Sundays and Public Holidays till last date of
sale and receipt of tender papers. Interested bidders may obtain further information at the same address. But it

undetstood that the tenders must be received in otder and accotding to the instructions.
orm P1 carcfully in adldition to the clause

41.

must be cleatly t
Tenderers are required to go through cach clause of P.W.D. F

mentioned herein before tendering. ' .
od cement concrete work should conform to Otissa Detailed Standard specifications, IRC Code

44. All reinforc : tled .
and Bridge code section I, II, I11, TV and VII & latest design ctiteria for prestressed concrete bridges
ly for road and bridges issued by MORT & H, Govt. of India.

specifically .
45. Slt)ccl shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and

water tight. .
46. The Department will have the right to inspect the scaffolding, centering and shutteting made for the work and

can reject partly or fully such structures if found defective in their opinion. .
Concrete should be machine mixed unless otherwise otdered in writing by the Engineer-in-charge. The
contractor should arrange his own conctete mixet, vibratot, pumps etc, for this purpose at his own cost.
48. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.
49. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.
The contractor will be responsible for the loss ot damage of any departmental materials duting transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is higher. .
If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil ot ctiminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the

43.

47.

50.

proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according to his need for the work issued by

the Sub-Divisional office in-chatge subject to the availability of the matetials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.
It is the contractot’s risk. Under any such plea if the tenderer stops the wotk, he shall have to pay the full
penalty as per clause of F2 agreement. S
53. The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on :
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department ot current market rate whichever is higher.
All lt{he-tmatenals with all taxes,vats etc are to be supplied by the contractor at his own afrangement to the
work site
35. 'I'houglila Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
::1)::] i ve to arrange by _themselves cement, steel, bitumen and every sorts of materials from approved
s acturer, get it tested in the Df:partmental Labotatoty and approved by the Department before use. No
Toelr{lsxon of time or escalation of price on such account shall be entertained in future.
i ;:otcrlls, plat;s zfnd structural memberfs will l?e supplied in quantity, length and size available in the stock.
: of payment o remforf:emcnt, the steel including plates etc. shall be measured in length of different
diameter, size and specification as actuall d (including h ' ’ i
cm. And theiz weigts oal actually use (mC}J g oolfs and cranks) in the work cotrect to an inch or
dicoctod by the Ei tca cnflatéi as per sectional weight prescribed by the Indian Standard Specification or as
eer-in- : § : :
measurement and p f;?n o, arge (Wastage of bars and unnecessary lapping will not be considered for

€ tentaty i y
d?partmmtvlfa:hgg;x:gzt Ofl the proposed bridge has been shown in the enclosed drawing. However, th
n/s. : rghts to shift the actual bridge position within a reasonable range in both U/s, an:l

52.

&

57.

58. The con
: tractor should at hjs ‘ ‘
of wotk and thy g OWn cost arrange necessaty tools and plants required ffici
s qioned sl e : p equired for the efficient ex cuti
Inclustve of the running charges of each o oen
th ul ‘ ‘ 1 plant and cost of conve
. yance,

CONTRACTOR (™
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After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing

one unplugged well and specified span free of cost as directed by the Enginecr-in-Charge and bear the entire
cost of the test.

Measutement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking eatth from the borrow areas.
Earth work from cutting will be economically utilised in filling,

The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will be taken as
1.5m X 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction. :

The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstances.

The tenderer should furnished along with their tender a list of works which are at present in their hand in the
presctibed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking,

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department. \
No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. .
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary-shall have to be catried out at the contractot’s cost .The same procedure for testing may have to be
followed for ribbed beating manufactured by widening, ' ;

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineet-in-charge. ‘

Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or teinforced: concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officet of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the

D.epartméntal_ Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-III. . '

Test specimens shall be formed carefully in i ine. i
accordance with the standard method of taki t
10 plea shall be entertained later on th 4 Lo e A

. ¢ grounds that the casting of the test specimen was faul d th
result of . : _ e - ; { tY an at the
Plai the specimen did not give a correct indication of the actual quality of concrete.

1 concrete and reinforced concret

. i ill be tested in nearest G instituti
conducting | _ ¢ specimens will overnment institution who are
"The cons t%u :Z‘O’:Iag’f’-'y tf;fﬂng- Cost of testing of all specimens and samples will be borne by the Contractor
] ‘well stat; ini 1 H . Lotk ’
b periniited, ning by injecting cement or grout in coarse aggregate placed in position shall not

|
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, 80 The thickness of cement concrete in top plugging should be as pet Departmental drawing
is 1:80 and the shift is 150mm to the normal

SR ) In well sinking, the maximum tolerance permissible in tilt i
ditection. Where it 15 not feasible to work these tolerance the contractor shall carry out. suitable remedial

measures as may be ditected by the Engincer-in-chatge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be catried out by the contractor at no extra cost to the

; Department.

.82 Conctete of strength below of the
83 If the well is beyond rectification

! be sunk at a cuitable location at the cost of the Contractot.

' compensation is to be abided as pet the clauses of MORT&H for Roa

84 No claim for carriage of watet what-so-cver will be cntertained.
 loma holders as apprentice at his cost if

85 The contractor shall employ one of mote Engineering Graduate ot Diplo
the work as shown in the tender exceeds Rs.1,00,00,000/-The apptentices will be selected by the Chief
Engincer. The period of employment will commence within one month aftet the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
; not be less than the emolument of personnel of equivalent qualification employed undet Government. The
| number of apprentices to be employed should be fixed by the Chief Engineer in the manner SO that the total
expenditure does not exceed one percent of the tendeted cost of the wotk.
86 Super class contractor shall employ undet himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Enginecr and two

Diploma Holder belonging to the state of Otissa. Likewise ‘A’ class contractor shall employ undet him one
Graduate Engineer O i f Orissa. The contractof shall pay to the

Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the issa. The Engineer-in Chief (Civil), Orissa may
ist the contractor with names of such unemployed Graduate engineers and Diploma Holders if

¢ The names of such Engineering personnel appointed by the

however asst

such help is sought for by the contracto

Contractors should be intimated to the tendef receiving authority along with the tender as to who would be
¢ ‘A’ Class Contractor shall be accompanied

supervising the work. Each bill of the Super Class, Special Class 0
oll of the Engineering petsonnel together with 2 Certificate of the Graduate Engineer ot

by an employment R
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
22/91-15384 dated 9.7.91). The required

supervised by him.( Vide Works Depattment No. Codes M-

certificate is to be furnished in the proforma contained in a sepatate sheet vide Schedule-B.

87. It is the responsibility of the contractot to procutc and stote explosive required for blasting operation.
Department may render necessaty possible help for procuring license.

88.  Qrissa Bridge & Construction Corporation Ltd. will be allowed price preference u
ks and Transport Department Resolution No-285 date-17.04.1974

uotation of tender as laid down in o~
.The Otissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
Jowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the

work after reduction of rates by negotiation.
89. ‘Amendment of existing Clauses :- By admission of a tender for the work, 2 tenderer will be deemed to. have

sziztisﬁed himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ tice teferred to above, medical aid, labour and food

stuff etc, and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered dufing its progress bour and materials with taxes , octroi

: and to have quoted rates including la
,ather duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer- ‘ '

1 in —Charge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to

. have misjudged as regard availability of materials, labour and other
factors.

|

| ; &
\. Bl 90 Bpﬂldmg & other construction welfare cess for co
‘.\ \ . amount. of the bills from the contractor as per
l | § IZ#epartment

"' 1 M .y
‘ ; ’?‘e ptevailing percentage of L. T. Department of the gross am
| - pducted from the contractor’s bill.
!‘i Ige""‘m"g rate of GST on the gross amoun

,igreement Value is 0.50 lakh and above.

CONTRQCTGR %
" ': BDO, LAHUNIPARA

\

requited strength (as determined by actual tests) shall not be accepted.
the well shall be rejected, the well has to be abandoned and another well to
The tilt and shift of the well including

ds and Bridges.

p to 3% over the lowest

nstruction workers shall be deducted @ 1% of the Gross
Resolution of Govt. of Orissa Labour & Employment

ount of the bill towards income tax will be

|
'

¢ of the bill will be deducted from the contractor’s bill, where
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to Govt. as fixed from time of time and produce such documents in
d authority with their bills, falling which the amount towards toyalties
in the work will be tecoveted from their bills and deposited in the

i -

93 The contractor is required to pay royalty
sﬁpport of their payment to the concerne
of different materials as utilised by them

1

révenue of concerned depattment. |
chargeable for the dues or additional dues if any payable fpr the work.

94 Under no circumstances interest is
95 Under section 12 of contractots labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.
ent for the

96 Sample of all material - The contractor shall supply sample of all materials fully before procurem
work for testing and acceptance as may be requiring by the concerned Exccutive Engineer. _

97 Trial Boring - The foundation level as indicated in the body of the departmental drawing is putely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects. ‘ '

(D Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the corflple.tlon of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
réasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road for 01 (One) year from the date of successful completion of the work.

(i) From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost. : ‘ i ;

98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant LS. Code / I R. C. code / MORT&H specifications.: !
99, Tilts and shifts : : : ;

/- i)Maxnnum permissible shift is 150mm. ;
if) Maximum permissible tilt is 1 : 80. : ;

100.  Payment for variation in price - (Vide Wortks Department Memorandum No-12073 /W dt; 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92) 5 AT

101 a) (i) j“If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen
) incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause
e .hereclJ_f ) increases or decreases as a result of increase or decrease in the average wholesale price Index
(ztll commodlges), and the contractor there upon necessatily and properly pays.in respect, of that materials
(@corpqrated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
rgfun_d quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
7 %'m beF\veen the Average wholesale Price Index (all commodities) which is operating for the quatter under
g&;{:}s;dfrauon and that opetated for the quarter in which the tender was opened, as per the formula indicated
Formula to calculate the increase or decrease in the price of materials.

Vm=0.75 x Pm xR x (i-io) ‘

100 io

|
|
|
|
1

Vim = Increase or decrease in the cost of work during the quartet un ‘ |
: seint tof t i i ; i

| e g the q der consideration due to change in the
R l -

=The : :
: value of work done in Rupees during the quarter under consideration.

10 = The : T |
it average Wholesale Price Index (all commodities) for the quarter in which the tendexi was opened (as

ed in RB.L bulletin from time to time.)
i

= The Average i »
M= Pércentagg e?)"glsllesal'e Price Index (all commodities ) for the quarter under consideration.
; aterials component as per sub-clause of this clause. ‘

g =g

i
I
|
|
|
{

AN
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(i) Where original contract period is one year and above , increases / decreases of cost of Steel , Cement &
| I

[
| i '\ ) Pagc_r\lg’ !1

' 1
Bitumen are to be paid recovered . Payments in case of increase ate to b i i ‘

! S P ¢ made with prioria roval of G |
when the total claim 1s more than Rs. 50,000/~ and with ptiot apptoval of the EIC /PChiéfpgn ginee(; as (t’;: ; \

c%sc may be when the claim is upto Rs. 50,000/- . Recovery in casc of shall be made by concerned Block
Development Officer from the contractor immediately . !

The cost shall be determined as follows: |
Steel -Rate as fixed by Steel Authotity of India Ltd (SAIL) E
i

Cement - Average factory price of the three manufactuter of Cement inside the State

Bitumen — Rates as fixed by Indian Oil Corporation (100) |

(111) Where original contract is mote than Six Months & below oncyeat - increases / decreases of cost of Steel ‘

X ;Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with ptiot :
approval of Govt when the total claim is motc than Rs. 50,000/~ and with ptiot approval of the EIC / Chief
Eiuginccr/ Super in Tendetent Engincet (as the case may be) when the claim is upto Rs. 50,000/~ subject to
the fulfillment of the conditions mentioned below : |

) The cost shall be determined as follows:- }

Steel _Rate as fixed by Steel Authority of India Ltd (SAIL) ;
Cement — Average factory price of the three manufacturer of Cement inside the State ;
Bitumen — Rates as fixed by Indian Oil Cotporation (100) ! ‘

@)  Cost of the project <hould be more than Rs. 50.00 Lakhs . However the differential cost ot such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost . '

(II1) Contractots 1O need to submit the vouchers showing procurem
work within 28 days before atilization of Steel , Cement & Bitumen .

Iv) Differential cost will be allowed only to the original agreement pezio

though it might have been validly extended .
\))] Qiffercmial cost will be allowed only after successful / completion of th

---  programme .

ent frorh an authorized ciealer for the said
i
d, but not for the exténded period even

e work as per the approved work

VD) Stipulations contained in existing clause 31(f) ;
Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor

immediately - : :
abour inctease or decrease as 2 result of increase or

(b) Siimilarb, if during the progress of wotk, the wages of |
decrease in minimum Wages for labour prgsﬁribed by Government and the contractor thereupon necessarily

and propetly pays in respect of labour engaged on execution of the work such increased of decreased wages
then he shall be entitled to reimburse Of liable to refund quartetly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is
operating for the quarter under consideration and that operated for the quarter in which the tender was

opened as pet the formula indicated below. |
Forri'mla to.calculate the increase Ot dectease in the ptice of Labout.
~ yI=075 x PlxR x (i-i0) |
4100 io | | |
VI= Increase or decrease in the cost of work during theq
e

inimum wages rate of labour. ! t
|
!

uarter under consideration due to changes in the

Rupees during the quarter under consideration.

R= The value of work done in
der consideration in vj'{hich the tender

IcE? =The minimum wages for labour as prevailed during the quartet unl
‘ w'ias opened. |
1 'i‘—"I'he minimum wages fot labour prevailed during the quartet undet con§ideratidn. |

PL= Petcentage of labour component (as pef sub-clause).
£ Petrol, Oil and Lubricants (Diesel oil bc}ing the

|
|

C).  Similatly, if during the progress of work, the price 0
répresentative item for the price adjustment) increases Of decreases as a result of the price fixed there for by

4 e Gov#mqlent of India and the Contractor there upon necessarily and properly pays, such incteased or
. dcreased price towards Petrol, Oil and Lubricants used on execution of the work, then he s all be entitled to

4 ’é:imbu’§6_ or liablc to refund, quartetly as the case may be, such an amount, as shall be equivallent to the 75%
p}us or tninus difference in between the price of P.0O.L. which is operating for the quarter un

and that S der consideration
i operated for the quarter in which the tender was opened as per the formula indicated below :

1

‘ 1

\ CONTRACTOR | .

| R 'BDO, LAHUNIPARA |
\ |
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0.75 X KR(Dz2—D1) "‘
Kl = - X - |
100 ‘ Dy \
Kl = Increase or decrease in the cost of work duting the quarter under consideration due to changes in the

pﬁcc of P.O. L. |

I
|
1

R = The value of work done in Rupees during the quarter under consideration.

Di= Average Price per liter of dicsel oil which was fixed by the Government of India during the quarter in

which the tendet was opened. 'I

ﬂzz Average Drice per liter of diesel oil which is fixed duting the quarter under consideratior.
é i

K,= Percentage of . O. L. component as pet sub-clause. '

The following shall be the percentage of matetials, labout and P. O. L. component for rcimb‘i.llrsem'ent /
refund on variation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c)=i of this Clause

Category of Contractot’ Supply Dep?rtmental

f\‘Votks. % Matetials, % Labour % of P.O.L. Supply szf materials.
Irtigation works B i )
a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal 20% 60% 5% 1 5%

\york, |
E:];nbankx;nent work etc,. B . 5‘
(R&B) Works |
2) ;Bfidge works 20% 30% 5% 45% J
b)Road work T 45% 40% 5% io%’ J
9 i:Buil:ding works *30% ~30% 5% 35% E \

(* Where brick is supplicd by the Department, it should be 20 % instead of 30% |

Vide Wérks Department letter No-21369 dated-25.09.91, the reimbursement / refund on vz;ltiation,in price of

_ miaterials e:{cept steel , cement & bitumen which will be governed as per clause 3Na (ii) & a (i})

laibour and P.O. L. as per sub-clauses (a-1), (b) and (c) of this clause shall be applicable in the following
manner.’ » i

“In term of aforesaid escalation clause, where the period for completion of the work as' stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one year and more escalation on account of price variations is admissible only |for the remaining

period after excluding the first one year period provided that the work has been cattied out by the contractor

ir] terms of the relevant provisions of the agreement. In the situation, where the period of cé)mpletion initially
_sﬁipulatc]d in the agrecment is less than one year and subsequently the completion period has been validly
e tended on the ground that the delay in completion of the work is not attributable to the icontractor and in
tlfw result the total petiod including the extended petiod stands at one year or more, escalation is admissible
only the balance portion of work executed beyond one year. : C
’I';he contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other fiqmm?nts as are necessary to show that the amount of increase claimed or reduction available and shall
al’;l:wElrx:fpcz;t;(;x; gi the sage b);, a dulyfauth_orised tepresentatives of Govt. gnd fu.rther, shali at the request of
chum gaxtl i andar;iec ; ;;115 ,.v;n 1cd. in suctllx1 aEma'nner as the Engmecr—m-.Charge \may require any
within S LT e e;:) in or'mation as ; e ngmee.r-m.-Charge may tequire . Th contractor shall
ahd/ org‘price =gt is (.ecommg aware of any ?lterat'lon in the price of such ma.teria‘ll3 wages of labour
13 this chrdition tc; t }; give nouc.c thereof to the 'Engmeer-m-Cl}arge stating that the samelis given pursuant
gether with an information relating thereto which he may be in a position 'to supply.

i
|

A A - BDO, CAHUNIPARA
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For diversion road th i
s e contractor will have to make hi
_ s own arran in pri i
necessaty for which agreement of such land by the side of C.D gementite meke b e e sich et
ﬁnd shall be borne by the contractor including the gin wors anc_i e s g e
b tihe e omaling during day el }imic a[)(;'ic;pcrtmal.tﬁtenance with lighting atrangements duting the
c%tra rate will be paid to the contractor for the above rcgtclc.ltl o _WOka i OPC“CdItO SRR
E e s airwger 1 al charges ctc. His rates in the tender for other items
' gement, rental chatges for the land and mai ighti '
temporary road crust from the private land to bring the land to its ?"'netlmncii' lfgh“"g e me
| _ ) : s otiginal condition etc. complete.
Nlc contractor hasr t{; arxl'angc the land qull.ltcd for borrowing catth if necessary fot the roadpwork at his cost
Jo extra payment by nc'Dcpnﬂmcnl will be made on this account and no claim what-so-ever will be'
:\ri:ltcrtalpcd ;)lnb thl; ground. Ihe rates quoted by the contractor should be inclusive of all suchi charges.
" Ii.re it l\n e found necessary by the I?epartmcnt, the Officet-in-Chatge of the work shall issue an order
w'(;(:.k \tfht w(. :o::mct:n to be kcp]; at the site of the wotk with pages scrially numbered. Orders regarding the
e i‘cn cd l;cccl sary arc to be cm.crcd in tl'us book by the Officet-in-Charge with theit dated signatures
and duly noted by the contractor ot his authorised agents with their dated signature. Ordérs entered in this
book and noted by the contractor’s agent shall be consideted to ‘

- owink the ) have been duly given to the comtractor for
following the instructions of the Department. The order Book shall be the propetty of the office. and shall not
ission of the Engineer an

be removed from the site of work without written permi d to bel submitted to the
Engincet-in-charge cvery month. |

'I'Fw tenderer should conduct three bores at each pier and S.B.C. of soil at foundati
lo;cation@and furnish the test results in c_onformity with LR.C. code at his own cost
work and rates quoted by the contractor should be inclusive of such botes and S.B.C. test

extra cost to the Depattment.
The details of foundation, su

3 H N
the test ;csults thus obtained.
The contractot shall have no claim what so ever for the ex

on level and abutments
beforé execution of the
s etc. without any
l

. . . | -
b-structure and floor protection for execution shall be done 11 accordance with
|

] tra quantity of wortk to be executed in view of above

ppssible changes and payments is to be made as per clause 11 of the P-1 Contract. |

ver and above these conditions, the terms and conditions and rules and regulations and sp
d Standard Spcciﬁcation, Orissa P.W.D. Code, Bridge coder

down in Orissa Detaile
with latest revision / amendment are also binding on the part of the contractot.
! . . -
erned Executive Engineer Of

cifications 2s laid
and MORT&H

] . .
specifications
No part of the contract shall be sublet without written permission of the conc
wer of Attorney authorising othets to receive payment on the contrac%ofs behalf.

transfer be made by po
uld attach the certificate in token of payment the registration authority as per
|

The contractor sho
recent circular of the Government relating to his registration.
done by the ¢

iny damages caused by natural calamities should be
will not be any way responsible for the same and will not pay any cost to

{

c(pntractpr. !
e rates quoted by the contractor shall cover the latest approve

Rioyalties. Arrangement of borrow areas, land, approach road to the bridge site etc.

c(:mtxact'or.

The rate for each work of concrete items wherever dewatering is imperatively nec

shall mean the execution ot operation of the items due to standing water as well as du

The quoted rates will be inclusive of this. »
he materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No

on this account shall be entertained. ‘ ‘

'[l}lc contractor shall make requisition of claim book from the date of commencement of the work from the
eparmjnent and shall maintain in propet P.W.D. form with pages serially numbered in order to record items

of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book

e of the contractor of his duly authorised agents at the end o each month. A

under the dated signatur ‘

cértificate should be furnished along with the claim to the effect that he has no other claim j‘beyond this claim

ui)-to—da;te. If in any month there are N0 claims to record, 2 certificate to that effect should be furnished by the

ntractor in the claim book. Each claim must be defined and should be given as for as poss;ible regarding the

}l’mtitiés a5 well as the total amount claimed. The claim book must be submitted by the contractor regularly

by 10% and 16 days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
d from the commencement of

de in; this manner or the claim book not maintaine the wolk are liable to be
y the contractor

sl?mmaf.arily rejected. The claim book is the propetty of the Office. and shall be sutrendered/b
td the Engineer-in-charge after completion of the wor f the contract bP' the Department
l

' ichever is eatlier for record,

deposit with

ontractor at his own costJ: The Department
wards the repaif done by the

; | s

d rates of labours, maté::ials, P.OL. and

are the responsibility of the
|

| .
essary the term dewatering
e to petcolation of water.

ture c¢mplaint

k or before recession O
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|

|
umbexf of tests as specified in I.R.C./ MORT&II / L.S.I specification required for the con§truction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in—chargé. Testing charges
iricluding expenditure for collection / transportation of samples /specimens ctc. will pe botne by the
contractor. The collection of samples and testing are to be conducted for both prior to exegution and during
execution as may be directed by the Engincet-in-charge and on both the accounts the cost shall be botne by

e contractor.
Besides, the firm /
tdsts as pet IRC / MORT & I/ TSI requirement
checking from time to time.

‘An Engineering personne
of high level inspecting officers in the rank of Chicf Engineer and above.

! After completion of the road in all respects the road furniture’s shou

agency indicating locations like school, hospital, No-hotn etc.

Condition for issue of plant & machinety to contractor on hire :- Tools & plants will 'be issued to the
contractor only if it is desirable in the interest of Govt. wotks and if these can be¢ spared without
{convenience to the Department. The Sanction of the Supetintending Engineer shall be necessary in each
cise. The contractor shall arrange his programme of work according to the availability of the plant &

ey achine;ry & no claim will be entertained for any delay in supply by the Department. [
An agreement shall be entered in to by the contractor to the effect that these | hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of
securtity, deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any

time sha}ﬂ be recovered from his next subsequent bill.
‘All transit and incidental charges in connection

Eom workshop shed/ deposit return there to, will be borne by the contractor. | |
inclusive of the date, the plant and

The hire charge shall be recovered at the presctibed rates from and in
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The conitractor shall immediately intimate in writing to the Engineer —in-charge when any plant or machinery
gpes out of order requiring major repairs. ; ; i
- The hire charges are for clock hours. In case of tar boiles, hot mix plant and any other machinery
réquiring similar preparation  the working hour will include the time required to ma]]':e up 'the boiler
témperature and bring plant to the operating conditions before the actual start of work. | _
fThe machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
ble. These charges will be fixed by the Engine:er-in-charge from
ts shall be operated beyond;8 hours in any s}lu'ft without prior

contractot shall install full-fledged field laboratory at work site for copducﬁng required
s at his own cost for providing sufﬁcieth opportunity for

1 of the executing agency should be present at work site at ¢he time of visit
|

Id be affixed by the executing

I~

l .
with the despatch of tools and plants and machineries

ovpemtin}g and maintenance staff will be levia
time of [time. In no. case the tools and plan

wiitten permission of the Engineer-in-charge. :
"The contractor shall release the plant and machinery as and when required for per&o%ical servicing and

maintenance. He shall also provide for any labour and water source for, washing the plants. In the case of
Concrett mixtutes, pavers and similar such type of equipments, the contractot shall arrange ;to get the hopper

c{eaned and the drums etc. washed at the close of work each day. | i , ‘
i 'The plant and machinery once issued to a contractor shall not be returned by him an account of lack

i
oik arrangement of labour and material etc. on his part. The same will be returned only When they do not
sequire or when in the option of Engineer-in-charge the work or a portion of work for which issued is

cpmpletéd. , 1] ! IR0
d plants shall while in transit and in the custody of contractor be at| his sole risk and

i’l’he tools an
d / or loss except fair wear and tear. The damage or loss as assessed by Engineer-

tesponsibility for damages an
~charge shall be made good by the contractor. In the event of a disagteement as to the extent of damage or

efore the supply of plant and machinery si in i ifyi i |
he 51 ry sign an agreement in indemnifying the Govt. against loss ot damage
¢ the machine. The Contractor shall also be responsible for any claim for compensation foriloss of life, inj?iy

(=g

dlou‘ddif“ for guarding the plant and machinety at site.
i

) i 'BDO, LAHUNIPARA

* !

in
tgzle valli of article lost, the decision of superintending Engineer shall be final. The con ractor shall on ot

ot dama . .
amages to property etc. arising from any cause what-so-ever. The contractor shall provide full time
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d or extended b)J' the Ehgincer—in-

f the hite chargcs;wﬂl be levied for

king time. In the event of the

price will an recovered from

If the articles are not returned within the date originally specifie

imrge, in addition to the normal hire charge, a surcharge equal to 10% o
is not returned. Such petiod will be treated as wor.

the full value of the articles at the current market
. bills that may become due in respect of his other work under the state
iblic WiOtks Department. The decision of the superintending Engineer shall be final in case of dispute.
FORM OF AGREEMENT - The conttactot shall, before taking the possession of the mat}hincry‘, enter in
an agteement with the Engincer-in-charge or his nominecs in the form attached. i
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
ntractor will be maintained by the Department will be attested by the contractor or his authorised agent
In case of contractot contests the correctness of the entries and / or fails to sign the log book, the
l{nginccr-in-chargc shall be final and binding on him. Hire charges will be calculated according

c

of .
the petiod that the machinery
nan-rctl%m of the machinery,
tHe contractor’s outstanding bills or any

tq

c(
aily.
ecision!of the
s in the logbook and will be binding on the contractor.

td the entric ]’
| i AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. | |
Two Thousand | .

This agreement made the ,
‘ ’ between (here-in-after referred 'to as “the hirer” rwhich 'expression
; pugnant to the context include his heirs, executots, administratots and assigns) of
the one ppart and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless
excluded by or repugnant to the context include his successors in office as assigns) of the other part.
| Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
Govt. and more particularly specified in the schedule here under between here in after referrg'cd to as “the tools
and plants™. ‘ |
‘And whete as Government has agreed t
chditiolhs here in after mentioned.

Now it is here by and between the parties hete to as follows :- _ ]
(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this

machianry will be used or any other than standing in the names of contractors in the book df the Department
ot any other Government Department. The Govt. agrees to let the hirer tools and plants for the petiod to be
omputed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at

oL oL

sl&all unless excluded by or re

i I |
o let in hire the tools and plants to the hireri on the terms and

!

c
Sndagarh
' s will be as mentioned in the schedule attached. L §
© e hirer shall not transfer, assign or sublet ot in any way part with the tools and plants or any part there-of
ithout the previous written approval of the Engineer-in-charge : ’ B
(d) On the expiry of the period of the hire, the hirer shall return the too.
/ stote at Sundargarh in the same good condition in

Is and plants to the Public Works
which they were received by -

Department. & workshop
() In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
t equivalent to the rate of hire

 specified for, the working period and an increase of ten percent.

®
®

() In case of breakdown, repairable at the site within a perio

o)
)

(&) All mpnicipg] or other dues and taxes payable on account of the use or operation o

®

-~ planty d"m“g the period of hire. The cost recoverable from th

CbNT CTOR . : :
. Rf ) - : 'BDO, CAHUNJPARA

shall without prejudice and any other liability pay to the Government on accoun

The thols an‘d plants shall be open for inspection at all times to the officers of the Government. f .
ants so hired for more than one shift / two shifts of 8!hours each per

The hirer sb‘hll not operate the tools and pl .
day without the prior sanction of the Enginect-in-charge. If the hirer opetates the tools and plants beyond the
aid limit without the prior sanction of the Assistant Engineet, he shall pay to Government additional hire .

-afores
charges as well as over time charges for staff for such excess operation at the rate approved by the Engi_neer-ih-
charge from time to time. ‘ hdd

d of three days hire chatges as specified in the schedule

will bg levied except in case of major repairs. .
Normally the;tools and plants will be supplied with operating staff. !
The hirer shall be responsible for any claims for compensation for loss of life, injury or damage toipropexfty etc.

P ‘
atising due to any causes what-so-ever during the period of the machinery is in his charge. | 1

f the tools and.: plants for the

periog of hite shall be defrayed by the hiter.

The Hiter sh: ) {o ! L z
e hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
i

e hirer shall be the full repllr';lceme:r"uvtbvalue as

S:ttizrf?:ggs E)fl $: Efl(fi;ec{-ln-cll'argc In the event of any loss or damage not being made good by the hirer to the
R . s cos::th nglfncer-m-chargc the ofﬁFe shall be at liberty to make good himself such loss or damage
' pileas a.ryl e ereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
; e good the loss or damage failing which the same will be recovered from his|dues as in case of

 hire charges|
: ' | i ' ':
~ | | SR

\
H
|
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| demand the I!rctum of tools and plants and the hirer shall return the tools and plants within 72 hdurs from the date
of receipt ofl such order in writing .In case of failure on the part of the hirer to comply with such order he shall be

liable|to pay such penalty as may be imposed by the Engincer-in-charge for the period the tools and plant are

detairled provided that the maximum penalty shall not exceed the cost replacement of the tools at}lxd plants .

|

|

i | i . [
(m) On the breaéh of any terms or conditions of this agreement by the hiter the Engineer-in-charge shall be entitled to i
I

|

{

[

J

(n) In case of an y disputes between the hirer and the Government the decision of the Superintending'iEnginéer shall be |
final. | ,‘ l
(0) This agreement shall be operated by the Engincer-in-charge on behalf of the Government and thc‘; term Engineer- 3 (|[
in-chdrge shall include all officets duly authorised by him to exetcise powers ol his behalf. : ’_ L
THE SCHEDULE ‘ | \a i
[@ml No. | Desctiption and Name of the No. Amount of hiré per hout . l Rem;arks. b
‘ articles . 1 i :
1 ‘
Bl -
‘ In witness where of the hirer and the Engincer-in-Charge has for and on behalf of the Gpvernor of
! e State have set their respective hand, the day and the year here in above written. |
Signed b{ ! , l ;
, Signed sealed and delivered in the presence of ’
} 1 2. | ;
T 119.  The agc(%lcy will be responsible for traffic management and maintenance of the stretch of the ‘road (for which
¥ e tender has been invited) at his own cost during the period of execution, | ! ;
'\ 120. Even qdfaliﬁed criteria are met, the bidders can be disqualified for the following reasons, if enfquired‘ by the
} D eparuﬁent 5 | A :
¥ @ Maki:hg a false statement or declaration. ‘ i !
| () Past record of poor petformance. ; | |
! (? Past tecord of abandoning the work half way/ recession of contract. ! |
| (d) Past %record of in-ordinate delay in completion of the work. " |
~ (¢) Past history of litigation. 1 i .
121.  The information furnished must be sufficient to show that the applicant is capable in all respects to
s Jcccssfu]]y complete the envisaged work. ‘l |
122. ° Th caselthe 1= lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitatihg a particular tender for award, then they shall be penalized with adequate isincentives with
-\~ forfeiture of EMD unless adequate justification for such back out is furnished. Approptiat';e action for black

lifting the tenderers shall also be taken apart from disincentivising the tenderer. ‘ i

123.  ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1 P}rogtes“? of work and Re-scheduling programme.

! - i i i :

21.1. The BD.O / Engineer- in- Charge shall issue the letter of acceptance to the successful conitractor; The issue
| gg the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
ithin 15 days of issue of the letter of acceptance, the contractor shall submit to the Engiqeer—inrl(:harge for

approva) a Programme commensurate to Clause no. 2.1.3 showing the general methods, drrangements, and

timing for all the activities in the Works along with monthly cash flow forecast. | I ‘,

| 213. TP ensute good progress during the exccution of the work the contractors shall be bound inI all cases in which

il e time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the

| Ztntmct% has elapsed, %z of the whole of the work before 2 of the whole time allowed under the contract has

Ipscg:'!S/J,th of the whole of the wotk before 3/4th of the whole time allowed under the contract has
~ ehpsed.; 7 ?

214 14 azhlny time it should appeat to the Engiheer—in-Cbarge that the actual pr'bcess of the work foes n’é)t coriform

he programme to which consent has been given the Contractor shall produce, at the req"est of the
?g‘g;;i::-c?a;ge, a rcviscc} programme showing the modifications to such programme ntécessa.{‘:;i to ensure
Progranpme ?vi t}tx 1: g})rks within the time for completion. If the contractor does not submit 4n updated
Flom, the rt o n:c:lst per19d, the Engmee.r-m-Char'ge may W{thhold the amount of 1% of the cottract value
oh whidh y certificate and continue to withhold this amount until the next payment after the date

2.1115 An upddte oeftl‘q’:rguc Programme has been submitted. l i
| te effed of the pr ;;rg:::::}fi :‘l:(lil be :\h programme showing‘ tl}e.actual Pr(t)gre.s,s achieved orl each Ez';t:tivit:y and

on c timing of the remaining work m;ludmg any changes to th‘e sequence

|
|
|
|

212

, Of the agtivities.

i
: it ; i
i.BDO, L iPARA
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2.1.6

232,
2.2.1.

2.3.

23.1.

CONT

* 4
1
|

!

|
TqLoe -

Pkogmntme is to show the effect of Variati
1 of the Completion Date.

e time allow

Award

xtensi'
lc‘ttcr of]

oL from the date of handing

i . .
c&mmencmg the execut
nimcdy hvailable in law,

absolutely.

s soon as possi

fér cach|milesto

tilme stated in the Con
|
the dates of commencement and co

| ‘
necessary by agteement between th
in the contract documents,

impose
contractor shall
:
data.

Iéx case
nptice there

f delay

)

iv)

vi) In cas
Comp

chues't ‘
p
I

any SPCh case

shall be communicated to

réceipt of such r

fair and rnsonable extension

ompensation

i
If the cdnt.rac
the site on or be

i
the amo

month
ir*comph:te.
s

ACTQOR

ntractor may revise the Programme an

cd for execution 0
ntrac‘j. ‘The execution of th

r whiil: a separate programme

of in writing to the Engine
ptevent [of make good
Engineet-in-Charge to proce
i) Force majeure, Of ‘
if) Abnormally bad weather,or |
1i) E;:r,ious Joss ot damage by fire, ot : i l
| ivil commotion, local commotion of workmen, strike or lockout ?ffcctin
pn the wotk, of. ;
v) Delay on the part of 0

bot forming part 0
e 2 Varation is issue

letion Date without
iwould cause the Contractor to in
vif) Any othet cause, W
beyond the Contractors control. : |
!for reschedule and extensio be eligible for consideration,
within fourteen days of

racticaf?le, indicate in su

tor fails to maintain the require

of remedy available un
t calculated at the rates stipula

shall be final and binding) may decide on |
s applicable) that the progress remains below that specified in Clause 2 or that

| T'his will also apply to items Of
isgeciﬁcc, Compensation @ 1.5% per mont
Provided always that

Page |19
! i

oblig;"tions.' 'The

he Programme shall not alter the Contractor’s
y timc% A revised

.d submit it to the Enginccr—in-Chargc again at afl
ons and Compensation Events. | l ;
|

n-Charge’s approval of t

tract data shall be the essence of the

f the works as specified in the Con
. . .
period as mentioned in

e \vorks? shall commence from the 15th day ot such time
i which the Engincer-in-Charge issues wtitten orders to commence the work
over of the site whichever is later. If the Contractor cdmmits ! default in
on of t.hc work as aforesaid, Government shall without prejudice to any otl!1er right or
be at liberty to forfeit the carnest moncy & perfotmance guarantee I/ Secutity deposit

after the date o

ble after the Agrcement is exccuted the Contractor shall submit the T ime & Progress Chart
ared in ditect reldtion to the

by the Department. The Chart shall be prep '
forecast of

ne and get it apptovcd
he wotks. It shall indicate the ‘

tract documents for completion of items of t
mpletion of various trades of sections of the wortk and may be aimcﬂded as

¢ Engincet-in-Chatge and the Contractor within the limitations of time
' and further to ensure good progress during the executio ©
in all cascs 1n which the time allowed for any work, exceeds one month (sa‘?e for g,P‘?Ciﬁll jobs |

)

has been agteed upon) complete the work as pet milestoné given in contract
! ! i

ontractor shall m&aiately} give
his best eﬂdeaw:)rs to
J,atisfacflion of the

ons mentioned below, thc C
e but shall nevertheless pse constantly
bly required to the

y of the reas
er-in-Charg,
the delay and shall do all that may be rcasona
ed with the works.

occurred due to an

|
i
|
l i
any of the trades em loyed
g any £ s empiOy
e

| ) "k
ther contractors ot tradesmen engaged by EAgﬁlcer—in—Charge in executing work
impossible for Completion to be achieVefd by the Intended
o accelerate the remainingi' work and which

f the Contract.
d which makes it
the Contractot taking steps t

cur additional cost, Of }
discretion of the authotity menti

shall be made py the::COIltI“aCtOt

n of time, tO

the happening of the event causing delay. The Contractor may also, if

ch a request the period for which extension is desired. ;

d reasonable extension of time for completion of work may be gdiIn. Such extension
in writing, within 3 months of the date of

the Contractot by the Engineer—in-Charge i
hall not beja bar for giving 2

equest. Non-application by the for extension of time s
ion by the Engineer-in- be b;inding on the con%ractor;. i

it ! /

oned, i Conu]'n' ct data 1s
]
tf r

hich, in the absolute

a fair an

contractor

Charge and this shall
! | !
ause 2 or to complete t}xe work and clear
hall,;without prejudice to any: iotherg right
uch breach, pay s agtl;ed cofgxflpenéaﬁon
g Engineer (whose ecision in writing
f the work for eve comf:'l_eted day /
e work remains

for Delay.
d progress in terms of cl

date of completion, he s
t on account of s
he Superintendin
tendered value ©

fore the contract of extended
der the law to the Governmen
ted below as t

the amount of
R
group of items for which 2 sepa[i-atc petiod of co | pletiqb has_ibeer_x
h of for delay of wortk, delay to be completed on per Daﬁbasﬁ.
delay to be paid under is conditio | shall
Eroup %f it;rli;‘xs of

compcnsation for
or to the Tendered Value of the item or
| ‘

i

the total amount of
of the Tendered Value of work

t:&;t excged 10%

tk fof which a separate petiod of completion is originally given. | i
(.
: |

| .
! '
i

: : ! |
i BDO, AHUN[PAR‘A ‘ !
e [ ,

|

|

!

! |

! ‘ i |
1
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; However, no interest whatsoever shall be payable on such withheld amount.
2.4. Janagement Meetings. |

ilestorje(s), the withheld amount shall be released. In case the contractor fails to make up for ¢
subsequent milestone(s), amount mentioned against cach milestone missed subsequently also|shall be withheld.

i !

\ P':\-‘a gei|20

The améunt of compensation may be adjusted or set-off against any sum payable to the Corltractor under this
or any o;thcr contract with the Government. In case, the contractor does not achieve a p ticulat milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shawn against
that miléstone shall be withheld, to be adjusted against the compensation fevied at the final grant of extension
of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without arty notice to
4 ‘ |

]

e contractor. However, if the contractor catches up with the progress of work on the jlubsequent

e delay in

1
t i
1k 1

{ . . ! sl & o
2.4.1. RBither the Engineer or the Contractot may require the othet to attend a management meeting. The business of
a|management mectings shall be to review the plans for remaining wotk and to deal withi mattets raised in

a¢cordance with the eatly warning procedure.

242. The Enginect shall record the business of management mectings and is to provide copictJ of his record to

ose atfending the meeting and to the Employet. The responsibility of the parties for actions to be taken to
bk decided by the Engineer either at the management meeting or after the management megting atli!d stated in

iting to all who attended the meeting.

! it |
lause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Colnttact (Amendment aqi per letter
0.106#9 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (oﬁ which rescission

nptice i} writing to the contractor undet the hand of the authority shall Be conclusive evidence), 20% of the
value of|left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Mmend;;"xcnt made to Appendix XXXIV to OPWD Code Vol-I on rules for black listing of Contractors vide

| Leetter No — 03365 dt- 01-03-07 of Works Department, Orissa.

Involvement it any sort of tender fixing.

_ quality specifications despite being pointed out. |
: d) Persistent and international violation of important conditions of contract.

bour, Cess ! |
1% Labour cess will be deducted from the gross amount of the Contractor Bills.
ai Reghired E.M.D as per the clause No. 6.
b

Clapse No.7. |

docpments and Bank guarantee in schedule “F2.

i.e, before the stipulated date & time for opening of the bid. i
e| Those Engineer Contractor arc desire of availing benefit as allowed to SC/

paper treated as normal tender. .
f| 'ThelContractots should certify Schedule-C as mentioned as per clause r'xo 9.

|
|

- Total: + 125 (One hundred Twenty Five) Clauses only. i
|

CQNTR%;CTCR
;

: |
Copy of Original Registration Certificate, GST Registration Certificate, PAN
the iparticular work of the Tender Notice along with the tender document
Development Officer, Lahunipara, Sundargath before opening of thczBid for verification purpllose, zi's per

a') Misbehavior / Threatening of Departmental & supervisory officers during execution of|work ,{ tencileﬁng
i : | : I ;

protess. , |
; i
- ; { . . . . . . l i
A & Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to

1

i
Secqrity consideration of the State i.e. any action that jeopardizes the security of State.
Submission of false / fabricated / forged documents for consideration of a tender.

135. ELIGIBILITY CRITERIA: To be cligible for qualification, applicants shall furnish the foubmgel

by the applicant in schedule “E” and affidavit to that effect including: authentication
i

‘ 1 . .
d. Subfnission of Qriginal Bid Security and tender paper cost as prescribed in the relevamk clausé} of DTCN

|

| .

'
i
|

|
|
L
| i
|

|

l

i

card, Original Affidavit for
s submitted to;the Block

I:of te{nder

{ ¢| Infdrmation regarding current litigation, debarring / expelling of the:lapplicant or aban'flonme}nt of work

.

I}

1
i

ST Contractor is necessary to

|

recqrd the categoty to which they belong in the Registration Certificate (R.C.), otherwise their tender
\ : ' ' |

| 1

i '.
Ik \
{i

ik E
i |
i |
! |

i
|
|
x
|
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l
|

CERTIFICATE OF NO RELATIONSHIP

| |Me hereby certify that I/We* am/are* related/not related (*) to any officer
| of the Deptt of the rank of Assistant Engineer & above and any officer of the rank
of Assnstant / Under Secretary and above of the PR Department, Govt. of Onssa
| |/We* am/are* aware that, if the facts subsequently proved to be false my/our

|

|
scm«:r#uu-: A

l |

I |

l

contract will be rescinded with forfeiture of E.M.D and security depodlt and I\We*

'\ shall bé hable to make good the loss or damage resultmg 'from such c?ncellatlon
3 I/'We a‘so ote that, non-submnssnon of this certificate W||l render my ./ our terider
I |
.', liable ﬂgr reﬁectlon. i {
| | | | -
B ! |
| () - Strike out which is not applicable. | |
i Signdture of the Tenderer |
| | o
ool (e | .
| 3 ! .
. | -
| | -
| ; ! ! |
| | -
B | e
= |G
. | b
| l % '; ’
1 ' ; |
: ‘ ‘- " ‘.
|- | .
|- | .
|- | |
| .
L | -
| | .
\ i ': |
| | .
| i
| | | |
i | [
ol &
| | I
- oue
| Ik
|— C?NRYCT R ’;BDO LAHUN[PARA |
1 . |
! ' | .
4 ‘!_
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|
MEMO RANDUM OF UNDERSTANDING IN AFFIDILVIT FORM

hat, the First Party shall receive paym

3. Th
4. T{Eat, tt{e Second Par’ty shall abide the rules, regulation and speciiicatio
said m atter. }
_ ! |r1 Witness where of Both the Party have signed in presencq| of
| . WITNESS |
T 7T S—— |
L i) 4
] e
| Y R |
|
, i

'BDO, gAHUN

C NTKYCTC R

l
| dCHEDUL

| |
Fitst party | Sff SMt ....oovvvveven. | .
rstp y . Aged ............. Years, S/O0.......cconvereen AY/Po/Dist - |
i P RN TR (hereinafter called the First Part) ‘ |
l H i
l
I | ‘ |
| { l
| | -
' | i AND , | |
R | o
| l | .
| : : ' | '
S%cond arty 1Sr/ SME oo Aged ... Years, $/o... A svaiereran At/P!l'/Dis
R e ... (herein after called the Second Part) having H.T/L.T licence registration No ‘{
deeveeseedeeennnfon valid up 1+ JURRUOTURPRTSPSRY | !f .
. | P
! A;ND WHEREAS the First Party of 1% part is the managing partne’r Of ovevevereraeens :’
! /\iND WHEREAS the First Party willing to appoint the Second Parfy to execute the E.| p:Ortioﬁ for
(e AEAGT WOTK e sssesnsss s ssmss st | ‘ It
N - |
’ ! | I
| ; NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.
| | BT i
| !
X T?1at, trie Second Party shall do all E.I. works, if the tender is awarded to First Party. |
1:2, T!'lat, the Second Party shall fulfill all the works as per the tender §chedu|e by instructioﬁ' of
‘ _E:ngine‘ r-in-Charge. _ | 1 [
ent, signing the bill the document for the cn:ncemed W

n of E.l. works of above

ork.

—

—
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e
| SCHEDULE-“E” I
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXF":ELLING OF TEN DEREB OR
ABANDONMENT OF WORK BY THE TENDERER i
1 a |s the tenderer currently involved | Yes / No '
in any litigation relating to the * !
orks. 1\
b If yes: give details: ' i
2. a) Has the tenderer or any of its ' Yes / No ‘
constituent partners been debarred/ | -
expelled by any agency in India | |
during the last 5 years. ‘ i
Has the tenderer or any of its Yes / No 'll
|

|
! |
I

Note: |
i

i
|
|

—_

|

CONTRACTQR

| | constituent partners failed to

’, perform on any contract work in
India during the last 5 years.

b) If yes, give details:

. P ¢ X | IR
If any u_wfoanatnop in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected. ; IF

The undersigned, do hereby certify that all the statements made in the required attac

Tbnder'work su
Lahunipara, Sundargarh are true and correct. |
‘2l The undersigned also hereby certifies that neither our firm M/s i
constituent partners have abandone
npr anyjcontract awarded to us for such-works
date of this bid. '
3l The undersigned hereby authori
) pertinent information as deemed necessary and as requ
"'r%garding my (our) competency and general reputation. , i

4 The undersigned uﬁderstands and agrees t
td furnish any such information at the request of the Department.

|
|
i ‘

1
‘ |
| |

L |
Signature!of the Ca ntractor.

1 !
| ; '
| SCHEDULE i

AFFIDAVIT i |
'hmeriis fo’r the

bmitted to ithe Bldck Devejopment Officer,
- | it

nor any of its

d any road/ bridge/Irrigation /Buildings or other project erk in India

have been rescinded during the last five \lears prior to the

| i
sed and request (s) any bank, person, firm or Corporation|to furnish
ested by the Department to verify this statement or
| t 1 4 YR

hat further qualifying inform%tion may be reqﬁested‘ii;énd égree
i i

|

Hf‘- .

i
|
|
|
|
l
i

1
|

(Signed by an Authorised Officer of

Qate : 1
i

23 (Twenty Threé) Pages only + B.0.Q. (Tender Schedule) .......

Page% Only;

‘ the firm /bidder )
i
|

\ i

|
tH
|
HE
i

i
|
|

'
i "

\: l

o
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