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e-mall- orl-hemglrl@nlc.ln 
GOVERNMENT OF ODISHA, 

PANCHAYAT SAMITI OFFICE, HEMGIR, DIST- SUNDARGARH 
TENDER CALL NOTICE NO. 03 OF 2024-25 

Letter No. 332 / Date: 21.01.2025 

The Block Development Officer, Hemgir, Sundargarh on behalf of Governor of Odisha invites in "OFFLINE 

MODE Percentage Rate bids" in sealed cover for t he following work from the class of eligible cont ractors as 

mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and 

contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state 

government having validity of Civil License for execution of Building Works (including El & PH). The proof of 

registration from the appropriate authority shall be enclosed along with the Bid . The eligible contractors of t he 

state P.W.D. (R&B)/ Water Resources/ Rural Works/ M.1./ C.P.W.D. for the following work eventua lly to be drawn 

up in the P.W.D. Pl forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids for 

the following work. 

SI. Amount put to Cost of Tender Bid 
Period of Class of 

No 
Name of the Work Tender in"· paper (non- security/ 

~ompletion Contractor (Excluding GST) refundable) in " · EMD (1%) 
1 2 3 4 5 6 7 

Const. of New Godown & office 
25,29,429/- 6,000/ - 25,294/-

Nine 'C' & 'B' 1 
building Gopalpur Lamps Months Class 
Const. of New Godown & office 

25,29,429/- 6,000/- 25,294/-
Nine 'C' & 'B' 2 

building Kanika Lamps, Kanika GP Months Class 
Const. of New Gram Panchayat 

42,42,190/- 6,000/- 42,421/-
Nine 

'B' Class 3 
office Duduka GP Months 
Const. of PEO quarter with toilet GP 

Nine 4 godown & compound wall, Duduka 42,37,311/- 6,000/ - 42,373/-
Months 

'B' Class 
GP 

Const. of pendal (platform) with RO 
41,52,833/- 6,000/- 41,528/-

Nine 
'B' Class 5 

plant of Duduka GP Months I 

The Bid documents and detailed terms and conditions can be downloaded from the district website 

www.sundargarh.odisha.gov.in. 

1. Date and time for download Tender Paper: From Dt. 22.01.2025 to 06.02.2025. 

2. Last Date of Receipt of Tender Paper: Dt. 06.02.2025 (5.00 P.M.) 

3. Date of Opening of Tender Paper: Dt. 07.02.2025 (11.00 A.M.) 

CONTRACTOR 
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Terms and conditions:-
1. Cost of Tender Paper :- The cost of bid document should be prepared in shape of Demand Draft (Non 

Refundable) issued from any Nationalized Schedu led Bank in favour of Block Development Officer, Hemglr 
having its branch at Sundargarh on any working day from 22.01.2025 to 06.02.2025 for the above work along 
with the DTCN. 

2. Sale of Tender Papers:- The tender papers will be available in the District Website of Sundargarh 
(www.sundargarh.od isha.gov.in) from dated 22.01.2025 to 06.02.2025. 

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through 
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O., 
Hemgir, At./P.O.-Hemgir, Pin-770013, Dist- Sundargarh (Odisha) by 05.00 PM on dated 06.02.2025. 

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 06.02.2025 (upto OS.DO 
P.M .). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The 
tenderer must super scribe ''Tender Paper for Civil Works". 

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on 
07.02.2025 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of 
the undersigned. 

6. Earnest money deposit: - The E.M .D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account / 
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development 
Officer, Hemglr from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at 
Bhubaneswar as per Office Memorandum no. 1499 dated 01.02.2023 of Works Department. The Tender 
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also 
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office Saving 
Bank Account/ Post Office Time Deposit Account/ Kisan Vikas Patra. 

7. Documents to be attached: - Documents to be attached: - The following document should be furnished with 
the tender papers failing which the tender will be liable to rejection. (A}Tender paper cost in shape of DD in 
favor of the Block Development Officer, Hemgir, (B) Attested copy of Contractor Registration Certificate, (C) 
Attested copy of PAN Card, GST Registration certificate, (D) Affidavit as regards the facts of availing award 
of work, (El Schedule-F (F) Attested copy of labour license or undertaking (G) Attested copy of Caste 
Certificate issued by competent authorities in case of S.C./S.T. contactors desirous of availing preference, 
(HI Schedule-A (Certificate of No Relationship), (I) Schedule-E (Information regarding current litigation, 
Debarring expelling of Tendered or Abandonment of work by the tenderer), (J) latest GST returns, (k) 
Schedule-(. 

8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference will be given to the bidder 
with submitting an affidavit as per OPWD Code. 

9. EMD / ISD will be exempted for Engineering / Physically Handicapped (PH) contra ctors whose submit an 
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current 
financial year. 

10. If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the 
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of 
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be fol lowed. 

11. Additional Performance Security Deposit: -
Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the 
est imated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than 
the estimated cost put to tender. In such an event, on ly the successful bidder who has quoted less bid 
price/rates than the estimated cost put to tender shall have to furnish . -- -- -
SI Range of Difference between the estimated Additional Performance Security to be deposited by 
No cost put to tender and Bid Amount the successful Bidder 
1 Below 5% No Additional Performance Security 

50 % (Difference between estimated cost put to 
2 From 5% and above and below 10% 

tender and Bid Amount) -
150% (Difference between es timated cost { ut to 

3 From 10 % and above 
tender and Bid Amount) V -

' \ '-\ 
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13. 

14. 

15. 

16. 

17. 
18. 
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N.S.C I Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vlkas Patr;, / Bank 
Guarantee/ TDR In favour of Block Development Officer, Hemglr from any Nationalized Scheduled Bani-' In 
India counte r guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. 
The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the competent authority. 
Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such tender papers. 

On review of the last performance of the work executed through B.0.O., Hemgir, the lowest-1 tender may/ 
may not be considered for the works though he/she becomes lowest-1 tenderer. 
Quality of works cannot be compromised and the work should be completed within the stipulated period of 
completion and in no case the time extension will be allowed except the reasons not attributable to 
contractors . The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD 
code. 
The Contractors who have failed to execute projects of this agency/broke out from execution process / 
abandoned the project work midway/those who have been declared by this agency to be defaulters 
otherwise will not be allowed to participate in the present tender process. If any of such contractors 
participates then his/her papers will not be considered at all. 
G.S.T. shall be paid extra as applicable. 
The undersigned reserves the right either to reject any or all tenders or cancel the entire process without 
assigning the reason thereof. 

Blo,k Develop~ 
Hemgir 

Memo No. 333 //Date. 21.01.2025 
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parlshad, 

Sundargarh/ Sub-Collector, Sundargarh/ Superintending Engineer, PWD/ RWD/ Ml, Sundargarh/ DRCS, 
Sundargarh/ Sarpanch, Duduka GP for information and necessary action. 

Memo No. 334 //Date. 21.01.2025 

Block Developm~ 
Hemgir 

Copy forwarded to Panchayat Samiti Notice Board, Hemgir/ Tehsildar, Hemgir / CDPO, Hemglr/ all 
Sarpanches of Hemgir Block for wide circulation of advertisement. 

Block Develop~ 
Hemgir 

Memo No. 335 //Date. 21.01.2025 
Copy forwarded to DEGM, Collectorate, Sundargarh with a request to upload this tender call notice in the 

sundargarh district website : www.sundargarh.odisha.gov.in by for wide publication and timely response by the 
intending Contractors. 

oP 

Block Develo~ cer, 
Hemgir 

Memo No. 336 //Date. 21.01.2025 . Copy Submitted to the Deputy Director (Advertisement) & Secreta_ry to Govt., l&PR Department, Odtsha, 
Bhubaneswar /Dl&PRO, Sundargarh for kind information and necessary action. 

CONTRA CTOR 

Block Develo~('°'~r, 
Hemgir 

BOO, HEMGlR 
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER 

Whether Reference 
SI. 

Particulars furni shed to Page 
No. 

Yes No no. 

01 Cost of tender paper 
02 E.M.D amount 

03 Copy of GST Registration Certificate and GSTIN 
along wi th recent GST return copy 

04 Copy of PAN Card 
Valid labour license / furnish an affidavit at the 

05 time of submission of tender paper (online) about, 
he has to submit the labour License at the time of 
Agreement. 

06 No Relationship Certificate in Schedule - A 

07 Information regarding current litigation, debarring 

(A) 
/ expelling of the tender or abandonment of the 
work by the tenderer (Schedule - F) 

(B) 
Affidavit of Genuineness of the Documents (Duly 
Notarized) in Non-Judicial Stamp Paper 

08 Signed DTCN (Signature of the Bidders in all 
Pages of the DTCN) 

09 Attested copy of Contractor Registration 
Certificate 

10 Schedule-C 

\ 

\\J ~ 
CON'I RACTOR 1300. ll EMG IR 



l. 

4. 

5. 
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8. 
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10. 

11. 

12. 

13. 

14. 

15. 
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nETAILl◄:D TENDER CALL NOTICE 
111'' 1\1,,,k 1 \ -w l,,l'llll' lll \. ) ffkcr, l lc1111dr, S11ndarga rh invircs pcrcc11rnge ll,itc ha , ,~ (o r tl,c- (() ll,,w 11 ," w,,rk 11 , 

,c.1lc-,l 1cn,k 1 ,111 hcha ll o l Govc rnmcnr o f O disha from registered and e ligible contranor of rl w "ir.n ,· l''Vf J 

, It& 1\) \Vn1n Resource / Rural Work / Mino r irrigatio n / C.P.W.D. for the fo llowing work.~ f'Vf' nrirn lly r,, 
h · ,1r,1wn up in the P l forms in co n fo rmi ty with rhc de1·a ils T e nder C a ll Notice . 
T lw T ender call norice is av:1ilabk from offic ia l website o f C,11ndargMh [) ,,rm r 
(www.sundargarh .odisha.gov.in) fro m dt. 22.01.2025 to 06.02.2025 . T he last dare ;ind time of suhrni~:oon 
o f bid as per conrract darn. Last dart· o f Received o f tender documents is 11 pto 5.00 FM dated 06.02.2025 . 
The bids d ocum ents will be open ed by the ass ign ed o ffi ce r in the o ffice o f th e nlock Dcvck,pmenc Officer, 
H em gir at 11.00 A.M. on dated. 07.02.2025 in the prese nce o f the bidde rs aurhorizecl represe ntarives 
who wish to attend. 

The cost of bid d ocuments in shape o f Demand draft issued fro m any Na tio na lized schedu led ba nk may be 
prepared in the name of Block Development O fficer, He mgir. 

The Bank draft shall be d eposited in the shape o f bank draft prepared o n o r before the last dace of receipt 
a lo ng with bid . 

The b id must contain, EMD, Registration Certificate. 
The Bid must contain PAN Card. 

The Bid must contain GST Certificate. 

D eleted. 

The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and d ocuments requ ired as 
per relevant clauses of the DTCN. 

Deleted. 

Deleted. 

The work is to be completed in all respects within the period mentioned against each work. Tenderers w hose 
tender is accepted must submit a work programme at the time of execution of Agreement. 
All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders 
and validity of tenders can also be extended if agreed to by the tenderer and the Department. 
An applicant or any of its constituent partners of whose contract for any work has been rescinded o r who has 
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. 
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of 
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing o f the 
information in Schedule - E and required affidavit in Schedule - F, the bid document ,vill be swnrnarily 
rejected. 
No Relation certificate . 
The contractor sh all furnish a certificate along with the tender to the effect that he is not related to any officer 
in the rank of an Assistant E ngineer & above or Under Secretary & above in the PR D epartment. If the fact 
subsequently proved to be false, the contract is liable to be rescinded. The earnest m oney & the co ral security 
will b e forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The 
proforma for no rela tionship certificate is contained in a separate sheet vide Schedule-A. 

17. (i) Each tenderer is to submit along with tender a no te regarding his experience on constructio n of Road/ Bridge 
Works. 

a) Name of tl1e Road/Bridge:-
b) Estimated Cost:-
c) Total Length:-
d) Major I tern of works/Type of Bridge:-
e) Quantity of items i) as per Agreem ent:­

ii) as p er execution :-
f) D ate of Commencem ent: 
g) Stipulated date of Completio n :-
h) Actual date of compleuon :-

ii) O ther details if an)'· :-
iii) The prospective applicant in its name sho uld furnish list of wo rks ext:cuted i.n Scl~ lule-D I 
sansfac torily comple ted and list of works in p rogress in Schedule-D 2. ~ ., Y Y 

CONTRACTOR soo~\MGIR 
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lf :m tnd1v1dual makes the applicatio n, the individual should sign above his full typ e w ntten name and current address. 
1 f the applicauo n 1s m ade by proprietary fo:m , it shall be stp;ned by the proprietor above his fu ll type wrll ten name and the full nam e o f his fu111 wtth 1ts current address. . If the application is made by a firm 111 partnership, 1t shall be signed b y all the partners o f the fLrm above th

~ll: full type wntten names and current address, or alternatively by a partner ho lding power o f atto rney for t e firm in which case a cert1fied copy o f the power of atto rney shall accompany the applicatio n. t\ cer_ufied co py o f the partnership deed and current address of all partners of the fam shall also accompany the applicauon . If the applica tion is made by a limited company or a corporation, it shall be signed by duly authorised person ho lding power of attorney for signing the applicatio n in which case a certified cupy o f the power of attorney sh all acco mpany the application. Such limited company or corporation will be re9u1red to furnish sausfactory e,-idence o f its existence along with the technical bid. 
T he tender sh ould be strictly in accordance with the provisions as mentioned in the tender schedule. A ny change in the wordings will n o t be accepted. 
No tenderer ,vill be penn.itted to furnish their tender in tlieir own manuscript papers. All informatio n 's should be submmed in English . The applicants name should appear on each page of the application along with his signarure o r the signature of h.is authorised representative at the bottom of each page. Percentage rate contract (vide works Department letter No 8310 dt 17-05-2006). In case of percentage rate tender 
(i) The contractors have to mention percentage excess or less over the estimated cost (In figures as well as words) in the prescribe format appended to the tender document. (ii) Conuactors participated in the tender for more than one work may o ffer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared and reco d ed first. The rebate so o ffered shall be considered after opening of all packages called in the same tender Nouce. The contractors who wish to tender for two or more works shall sub1n.it separate tender for each. (iii) Only percentage quoted shall be considered. Percentage quoted by the Conuactor sho uld be accurately filed in figures and words, so that there is no discrepancy. 

a) If any discrepancy is found in the percentage quoted words & figure s , then the percentage quo ted b y the co ntractor in words shall be taken as correct. 
b) If any discrepancy is found in the percentage quoted in percentage excess / less and the to tal amount quoted b y the contractor, then the percentage will be taken as correct. 
c) The percentage quoted in the tender without mentioning excess o r less and not suppo rted " ·ith the corresponding amount will be treated as excess. 
d) The percentage quoted in the tender without mentioning excess / less suppo rted ,\·tth corresp o nding amount does not tally with either to percentage excess o r less then it will be treated as percentage excess . 
e) The percentage c1uo ted in the tender witho ut mention111g excess / less , uppo rted "·ith corresp o nding amount if tallied with the percentage th en it will be treated as to which side the amount tallies. 
f) The contractor will write percentage excess / less up to two dec imal point only. If he writes the percentage excess / less up to three or more decimal points, the two decin1al p o int shall o nh· b e considered without rounding off 
g) The tender sh all be written legibly and free fro m erasures, over writ ings o r correc tions of figmes. Correction s , over writU1gs & interpo btions w here unavoidable sh o uld b e made b y making o ut mitiating, dating and rewriting. 

iv) Jn the contrac t P1 time is the essence . The co ntrac to r is re9uired to m a111tam a certa in rate o f progr-: ,;,; 
sp ecify 111 the con tract . . . (v) T he gualiry menuo ned c:in be 111cn:ased o r reduced 10 the ex1e~t of I 0°" fo r 1nd1v1dual ttl'ms subject to a m aximum of 5% o ver th e es tin1ated cost. l f i1 exceeds the hmH s tat ed above pno r approval of competent 
authority 1s mandatory before making any payment. 

(v i ) The p er10d o f complet1on is fixed and c annot be altered except 111 case of exceptto nal c ircumstances w1tl1 
due approval o f next high er autho rtt y. . . /vJ1; Bilb for p e rcentage ra te tenders sha ll be prepared at the es ttmated ra tes fo r md1v1dual 1tems o nl)· ,1ml dlt' 
)H' r< <· n tage cxce,, or less sh a ll be added o r subtrac t from the gross am o unt of the btll. ;., , 'J'lw l<·iickn:r , lrn ll carefully study the tcn1a11ve drnw111gs and spcc1fica t1o ns applicable to rhl· nH1tr.1n .\IHI .ill dw d,,c u ll1• , 11, which w ill form a pan o f the agreement ro be l'ntcred 111 to by the accq,rc, I 1,·,1,_k1<·1 ,tt1d il,-

1
~

1
), d ,

1
w, 111, ~,ion , f0 1 ()n,sa and o ther relevant specifications and drawu1µ,s wl11rl1 .Ile t,,r ,.II,·. l <'1'll'l.,_1t11 ~t ~ ( ,11w ,· d~ i•• ,Ji , , p h, 11, ;111d spl'n (ica 11011s hav <' 1101 hl'<' ll S<'l' tl h i' tlw l' <' nd,·1<' " c ,llllh•f l,,. , · t\ll'tl ,t ttu·, 1 l h,· d rawi,iy, fui illslwd will , , Ii,· 11·nd,·1 a rt· 1, ·111.111v1· a nd " t1,,,·c1 I<>"'"'"'"'"' t1 1<hht ll·,11 11H1 ,1, 11·,H~Jpl~l~1•n~rl1,· 

( O N' ! RA ( 'I 0 1< 111)0, l ll"t\1(1\ lh. 

J 



i 
ti 

------------------ -- - -- - -- -

2 (1 

28. 

29. 

30. 

31 

32. 

33. 

34. 
35. 
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cxcc11 t1< 1t1 as I"'' :1t·t11 :1 I 11cccss 1t )' nm\ deta il tcsl coml11t tcd . But il1c re ndered rnr cq qw,red 1,y thr• t, ml, ,,., mfl 
h<l ld !l,<md 111 ,·,,se "r rnch 111od1fica1io 11 of drnw111gs during the time o f cxccu11u n and qJJal l 1n n" ll• 'f 1n•1al1 rJAt,, 
the cn 11t rnc1 11 1,d nu cxtrn mo netary compensar.io n will be entertained . The work shall h()wc-vcr lw ,.x,,,.,r,,,f ~• 
\Wt ti ,rnl approved drawing to be issued by the E ngineer-in-Charge as and when req uired . 
1: \'CI")' tenderer is expected before quo ung his rates to inspect the site o f the p ropo sed work I le ~h,"tld ~I;,, 
tmpcct the qua m es and approach roads to qua m es and satisfy himself about the quali ty and avadal,dity r,f 
matenals. In every case the materials must co mply with the relevant spec1ficat1o ns. Complaints at future date 
that the availability of materials at quarries have been misjudged cannot be entertained. 
The offer of tender shall be inclusive o f cost o f construction and mainte nance o f island, ferry service, fair­
weather road, serv ice road, foo t bridge, pylo n base, winch s tand and derrick stand etc. as requiied for the 
work. 

It must be definitely understood that the Government docs not accept any respons1b1li ty for the correctness 
and co mpleteness o f the trial bo rings shown in the Cross Sectio n. 
Amendment to Parn-3.5.5 (v) o f OP\.'<ID Code Vo lrnne-1 by Lnclusion (J\clcl111onal performance Security; 
Additional Performance Security shall be obtained fro m the bidder when the bid amount 1s less than the 
estimated cost put to tender. In such an event, o nly the successful bidder who has <Juoted less bid pnce rates 
than the estimated cost put to tender shall have to fLIInish the exact amount o f differential cost i.e esumated 
cost put to tender minus the quoted amount as Additional Performance SecUiity (APS) 111 shape o f Term 
D eposit Receipt pledged in favour o f Divisional Officer / Bank Guarantee in favoUI of the Divisional Officer 
from any Nationalized / Scheduled Bank in India counter guaranteed by its lo cal branch at Bhubaneswar 
within seven days of issue of Letter of Acceptance (LoA) by the Divisio nal O fficer (by e-matl) to the 
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit 
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per 
Works Department Office Memorandum No.14459 dtd.20.09.2018. 
The tender containing extraneous conditions not covered by the tender notice are liable for reiection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 
accepted. 
In case o f any discrepancy in printing or omission of statutory specifications or any other part of po rnon of 
the approved docwnents during download of the bid document during download of the bid document the 
decision o f the o fficer inviting the bid will be binding on the bidder . 
Schedule of quantities accompanied in shall be definitely understood that the G overnment does no r accept 
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such 
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 
compensation, will be entertained. 
The authority reserves the right to reject any or all the tenders received ,vithout assigning any reasons there-of 
what-so-ever. 
The eainest money will be retained and dealt with as per the terms and conditions of the 0 . P. \'<I. D . code. 
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge 
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the swn char the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of 
the \X/orks by the contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract 
Price"). 

The notificatio n of award will constitute the formation of the contract, subject only to the fLIInishing 
of a performance security (Initial SecUiity D eposit) in form o f Deposit receipt of Schedule Bank/ Kissan 
Vikash Patra/ Post Office Savings Bank Account/ Natio nal Savings Certificate/ Postal Office Tune Deposit 
Account duly pledged in favour of the Block D evelopment Officer,Hemgi.r, Sunclargarh and m no o ther fo rm 
wluch including the amo unt already deposited as bid secUiity (earnest money) shall be 2% o f the value: of the 
tendered am o unt (excluding 1% d eposited towards hi.ring o f equipments / macluneries from o u~side the ~rare 
if any) and sign the agreement in the P.W.D . fo rm No. Pl (Schedule XL V N o . ~-1) for the fultill.menr o t the 
contract m the o ffice o f the Illock D evelopment Officer, Sundargarh as direc ted . l he secLmty cleposlt together 
with the earnest m oney and the amount withheld according to the provis ion of Pl agreement shall be retained 
as secUiity for the due fulfillment of th.ts contract and aclclitio nal performance secunty m accordance with the 
provisions o f the agreem en t. 

CON'f RACTOR 
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1·1 , I , Ii I/ Jl iw1necr-1n-Cha rge and 1c ngrc-emcn l \\1U 1ncoqmrn1c all agrcc mrnt< hctwecn the officer 111 v11111g tic 1 t · " I ful I •· 
1 I rl the Letter or Acceptance, 1 1c rnccr•s J1dde1 \\ 11h111 IS days fn llow111g the 11011ficat1 on or aware a ong WI 1 

) f 1 • , . Cl e Following document~ 1 ie rnccess u bidder \11U sig,1 the ap,recmcn1 and dc~vc r 11 10 1hc h 11 g111 rc r-111- · i arg · 
~hall form pan of the agreement . ~, Tl b d 11 I · d · ~ uons and dra wings, 1F any, ie nonce lllnttng 1 , a t 1e documents 111cludt11g add111n11 al con 111ons, ~pec1 ica ' 
fo 1111.1ng the bid as 1ssl1ed al the ume of 1nv1tat1 on o r bid and accept ance th ereo F toge ther w i

th any 
correspondence leading thereto & reqmred amoun1 of perfo rmance security u1cluding addiuoml performance 
secunty 

a) Standard P.\\ ' D Fonn P-1 wnh latest amendments. 
Failure to enter m to the required agreement and to make the security deposit as above shaU entail fo rfeiture of 
the Bid Security (eamest money) .No contract (tender) shall be fmally accepted unw the requued amount 
of iniual secunt;· money ts depostted . The security will be refunded after One yea r of comple tion of the work 
and pannent of the fin al bill and will not carry any interest. 

36. 

37. 

38. 

39. 

40 

As concurred by Law Departlnent & Finance Departlnent In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 
\'i'.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer 
befo re acceptance of tender by the competent authority. 
That fo r the purpose of jurisdiction l!1 the event of disputes if any of the contract would be deemed to have 
been entered in to w11hin the State of Orissa and it is agreed that neither party to the contract will be 
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. 
The contractor should be liable to fully indemnify the department for payment of compensation under 
\\·orkman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and 
full amount of compensation paid will be recovered from the contractor. 
T enderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department 
Letter No.-VlII-R 8/ 5225 Dtd. 26.02.55 and No.IIM- 56/ 628842(5) Dtd.27.09.61 as amended from tinie to 
Uine. 

In case of any complaint by the labour working about the non payment or less payment of his wages as per 
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the contractor and pay such 
amount to the labour directly under intiniation to the local labour office of the Govt. The contractor shall not 
employ child labour. The decision of the Block Development Officer is final and binding on the contractor. 
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full 
within the foUowing or siniilar category. 

a. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls 
conveyance charge and other cost on account of land and building including temporary building and 
temporary electric connection to work site as weU as construction of service road and diversion road and its 
maintenance till completion of work as required by the tenderer for CoUection of materials, storage, housing 
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary 
occupation of land owned by Govt. at the site of the work. 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to 
the satisfaction of the local health authorities. 

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the 
work. 

d. 
e. 
r 

g. 

h. 

Fees and duties levied by the municipal, canal or water supply authorities. 
Suitable equipments and wearmg apparatus for the labour engaged in nsky operations. 
Suita ble fencing barriers, signals including paraffin and electric signal where necessary at works and approaches 
in order to protect tl1e public and employees from accidents. 
Compensation including the cost of any suit for injury to persons or property due to neglec t of anv 111a1or 
precaution also become payable due to operation of the workmen compensation act. 
The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own 
co~t. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary 
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and 
prtmJ5t s left nea t and clean, this should be inclusive of the rates. 
No payment will he made for bench marks, level pillars profiles and benching and leveling the ground where 
reyuircd. The ralt s to be tJUOted should be fo r the finished items of work inclusive of carriage of all material, 
and inci<len1al 11 cm of works. 
It should bt under~tood clearly 1hat no claim what-so-ever will be entertained to extra items of works quan11ry 
of any 11em bts1<les es1u11:11 c amount unless written mder 1s obta111cd f1 0111 the I ·'. 11~1ncn-in-char~<' and i.11,· 
settled before the extra aeni, of work r, r cx1ra quan111 y of any 11 cm, of work is taken up ;t; y y' 
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11 l hl' 1,,11dc1l'1 shall lrn vc 111 almk hy 1hc C. 1'.W.D. safety coJc niles introduced hy the ( r{Jvr rnnw111 ,,( l, ,rl,, 
i\ I 1111 s11-y (I f ,vn1 k I lousL11 !!, and Supply 111 I heir sta11d111 R o rder No-44 150 did .25 11 .17 

42 111d d,,cumc111 s conm11ng u ( pbns, spec ifications, 1he schedule or quantities and the qet nf tr rm1 and 
rnmlittDm of cont met and other ncccss a1y ducumrn1 s ca n be seen in all the o ffices 1ss urng the documcnt l and 
o fti cc o f the under signed during o ffice hours evcryd;1y cxpcc l on Sundays and PublJC I lol1days ttll last date r1f 
sa le and receipt o f tender papers. Interes ted bidders nrny u b1:ai11 fur1h cr 1nformat1c,n at the same addre~5 But 1t 
mus\ be clearly understood that 1hc tenders must be rece ived in order and acco rding to th e tnst rucUons 

43. Tendcrers are required to go through each clause of P.W.D. Form Pl carefulJ y tn ad!dt tion to the clause 
mentioned herein before tendering. 

44. All reinforced cement concre te wo rk should confo rm 10 O rissa Detailed Standard spec1ficat1ons, !RC Code 
and I3ndge code section I, 11 , Ill, IV and Vll & lates t design crit eria for prcstresscd wncrcte bmlges 
specifically for road and bridges issued by I\IORT & 11 , Gov t. o f lnclta. 

45 . Steel shuttering & centering shall be used which shall be lined with suitable shee ting and made leak proof and 
water tight. 

46. The Department will have the right to inspect the scaffolding, centering and shut tering made for the work and 
can reject partly or fully such structures if fo und defective in their opinion. 

47. Concrete should be machine mixed unless o therwise ordered in writing by the Engineer-in-charge. The 
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at !us own cost 

48. Cement shall be used by bags and weight o f one bag of cement being taken as fifty (50) Kg. 
49. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension o f time will be 
granted o n the application of tl1e contractor due to delay 1n procurement o f materials. 

50. The contractor will be responsible for the loss or damage of any departmental materials during transit and 111 
the execution of tl1e work due to reasons what - so-ever and the cost of such materials will be recovered from 
the bills at stock issue rates or market rates whichever is higher. 

51. If tl1e contractor removes Government materials supplied to him from the site of work with a view to dispose 
of tl1e same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract 
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate 
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that 
may then or at any time thereafter become due to the contractor or from his security deposit or from the 
proceeds of sale tl1ereof. 

52. The selected contractor may take delivery of departmental supply according to his need for the work issued by 
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all 
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will 
be borne by the Department. The Department is not responsible for considering the theft of materials at sue. 
It is the contractor's ri sk. Under any such plea if the tenderer stops the work, he shall have to pay the full 
penalty as per clause of F2 agreement. 

53. The Department will have the right to supply at any time in the interest of work any dep:irtmental materials to 
be used in the work and the contractor shall use such materials without any controversy or dispute on 
that account. The rate of issue of such materials will be at the stock issue rates inclusive o f storage charges or 
rates foced by the Department or current market rate whichever is higher. 

54. All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the 
work site 

55. T hough Departmental issue of cement and steel has indicated, it may not be taken as b111ding. The contractor 
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved 
manufacturer, get It tested in the Departmental Laboratory and approved by the Department befo re use. No 
extension of time or escalation of price on such account shall be entertained in future. 
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. 
For payment of reinforcement, the steel including plates etc. shall be measured in length o f different 

56 . diameter, size and specification as actually used (including hooks and cranks) in the work correc t to an inch or 
cm. And their weight calculated as per sec tional weight prescribed by the Indian Standard Specification or as 
directed by the E ngineer-in-Charge (\X'as tage of bars and unnecessary lapping will no t be considered fo r 
measurement and payment). 

57. The ten tative alignment of the proposed bridge has been shown in the enclosed drawing. However, the 
depart111ent has go t the rights to shift the actual bridge pos itio n within a reasonable range in bo th U/ s and 
D /S. 

58. The conrractor sho uld at his own cos t arrange necessary tools and plants required fo r the efficient ext'cuuo n 
of work and the ra tes quoted should be 1nclus1ve o f the nu111111g charges of each plant and co~ c;Ct' ),1!lllCt'. 
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64. 

65. 

66. 

68. 

I' I / II) 

II rec1u1~11e equ1pmPr1l r,, r It llr," \r I II t his own cn~t a L h 1ri rnmplc t1011 of 1hr wnrk th l' cont rnctor ~ 1a Mrnnge a · n-< hawe and oPU t ,. Prilirf I b the Engineer I , " nnc unplugged \\'Cll aml ~prnficd span free nf cos t as d1rcctc< Y , 
rm1 nf the tcs1 ement after the earth 1 ' I I I I section measur "1easuremc111 of carih wmk 111 1nad rmhankment wil 1c < one 1Y ( ll at opumum mo11tmr 

I II I sheep oot ro er romnhdntcd 1ndml111g tolling wt1h hand 0 1 powc1 mat ro er ant h f m the borrow area~ 
d I I . c for taking eatt ro rnn llton and no cx trn payment will be made fnr the 1ung e c ea 1anc 

Earth \1·ork f1om ru tt ing wtll be eco 1101111cally uuli sed 111 fi lling. SM h h will be taken as Tl · . r I s 1 1 s M I o. w JC 1c srnck ol road metal and grnvel will be measured 111 boxes n · m · .. k th deducuon fo r 
1 5111 '< 1 51'1 x O 44M = 1 Cum The soling stones wtll be measured in the suitable st3c 5 wbl cl d on 

@ f k hich wo uld e etetrrune Yo1ds 1 / 6 of volume or more clepencling upon the looseness o stac ing w 
actual obsen-auon and declucaon d · h 
1·1 ,. I L: per charges note tn t e 1c mach1nc.t1es, tf ava1lablc, wtlh the deparunent may be suppue< on rnre as h h 

I d . ill cl nee an agreement Wit t e enc ose statement sub1ec1 to the cond1t1011 tha t the cont ractor w execute 1n a va 
Engincer-u1 -Charge • f 
ln the e,·en1 of any delay m the supply of Department road roller for unavoidable reasons, no extenSlOn ° 
Wne ,,,Jl be granted to the contractor under any ctrcumstances. 
The tenderer should funushecl along with their tender a list of works which are at present in their hand in the 
prescribed proforma enclosed herewith. 
Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or IS cm above low 
water level whichever is less. 
All method of sinking u,cluding pnewnauc sinking by employment of drivers and other eqwpment shall be 
included u, the rate. 
Removal of trees, logs of trees or isolated boulders and desiltmg of sand or earth from ex.1sting well, 
recufication of tilt and shift if any, etc. shall also be included within the rate of sinking. 
The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the 
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the 
foundation. 

69. When resort has to be made for sinking the wells by air lock and vacuwn chamber method rates there of shall 
be pre-decided by authority accepting the tender. 

70. Construction of coffer clam or island or the work of open excavation or dressing or labour fo r laying well 
curbs shall be included in the rate of well sinking. 

71. For concretmg the bottom plugs of well under the method of providing concrete should be either with aemJe 
or any other approved method as well be directed by the Engineer-in charge with I 0% extra cement to be used 
for under water concreting without any extra cost to the department. 

72. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 
73. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 
74. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / 

abutments immediately in contact \vith the bearing to ensure proper distributions of heavy load 
75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 
76. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ra\' or 

Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered 
necessary shall have to be carried out at the contractor's cost .The same procedure for tes ting may ha,·e to be 
followed for ribbed bearing manufactured by widening. 

77. i) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts 
as well be directed by the Engineer-in-charge. 

ii) Concrete tes t specimens 150mm x 150mm x 150mm in size (whether plain or reinfo rced concrete) for the 
testing shall be taken for each structural member by a representative of the conaac tor in the presence of 
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Office r. The 
contrac tor shall bear the cost so involved in tes ting. The test speci.i11en in cube should be carried out in the 
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out m 
accordance with the stipulation in Bnclges code section-lll. 

78. Test specimens shall be formed carefully in accordance ,vith the ,ranclarcl method of rnk.ing test specimen and 
no plea shall be entertained later on the grounds that the casting of the test specimen was faul ty and that 1he 
result of the specimen did not give a co rrect inclication of the actual quality of concrete. 

79. Plain concrete and reinfo rced concrete specimens will be tes ted in nearest Government insmution who .m· 
conclucung laborarory tes ting. Cost of resting of all specimens and samples will be borne bv 1he Con1ra<;1or 

1J The consuuction of well staining b)' in jecting cement or grout in coarse aggregate placed in posi1ionG1.1ll not 
lit pt rrn i11 td. V 
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The 1hiclrnl'~S or Cl' ll \l' lll C\l ll\ ll' l l ' Ill ' " P ph1pJ,,111g s l111t1lcl l ,c H<I ,,n f J,•pnrl111r•11 t:,I dr ,,wir,y 
ln well s1nk111g . the 11 1:1x11rn1111 , .,lt-1:11Kc J>c 11111ss il, le 111 1111 1q I.HO :11 1,I the qh1(1 ts 1r,r1, r,1r, ,,, tl,r r,r,rrr ,: 
d11-cc111m. \\ 'h l'n' ii 1s 110 1 fl' ns1lik lo work lhl'sc ,,,Jc1a11ce tl1c c.<J11trnc for qh~ll r ~rry , ,111 q, 111,t,/, ,, rrwrJ1,,/ 

nu-:1rnn's ns 11 rn)' be dirn:1cu b y the l •'.11g 111ec r-in-drnrgc to o vercome iii (' ad vcrqc c ffcr 1q ,, ( tth i ~nd h1(,. 

\\·t1ho 111 nnv cxl rn cns l l o the Deparlment and wllhout any damages to the we ll. Any add111,,ml •w ,rl- ,.,.,,, 11r; 
c,rnsetJllt'l11 upo n the excess tih and shift shall be carrted out by the contrac tor H nr, f'X tra r ,,qr tr, 1hr 
Department. 

Concrete of Hrength b elo w of the required strength (as de te rmined by actual tes ts) shaU no t be accep ted 
1 r the well is b eyond rectification the well shall be re jected, the well has to be abando ned and anr, ther well rr, 
be sunk a t a suitable locatio n al the cost of I he Con tractor. The til t and shift of the well includLng 
co mpensatio n is to be abided as per the clauses o f MO RT& ! I fo r Roads and Bridges. 
N o claim for carriage of water what-so-ever will be entertained. 
T h e contracto r sh all employ o ne or mo re E ngineering G raduate o r Dirloma ho lde rs as apprenuce at lus c0st 1f 
the work as sho wn in the tender exceeds Rs.1,00,00,000/-.The arprentices will be selected by the Ch1ef 
E ngineer. The period o f employm ent will commence within o ne mo nth after the da te of work order and 
would last till the date, when 90% of the work is completed. The fa ir wage to be paid to the apprenuces should 
no t b e less than the em.olument of personnel o f equivalent qualification employed under Government The 
number o f apprentices to be employed sh o uld be fixed by the Chief E ngineer in the manner so tha t the to tal 
expenditure does no t exceed one percent of the tendered cost of the work. 
Super class contractor shall employ under himself two Graduate Engineer and two Diplo ma holders belonging 
to the State o f Orissa. Special class contractor shall employ under him on e graduate Engmeer and two 
Diploma Holder belo nging to the state of Orissa. Likewise 'A' class contractor shall employ under him one 
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the 
Engineering personnel monthly emoluments which shall not be less than the emolwnents of the personnel of 
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Onssa may 
however assist the contractor with names o f such unemployed Graduate engineers and Diploma H olders if 
such help is sought for by the contractor .The names of such Engineering personnel appointed by the 
Contractors should b e inti.mated to the tender receiving authority along with the tender as to who would be 
supervising the work. Each bill of the Super Class, Special Class or 'A' Class Contractor shall be accomparued 
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or 
Diploma H o lder so employed by the co ntractor to the effect that the work executed as per the bill has bee.n 
supervised b y him. ( Vide Works Department No. Codes M-22/ 91-15384 dated 9.7.91). The required 
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B. 
It is the resp on sibility o f the co ntractor to procure and store explosive required for b lasting operation. 

D epartment may render necessary possible help for procuring license. 
Orissa Bridge & Con struction Corporation Ltd. will be allowed price preference up to 3% over the lowesr 
quotation o r tender as laid down in works and Transport Department Resolution No-285 dare-17 .04. I 9- -4 
.The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the 
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execure the 
work after reduction o f rates by negotiation. 

Amendment o f existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have 
satisfied himself by actual inspection o f the site and locality of the work, about the quality and availabiliry o f 
the required quantity of material including the wheat / rice referred to above, medical aid, labour and food 
stuff etc., and that rates quo ted by him in the tender will be adequate to complete the work according to rhe 
.specifications attached there to and that he had taken in to account all conditions and difficulties that may be 
encountered during its p rogress and to have quoted ra tes including labo ur and m aterials with t>L"<es , octroi 
,other duties, lead , lifts, loading and unloading, freight fo r all m aterials and all o ther charges necessary for the 
completion of the work, to the entire sa tisfactio n o f the E ngineer-in - Charge o f the work and his authorised 
sub ordinates. After acceptance o f the contract rate Government will not p ay any extra charges for any reason 
in case the contrac tor claims later on co have nusjudged as regard availability of materials, labour and o ther 
factors. 

Building & other construction welfa re cess for constructio n wo rkers shall be deduc ted @ IO o o f the G ross 
amo unt of the bills fro m the contractor as per Resolutio n of Govt. of O rissa Labour & Employment 
D epartment. 
T he prevailing percentage o f I. T. Department o f the gross amount of the bill towards income tax will be 
deduc ted from the contractor's bill. 
Prevailing rate of GST o n the gross am ount of the bill will be deducted from the contractor's bill, where 
Agreement Value is 0 .50 lakh and above. ~L~ c ' 
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en T . . , f ·me and produce such document, 1n - he contractor 1s rrqmrcd tu pay royalty to (,ovl. as fixed from tune O u <l It 
I ll f lli hich the amount towar ~ roya 1e~ support of thei.r payment to the concerned authority with thetr JI s, a ng w . . d d d h f .. . . . d f thelI bills an eposite tn r e o d1ffe.ren1 matenals as utilised by them 111 the work will be recovere rom 

revenue of concerned departmcnt. k 94 U d · · · I Li 1 d . if any payable for the wor · n er no crrcumstances interest 1s chargeable for the dues or ac c uona ues ' k 95 U d . \ 1970 h tractor who underta es n er section l 2 of contractors labour (Regulauon and Aboltuon) I ct. t e con . · f · f Li · authonues of labour execution o work through labour should produce va lid bcense rom cenSing · 
Department. 

96 Sample of all material - TI1e contractor shall supply sample of all materials fully before procurement for the 
work for testi.ng and acceptance as may be reqmring by the concerned Executive Engineer. 

9' Trial Boring - The foundation level as i.ndicated in the body of the departmental drawing is purely tentauve 
and for the general guidance only. The Department has no responsibility for the suitabili ty of actual strata at 
the foundation level. TI1e contractor has to conduct his own bori.ng before starting the work and get the 
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level wh.ile 
quoting his rates for tender the contractor shall take i.n to account of the above aspects. 

(I) Any defects, shrinkage or other faults which may be noticed with.i.n 01 (One) year from the completion of the 
work arising out of defective or improper materials or workmanship timi.ng are upon the direction of the 
Engi.neer-i.n-Charge to be amended and made good by the contractor at his own cost unless the Engi.neer for 
reasons to be recorded in writing shall be decided that they ought to be paid for and ll1 case of default 
Department may recover from the contractor the cost of making good the works. The contractor 1s also 
required to maintain the road for 01 (One) year from the date of successful completion of the work. 

(ii) From the commencement of the works to the completion of the same, they are to be under the contractors 
charge. The contractor is to be held responsible to make good all i.njuries, damages and repairs occasioned or 
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any 
claims for i.njuries to person or structural damage to property happening from any neglect, default, want of 
proper care or misconduct on the part of the contractor or any one in his employment during the execution of 
the work. Also no clainl shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any 
other calamity whether natural or incidental damages so caused will have to be made good by the contracror at 
his own cost. 

98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 
provision of relevant l .S. Code / I. R. C. code / MORT&H specifications. 

99. Tilts and shifts 
i) Maximum permissible shift is 150mm. 
ii) Maximum permissible tilt is 1 : BO. 

100. Payment for variation in price - (Vide Works Deparunent Memorandum No- 12073 /W dt. 7.-1.1986, No-
14379 dt. 22.6 .91 & No-22874 dt. 24.10.92) 

101 a) (i) "If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen 
) incorporated in the work (not being materials supplied from the E.l.Cs srore in accordance with Clause 
.... ..... hereof) increases or decreases as a result of i.ncrease or decrease in the average wholesale price Index 
(all commodities), and the contractor there upon necessarily and properly pays in respect of that matenab 
(i.ncorporated i.n the work) such .increased or decreased price, then he shall be entitled to rein1burse or liable to 
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under 
consideration and that operated for the quarter i.n which the tender was opened, as per the formula indicated 
below:-
Formula to calculate the i.ncrease or decrease in the price of materials. 
Vm=0.75 x rm_x R x .(L.:jQ) 

100 10 
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in tht' 
price of the materials. 
R = The value of work done in Rupees during the quarter under consideration. 
10 = The average \Xlholesale Price Index (all commodities) for the quarter in which the tender \\'as opened (as 
published in R.B.1. bulletin from tin1e to time.) . . 
1 = The.: 1\verage Wholesale Price Index (all commodities ) for the quarter under conmbanon. 
PM = J>erccnrngc of materials component as per sub-clause of this clause. 
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(ii) \X/here original co111 rnc1 pe riod is cJ11 c yea r :111d rdm vc , 111c1Tascs / d l'crc,,scq ()f c..u q l ,,f ~tl'<' I , (,cmcnt & 
Bittunen are lo be paid rccuvcrcd . l'ay m c11l s i11 c:isc of i11c rl'aRc arc ro hr nurde wit I, p rir,r appr,,val ,,f ( , r,vt 
when the 10 1:11 clnrm is 1norc limn lb . 50,U00/ - :111d wi th prio r :1pprova l of the 1(1(, / Lhrcf l ·:nv,1ne<·r ~, th<' 
cnse m ay b e whc,_, the claim is up10 Rs. 50,000/- . Recovery in case of shall be rm ,dc l1y 0 111<C'rn"d Bl,,r:k 
Dcvclo p111e111 on,cer from 1hc conLrnctor immediately . 

(Ill) 

(I) 

(II) 

(III) 

(IV) 

(V) 

The cost shall be determined as follows:-
Steet -Rate as fixed by Stee l Authority of India Ltd (SAIL) 
Cem ent - Average factory price of the three manufacturer of Cement inside the State . 
Bitumen - Rates as fixed by Indian Oil Corporation (IOC) 
\'(/h ere o riginal contract is more than Six Months & belo w o ne year , increases / decreases o f cos t o f S teel 
, Cement & Bitumen are to be paid recovered . Payments in case o f increase are to be made with prior 
approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval o f the E IC / C hief 
E ngineer/ Super in Tendetent E ngin eer (as the case may be) when the claim is upto Rs. 50,000/- subject to 
the fulfillment of the conditions mentioned below : 
The cost shall be determined as foHows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL) 
Cement - Average factory price of the three manufacturer of Cement inside the State . 
Bitumen - Rate s as fixed by Indian Oil Corporation (IOC) 
Cost of the project should be m ore than Rs. 50.00 Lak.115 . H owever the differenual cost o r such m aterials may 
be paid to the contractors after deducting the hike percentage amount in the tender for those m aterials from 
the calculated amount of differential cost . 
Contractors no need to submit the vouchers showing procurement from an authorized dealer fo r the said 
work within 28 days b efore utilization o f Steel , Cement & Bitumen . 
Differential cost will be allowed only to the o riginal agreement period , but not for the extended period even 
though it migh t have been validly extended . 
Differential cost will be allowed only after successful / completion of the work as per the approved work 
programme . 

(VI) Stipulations contained in existing clause 31 (f) 
Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor 
immediately . 

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or 
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily 
and properly p ays in respect of labour engaged on execution of the work such increased or decreased wages 
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall 
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which 1s 
operating for the quarter under con sideration and that operated for the quarter in which the tender was 
opened as per the formula indicated b elow. 

Formula to calculate the increase or decrease in the price of Labour. 

VI = 0.75 x fl_x R x (i - io) 

100 10 

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the 
minimum wages rate o f !about. 

R = The value o f work done in Rupees during the quarter under consideration. 

lo =The minimum wages for labour as prevailed during the quarter under consideration in which the tender 
was o pened . 

I = The minimum wages for labour prevailed during the quarter under consideration . 

PL= Percentage of labour component (as per sub-clause). 

C) Similarly, if during the progress o f work, the price o f Petrol, O il and Lubricants (Diesel oil bemg the 
representative item for the price adjustment) increases o r decreases as a result of the price fo-:ed there for by 
the Government o f India and the Contractor there upon necessarily and properly pays, such mcreased or 
decreased price towards Petrol, O il and Lubricants used on execution of the wo rk, then he shall be enntled to 
reimburse or liable to refund, quarterly as tl1e case may be, such an amount, as shall be equivalent to the 75% 
plus or minus difference 111 between the price o f P .O .L. which is operating for the quaner llllder cons1deration 
and that operated for the q uarter in which the render was o pened as per the formula mclica ted below : 
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11 ~i; " K. R( D: D1 ) 
1'.l = - - --- - ---- X - --- --------- ·-
100 D 1 
KJ = lncrease or decrease 111 1he cos1 of work dunn p, 1he quarter under considera tion due to changes in the pnce ofP . O L. 

R = Tiie nlue of work done in Rupees dming 1hc quarter under co ns1dcra1ion. 
D i= Anragc Pnce per liter of diesel 011 which was fo,cd by the Government of India <lunng the quarter in wluch the tender was opened. 

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration. 
K.= Percentage of P. 0 . L. component as per sub-clause. 

d) TI1e follo\\-ing shall be the percentage of materials, labour and P. 0. L. component for reinibursement / refund on Yariation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause 
Category of Contractor' Supply Departmental 

\Vorks. % Materials. % Labour % of P.O.L. Supply of materials 
I irrigation works 
I 

1 
a) Structural works. 20% 30% 5% 45% 
b) Earthwork, Canal 20% 60% 5% 15% work, 

Embankment work etc,. 

(R&B) Works 

1 
a) Bridge works 20% 30% 5% 45% 
b) Road work 45% 40% 5% 10% I 

f c) Building works *30% 30% 5% 35% I 

(* Where bnck 1s supplied by the Department, It should be 20 % tnstead of 30% 

e) \Tide Works Department letter No-21369 dated-25.09.91, the reinibursement / refund on variation in price of materials e{cept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (it) labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the follo\\i.ng manner. 
"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of completion is one year and more escalation on account of price variations is admissible only fo r the remairnng period after excluding the first one year period provided that the work has been carried out by the contractor 1n terms of the relevant provisions of the agreement. In the situation, where the period of completion initially stipulated in the agreement is less than one year and subsequently the completion period has been validly extended on the ground that the delay in completion of the work 1s not attributable to the contractor and in the result the total period including the extended period stands at one year or more, escalation is admissible only the balance portion of work executed beyond one year. f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and other documents as are necessary to show that the amount of increase claimed or reduction a\·ailable and shall allow inspectjon of the same by a duly :i uthorised represenratjves of Govt. and further, shall at the request of 1 he Engmeer-111-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any document kt:pt and such other information as the Engineer-in-Charge may require . The contractor shall wi1hm a reasonable time of his becoming aware of any altera tion in the price of such material, wages of bbolll' ~n<l/ ,,r pncc of P.O.L give notice thereof to the Engineer-in-Charge stating that the same is given purrnant 11 1 d1J \ c<>nJHi<m 1ov,c1hcr with an information relating 1hereto which he may be in a position to supply. 
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1-'ll r dl\' l'I S~u n 10:id Ili c r rn111a r lDI w1ll l111 vc le, 1, inkc I,, ~ 11 w 11 ar r:111 v,c·1nr•111 ''> ,rn,kr· rhr• •rnrr, ,, In pri vate land if 
11cn·ss~r\' lur \\'h1 ch 11g l'Cl' ll1 l' lll of wch l:111d . liy the side 11( C I) . wr,rk,q ~,11 1 rfi( · r1•nt ~I r harv,f'~ fr,r w r: h pr, vate 
l:i11d slrnll lll' bt1rnc uy lhc co 111rac1or 111clud1ng th e 1Jro1,cr rn.ii11 1r 11 a11 cc will , Jirrhttn" ~rr~w,rr:nPnt• , f h I · , . . • . . . . r, ,, , , 7 •J rt ng t e 
111g ll llllll .,nd s1g.1rn l111g during d:1y tune and bamod,ng e tc. till the (., I) work~ arc r,p<'l!Pd , ,, thl" tr~ ffi ,.. \Ir, 
n trn rntc will be p:ucl to the contrac tor for the above rental charges etc . f l1 R rnteq in ,1,,. tr·nd,, r f,,r ,, thn Jtrrn~ 
shnll include tlus arra ngement, rental charges for the land and maintenance, l1ght1 ng :inrl r,.m,,·,~I ,,( , w h 
_1~mporary road crust from the private land to bring the land to its o rigiml co ndnio n etc

1 

c.r,rnpl"1" 
1 he contractor has to arrange the land required for borrowing earth if necessary fo r the mad wr,rk ar h i1 ,.,,v 
No extra paym ent by the Department will be made o n th.is acco unt and no claim what-,r,-ev,. r wiJJ ~,,. 
entertained _o n this ground. The rates quoted by the contracto r should be inclusive o f all suc h charges 
Where lt will be fow1d necessa ry by the Deparuncnt, the O fficer-in-Charge o f the work shall 1s, ue an ,,rd '!r 
book to the contractor to be kept at the site o f the work with pages seria lly numbered. Orders regardmg the 
work whenever necessary arc to be entered in this book by the .Officer-in-Charge with their dated signature, 
and duly no ted by the contractor or his authorised agents with their dated signature. O rders en tered 1r1 this 
book and noted by the contractor's agent shall be considered to have been dul y given to the contracto r for 
fo llowing the instructions of the Deparunent. The order Book shall be the p roperty of the o ffice . and shall not 
be removed fro m the site of work without written permissio n of the E ngineer and to be submitted to the 
Engineer-ill-charge every month. 
The tenderer should conduct three bores at each pier and S.B.C. of soil at foundatio n level and abutments 
location and furnish the test results in conformity with I.R.C. code at his own cost before execution of the 
work and rates quoted by the contractor should be tr1clusive of such bores and S.B.C. tests etc. without any 
extra cost to the Department. 
The details of foundation, sub-structure and floor protection for executio n shall be do ne tr1 accordance with 
the test results thus obtained. 
The contractor shall have no claim what so ever for the extra quantity of work to be executed tr1 view of above 
possible changes and payments is to be made as per clause 11 of the P-1 Contract. 
Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid 
down lt1 Orissa Detailed Standard Specification, Orissa P .W.D. Code, Bridge code and MORT&H 
specifications with latest revision / amendment are also btr1ding on the part of the contractor. 
No part of the contract shall be sublet without written permission of the concerned Executive Engineer or 
transfer be made by power of Attorney authoristr1g others to receive payment on the contractor's behalf. 
The contractor should attach the certificate lt1 token of payment deposit with the registration authoriry as per 
recent circular of the Government relating to his registration. 
Any damages caused by natural calamities should be done by the contractor at his own cost. The Department 
will not be any way responsible for the same and will not pay any cost towards the repair done by the 
contractor. 
The rates quoted by the . contractor shall cover the latest approved rates of labours, materials , P .O .L. and 
Royalties . Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the 
con tractor. 
The rate for each work of concrete items wherever dewatertr1g is imperatively necessary the term dewarering 

. shall mean the execution o r operatio n of the items due to standing water as well as due to percolanon o f water. 

. The quoted rates will be tr1clusive of this . 
The m aterials , borrow areas and hutments at site should be arranged by the contractor at his own cost. N o 
future complaint on this account shall be entertained. 
T he contractor shall make requisition of claim book from the date of commencement o f the work from the 
Department and shall m atr1tatr1 lt1 proper P .W.D. form with pages serially munbered in order to record items 
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book 
under the dated signature of the contractor or his duly authorised agents at the end of each mo nth. I \ 
certificate should be furnished along with the claim to the effect that he has no o ther chum beyond this claun 
up-to-date. If in any month there are no claims to record, a certificate to that effec t sho uld be furnished by the 
contractor in the clatr11 book. Each claim must be defined and should be given as fo r as possible regarding the 
quantities as well as the tota l amount claimed . The claim book must be submitted by the contrac tor regularh· 
by 101" and 16'" days o f each month for orders of the E ngineer-in-Charge or competent autho rity. Clauns not 
m ade lt1 th.is manner o r the claim book nor maintained fro m the commencement of the wo rk are liab.le to be 
sununararily rejected . The claim book is the property o f the Office. and shall be surrendered by tl1e cour.rnctor 
to the E ngineer-in-charge after completio n o f rhe work or before recession o f the co ntract by the Dep.U'tment 
whichever .is earlier for record . 

A· , o. '" 
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. • d for the consuuc t10n of roads 
Number of tests as specified 111 I R.C / MORT&! I / l.S. I specfica iion rcqL;C T . t House / Departmental 
, b11dgcs / bmldm~ nr any 01her slructnrnl works will be co llll_ucte<l m any 

0
_vt. cs h•rge Testing charges 

1 d I I Encr1n ccr-u1 -c " · laborn1011es/ rc p11red mal erial tesling labornlory as to be dem e JY t ,e . b' ill be borne by the 
I d It r ll / · r les /specunens etc. w 111c u mg expcnc 1ure ,or co ecllon Lrnnsportallon o samp . tion and dunng 

- f d b I t d for both prior to execu contractor 1 he collccllon o samples an testtng arc to e conc uc e h h il be borne by 
. . I d b th the accounts t e cos t s a exccuuon as may be duTctcd by the Engu1cer- 1J1-c ,arge an on o ' 

the co1mac tor. , d uired 
Besides. the firm / contractor shall install full-fledged field laboratory at work Slte IOt con uct1ng req f 
tes ts as per !RC / MORT & H / ISi requirements at his own cost for providing sufficient opportunity or 
checking from time to tune. f · · 

An Engmeenng personnel of the execuung agency should be present at work site at the ume O vtSlt 
of lugh level u,spec ting officers in the rank of Chief Engineer and above. 

After completton of the road u, all respects the road furniture 's should be affixed by the executing 
agency u,dtcat:ing locations like school, hospital, No-horn etc. . . 
Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued t_0 the 
contractor only if it is desirable in the interest of Govt. works and if these can be spared Without 
u,convenience to the Department. The Sanction of the Superintending Engineer shall be necessary U1 each 
case. The contractor shall arrange his programme of work according to the availability of the plant & 
maclunery & no clatm will be entertained for any delay in supply by the Department. 

An agreement shall be entered in to by the contractor to the effect that these hire charges are 
recoverable from the bills of the contractor regularly and the fu,al payment for the work including refund of 
security deposit will not be made until the total amount due to the Goverrtment on account of hire of 
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any 
time shall be recovered from his next subsequent bill. 

All transit and incidental charges in connection with the despatch of tools and plants and machineries 
from workshop shed/ deposit return there to, will be borne_ by the contractor. 

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 
machinery is made over up to and inclusive of the date of its return, even though the same day it ITu1Y not have 
been utilised for any reason except for a major break down which may rake more than 72 hours fo r repairs. 
The contractor shall immediately intimate in writing to the Engineer -in-charge when any plant or machinery 
goes out of order requiring major repairs . 

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery 
requiring similar preparation the working hour will include the time required to make up the boiler 
temperature and bring plant to the operating conditions before the actual start of work. 

The machine will work in shifts of 8 hours each. Extra charges towards overtin1e wages of any of the 
operating and maintenance staff will be leviable. These charges will be fo,ed by the Engineer-in-charge from 
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior 
written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 
mau,tenance. He shall also provide for any labour and wa ter source for washing the plants. In the case of 
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper 
cleaned and the drums etc. washed at the close of work each day. 

The plant and machinery once issued to a contractor shall not be returned by him on account of lack 
of arrangement of labour and material etc. on his part. The same will be returned only when rhey do not 
require or when in the option of Engineer-in-charge the work or a poruon of work fo r which issued is 
completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole nsk and 
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer­
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or 
the value of article los t, the decision of superintending Engineer shall be f111al. The contractor shall on or 
befo re the supply of plant and machinery sign an agreement in indemnifying the Govt. agains t loss or damage 
to the macl1111e . The Contractor shall also be responsible for any claim fo r compensation for loss of lifr. in jun­
or damages to property etc. arising from any cause what-so-ever. The contrac tor shall pro,~dr full time 
choukidar fo r guarding the plant and machinery at sire. 

J f the articles are not returned within the date originally specified or extended bl" the ling111err-i11-
l hargc, 111 :1d<li1ion to the normal hire charge, a surcharge equal to 10° o of the lme charges will be hied fur 
the pniod tha1 the 111:ichinery is not returned. Such period will be trea1ed as \l"orki 11g 1i111e. In 1he e1-c11t M the 
11011-rclurn of the machinery, the full va lue of 1he articles al the current market pnce will be recov~&Jfrom 
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lhc c,H1l 1:K l,1r \ <Hll ~lnnd1ng bills or any btlls li rn1 rnay bccom e due 111 respec t ofh1~ (J ih<'r wr,rk ,111d,r thf' 1,:i1r 

1:Hblic w, >rl:~ I )cp nl.l 111c 111. The Jec1s10 11 of lhe supertntendt.ng f:".ng:t ncer shall be final 1n ca ~c fJf dt~p•itr 

I◄ORl\1 OJ◄ AGR EEMENT_ -The contrac to r s ldJ, before takjng the po ssession of the machinery, enrer 111 

Ill an ngrL' Ctnetll w tth the E ngm ccr- tn-clrnrgc or h ts no mrnces 111 the fo rm attached 

Log _Books fo r recording the ho urs o f daily works for eac h o f the plan t and mach inery suppued to the 
contrnctor will be matntru.ned b y the Department w t!! be atresteJ by the co n trac tor o r his au tho rised agent 

daily ._ In case of :ontrac tor contests the CO ITec t11ess of the e 111 rtes and / o r foi ls to sign the log book, the 
dec1s1on of the E ng1neer-m-c harge shall be final and binding o n h1111. I .l ire charges will be calculated accordmg 
to the entries u1 the logbook and will be binding o n the co111 rnc tor. 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 
T h.is agreement made the ______________________ .Lll/J.J. Thou5and 

___________________ between (here-in-after referred to as " the h.t.rer" which expression 

shall unless excluded b y o r repugnant to the con text include his heirs, execu tors, admrnJstrntor5 and ass ign5/ of 
the o ne p art and the Govt. o f Orissa (h ere in after referred to as the Governor which expression 5haU unles5 
excluded b y or repugnant to the context include his successors 1n o ffice as assigns) o f the other part 

\Xlhere as the hirer d esirous of hiring the tools and plants of the P . W. D epartment of the Oassa 
Govt. and more particularly specified in the schedule here under between here in after referred to as "the tools 

and plants". 
And where as Goverrunent has agreed to let in hire the too ls and plants to the hu:er on the terms and 

conditions here in after mentio ned . 
Now it is here by and between the parties here to as follows :-

(a) In con sideratio n o f agreement that hire charges be recovered from their bill for work executed o n which th.ts 
machinery will b e used or any other than standing in the names of contractors in the boo k of the Department 
or any oth er Goverrunent Department. The Govt. agrees to let the hirer tools and plants for the p eaod to be 
computed from the date of delivery of the tools and plant to the hirer at the P .W. Department workshop at 

Sundargarh. 
(b) The rate o f higher charges will be as mentioned in the schedule attached. 
(c) The hirer shall not transfer, assign o r sublet or in any way part with the tools and plants or any part there-of 

without the previo us written approval of the Engineer-in-charge 
(cl) On the exp iry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

D epartment. & workshop / sto re at Sundargarh in the same good condition in which they were received by 

him . 
(e) In the event of the tools and plants not being returned on the expiry o f the above-mentioned period, the lurer 

shall without prejudice and any o ther liability pay to the Government on account equivalent to the rate of lure 
specified for the working period and an increase of ten percent. 

(f) T he tools and plants sh all b e o p en for inspection at all times to the officers of the Government. 
(g) The hirer shall not operate the tools and plants so hired for more than o ne shift / two shifts of 8 hours each per 

day without the prior sanctio n of the Engineer-in-charge. If the hirer o perates the too ls and plants beyond the 
aforesaid limit without the prior sanction o f the Assistant E ngineer, he shall pay to Government additio nal hire 
charges as well as over time charges for staff for such excess operation at the rate approved by the Eng1Deer-in­
charge from time to time. 

(h ) In case of breakdown, repairable at the site within a p eriod of three days lure charges as specified in the schedule 
will be levied except in case of m ajor repairs. 

(i) Normally the tools and plants will be supplied with o perating staff. 
U) The hirer shall be responsible for any claims for compensation for loss o f life, injury o r damage to property etc. 

arising due to any causes what-so-ever during the p eriod of the machinery is in his charge. 
(k) All municipal o r other dues and taxes payable on account of the use o r o peration of the tools and plants for the 

period of hire shall be defrayed by the hirer. 
(I) The hirer shall make good any loss or damages arising o ut of causes o ther than fair wear and te:,ar to the tools and 

plants during the period of hire. The cost recoverable from the hirer shall be the full re:,placement value as 
determined b y the E ngineer-in-charge .In the even t of any loss o r damage ,not being made good by the hu:er to the 
satisfaction of the said E ngineer-in-charge the office shaU be at liberty to make good himself such loss o r damage 
and recover the cost thereo f fro m the hirer. T he hirer shall pay to the E nginea-111-charge such an amount as shall 
be necessary to make good the loss o r damage failing wluch the sam e will be recovered from !us dues as in case of 

hire charges. 
(m ) On the breach of any terms or conditio ns o f this agreement by the h.irt'.r the Engincer-m-r hargc:- shall be i:!nt.itkd to 

demand the re turn o f tools and plants and the hire r shall re turn the w o ls and p lanes w1trun 72 hours fro rn the date 

o f receipt o f such order in writing . Jn case of failure o n the pan o f the lurer to comply with s,:t~ he:,~ h:~ be 
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\J bl • I f I ·riod the tools and plant are a e to pay rnch penalty as may br tmposed by the Engineer-111-c 1argc ·or tie pc 
detained prO\,ded that the maxumun prnalty shall not exceed the cost replacement of the tools and plants . 1 ) 1 f . ~- . • • f I S i tending Engrneer shall be , 11 n case o ani wsputes bet,1-een the \mer and the Government the demton o . lie uper 11 
fmaL 

(o) Tlus agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engtneer­
in-charge shall include all officers duly authorised by him to exercise powers on hts behalf. 

THE SCHEDULE 
Serial No. Description and Name of the No. Amount of hire per hour . Remarks. 

articles . 

In witness where of the lurer and the Engineer-in-Charge has for and on behalf of the Governor of the State have se t theu respective hand, the day and the year here in above written. Signed by : 

119. 

120. 

121. 

122. 

123. 

2.1. 

2.1.1. 

2.1.2. 

2.1.3. 

1. 2 
Signed sealed and delivered in the presence of 
1. 2 
The agency will be responsible for traffic management and maintenance of the stretch of the road (for which the tender has been invited) at his own cost during the period of execution. 
Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department 
(a) Making a false statement or declaration. 
(b) Past record of poor performance. 
(c) Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work 
(e) Past history of litigation. 
The information furnished must be sufficient to show that the applicant is capable in all respec ts to successfully complete the envisaged work. 
In case the 1" lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from disinccnti,~sing the tenderer. 
ADDENDUM TO THE CONDITION OF Pl CONTRACT 
Clause-2(a) of P-1 Contract: -TIME CONTROL: -
Progress of work and Re-scheduling programme. 
The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 
\Xlithin 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing for all the activities in the Works along with monthly cash flow forecast. 

' I 

2.1.4 

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the tin1e allowed for any work exceeds one month to complete, I/ 4th of the whole time allowed under the contract has elapsed, 1/, of the whole of the work before 1
/, of the whole time allowed under the contrac t has elapsed, 3/ 4th of the whole of the work before 3/ 4th of the whole tin1e allowed under the contract has 

elapsed. 
] f at an)' tin1e it should appear to the Engineer-in-Charge that the ac tual process of the work does not conform to the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the works within the time for completion. If the contractor does not subrrut an upd,ued l'rogrnmmc within this period, the Engineer-in-Charge may withhold the amount of 1 % of the contract nlue frorn 1hc nex t payment certifica te and continue to withhold this amount until the next payment after the date 
on which the ow rdue Programme has been submitted. 
An update of th (' l'rol-\ rammt shall be a prop,r:immc· showi np, thl· acru:,l prop,rcss ar\11c1·,·d 011 ,·ad, acu1·1t1· and the cffec1 ,>f the prog,rn, ach1evrd 0 11 1hr 11m111g, of 1hr 1Tma11111\)!; work 111cludinp: am· changes to thr SUQ LICnce 

2 1. 'i 

of the acllv111es. C/ 
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2.2. 
2.2.1 

2.2.2. 

2.2.3. 

2.2.4. 

2.2.5. 

2.3. 
2.3.1. 

(' ,, L' , ' I 'J 

'l~hc l !ngtn rcr-111 C l_rn ,gr\ npprov;1I of the Programme s hall no t al1 c r 1he Con1rae1,,r '~ ,,l,lig,111,,r 11 / f,,.. 

( ,n,1 r:,c1tir tn:tY rt·, ·tH' Ilic Progrn,nmc and submit i1 10 the l •:ng 111ee r-111-Charge again a1 ~ny lime ,\ rr • 1 ,. I 

l~rl>grn11_1mc J~ lo ~how the effccl o f Variauo ns and Compensalto n J•:vcnrs. 

Extc nswn of the Completion Date. 

T he umc aUowcd for executio n o f the works as specified in 1.he Contract data shaJJ be the e55ence of the 

Conlrnc t. T he execution o f the worb shall commence from the 15 th c.lay or such 1.imc perio d as mentioned 111 

letter o f r\warcl after the date o n w hich the Engineer- in-C harge issues wr111en o rde r5 to cr,mmr>n cc thr> wr,rk 

or fro m the date o f handing over of 1he site w hichever ts later. If the Cont rnc lor commir5 de fault in 

commencing the execution o f the work as aforesaid, Government shal.l w1Lhou1 prep 1c.l1ce to any other rtght ur 

rem edy available in law, be at liberty to fo rfeit the earnes t m o ney & performance guarantee / Securi ty depr,stt 

absolutely. 

As soon as possible after the Agreem ent is executed the Contractor shall subrrut the Time & Progress Chart 

for each miles to ne and ge t it approved by the D epartment. The Chart shall be prepared Jn dJJect rdauon co the 

time stated in the Contract documents for completion o f items of the works. It shaU indicate the forecast of 

the dates o f com.mencement and completion o f various trades o f sections o f the work and may be amended as 

necessary by agreem ent between the E ngineer-in-Charge and the Contracto r within the ltrruta ttons o f tune 

imposed in the contract documents, and further to ensure good progress during the execution o f the work, the 

co ntractor shall in all cases in which the time allowed for any work, exceeds one m onth (save for special Jobs 

for which a separate programme has been agreed upon) complete the work as per nulestone given Ill contrac t 

data. 
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall in1mediately give 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his bes t endeavo rs to 

prevent o r m ake good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 

i) Force majeure, o r 
ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, o r 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades emplo yed 

on the work, or. 
v) D elay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 

not forming p art of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by rhe Intended 

Completion D ate without the Contractor taking steps to accelerate the remaining work and which 

would cause tl1e Contractor to incur additional cost, or 

vu) Any o ther cause, w hich, in the absolute discretion of the authority mentioned, in Contract data 1s 

beyond the Contractors control. 

Request for resch edule and extension of time, to be eligible for consideratio n, shall be made by the Contractor 

in writing within fourteen days of the h appening of the event causing dela)'· The Contractor m ay also, if 

practicable, indicate in such a request the period for which extension is desired . ' 

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension 

shall be communicated to the Contrac tor by the Engineer-in-Charge in writing, ,vithin 3 months 'o f the date of 

receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giv1r1g a 

fair and reaso nable extension by the E ngineer-in-Charge and this shall be binding on the contrac tor. 

Compensation for D e lay. 
If the contractor fails to maintain the required progress in terms o f clause 2 or to complete the work and clear 

rhe site on or before the contract or extended date of completion, h e shall, without prejudice to any o ther right 

o r remedy available under tl1e law to the Government o n account o f such breach , pay as agreed co mpensation 

the amount calculated at the rates stipulated below as the Superintending Engineer (whose decisio n in wriung 

shall be flllal and bindl11g) may decide o n the am o unt of tendered value of the work fo r every completed day / 

month (as applicable) that the p rogress remains below that specified in Clause 2 o r tha t the \\'Ork remains 

incomplete. 
This will also apply to items or group of items for which a separate pe riod of complea o n has bet'n 

specified. Compensation@ 1.5% per m o nth of fo r delay of work, delay to be completed on per Day basis. 

P rovided always that the tota l amount of compensation for delay to be paid undt'r this condiao n shall 

not exceed 10% of the Tendered Value of work or to tl1e T endered Value o f the item or group o f items of 

work for whic h a s,::parate period of completion is origin ally given . 

T he amount o f compensatio n may be adj usted or set-off against any sum payablt• to the Contractor under tlus 

o r any o ther contract with the Government. In case, the contractor docs not achieve a particular mtlesto ne 

ment..ioncd 1.11 co ntract data, or th e rescheduled milesrone(s) in term , of Clause 2.5, the a1nount"W,wn ,1g,u11st 
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I ied at the final grant of extension tlm n-ules tone ,hall be \11thhcld, 10 be adjusted aga inst the compcnsa. uon cv ' . 'th t any notice to f " I . ·1 . shaU be automatic wt ou o time . \'X nhholcung of tlus amount on fotlure to ac ucve a nu c5tone, ' f k the subsequent the contranor. 1-lo\\'cver if the cont ractor catches up with the pcogrcss O wor on f h d. J · __ , , I t fails to make up or t e e ay tn nwestone(s), the \11tl1hcld amount shall be released. In case t 1e contrac or ' h U b . · hh ld b . I nil · d 1bsequently al so s a e wit e · rn sequent nulestone (s), amount mcnuoned agau1s t eac 1 1 cs tone mJsse st " 
Howe\·er, no tnterest \1·hatsoevcr shall be payable on such withheld amount. 
Management Meetings. • f E I ti E . 1 . d ent meeting The buslness o It 1er 1e ng111cer or the Contractor may requ1re the ot 1cr to atten a managem . · . . a management meetings shall be to re1~ew the plans for remaining work and to deal wtth matters m sed lJ1 
accordance \11th the early warning procedure. . . 
The Engmeer shall record the bustness of management meetings and is to provide copies of his record to 
those attending the meeting and to the Employer. The responsibility of the parties for acuons to be taken to 
be decided by the Engtneer either at the management meeting or after the management meeUng and stated ln 
1.-nting to all who attended the meeting. 
Clause-2 (b) of Percentage Rate Pl Agreement: - Rescission of Contract (Amendment as per letter 
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission 
nonce 1n wnnng to the contractor under the hand of the authority shaU be conclusive evidence), 20% of the 
nlue of left over work \~ be realized from the contractor as penalty. A contractor may be Blacklisted as per 
Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide 
Letter No - 03365 dt- 01-03-07 of Works Department, Orissa. 
a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering process. 
b) Involvement it any sort of tender fixing. 
c) Constant non- achievement of milestones on insufficient and in1aginary grounds and non- adherence to 

quaht:y specifications despite being pointed out. 
d) Persis tent and international violation of in1portant conditions of contract. 
e) Security consideration of the State i.e. any action that jeopardizes the security of State. D Submission of false / fabricated / forged documents for consideration of a tender. 
Labour Cess 
1 % Labour cess will be deducted from the gross amount of the Contractor Bills. 
ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 
a. Required Paper cost & E.M.D. as per the clause No. 6. 
b. Copy of Original Registration Certificate, GST Registration Certificate along \~th latest return copy for 'B' 

Class, PAN card, Original Affidavit for the particular work of the Tender Notice along with the tender 
documents submitted to the Block Development Officer, Hemgir, Sundargarh before opening of the Bid 
fo r verification purpose, as per Clause No.7. 

c. Preferences will be given to contractors having experience in executing similar nature of work. 
d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in schedule "E" and affidavit to that effect including authentication of tender 

documents and Bank guarantee in schedule "F". 
e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN i.e. 

before the stipulated date & ti.me fo r opc111ng of the bid. 
f. Those Engineer Contractor arc desire of availing benefit as allowed to SC/ ST Contractor are necessary co record the category to which they belong m the Registration Certificate (R.C.), otherwise their tender paper 

treated as normal tender. 
g. Attested copy of labour license or undertaking. 
h. Schedule-C 

Total: - 125 (One hundred Twenty-Five) Clauses only. 
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SCH EDULE-A 

CERTIFICATE OF NO RELATIONSHIP 

I/We hereby certify that I/We* am/are* related/not related (*) to any officer 

of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank 

of Assistant/ Under Secretary and above of the PR Department, Govt. of Orissa 

I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* 

shall be liable to make good the loss or damage resulting from such cancellation . 

1//We also note that, non-submission of this certificate will render my / our tender 

liable for rejection. 

(*) - Strike out which is not applicable 
Signature of the Tenderer 

CONTRACTOR 
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SCHEDULE-C 

MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM 
First party I Sri/ Smt .. . ....... ..... ..... ........ .... Aged ........... .. Years, S/O ................ • At/Po/Dist -· .. · .. .. •. • • • • ... .... ... (hereinafter called the First Part) 

AND 

Second party I Sri/ Smt ........ .. .... .. .. .. .... .... .. ... Aged .. .... .... ... Years, S/O .. ...... .. .. .. .... At/Po/Dist -• • • • • • • • • ... .... .... .... (herein after called the Second Part) having H.T/L.T licence registration No .. .. .... .. ..... .. .. .... valid up to .. .. .. .. .. .... .. ... .. .. .. 

AND WHEREAS the First Party of 1st part is the managing partner of .. ..... . 
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work " ........ ... .... ... ... .. .. ... ... ...... ... ................. ". 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS. 

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of Engineer-in-Charge. 
3. That, the First Party shall receive payment, signing the bill the document for the concerned work. 4. That, the Second Party shall abide the rules, regulation and specification of El. works of above said matter. 

In Witness where of Both the Party have signed in presence of 
WITNESS 

W1 - ........ .... .... .. .... ... ......... ... ... ... ... ........... .. . 

W2- .......... ......... .. .......... .. ... .... ......... .. ... ..... .. 

CONTRACTOR B00,HEJ. 
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Name of Name of 
Employer location and 

name of work 

1 2 

Name of Name of 
Employer location 

and name 
of work 

1 2 

CONTRACTOR 

/' , 1 i'' 2J 

SCHEDULE-01 

WORKING EXPERIENCE 
D-1 . LIST OF PROJECTS EXECUTED 

Contract price Items of 
-

Date of 
in Indian works starting the 
Rupees work as per 

Agreement 

3 4 5 

SCHEDULE-D2 

WORKING EXPERIENCE 
D-2. LIST OF PROJECTS IN PROGRESS 

-
Stipulated 

date of 
completion of 
the work as 

per 
AQreement 

6 

Contract Items Date of Stipulated date Revised 

-
Actual I Rea sons 
date of for delay in 

completi starting/ 
on of completion , 

the work if any 

7 I 8 

I 

Reasons for slow 

price in of starting the of completion of target date of progress, if any , 

Indian works work as per the work as per completion of w ith the updated 

Rupees Agreement Agreement the work, if billing amount 
anv 

3 4 5 6 7 8 

I 

I 



p 11 /.! C 124 

SCHEDULE- "E" 

INFORMATION REGARDING CURRENT LITIGATION DEBARRING EXPELLI NG OF TENDERED 
OR ABANDONMENT OF WORK BY THE TENDERER 

1. 

2. 

3. 

a) 

b) 

a) 

a) 

b) 

Is the tenderer currently involved 
in any litigation relating to the 
works . 
If yes : give details: 
Has the tenderer or any of its 
constituent partners been debarred/ 
expelled by any agency in India 
during the last 5 years. 
Has the tenderer or any of its 
constituent partners failed to 
perform on any contract work in 
India during the last 5 years . 
If yes, give details: 

Yes / No 

Yes/ No 

Yes/ No 

Note: 
If any information in this schedule is found to be incorrect or concealed, qualification application 
will be summarily be rejected . 

Signature of the Contractor. 

SCHEDULE - "F" 

AFFIDAVIT 

1. The undersigned, do hereby certify that all the statements made in the required attachments 
for the Tender work .. .. .... ... .. ....... .... .. .. ..... .. .. ... .. .... ........ submitted to the Block 
Development Officer, Hemgir, Sundargarh are true and correct. 

2. The undersigned also hereby certifies that neither our firm Mis _________ nor 
any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other 
project work in India nor any contract awarded to us for such works have been rescinded 
during the last five years prior to the date of this bid. 

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to 
furnish pertinent information as deemed necessary and as requested by the Department to 
verify this statement or regarding my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested and agree to furnish any such information at the request of the Department. 

(Signed by an Authorised Officer of the firm /bidder) 

Date : 

Total :- 24 (Twenty Four ) Pages only+ B.O.Q. .. .. . to .. .. .. .. Pages Only. 
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