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e-mail- ori-snuagaon@nic.in

GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, NUAGAON, DIST- SUNDARGARH

TENDER CALL NOTICE NO. 03 OF 2024-25
Letter No.— 419 £ Date: 27.02.2025

The Block Development Officer, Nuagaon, Sundargarh on behalf of Governor of Odisha invites in
“OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works (including El & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.l./C.P.W.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids
for the following work.

Amount put to | Cost of Tender Bid .
i:; Name of the Work TenderinX. paper (Non- | security C::'"l::;:ﬂ cg::: :;r
(Exduding GST) refundable) inX.| (1%)
1 2 3 4 5 6 7
Construction of Addl. Class Room at Govt. Six(06) | ‘B&C
1 Primary School Paniasal, GP- Chitapedi 1560021.00 6,000/- 15600 Months Class
Construction of Addl. Class Room at Karanjia Six(06) | ‘B&C’
Mission Primary School, GP- Kokerama 1560703.00 6,000/- | 15607 | Months | Class
Construction of Addl. Class Room at Six(06) | ‘B&C
Laleikhaman Mission Primary School, GP- 1560703.00 6,000/- 15607 | Months | Class
Kokerama

The Bid documents and detailed terms and conditions can be downloaded from the District website
www.sundergarh.odisha.gov.in.

1. Date and time for download Tender Paper: From Dt. 27.02.2025 to 13.03.2025.
2. Last Date of Receipt of Tender Paper: Dt. 21.03.2025 (5.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 24.03.2025 (11.00 A.M.)

Terms and conditions:-

1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Nuagaon
on any working day from 27/02/2025 to 13/03/2025 for the above work along with the DTCN.

2. Sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh
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{(www sundargarh.odisha.gov.in) from dated 27/02/2025 1o 13/03/2025.

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O.,
Nuagaon, At./P.O. Nuagaon, Pin-770035, Dist- Sundargarh (Odisha) by 05.00 PM on dated 14.11.2024

4. last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 21.03.2025 (upto 05.00
P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the name of work on the cover.

S. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
24.03.2025 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

6. Earmest money deposit: - The E.M.D. is to be deposited in shape of N.5.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra in favour of Block Development Officer, Nuagaon from
any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender Papers without required amount
of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also inadmissible. Bidders may write
an application to the undersigned for pledging of N.S.C / Post Office Saving Bank Account / Post Office Time
Deposit Account / Kisan Vikas Patra.

7. Documents to be attached: - The following document (for each work separately) should be furnished with the
tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favour of the Block Development Officer, Nuagaon.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate & all relevant documents regarding tender.

8. SC/ST bidders are eligible for 50% EMD / I1SD exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.0.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / LT. license;
for execution of electrical installation and other electrical works and the original affidavit of M.0.U. should be
attached with the tender as per the proforma at Schedule- C (Each work separately)which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.O.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish.

Range of Difference between the estimated | Additional Performance Security to be deposited by the

cost put to tender and Bid Amount successful Bidder

1 Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50 %-(Difference between estimated cost put to tender

and Bid Amount)

3 From 10 % and above 150%.(D|fference between estimated cost put to tender
and Bid Amount)

SINo

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra in favour of

Block Development Officer, Nuagaon from any Nationalized Scheduled Bank in India counter guaranteed by

its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department.
12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
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competent authority.

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.O., Nuagaon, the lowest-1 tender may/
may not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all. '

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T. shall be paid extra as applicable.

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without
assigning the reason thereof.

elopment Officer
Nuagaon
Memo No. qu ?//Date. 27.02.2025
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
Sundargarh/ CEO , DMF, Sundargarh/ Sub-Collector, Panposh/ Superintending Engineer, PWD/ RD/ MI/ PA ITDA,,
Panposh for information and necessary action. ()(.'2/S
<
Block Devel ent Officer
Nuagaon
Memo No. £} 9 8 //pate. 27.02.2025
Copy forwarded to Panchayat Samiti Notice Board, Nuagaon/ Tehsildar, Birmitrapur / CDPO,

Nuagaon/ all Sarpanches of Nuagaon Block for wide circulation of advertisement. ,L,'p
R
. Block Devel t Officer

Nuagaon
Memo No. .3 99 //Date. 27.02.2025
Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the
Sundargarh district website: www.sundergarh.odisha.gov.in by for wide publication and timely response by the,
intending Contractors. 4 %

Block Development Officer
Nuagaon
Memo No. 500 //Date. 27.02.2025
Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Rourkela for ki
information and necessary action. "))Zd

v
Block Development Officer
Nuagaon
CONTRACTOR BDO, NUAGAON
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

—
- Whether fef
| Particulars furnished e erence
No. to Page no.
Yes No
01 Cost of tender paper
02 E.M.D amount
03 Copy of Contractor Registration Certificate & GST
Registration Certificate (Self attested in all pages)
04 Copy of PAN Card (Self attested)
05 No Relationship Certificate in Schedule - A (original
affidavit for each work separately)
Schedule - C with electrical license (original
06 affidavit for each work separately & Self attested in
all pages)
Schedule - E (original affidavit for each work
separatel
07 P y)
Schedule - F (original affidavit for each work
08 | separately)
(A)
Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately)
Signed DTCN & BOQ (Signature of the Bidders in all
09 Pages of the DTCN & BOQ)
CONTRACTOR BDO, NUAGAON
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DETAILED TENDER CALL NOTICE

1. The Block Development Officer, Nuagaon, Sundargarh invites percentage Rate basis

for the following work
in sealed tender on behall of Government of Odisha from registered and eligible contractor of the State

PWD (R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works
eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice.

2. The  Tender  a@ll  notice  is  available  from official  website  of  Sundargarh  District
(www.sundergarh.odisha.gov.in) from dt. 27.02.2025 to 13.03.2025. The last date and time of submission
of bid as per contract data. Last date of Received of tender documents is up to 05.00 PM dated 21.03.2025.

3. The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Nuagaon at 11.00 A.M. on dated. 24.03.2025 in the presence of the bidders authorized representatives
who wish to attend.

4. The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Nuagaon.

5. The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt
along with bid.

The bid must contain EMD,

The Bid must contain Registration Certificate, PAN Card (Self attested for each work separately).
The Bid must contain GST Certificate (Self attested for each work separately).

All relevant documents regarding tender must be signed by the tenderer.

0w ~Ne

10. The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as
pet relevant clauses of the DTCN.

11. Deleted.

12. Deleted.

13.

The work is to be completed in all respects within the period mentioned against each work. Tenderers whose
tender s accepted must submit 2 work programme at the tme of execution of Agreement.
14. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of recempt of tenders
and vahdity of tenders can also be extended if agreed to by the tenderer and the Department.
15. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents. An affidavit to this cffect is to be furnished i Schedule-F. Non furnishing of the
mformation in Schedule - E and required affidavit in Schedule — F, the bid document will be summarily
rejected.
16. No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The eamest money & the total security
will be forfeited & he shall be hable to make good the loss or damages resulting for such cancellations. The
profomma for no relationship certificate is contained in a separate sheet vide Schedule-A, i shape of affidavit.
17. (1) Fach tenderer is to submit along with tender a note regarding his experience (in any) on construction of
Road/Bndge/Building Works.
a) Name of the Road/Bridge/ Building:-
b) Estumated Cost:-
¢) Total Length/ Total Plinth area:-
d) Major Item of works/Type of Bridge/ Building:-
¢) Quantity of items : 1) as per Agreement:-
if) as per execution:-
f) Date of Commencement:
p) Stipulated date of Completion:-
h) Actual date of completion:-
) Other details if any. :-

Y
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m The prospective apphcant moats mame may fumish st of works execnted (f any) m Schedule-D1,

sansfactonly completed and hist of works m progress (if any) in Schedule- D2,

If an mndivadual makes the application, the individual should sign above his full type written name and current

address.

If the apphbcation 1s made by proprictary fiom, it shall be signed by the proprictor above his full type written

mame and the full mame of s firm with its current address.

If the apphcation 1s made by a finm in partnership, it shall be signed by all the partners of the firm above their

full type wntten names and current address, or alternatively by a partner holdmg power of attorney for the

fiem 1n which case a certified copy of the power of attorney shall accompany the application. A certified copy

of the partnership deed and current address of all partners of the firm shall also accompany the application.

If the application 1s made by a lunited company or a corporation, it shall be signed by duly authonsed person

holdmg power of attomwey for signing the application in which case a certificd copy of the power of attorney

shall accompany the application. Such limited company or corporation will be required to furmsh satisfactory

evidence of 1t existence along wath the techmcal bad.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any

change m the wordings will not be accepted.

No tenderer will be permutted to furnish their tender in their own manuscript papers. All information’s should

be submitted tn English. The applicants mame should appcar on each page of the application along with his

signature or the signature of his authonsed representative at the bottom of cach page.

Percentage rate contract (vide works artment letter No — 8310 dt — 17-05- .

In case of percentage rate tender

(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.

(1)) Contractors participated in the tender for more than one work may offer conditional rebate.  Rebare

offer submitted in scparate sealed envelope shall be opened, declared and recoded first. The rebate so

offered shall be considered after opening of all packages called in the same tender Notice. The

contractors who wish to tender for two or more works shall submit separate tender for each.

(u)) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be

accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found m the percentage quoted words & figures, then the percentage quoted
by the contractor 1 words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.

¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess. :

d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with cither to percentage excess or less then 1t will be treated
as percentage excess.

e) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side the
amount tallies.

f) The contractor will write percentage excess / less up to two decimal points only. If he writes
the percentage excess / less up to three or more decimal points, the two decimal points shall only
be considered wathout rounding off.

2 The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & mterpolations where unavoidable should be made by making out
imtiating, dating and rewriting.

iv) In the contract P1 time 1s the essence. The contractor is required to maintain a certain rate of  progress
specify in the contract. '

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items  subject to a
maxunum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority 1s mandatory before making any payment.

(v1) The period of completion s fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.

(vi) Balls for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtract from the gross amount of the bill.

25. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
CONTRACTOR BDO, NUAGAON
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detated speahcations for Onssa and other relevant specifications and deawings whseh are for sale, Complaint
at a future date that plans and specifications have not been seen by the tenderers cannot be entertamed. The
dravang furmished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail 1est conducted. But the tendered rates quoted by the tenderer will
hold good in case of such modification of drawings during the time of exccution and shall in no way invalidate
the contract and no extra monctary compensation wall be entertamed. The work shall however be exceuted as
per fnal approved drawmg to be ssucd by the Enganeer-m-Charge as and when required.

26. Every tenderer is expected before quoting his mates to mspect the site of the proposed work. e should also
mspeet the quarries and approach roads to quarries and satisfy himself about the quality and availability of
matenals. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarrics have been misjudged cannot be entertained.

27. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferey service, fair-
weather road, service road, foot bridpe, pylon base, winch stand and derrick stand etc. as required for the
work.

28, It must be definitely understood that the Government does not accept any responsibility for the correctness

and completeness of the trial borings shown in the Cross Section.

29. Amendment to Para-3.5.5 (v) of OPWD Code Volume-1 by inclusion (Additional performance Security)
Additional Performance Sccurity shall be obtained from the bidder when the bid amount is less than the
cstimatetd cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estmated cost put to tender shall have to furnish the exact amount of differential cost ie. estimated
cost put to tender minus the quoted amount as Additional Performance Sccurity (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter puarantced by its local branch at Bhubaneswar
within seven days of issue of Fetter of Acceptance (L.oA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Eamest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blackhsting shall be mitmted against the bidder as per
Works Department Office Memorandum No.14459 dd.20.09.2018.

30. The tender containing extrancous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wordmg will not be
accepted.

31 In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of

the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .

32. Schedule of quantitics accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omussions, deductions, additions or altermations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

33. The authonty reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-cver.
34. The carnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.

35. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engincer-in-charge
prior 1o expiration of the validity peniod by cable, telex or facsimile confimmed by registered letter. This letter
(heremafier and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engmeer-m-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”).

’ The notification of award will constitute the formation of the contract, subject only to the furmishing
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account duly pledged m favour of the Block Development Officer,Nuagaon, Sundargarh and m no other
form which including the amount already deposited as bid security (carnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the
State 1f any) and sign the agreement in the P.W.D. form No. P1 (Schedule X1.V No. 61) for the fulfillment of
the contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit
together with the carnest money and the amount withheld according to the provision of Pl agreement shall
be retained as security for the due fulfillment of this contract and additional performance secunty in
accordance with the provisions of the agreement.

CONTRACTOR BDO, NUAGAON
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The agreement wall incomponte all agreements between the officer mvatmy the bad/Engmeer-m-Charge and
the sccesstul badder. Withm 15 days followng the notification of awand along wath the Letter of Acceptance,
the successful bidder wall sign the agreement and deliver it to the Engmeer-m-Charge. Following documents
shall form part ot the agreement.

a)  The notice uating bad, all the documents mcluding additional conditions, specifications and drawings, if any,
forming the bid as wsued at the tme of wnvitaton of bid and acceptance thereof together with any
comespondence leading thereto & required amount of performance secunty mchiding additional performance
secunty.

b Standand PW.D. Form P-1 wath latest amendments.

Failure to enter i to the required agreement and to make the security deposit as above shall entail forferture of
the Bid Security (eamest money) .No contract (tender) shall be finally accepted until the required amount
of miml secunty money 1s deposited. The secunty will be refunded after One year of completion of the work
and payvment of the faal bill and will not carry any mterest.

As concumd by Law Depacment & Finance Department In their U.O.R. No 848 dtd.21.05.97 ].O.R.No.202
W.ED. dtd.00.03.98 respectively the EM.D. will be forfeited i case, where tenderers back out from the offer
betore acceptance of tender by the competent authonity.

36. That for the purpose of jutsdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Onssa and it is agreed that neither party to the contract wall be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Onssa.

The contractor should be hable to fully indemnify the department for payment of compensation under
workman Compensation Act. VI of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No-VII-R 8/5225 Dtd. 26.02.55 and No.dIM- 56/628842(5) Dtd.27.09.61 as amended from time to
tirne.

37. In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest mmmmum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is fmal and binding on the contractor.

38 The contractor shall bear cost of various madentals, sundoes and contingencies necessitated by work m full
withm the following or smmlar category.

2. Rent, rovalties and other charges of materals, octroi duty, all other taxes including sales tax, ferry, tolls
convevance charge and other cost on account of land and building mcludmg temporary building and
temporary clectric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be lable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therem to
the satisfaction of the local health authorities.

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

d. Fees and duties levied by the mumaipal, camal or water supply authonties.

e. Suitable equipments and wearing apparatus for the labour engaged in nsky openations.

f.  Suitable fencing barrers, signals including paraffin and electnc signal where necessary at works and approaches
in order to protect the public and employees from accidents.

g Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

h  The contractor has to amange adequate lighting armangement for the work where ever necessary at his own
cost. After the work is fimalised, all surplus matenals should be removed from the site of work. Prelmmary
work such as vats, mixing platforms ctc. should be dismantled and all materials removed from the site and
prenuses left neat and dean, this should be inclusive of the rates.

39. No payment will be made for bench marks, level pillass profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work mdusive of carrage of all matemls
and mcidental item of works.

40. It should be understood cleady that no claim what-so-ever will be entertained to extea items of works quantity
of any item besides estimate amount unless written order 1s obtamed from the Engmeer-m-charge and rate
settled before the extra items of work or extra quantity of any items of work is taken up.
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The tenderer shall have to abade by the C.PW.D. safety code riles imtrodduced by the Government of India,
Mimstry of work Housing and Supply in their standing order No 44150 did.25.11.57.
Bid documents consisting of plans, spectfications, the schedule of quantitics and the set of terms ane
conditions of conteact and other necessary documents can be seen in all the offices issuing the documents and
office of the under signed during, office hours everyday expect on Sundays and Public FHolwdays till last date r‘»F
sale and receipt of tender papers. Interested bidders may obtain further information at the same address. But it
nmst be cleady understood that the tenders must be received in order and according, to the nstructions.
Tenderers are required o go through cach clause of PW.D. Form P1 carcfully i adldition to the clause
mentioned herem before tendenng,
All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code
and Beidge code section I, II, 1II, IV and VII & latest design criteria for prestressed concrete bridges
specifically for road and bodges issucd by MORT & H, Govt. of India.
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.
The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.
Concrete should be machine mixed unless otherwise ordered in wrting by the Engineer-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps ctc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materals.

The contractor will be responsible for the loss or damage of any departmental matenals during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materls will be recovered from
the bills at stock issue mates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pay a penalty equavalent to five times of the price of the matenials accordng to the stock issue rate
or market rate whichever is higher. The penalty so mmposed shall be recovered at any time from any sum that
may then or at any tme thereafter become due to the contractor or from lus secunty deposit or from the
proceeds of sale thereof. .

The selected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the avatlability of the materials. The tenderer shall make all
arrangement for proper storages of matenials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department 1s not responsible for considening the theft of materials at site.
It is the contractor’s nsk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clanse of F2 agreement.

The Depactment wall have the nght to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such matenals without any controversy or dispute on

that account. The rate of 1ssue of such matenals will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the
work ste

Though Departmental sssue of cement and steel has indicated, it may not be taken as bmnding. The contractor
must have to amange by themselves cemeat, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of tume or escalation of pnce on such account shall be entertained in future.

For payment of reinforcement, the steel including plates etc. shall be measured in length of different

drameter, size and specification as actually used (ncluding hooks and cranks) i the work correct to an inch or
an. And their weaght calculated as per sectional weght presenbed by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasomable range m both U/s and
D/S.

The contractor should at his own cost armange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each phant and cost of conveyance.
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;9. \fter complenon of the work the contractor shall araange at his owen cost all reossste cqpupments for testing
one unplipped well and specified span free of cost as directed by the Engmeer-in Charpe and bear the entire
cost of the test.

60. Measurement of earth work it road embankment will be done by section measurement after the carth s
consolidated including tolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking carth from the borrow areas.
Farth work from cutting will be economically utilised in filling,

ol. The stack of road metal and gravel will be measured in boxes of 15m x 1.5 M x 0.3M which will be taken as
1.5m X LM X 044M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual obscevation and deduction.

62. The machinenies, if available, with the department may be supplied on hire as per charges noted in the
endlosed statement subject to the condition that the contractor will execute in advance an agreement with the
Engineer-m-Charge.

63. In the cvent of any delay in the supply of Department road roller for unavoidable reasons, no extension of
‘ time will be granted to the contractor under any circumstances. ‘
64 The tenderer should furnished along with their tender a list of works which are at present n their hand in the

prescabed proforma enclosed herewith.

65. Smking of wdls shall be measured from bottom of wdl cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.

60. All method of sinking inchuding pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.

67. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of smkmg.

68. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary m the
light of the nature of strata indicated by boring which must be taken m advance of actual execution of the
foundation.

69. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

70. Construction of coffer dam ot island or the work of open excavation or dressing or labout for laymg well
curbs shall be included in the rate of wdl smkmg. ‘

71. For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

72. No claim will be entertained in respect of difficulties during sand blowing met with during smkimg of wells.

73. No part of the bearing for the superstruciure shall be allowed to rest on the noses of the piers.

74. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and gettmg out of alignment.

76. Inspection by the Director General of Supplies and Disposals of the beaning during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed beaning manufactured by widening.

77.1) It should be deady understood that the jomts of the bars are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineer-in-charge.

i) Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engmeer or sub-Divisional Officer. The
contractor shall bear the cost so mvolved in testmg. The test speamen m cube should be camied out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carmed out in
accordance with the stipulation mn Bridges code section-T11.

78. Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct mdication of the actual quality of concrete.

79. Plain concrete and reinforced concrete specimens will be tested m nearest Government mstitution who are
conducting laboratory testing. Cost of testing of all specimens and samples will be borme by the Contractor.

1) The construction of well staining by mjecting cement or grout in coarse aggregate placed in position shall not
be permutted.
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30 The thckness of cement conerete m top plappmg should be as per Departmental drawing.,
81 In well smhmg, the maxmmum tolerance permissible e tlt s 1:80 and the shaft 35 150mm to the normal ‘
direction. Where 1t 18 not feasible 1o work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the ngineer-incharge to avercome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess ult and shift shall be carried out by the contractor at no extra cost to the

Department.
82 Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.
83 If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to

be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including

compensation is to be abided as per the clauses of MORT&IT for Roads and Bridges.

No dam for carriage of water what-so-cver will be entertained.

The contractor shall employ one or more Engincering Graduate or Diploma holders as apprentice at his cost if

the work as shown in the tender exceeds Rs.1,00,00,000/-The apprentices will be selected by the Chief

Engincer. The period of employment will commence within one month after the date of work order and

would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should

not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.

86 Super dass contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Onssa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engincening personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Qnissa. The Engineer-in Chief {Cvil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor ‘The names of such Engincering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Enginecring personmnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate 15 to be furnished in the proforma contained in a separate sheet vide Schedule-B.

Z

v
U

~

87. It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.
88. Onssa Brdge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest

quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
.The Onssa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willmgness to execute the
work after reduction of rates by negotiation.

89. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of materal mncluding the wheat/ nice referred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and matenals with taxes , octroi
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the eatire satisfaction of the Engineer-in —Charge of the work and his authonsed
subordmates. After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have misjudged as regard availlability of matenals, labour and other

factors.

90 Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross
amount  of the bills from the contractor as per Resolution of Govt. of Orissa Labour &  Employment
Department.

91 ‘The prevailing percentage of 1. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.
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92 Prevarhmg rate of GST on the pross amount of the bill will be deducted from the contractor's bill, where
Agreement Vahae 12 0.50 lakh and above.
93 The contractor is required to pay rovalty to Govt. as fixed from time of time and produce such documents in

support of their payment to the concerned authority with their bills, falling which the amount towards royalties
of different materals as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concemed department.

94 Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

95 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

96 Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Engineer.

97 Trial Boring - The foundation level as indicated in the body of the departmental drawing is purcly tentative

and for the genenal guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S$.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

(1) Any defects, shrnkage or other faults which may be noticed within 01 (One) year from the completion of the
work ansmg out of defective or mproper materials or workmanship timing are upon the direction of the
Engincer-in-Charge to be amended and made good by the contractor at lns own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road for 01 (One) year from the date of successful completion of the work.

(ii) From the commencement of the works to the complcnon of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injurics, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orssa harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether matural or ncidental damages so caused will have to be made good by the contractor at
his own cost.

98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant 1.S. Code / 1. R. C. code / MORT&H specifications.

99. Tilts and shifts
1) Maximum permussible shift is 150mm.
1) Maximum permissible tilt is 1 : 80.

100.  Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (1) “If durning the progress of the work the price of any material (excluding the cost of steel , cement & bitumen
) incorporated in the work (not being materials supplied from the E.ICs store in accordance with Clause
......... hereof ) increases or decreases as a result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and propedy pays in respect of that materials
(incorporated in the work) such mereased or decreased price, then he shall be entitled to reimburse or liable to
refund quartedy as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% i between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated

below:-
Formula to the increase or decrease in nice of ials.
Vm=0.75 x PmxR x (1-10)
100 0 ‘
Vm = Increasc or decrease in the cost of work during the quarter under consideration due to change in the
price of the materials.

R = The value of work done in Rupees during the quarter under consideration.

10 = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R.B.I. bulletin from time to time.)

1 = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.

PM= Percentage of materials component as per sub-clause of this clause.
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(i)  Where ongmal contract penod 15 one year and above | increases [ decreases of cost of Steel | Cement &

Biimen are to be paxd recovered . Payments i case of increase are to be made wath prior approval of Gove

when the total clam s more than Rs. 50,000/ and with prior approval of the EIC / Chief Engineer as the

case may be when the claim s upto Re. 50,000/~ . Recovery in case of shall be made by concerned Block

Development Officer from the contractor immediately .

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Lad (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Qil Corporation (I0C)

(IIT)  Where onginal contract is more than Six Months & below  one year |, increases / decreases of cost of Steel
, Cement & Bitumen are to be paid recovered . Payments in casc of increase are to be made with prior
approval of Govt when the total claim is more than Rs. 30,000/~ and with prior approval of the EIC / Chicf
Engincer/Super in Tendetent Engincer (as the case may be) when the claim is upto Rs. 50,000/- subject to
the fulfillment of the conditions mentioned below :

Q) The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Qil Corporation (I0C)

(1D Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such maternals may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

(III)  Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

(IV)  Differential cost will be allowed only to the onginal agreement period , but not for the extended period even
though 1t might have been vahidly extended .

(V)  Differential cost will be allowed only after successful / completion of the work as per the approved work
programme .

(VI)  Stipulations contained in existing dause 31(f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor
mmmedntely .

(b) Similarly, if durmg the progress of work, the wages of labour increase ot decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessanly
and propedy pays m respect of labour engaged on execution of the work such mereased or decreased wages
then he shall be entitled to retmburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the mmmnum wages for labour which 1s
operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula mdicated bdow.

ormmula to ate the r se or d se in the price of Ia
VI=075 x PlxR x (i-10)
100 10

VI= Increase or decrease i the cost of work during the quarter under consideration due to changes m the
minimum wages rate of labour.

R = The value of work done in Rupees durig the quarter under consideration.

Io =The mimimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.

I = The mmmum wages for labour prevaided dunng the quarter under consideration
PL= Percentage of labour component (as per sub-clause).

C) Simdady, if during the progress of work, the price of Petrol, Od and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by
the Government of Indma and the Contractor there upon necessarily and propedy pays, such mcreased or
decreased price towards Petrol, (il and Lubricants used on execution of the work, then he shall be entitled to
reunburse or hable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.1.. which s operating for the quarter under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated below :
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0.75 % K:R(D: - Dy)
| o [ — ) ST
100 D,
K1 = Inerease or decrease in the cost of work during the quarter under conzideration due 1o changes in the
poce of . O, 1.

R = The value of work done in Rupees dunng the quarter under consideration.

D= Avenage Prce per liter of dicscl ol which was fixed by the Government of India during the quarter in
which the tender was opened.

D2= Average Price per liter of diesel o1l which is fixed during the quarter under consideration.

K:= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materals, labour and P. O. L. component for reimbursement /
refund on vanation m price of materal, labour and . O. L. as per sub- classes (a), (b) and (c) of this Clause
Category of Contractor’ Supply Departmental

Works. % Materials. % Labour % of P.O.L. Supply of materials.

Immgation works

a) Structural works. 20% 30% 5% 45%

b) Earthwork, Canal 20% 60% 5% 15%
work,

Embankment work ctc,.

(R&B) Works

a) Bridge works 20% 30% 5% 45%

b) Road work 45% 40% 5% 10%

¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

e) Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of

materials efcept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (p
labour and P.O. L. as per sub-causes (a-i), (b) and (c) of this clause shall be applicable in the following
manncr.
“In term of aforesaud escalation clause, where the period for completion of the work as stipulated in the
agreement 1s less than one year, no escalation admussible at all, m case of work where the stipulated period of
completion is one year and more escalation on account of price variations is admissible only for the remaining
period after excluding the first one year period provided that the work has been carried out by the contractor
i terms of the relevant provisions of the agreement. In the situation, where the period of completion initially
stipulated m the agreement 1s less than one year and subsequenty the completion period has been validly
extended on the ground that the delay m completion of the work is not attnbutable to the contractor and in
the result the total penod mcluding the extended peniod stands at one year or more, escalation is admissible
only the balance portion of work executed beyond one year.

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of mcrease claimed or reduction available and shall
allow mspection of the same by a duly authonised representatives of Govt. and further, shall at the cequest of
the Engmeer-n-Charge furnish, verified m such a2 manner as the Engincer-in-Charge may require any
document kept and such other information as the Engincer-m-Charge may require . The contractor shall
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engmeer-in-Charge stating that the same is given pursuant
to this condition together with an information relating thereto which he may be in a position to supply.

102.  For diversion road the contractor will have to make his own arrangement 1o make the same i private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
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land shall be bome by the comtractor mchsding the proper mamtemnce with bphtmg armangements during the
nieht time and signmaling during day time and bamicading cte. tll the C.1). works are opened to the traffic. No
extra rate will be paid to the contractor for the above rental charges et Tis rates i the tender for other items
shall include this arrangement, rental charges for the land and mamntemanee, highting and removal of such
temporary road crust from the private land to bring the land 10 its origanal condibon ctc. complete.

103. The contractor has to arrange the land required for lx)rrm\*ing carth if necessary for the road work at his cost.
No extra payment by the Depantment will be made on this account amd no clam what-so-ever wall be
entertamed on this ground. The rates quoted by the contractor should be inchistve of all such charges.

14, Where it wall be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorised agents with therr dated sipmature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the
Engineer-in-charge every month.

105.  The renderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furmnish the test results in conformity with LR.C. code at his own cost before execution of the
work and mates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any
extra cost to the Department.

106.  The details of foundation, sub-structure and floot protection for execution shall be done in accordance with
the test results thus obtained.

107. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per clause 11 of the P-1 Contract.

108. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Onssa Detailed Standard Spedfiation, Ornssa PW.D. Code, Badge code and MORT&FH
specifications with latest revision / amendment are also binding on the part of the contractor.

109. No part of the contract shall be sublet without written permussion of the concerned Executive Engineer or
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.

110.  The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

111, Any damages caused by natumal calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not Pay any cost towards the repair done by the
contractor.

112. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor.

113.  The mte for each work of concrete iterns wherever dewatering is impenatively necessary the term dewatermg
shall mean the execution or operation of the items due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this. _

114.  The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

115.  The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall mainnim m proper PW.D. form with pages senally sumbered m order to record items
of works are not covered by his contract and climable as extra. Claims shall be entered regulady m this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be fumished along with the claim to the effect that he has no other claim beyond this claim
up-to-date. 1f in any month there are no claims to record, a certificate to that effect should be fumished by the
contractor m the dam book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the toral amount damed. The daim book must be submitted by the contractor regulady
by 10 and 16% days of each month for orders of the Engmeer-m-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work are lable to be
summaranily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor

to the Engmneer-in-charge after completion of the work or before recession of the contract by the Department
whichever is earlier for record.

116.  Number of tests as specified in LR.C./ MORT&H / I.S.I speafication required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
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laboratones/reputed materal testing laboratory as 1o be deexded by the Engmeer-mn charpe. Testmg charpes
nchidmy expenditure for collection / transportation of samples /specimens ete. will be horne by the
contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost <hall be borne by
the contractor.

117. Besides, the fmm / contractor shall install full-fledped ficld laboratory at work site for conducting required
tests as per IRC / MORT & H / 18I requirements at his own cost for providing sufficient opportunity for
checking from time to time.

An Engineenng personnel of the executing agency should be present at work site at the time of visit
of high level inspecting officers in the rank of Chief Engineer and above.

After completion of the road i all respects the road fumiture’s should be affixed by the exccuting
agency mdiaating locatons like school, hospital, No-hom ctc.

118.  Condition for issue of plant & machinery to contractor on hire - Tools & plants will be issued to the
contractor only if 1t 15 desiable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Superintending Engmeer shall be necessary in each
case. The contractor shall amange his progmmme of work according to the availability of the plant &
machinery & no claim wil be entertained for any delay in supply by the Department.

An agreement shall be entered m to by the contractor to the effect that these  hire charges are
recoverable from the bills of the contractor regulardy and the fimal payment for the work imduding refund of
security deposit will not be made untd the total amount due to the Govemnment on account of hire of
machmery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and machineries
from workshop shed/ deposit returmn there to, will be bome by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up 1o and inclusive of the date of its return, even though the same day 1t may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writing to the Engineer —in-charge when any plant or machinery
goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requining similar prepanation the working hour will indude the time required to make up the boier
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for peniodical servicing and
mamtenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of armangement of labour and material etc. on his part. The same will be returned only when they do not
require or when m the option of Engmeer-in-charge the work or a portion of work for which issued is
completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of supenntending Engineer shall be final. The contractor shall on or
before the supply of plant and machinery sign an agreement in indemnifying the Govt. agamst loss or damage
to the machme. The Contractor shall also be responsible for any claim for compensation for loss of life, uyjury
or damages to property etc. ansing from any cause what-so-ever. The contractor shall provide full tme
choukidar for guarding the plant and machinery at site.

If the articles are not retumed within the date origimally specified or extended by the Engmcer-n-
charge, in addition to the nommal hire charge, a surcharge equal 10 10% of the hire charges will be levied for

the period that the machinery is not returned. Such period wall be treated as workmg time. la the event of the
non-return of the machmery, the full value of the articles at the current marcket price will be recovered from
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the contractors ontstanding blls o am olls thoat oy beconne due i e spect of i othier work under the state
|\n|\|n works Departiient | he decrsion of the \uln'lullrnclm,-_ Fogincer shall be fial o eace of duspmte
FORM OF AGREEMENT = The conteactor shall, hetore takang the possessaon of the maclinery, enter i
to an agreement with the Fagnneer i charpe o his nominees an the form attached

Lop Books tor recordmp the hours of dady works tor each of the plant and machmery supplied 16 the
conteactor wall be mamamed by the Department wall be attested by the conteactor or s anthored apent
l‘,llh‘. In case ol contractor contests the comrectness of the entoes amnd /o fals 1o spn the log hook, the
deciston of the Engmneer m chagge shall be final and broding on hime Hire charpes will be caleulated according,
to the entaes in the logbook and wall be binding, on the contractor,

AGREEMENT FOR LOANS OI' GOYERNMENT TQOLS & PLANTS,

This agreement made the Two Thousand :

between (heresinafter referred to as “the hirer” which expresaon

shall unless excluded by or epupgnant to the context include his heies, excentors, admimsteators and assigns) of
the one part and the Govt. of Onssa (here n alter referred to as the Governor which expression shall unless
excluded by or eepugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desicous of hinng the tools and plants of the I W, Department of the Orissa

Govt. and more particulardy specified in the schedule here under between here inafter referred to as “the tools

and plants™.
And where as Government has agread to let i hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.

Now it is here by and between the parties here to as follows :-

(@) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machmery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Gove, agrees o et the hirer 1ools and plants for the penod to be
computed from the date of delivery of the tools and plant 1o the hirer at the P.W. Department workshop at
Sundargarh.

(b) The rate of higher charges wall be as mentioned in the schedule antached.

(6)  "The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

() On the expry of the period of the lure, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Sundargarh i the same good condition in which they were received by
him .

(¢) In the event of the tools and plants not being returned on the expiry of the above-mentioned penod, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(# The hirer shall not operate the tols and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engincer-m-charge. Uf the hirer operates the 1ools and plants beyond the
aforesaid imit without the prior sanction of the Assistant Engineer, he shall pay to Govemment additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from tume to time.

(h) In case of breakdown, repairable at the site within a period of theee days hire charges as specified in the schedule
will be levied except n case of major repairs.

(v Normmally the tools and plants wall be supplied with operating siaff.

() The huirer shall be responsible for any claims for compensation for loss of life, injury or damage to property cte.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
peniod of hire shall be defrayed by the hirer.

(M The hirer shall make good any loss or damages ansing out of causes other than fair wear and tear to the tools and
plants dunng the penod of hire. “The cost recoverable from the hirer shall be the full replicement value as
determined by the Engineer-in-charpe .In the event of any loss or damage not being made good by the higer to the
satisfaction of the saud Engincer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engincer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of
lure charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in charge shall be catitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be
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lable to pay such penalty as may be maposed by the Engmcer m charge for the pemod the tools and plant are
detamned provided that the maxmmum pemalty shall not exceed the cost replacement of the tools and plants
n case ofany disputes between the harer and the Government the decision of the Superintending Fngineer shall be
final.

(0) Thas agreement shall be operated by the Engineer-in-charpe on behalf of the Government and the term Engineer

m charge shall include all officers duly authonised by him 1o exercise powers on his behalf.
THE SCHEDULE

Serial No. Descrption and Name of the No. Amount of hire per hour . Remarks.
articles .

In witness where of the hiree and the Engincer-in-Charge has for and on behalf of the Governor of
the State have set there respective hand, the day and the year here in above written.

Signed by :

1. 2.
Signed sealed and delivered in the presence of
1. 2

119.  The agency will be responsible for traffic management and mamtenance of the stretch of the road (for which
the tender has been invited) at his own cost dusing, the period of execution.

120.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay i completion of the work.

(€) Past history of litigation.

121. The formation furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

122 In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
faalitatmg a parucular tender for award, then they shall be pemalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is fumished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

123.  ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1 Progress of work and Re-scheduling programme.

2.1.1. The BD.O / Engincer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue

of the letter of acceptance shall be treated as dosure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for

approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arcangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

2.13. To ensure good progress during the exeaution of the work the contractors shall be bound in all cases in which

the tme allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, 2 of the whole of the work before Y4 of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

2.1.4  Ifatany time it should appear to the Engineer-in-Charge that the actual process of the work does not conform

to the programme to which consent has been given the Contractor shall produce, at the request of the
Enginecer-mn-Charge, a revised programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. 1€ the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

2.1.5  An update of the Programme shall be a programme showing the actual progress achieved on cach activity and

the effect of the progress achieved on the timing of the remaiung work including any changes to the sequence
of the activities,
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216 The Engmeerm Charpe’s approval of the Propramme shall not alter the Contractor’s oblipations. The

Contractor may revise the Programme and subout it to the Fogmeer m-Charpe agam at any time. A revised
Programme s to show the eftect of Varmations and Compensation Events.

2.2 Extension of the Completion Dare,
220 The e allowed for execntion of the works as specificd m the Contract data shall be the essence of the

Contract. The execution of the works shall commence from the 15th day or such time peniod as mentioned in
letter of Awand after the date on which the Engincer-in Charpe sssues written orders 10 commence the work
or trom the date of handing over of the site whichever s later. If the Contractor commits default in
commencing the execution of the work as aforesaud, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the carnest money & performance guarantee / Secunty deposit
absolutcly.

As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart

for cach mulestone and et it approved by the Department. ‘The Chart shall be prepared in direct relation to the

time stated m the Contract documents for completion of items of the works. It shall mdicate the forecast of

the dates of commencement and completion of various trades of sections of the work and may be amended as

necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time

mposed i the contract documents, and further to ensure good progress during the execution of the work, the

contractor shall i all cases in which the time allowed for any work, exceeds one month (save for special jobs

for which a sepanate programme has been agreed upon) complete the work as per milestone given m contract
dara.

223.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

1) Force majeure, or

1) Abnormmally bad weather, or

) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract.

vi) In case a Vamanon is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or

vi) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.

224.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
m wnting within fourteen days of the happening of the event causmg delay. The Contractor may also, if
practicable, mdicate m such a request the peniod for which extension s desired.

225 Inany such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasomble extension by the Engmeer-m-Charge and this shall be binding on the contractor.

2.3. Compensation for Delay.

23.1.  If the contractor fails to mamtain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be fmnal and bmdmng) may decxde on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
mcomplete.

This will also apply to items or group of items for which a separate peniod of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a sepanate peniod of completion is onginally given.

19
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The amount of compensation may be adpsted or set off against any sum payable 1o the Contractor under this
or any other contract with the Government. Incase, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clanse 2.5, the amount shown agaimst
that milestone shall be withheld, to be adpusted against the compensation levied at the final grant of extension
of ime. Withholding of thes amount on failure to achieve a milestone, shall be automatic without any notiee to
the contmactor. Towever, if the contmactor catches up with the propress of work on the subsequent
mulestone(s), the wathheld amount shall be released. In case the contractor fails 1o make up for the delay m
subscquent milestone(s), amount mentioned against cach milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount,

Management Meetings.

Lither the Engmeer or the Contractor may require the other to attend a management mecting, The business of
a management mectings shall be to review the plans for remaining, work and to deal with matters raised in
accondance with the cary waming procedure.

The Engincer shall record the business of management mectings and is to provide copies of his record to

those attending the meeting and to the Employer. The responsibility of the partics for actions to be taken to

be decided by the Engincer cither at the management meeting or after the management meeting and stated in
writing to all who attended the mecting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission

notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made to Appendix XXXIV to OPWD Code Vol-IT on mles for black listing of Contractors vide

Letter No — 03365 dt- 01-03-07 of Works Department, Onissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendermng
process.

b) Involvement it any sort of tender fixing.

¢) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and intermtional violation of important conditions of contract.

¢) Secunty consideration of the State ie. any action that jeopandizes the secunity of State.

f)  Submission of false / fabrnicated / forged documents for consideration of a tender.

Labour Cess

1% Labour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY CRITERIA: To be cligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Origmnal Registration Certificate, GST' Registration Certificate, PAN card, Origmal Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Nuagaon, Sundargarh before opeming of the Bid for verification purpose, as per
Clause No.7.

c. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “E”(onginal affidavit for each work separately) and affidavit to that
effect including authentication of tender documents and Bank guarantee in schedule “F”(original
affidavit for cach work sepanately).

d. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN
i.e, before the stipulated date & time for opening of the bid.

e. Those Engincer Contractor are desire of availing benefit as allowed to SC/ST Contractor is necessary to
recond the category to which they belong in the Registration Certificate (R.C), otherwise their tender
paper treated as normal tender.

f. The Contractors should submit the Schedule-C as per clause no.(9.

Total: - 125 (One hundred Twenty-Five) Clauses only.
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AFFIDAVIT

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I\We hereby certify that /We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
IWWe* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and |/\We*
shall be liable to make good the loss or damage resulting from such cancellation.
I//\We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer
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CHEDULE-C
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
Firstparty | St/ Smt ..., Aged ............. Years, S/0.................. AVPo/Dist -
........................ (hereinafter called the First Part)
AND
Second party | Si/ Smt .........ooveeveeeeiei Aged............. Years, S/0.................. At/Po/Dist -
........................ (herein after called the Second Part) having H.T/L.T licence registration No
....................... validupto.........................
AND WHEREAS the First Party of 1% part is the managing partnerof ................

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for
the tenderwork ... ....coiiiiiiiiiiiic e .

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.

3. That, the First Party shall receive payment, signing the bill the document for the concemed work.

4. That, the Second Party shall abide the rules, regulation and specification of E.I. works of above

said matter.
In Witness where of Both the Party have signed in presence of
WITNE
| I -
W e ciccniinnnnisnsssssmrsionvrnrarssnsrisssinnsssins reerreren
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AFFIDAVIT
SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer cumrently involved Yes / No
in any litigation relating to the
works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes/ No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.
Signature of the Contractor.
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SCHEDULE -“F”
AEFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required attackments for
the Tender work ... ... ... .......submitted to the Block Development
Officer, Nuagaon, Sundargarh are true and correct.
The undersigned also hereby certifies that neither our firm M/s nor any
of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.
3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
fumish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4 The undersigned understands and agrees that further qualifying information may be requested
and agree to fumish any such information at the request of the Department.

r

(Signed by an Authorised Officer of the firm /bidder )
Date :

Total :- + DTCN 24 (Twenty Four ) Pages only + B.0.Q. ........ to........ Pages Only.

port
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