bidders may submit bids for the following work.

GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, BONAIGARH, DIST-

SUNDARGARH

c-mail- ori-Bonaigarh@nic.in

TENDER CALL NOTICE NO. 11 OF 2024-25
Letter No. 08 Date: 30.01.2025

The Block Development Officer, Bonaigarh, Sundargarh on behalf of Governor of Odisha
invites in “OFFLINE MODEPercentage Rate bids” in sealed cover for the following work from
the class of eligible contractors as mentioned in Column-7 (seven) registered with the State
Governments having validity of Civil License and contractors of equivalent Grades/Class
Registered with Central Government/ MES/ Railways and other state government having validity of
Civil License for execution of Building Works (including EI & PH). The proof of registration from
the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the state
P.W.D. (R&B)/ Water Resources/Rural Works/M.L/C.P.W.D. for the following work eventually to
be drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The

Cost of
gSl.No Place Name of th ? H,;‘O“l(llt Pflt T[;ill;(lir seful:'iity Period of CClatSs OI
BLOCK Work ¢ 0 ei;]s erm ' (Non- |EMD 1% |Completi ek
) refundab | inRs. on r
le) in Rs.
1 2 3 4 5 6 7 8
Construction of '
Bonaigarh . model AWC at ; 6 BandC
1 B : - : - e
onaigarh Bonai-1II , GP- 20,89,653/ 6000/ 21,000/ SHEET lase il
Bonaigarh
Construction of :
! |
2 | Bonaighh | pondngbhuins | OIS AVCE | 2097382 | 000 | 21000~ | O | PandC
, class
GP-Bhalupani
Construction of
’ del AWC at S 6 Band C
3 | Bonaigarh | Dentanger e 20,97,382/- 6000/- 21 - 4
1gar ‘ & Blenltange'r’ GP- 0007 months class
alupani -
Construction of ,
. del AWC at
4 | Bonaigarh | Bhadimara Jlogle 20,97,382/- | 6000/~ | 21,000/ 6 BandC
g gll;a;ilmar_a , GP- 5000/ months class
alupani
Construction of
5 | Bonaigarh | B.Uparsahi | MOdIAWCatB. | o5 093801 | 6000~ | 21,000~ | 6 | BandC
Uparsahi, GP- : 2,000/ months class
Bhalupani :
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Construction of 6 B and C
. . model AWC at . an
6 | Bonaigarh | Shivnathpur Shivnathpur, GP- 20,97,382/- | 6000/ 21,000/ anths class
S.Balang . .
Construction of 6 B and C |
. iz v mod :
7 | Bonaigarh | Sargidihi Sla(;g?(lﬁfl‘i\,vgl’?l 20,97,382/- 6000/- 21,000/ months class
S.Balang -
i’ Construction of 6 B and
C
o — bikatnali model AWC at ] _ | 21,100/ an
| Bonaigarh | Chikatnali Chikatnali, GP- 21,03,942/ 6000/ months class
’ Kasada
| » e
| Construction of 6 B and
. Gy model AWC at and C
9 Boﬂalgarh Bakuldlhl_KA Bakuldihi'K.A, 2 1 ’00:1 16/- 6000/- 21’ 1 00/- months ClaSS
GP-Jhirdapali - '
Construction of !
, model AWC at 6 BandC
10 | Bonaigarh | Badposh Badposh, GP- 20,94,651/- | 6000/~ | 21,000/~ | p e | class
Jakeikala ]
Construction of
_ . model AWC at ‘ 6 BandC
11 | Bonaigarh | Dalki Dalki-IV , GP- 21,07,766/- | 6000/~ | 21,100/~ + e class
Pithachor '

The Bid documents and detailed terms and conditions can be downloaded from the
District website sundargarh.odisha.gov.in. ' ’

1. Date and time for download Tender Paper: From Dt. 03.02.2025 to 17.02.2025.
2. Last Date of Receipt of Tender Paper: Dt. 18.02.2025(5.00P.M.)  ~
3. Date of Opening of Tender Paper: Dt. 19.02.2025 (11.00A.M.)

Terms and conditions:-

Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft
(Non Refundable) issued from any Nationalized Scheduled Bank in favour of Block
Development Officer, Bonaigarhon any working day from 03/02/2025 to 17/02/2025 for the

above work along with the DTCN.
Sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh

(sundargarh.odisha.gov.in) from dated 03/02/2025 to 17/02/2025.

Date of receipt and mode of submission of tender papers:- The bid documents shall be received
through Registered Post / Speed Post only, and in no any other means, which must reach to the
office of the B.D.O., Bonaigarh, At./P.O. Bonaigarh, Pin-770038, Dist- Sundargarh (Odisha) by
5.00 PM on dated 18.02.2025

Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 18.02.2025
(upt005.00 P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of
the paper in time. The tenderer must super scribe the name of work on the cover.

Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be
opened on 19.02.2025 at 11.00 AM. in the presence of the tenderers or their authorized

representatives in the office of the undersigned. . W
/
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. Earnest money dqp'?}'g’it: - The EMM.D. is to be deposited in shape of N.S.C / Post Office Saving
Bank Account / Post Uffice Time Deposit Account / Kisan Vikas Patra / Bank Guarantee of any
Nationalized Bank in favor of Block Development Officer, Bonaigarh and any Nationalized
Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender Papers without
required amount of E.M.D.will not be considered and transfer or adjustment of EM.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of
N.S.C/Bank Guarantee of any Nationalized Bank / Post Office Saving Bank Account / Post
Office Time Deposit Accoum 7 Kisan Vikas Patra. ’

. Documents to be attached: - The following document (for each work separately) should be

furnished with the tender papers failing which the tender will be liable to rejection.
1. Tender paper cost in shape of DD in favor of the Block Development Officer, Bonaigarh.
2. Self attested copy of Contractor Registration Certificate
3. Self attested.gopy of PAN Card, GST Registration certificate& a
regarding t ez, !

I relevant documents

. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without

submitting any affidavit as per OPWD Code & Engineering / Physically Handicapped (PH)
contractors should submit an undertaking in shape of an affidavit that he has not availed the
concession of more than 3 times in the current financial year.

. The civil contractor in order to take part in the composite tender should enter into an M.O.U.

(Memorandum of Understanding duly notarized) with eligible registered electrical contractor
having valid H.T. / L.T. licence; for execution of electrical installation and other electrical works
and the original affidavit of M.O.U. should be attached with the tender as per the proforma at
Schedule- C(Each work separately)which shall form a part of tender. A copy of electrical license
should also be enclosed with the tender papers, the original of which need to be furnished during
verification. The above M.O.U. is not required in case of the civil contractor having valid
registration in H.T. /I T. electrical license with the same name & style.

10.1f any of the bidder-q:=tes less than 15% of the tendered amount, than such a bid shall be rejected

and the tender shall be finalized basing on merit of the rest bids and the provision laid down in
clause No.36 of Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha

will be followed. i v

11.Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid .amount is
less than the estimated cost put to tender. In such an event, only the successful bidder, where the
bid amount is less than the estimated cost put to tender. In such an event, only the successful
bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to

furnish. » i _

{ SINo | estimated cost put to tender and the successful Bidder

Range of Difference between the Additional Performance Security to be deposited by

Bid Amount it

No Additional Performance Security

—

| Below 5% - 'f‘\jri 2

50 % (Diffe betw timated cost put to t
From 5% and above and below 10% and ]031(d Ar:;ir:;; etween estimated cost put to tender

5 ) 150% (Difference between estimated cost put to tender
From 10 % and above and Bid Amount)

W N

12.

13.

14.

15.

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra
/ Bank Guarantee in favour of Block Development Officer, Bonaigarh from any Nationalized
Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office

Memorandum no 1499 dated 01.02.2023 of Works Department. .
The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off

tender, by the competent authority.
Submission of more than one tender paper by a bidder for single work will be liable for rejection

of all such tender parars.
On review of the last performance of the work executed through B.D.O., Bonaigarh, the lowest-1
tender may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

Quality of works cannot be compromised and the work should be completed within the stipulated
period of completion and in no case the time extension will be allowed except the reasons not
attributable to contractors. The whole process of Tender will be evaluated /conducted as per

7
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Govt. guidelines and OPWD code. .

16. The Contractors who have failed to execute projects of this agency/broke out from execution
process / abandoned the project work midway/those who have been declared by this agency to be
defaulters otherwise will not be allowed to participate in the present tender process. If any of
such contractors participates threri his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T. shall be paid extra ns applicable. .

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process
without assigning the reason thereof,

]
-

MemoNo. 209 /Date.30.01.2025 ,
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla

Parishad, Sundargarl/ C.D.M&P.H.O, Sundargarh/ Nodal officer, OMBADC, Sundargarh/ Sub-
Collector, Bonaigarh/- Superintending Engineer, PWD/ RD/ MI, Rourkela for information ar}d
necessary action. o

Memo No. ‘A\ O  //Date.30.01.2025 _ '
Copy forwarded to Panchayat Samiti Notice Board, Bonaigarh/ Tehsildar, Bonaigarh

/ CDPO, Bonaigarh/ a!l %rpanches of Bdnaigarh Block for wide circulation of advertisement.

Block Developm
' Bonaiga

Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Bonaigarh
for kind information and necessary action. 7 \\./4 >

Bonaigarh

Wt

AW
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

Sl = b Whether furnished | Reference
No. e articulars ‘ to Page no.

' Yes No

Cost of tender paper:- ( Demand Draft (D.D) mustbe | b
done by the contractor/Bidder/Licenceholder.In Bt
01 | Demand Draft, the bidders name must be mentioned.It W
means that Demand draft should be done from

contractors account ,no from other persons account.

0 EM.D amount
03 Copy of Contractor Registration Certificate& GST
Registrat:ion Certificate(Self attested in all pages)
04 Copy of PAN Card (Self attested) '
05 No Relatxonshlp Cemﬁcate in Schedule A (original
affidavit for each work separately) s
“Schedule — C with electrical license (original affidavit '
06 '| for each work separately& Self attested in all pages)
Schedule — E (original afiigavit for each work AR TS AT [N 7
separatel NN TP N PNt WP o 1 i
07 p’ y) T e R R R
087 Schedule F (ormnal afﬁdav1t for each work N
(A) separately) . ; ; i ik

Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately) '

Signed DTCN & BOQ(Signature of the Bxdders in all ‘
Pages of the DTCN& BOQ)

e : | ’ s Eg { {
¢ A . . ; i i
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10.

11.
12.
13.

14.

15.

16.

DETAILED TENDER CALL NOTICE

awt

The Block Development Officer, Bonaigarh, Sundargarh invites percentage Rate basis for the
following work in sealed tender on behalf of Government of Odisha from registered and
cligible contractor of the State PWD (R&B) / Water Resource / Rural Work / Minor irrigation
/ C.P.W.D. for the following works eventually to be drawn up in the P1 forms in conformity
with the details Tender Call Notice.

The Tender call notice is available from official website of Sundargarh District
(Sundergarh.odisha.gov.in) from dt.03.02.2025 to 17.02.2025. The last date and time of
submission of bid as per contract data. Last date of Received of tender documents is up t05.00
PM dated 18.02.2025. '
The bids documents will be opened by the assigned officer in the office of the Block
Development OWicer, Bonaigarhat 11.00 A.M. on dated. 19.02.2025 in the presence of
the bidders authorized representatives who.wish to attend.

The.cost of bid documents in shape of Demand draft issued from any Nationalized scheduled
bank may be prepared in the name of Block Development Officer, Bonaigarh.

The Bank draft shall be deposited in the shape of bank draft prepared on or before the last
date of receipt along with bid.

The bid must contain EMD.

The Bid must contain Kegistration Certlf cate,PAN Card (Self attested for each work

separately).

The Bid must contain GST Certificate (Self attested for each work separately).

All relevant documents regarding tender must be signed by the tenderer.

The Bid must centain Affidavit for the particular work, schedule A, C, E,& F and documents
required as per televant clauses of the DTCN

Deleted.

Deleted.

The work is to be completed in all respects within the period mentioned against each work.

Tenderers whose tender is accepted must submlt a work programme at the time of execution
of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of
receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and
the Department.

An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last five years, prior to the date of the bid,

shall be debarreq from qualification. The tenderer is to furnish an affidavit at the time of
submission of tezcler paper about the authentication of tender documents.An affidavit to this
effect is to be fumlshed in Schedule-F. Non furnishing of the information in Schedule - E
and required affidavit in Schedule — F, the bid document will be summarily rejected.

No Relation certificate. . .

The contractor shall furnish a certificate along with the tender to the effect that he is not
related to any officer in the rank of an Assistant Engineer & aboveor Under Secretary &
above in the PR Department. If the fact subsequently proved to be false, the contract is liable
to be rescinded. The earnest money & the total security will be forfeited & he shall be liable
to make good the loss or damages resulting for such cancellations. The proforma for no
relationship certificate is contained in a separate sheet vide Schedule-A, in shape of affidavit.

17. (i) Each tenderer is to submit along with tender a note regarding his experience (in any) on

a) Name of the Road/Bridge/ Building:-

- construction of Road/Bridge/Building Works. /
b) Estimated C&<"- gﬁe

¢) Total Length/ Total Plinth area:-
d) Major Item of works/Type of Bridge/ Building:-

6[Page
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18.
19.

20.

21.

22.

23.

24.

P
e) Quantity of HAAR i) as per Agreement:-
_ ii) as per execution:-

f) Date of Commencement:

g) Stipulated date of Completion:-

h) Actual date of completion:-

ii) Other details if any. :-

iii) The prospective applicant in its name may furnish list of works executed (if any) in

Schedule-D1, satisfactorily completed and list of works in progress (if any) in Schedule-

D2.

If an individual makes the application, the individual should sign above his full type written

name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his

full type written name and the full name of his firm with its current address.

If the applicatia: {5 made by a firm in partnership, it shall be signed by all the partners of the

firm above their full type written names and current address, or alternatively by a partner

holding power of attorney for the firm in which case a certified copy of the power of attorney
shall accompany the application. A certified copy of the partnership deed and current address
of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly

authorised person holding power of attorney for signing the application in which case a

certified copy of the power of attorney shall accompany the application. Such limited

company or corporation will be required to furnish satisfactory evidence of its existence along

with the technical bid.. v

The tender should be strictly in accordance with the provisions as mentioned in the tender

schedule. Any change in the wordings will not be accepted. ;

No tenderer will be permitted to furnish their tender in their own manuscript papers. All

information’s ,s_Eéuld be submitted in English. The applicants name should appear on each

page of the application along with his signature or the signature of his authorised
representative at the bottom of each page. ' ; :

Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender '

(i) The contractors have to mention percentage excess or less over the estimated cost
(In figures as well as words) in the prescribe format appended to the tender
document. v '

(ii) Contractors participated in the tender for more than one work may offer conditional

rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared and

recoded first. The rebate so offered shall be considered after opening of all packages
called in the same tender Notice. The contractors who wish to tender for two or more

works shall submit separate tender for each. ‘ ,

(iii) Only perscntage quoted shall be considered. Percentage quoted by the Contractor

should be  accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words &figures, then the
percentage quoted by the contractor in words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and
the total amount quoted by the contractor, then the percentage will be taken as
correct.

¢) The percentage quoted in the tender without mentioning excess or less and not
supported with the corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported
with corresponding amount does not tally with either to percentage excess or less

- then it will be treated as percentage excess.

e) The perceptage quoted in the tender without mentioning excess / less supported
with corre-conding amount if tallied with the percentage then it will be treated as to
which side the amount tallies. :

f) The contractor will write percentage excess / less up to two decimal pointsonly.
If he writes the percentage excess / less up tothree or more decimal points, the two

decimal points shall only be considered without rounding off. W

7|Paée
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25,

26.

27.

28.

29.

30.

31

32.

g8) The tender shall be written legibly and free from erasures, over writings or
corrections of ﬁgures.Corrections,over writings& interpolations where unavoidable
should be made by making out initiating, dating and rewriting.

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate
of progress specify in the contract,

(V) The quality mentioned can be increased or reduced to the extent of 10% for individual
items  subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated
above prior approval of competent authority is mandatory before making any payment.

(vi) The period -of completion is fixed and cannot be altered except in case of exceptional
circumstances wizh due approval of next higher authority.

(vii)Bills for pereeiRage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or subtract from the gross
amount of the bill.

The tenderer shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents which will form a part of the agreement to be entered in to by
the accepted tenderer and detailed specifications for Orissa and other relevant specifications
and drawings which are for saje. Complaint at a future date that plans and specifications have
not been seen by the tenderers cannot be entertained. The drawing furnished with the tender
are tentative and subject to revision or modification as tendered during the execution as per
actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will
hold good in case of such modification of drawings during the time of execution and shall in
no way invalidate the contract and no extra monetary compensation will be entertained. The

. Work shall howeyer be executed as per final approved drawing to be issued by the Engineer-

in-Charge as aid,,shen required.
Every tenderer is expected before quoting his rates to inspect the site of the proposed work.
He should also inspect the quarries and approach roads to quarries and satisfy himself about
the quality and availability of materials. In every case the materials must comply with the
relevant specifications, Complaints at future date that the availability of materials at quarries
have been misjudged cannot be entertained. ’

_The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
service, fair-weather roed cervice road, foot bridge, pylon base, winch stand and derrick stand
etc. as required for the work. :

It must be definitely understood that the Government does not accept any responsibility for
the correctness and completeness of the trial borings shown in the Cross Section.

Amendment” to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional
performance Security) Additional Performance Security shall be obtained from the bidder
when the bid & sunt is'less than the estimiated cost put to tender. In such an event, only the
successful bidder who has quoted less bid price rates than the estimated cost put to tender
shall have to furnish the exact amount of differential cost ie. estimated cost put to tender
minus the quoted amount as Additional Performance Security (APS) in shape of Term

Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the
Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its
local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the
Divisional Officer (by e msil) to the successful bidder otherwise the bid of the successful
bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited.
Further proceeding for blacklisting shall be initiated against the bidder as per Works
Department Office Memorandum No.14459 dtd.20.09.2018.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quatations should be strictly in accordance with the tender call notice, Any
change in the . ":ing will not be accepted.

In case of any discrepancy in printing or omission of statutory specifications or any other -

part of portion of the approved documents during download of the bid document during
download of the bid document the decision of the officer inviting the bid will be binding on
the bidder . . ;

Schedule of quantities accompanied in shall be definitely understood that the Government
does not accept any responsibility for the correctness or completeness of this schedule and
that this schedule is liabic for alternation or omissions, deductions or alternations set forth in
the conditions of the contract and such omissions, deductions, additions or alternations shall
no way invalidate the contract and no extra monetary compensation, will be entertained.

=t
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33.

34,

35.

36.

37.

b)

The authority reserves the right to reject any or all the tenders received without assigning any
reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O. P.
W. D. code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the
Engineer-in-charge prior to expiration of the validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract called
the “Letter of ...ceptance”) will state the sum that the Engineer-in-charge will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the
;0}1%;&)1‘ as prescribed by the contract (Hereinafter and in the contract called the “Contract
rice”).
The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security (Initial Security Deposit) in form of Deposit receipt
of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings
Certificate/Postal Office Time Deposit Account duly pledged in favour of the Block
Development Officer,Bonaigarh,Sundargarhand in no other form which including the amount
already deposited as bid security (earest money) shall be 2% of the valueof the tendered
amount (excluding 1% deposited towards hiring of equipments/machineries from outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for
the fulfillment of the contract in the office of the Block Development Officer, Sundargarhas
directed. The.se;writy deposit together with the earnest money and the amount withheld
according to the provision of Pl agreement shall be retained as security for the due
fulfillment of this contractand additional performance security in accordance with the
provisions of the agreement. 5
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-
in-Charge and the successful bidder. Within 15 days following the notification of award along
with the Letter of Acceptance, the successful bidder will sign the agreement and deliver it to
the Engineer-in-Charge: Following documents shall form part of the agreement.
The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and-acceptance
thereof together with any correspondence leading thereto & required amount of performance
security including additional performance security.
Standard P.W.D, Form P-1with latest ameridments.
Failure to entes " to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after One year of completion of the work and payment of the final bill and will not
carry any interest. : ' ;
As concurred by Law Department & Finance Department In their U.O.R. No 848
dtd.21.05.97 J.0.R.No0.202 W.F.D. dtd.06.03.98 respectively the EM.D. will be forfeited in
case, where tenderers bar¥ cut from the offer before acceptance of tender by the competent
authority. ,
That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither party
to the contract will be competent to bring a suit in regard to the matter by this contract at any
place outside thg State of Orissa.
The contractos t4ould be liable to fully indemnify the department for payment of
compensation under workman Compensation Act. VIII of 1923 on any account of the
workmen employed by the contractor and full amount of compensation paid will be recovered
from the contractor. '
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa,
Works Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5)
Dtd.27.09.61 as amended from time to time.
In case of any complairt *y the labour working about the non payment or less payment of his
wages as per latest minimum Wages Act, the Block Development Officer will have the right
to investigate and if the contractor is found to be in default, he may recover such amount due
from the contractor and pay such amount to the labour directly under intimation to the local
labour office of the Govt. The contractor shall not employ child labour. The decision of the
r

Block Developmisat Officer is final and binding on the contractor. e
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38.

39.

40.

41.

42.

43.

44.

45.
46.

47.

48.
49.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated
by work in full within the following or similar category.

Rent, royalties » %' other charges of materials, octroi duty, all other taxes including sales tax,
ferry, tolls conveyance charge and other cost on account of land and building including
temporary building and temporary electric connection to work site as well as construction of
service road and diversion road and its maintenance till completion of work as required by the
tenderer for Collection of materials, storage, housing of staff or other purpose of the work. No
tenderer will however be liable to pay Govt. for temporary occupation of land owned by
Govt. at the site of the work.

. Labour camps or huts necessary to a suitable scale including conservancy and sanitary

amgements therein to the satisfaction of the local health authorities.
Suitable water supply including pipe water supply wherever available for the staff and labour
as well as for the work.

. Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.
Suitable fencing’ "'?jarriers, signals including paraffin and electric signal where necessary at
works and approdches in order to protect the public and employees from accidents.

. Compensation including the cost of any suit for injury to persons or property due to neglect of

any major precaution also become payable due to operation of the workmen compensation
act. :
The contractor has to arrange adequate lighting arrangement for the work where ever

necessary at his own cost After the work is finalised, all surplus materials should be

removed from the site of work. Preliminary work such as vats, mixing platforms etc. should

be dismantled and all mia.rials removed from the site and premises left neat and clean, this

should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling

the ground where required. The rates to be quoted should be for the finished items of work

inclusive of carriage of all materials and incidental item of works.

It should be ungkstood clearly that no claim what-so-ever will be entertained to extra items

of works quaniiiy of any item besides estimate amount unless written order is obtained from
the Engineer-in-charge and rate settled before the extra items of work or extra quantity of any
items of work is taken up. -

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-44150
dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of
terms and conditions of cuntract and other necessary documents can be seen in all the offices
issuing the documents and office of the under signed during office hours everyday expect on
Sundays and Public Holidays il last date of sale and receipt of tender papers. Interested
bidders may obtain further information at the same address. But it must be clearly understood
that the tenders must be received in order and according to the instructions.

Tenderers are r&iliired to go through each clause of P.W.D. Form P1 carefully in adldition to
the clause mentivhed herein before tendering.

All reinforced cement concrete work should conform to Orissa Detailed Standard
specifications, IRC Code and Bridge code section I, I1, III, IV and VII & latest design criteria
for prestressed concrete bridges specifically for road and bridges issued by MORT & H, Govt.

of India.
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and

made leak proof and water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made
for the work and can reject partly or fully such structures if found defective in their opinion.
Concrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-
charge. The contractor should arrange his own concrete mixer, vibrator, pumps etc, for this

purpose at his own cost.
Cement shall be"'l;"“,'sed by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor stiould arrange the materials like Steel, Cement, paint and bitumen etc. of

approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the contractor due to

delay in procurement of materials.

e '"'“"‘"'“"”{'—“"—“‘ i o 2 _iO l Pa g C.

@ Scanned with OKEN Scanner




50. The contractor will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what — so-ever and the cost of
such materials will be recovered from the bills at stock issue rates or market rates whichever |
is higher,

51. If the contractor removes Government materials supplied to him from the site of work 'wi.th a
view to dispose of the sane dishonesty, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the
price of the materials according to the stock issue rate or market rate whichever is higher. ”.Ihe
penalty so imposed shall be recovered at any time from any sum that may then or at any time
thereafter become due to the contractor or from his security deposit or from the proceeds of
sale thereof, _ »9.

52. The selected cm\tr'actor may take delivery of departmental supply according to his need for
the work issued by the Sub-Divisional office in-charge subject to the availability of the
materials. The tenderer shall make all arrangement for proper storages of materials but no cost
for raising shed for storage, pay of watchman etc. will be borne by the Department. The
Department is not responsible for considering the theft of materials at site. It is the
contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the
full penalty as per clause of F2 agreement,.

53. The Department will ‘hz=2 the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such materials
without any controversy or dispute on
that account. The rate of issue of such materials will be at the stock issue rates inclusive of
storage charges or rates fixed by the Department or current market rate whichever is higher.

54. All the materialswith all taxes,vatsetc are to be supplied by the contractor at his own
arrangement tc <he work site '

55. Though Departmental issue of cement and steel has indicated, it may not be taken as binding.
The contractor must have to arrange by themselves cement, steel, bitumen and every sorts of
materials from approved manufacturer, get it tested in the Departmental Laboratory and
approved by the Department before use. No extension of time or escalation of price on such
account shall be entertained in future. =~ '

TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of rei=sicement, the steel including plates etc. shall be measured in
length of different Ky g ‘ :

56. diameter, size and specification as actually used (including hooks and cranks) in the work
correct to an inch or cm. And their weight calculated as per sectional weight prescribed by the
Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and
unnecessary lapging will not be considered for measurement.and payment).

57. The tentative «:gament of the proposed bridge has been shown in the enclosed drawing.
However, the department has got the rights to shift the actual bridge position within a
reasonable range in both U/s and D/S. AR VRN L i

8. The contractor should at his own cost arrange necessary tools. and. plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges of
each plant and cost of conveyance. '

59.  After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing o.... uitplugged well and specified span free of cost as directed by the
Engineer-in-Charge and bear the entire cost of the test, G|

60. Measurement of earth work in road embankment will be done by section measurement after
the earth is consolidated including rolling with hand or power road roller and sheep foot roller
at optimum moisture condition and no extra payment will be made for the jungle clearance for
taking earth from‘the borrow areas. Earth work from cutting will be economically utilised in
filling. e f

61. The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which
will be taken as 1.5m x 1.5M x 0.44M ='1 Cum. The soling stones will be measured in the
suitable stacks with deduction for voids'@ 1/6 of volume or more depending upon the
looseness of stacking which would be determined on actual observation and deduction.

62.  The machineries, if available, with the department may be supplied on hire as per charges
noted in the enclosed statement subject to the condition that the contractor will execute in

advance an agree_mgnt Wiy the Engineer-in-Charge. W
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63. Inthe event of any delay in the supply of Department road roller for unavoidable reasons, no

extension of time will be granted to the contractor under any circumstances.

64.  The tenderer should furnished along with their tender a list of works which are at present in
their hand in the prescribed proforma enclosed herewith. ,

65.  Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or
15 cm. above low water level whichever is less. .

66.  All method of $iking including pneumatic sinking by employment of drivers and other
equipment shall be included in the rate.

67. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from
existing well, rectification of tilt and shift if any, etc. shall also be included within the rate of
sinking. ;

68. The depth of foundation indicated on the drawing are provisional but these may be altered "f
necessary in the light of the nature of strata indicated by boring which must be taken in
advance of actual execution of the foundation.

69.  When resort has to be n.. i¢ for sinking the wells by air lock and vacuum chamber method
rates there of shall be pre-decided by authority accepting the tender.

70.  Construction of coffer dam or island or the work of open excavation or dressing or labour for
laying well curbs shall be included in the rate of well sinking.

71. For concreting the bottom plugs of well under the method of providing concrete should be
either with tremisror any other approved method as well be directed by the Engineer-in charge
with 10% extrz “ument to be used for under water concreting without any extra cost to the
department. .

72. . No claim will be entertained in respect of difficulties during sand blowing met with during
sinking of wells. :

73.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
74.  Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of

the piers / abutments immediately in contact with the bearing to ensure proper distributions
of heavy load

75. Lugs and grooves shall be provided in the bearin
of alignment. '

76.  Inspection by the Director General of Supplies and Disposals of the bearing during

manufacture and X-Ray or Gama Ray examination of castings thickness more than 8 inches

and load testing-of bearing if considered necessary shall  have to be carried out at the
contractor’s cctit/The same procedure for testing may have to be followed for ribbed bearing
manufactured by widening.

77.1) It should be clearly understood that the joints of the bars are to be provided with lapping,
welds or bolts nuts as well be directed by the Engineer-in-charge.

if)Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete)
for the testing shall be taken for each structural member by a representative of the contractor
in the presence of responsible officer of the rank not lower than that of an Assistant Engineer
or sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The test
specimen in cube should be carried out in the

Departmental Control and Research Laboratory of Cuttack or Bhubaneswar, Test should be carried
outin accordance with the stipulation in Bridges code section-I11,

8. Test specimens shall be formed carefully in accordance with the stand
test specimen zmd no plea shall be entertained later on the grounds that
specimen was {&uity and that the result of the specimen did not give a ¢
actual quality of concrete.

79.  Plain concrete and reinforced concrete s
institution who are conducting laborato
will be borne by the Contractor.

i) The construction of well staining by injecting cement or
position shall not be permitted.

gs to prevent them from skewing and getting out

ard method of taking
the casting of the test
orrect indication of the

pecimens will be tested in nearest Government
ry testing. Cost of testing of all specimens and samples

grout in coarse aggregate placed in

80 The thickness of cement concrete in top plugging should be as per Departmental drawing.

81 In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to
the normal direction. Where it is not feasible to work these tolerance the contractor shall carry
out. suitable remedial measures as may be directed by the Engineer-in-charge to overcome the

adverse effects of tilts and shifts without any extra cost to the Department and withou'ty

. | 12|Page
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damages to the well. Any additional work necessary consequent upon the excess tilt and shift
shall be carried out by the contractor at no extra cost to the Department.

82 Concrete of stretiiith below of the required strength (as determined by actual tests) shall not be
accepted. ki :

83 If thg well is beyond rectification the well shall be rejected, the well has to be apandoneq and
another well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of
the well including compensation is to be abided as per the clauses of MORT&H for Roads
and Bridges.

84 No claim for carriage of water what-so-ever will be entertained.

85 The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost ;7 iie work as shown in the tender exceeds Rs.I,OOZOO,OOO/-.The
apprentices will be select&i by the Chief Engineer. The period of employment will commence
within one month after the date of work order and would last till the date, when 90% of the
work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The
number of appreptices to be employed should be fixed by the Chief Engineer in the manner so
that the total e ~rditure does not exceed one percent of the tendered cost of the work. '

86 Super class contractor shall employ under himself two Graduate Engineer and two D}ploma
holders belonging to the State of Orissa. Special class contractor shall employ under him one
graduate Engineer and two Diploma Holder belonging to the state of Orissa. Likewise ‘A’
class contractor shall employ under him one Graduate Engineer or two Diploma Holders
belonging to state of Orissa. “The contractor shall pay to the Engineering personnel monthly
emoluments which shall not be less thari, the emoluments of the personnel of equivalent
qualification employed vnder the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa
may however assist the wfﬂntractor with ndmes of such unemployed Graduate engineers and

" Diploma Holders if such help is sought for by the contractor . The names of such Engineering
personnel appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super Class,
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering peinnel together with a Certificate of the Graduate Engineer or Diploma
Holder so employed by the contractor to the effect that the work executed as per the bill has
been supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91).
The required certificate is to be furnished in the proforma contained in a separate sheet vide

LT RN BTl B G TR - RN R P O

-Schedule-B. .

87. It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

88.  Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3%

over the lowest quotation or tender as laid down in works and Transport Department
Resolution No-285 date-17.04.1974 .The Orissa Construction Corporation will be allowed a
price preference to the extent of up to 3% over the lowest tender amount (Where their tender
is not the lowest) provided they express willingness to execute the work after reduction of
rates by hegotiatign. l

89, Amendment ¢7<xisting Clauses :- By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work,
about the quality and availability of the required quantity of material including the wheat/ rice
referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the
tender will be adequate to complete the work according to the specifications attached there to
and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted rates including labour and materials with taxes , octroi
,other duties, lead, lifts,” iozeding and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in —Charge
of the work and his authorised subordinates. After acceptance of the contract rate Government
will not pay any extra charges for any reason in case the contractor claims later on to have
misjudged as regard availability of materials, labour and other factors,

90 Building &otherrtonstruction welfarecess forconstruction workers shallbe deducted @ 1%
ofthe Gross arwvunt  of the bills from the contractor asper Resolution of Govt. of Orissa

| ; ' Labour&Employment Department. ' W
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91 The prevailing percentage of 1. T. Depariment of the gross amount of the bill towards income

tax will be deducted from the contractor's bill, ,

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s

bill, where Agreement Value is 0.50 lakh and above.

93 The contractor is required to pay royalty to Govt, as flxed from time of time and prgduce sgch
d authorlty with their bills, falling

documents in support of thelr payment to the concerne '
which the amount towarde myaltles of different materlals as utilised by them In the work will
ncerned department.

be recovered from their bills and deposited in the revenue of co
94 Under no circumstances interest is chargeable for the dues or additional dues if any payable

for the work.
95 Under section 12 of contractors labour (Regulation and Abolition) Act, 1970 the cqntrac}or
who undertakes execution of work through labour should produce valid license from licensing

authorities of Jaftur Department, ,
96 Sample of all material - The contractor shall supply sample of all rpatenals fully before
procurement for the work for testing and acceptance as may be requiring by the concerned

Executive Engineer. Gy
97 Trial Boring - The foundation level as indicated in the body of the departmental drawing is

purely tentative and for the general guidance only. The Department has no responsibility for
the suitability of actual strata at the foundation level. The contractor has to conduct hi§ own
boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of tne strata at founding level while quoting his rates for tender the
contractor shall take in to account of the above aspects.

(I) Any defects; shrinkage or other faults which may be noticed within 01 (One
completion of the work arising out of defective or improper materials or workmanship timing
are upon the direction of the Engineer-in-Charge to be amended and made good by the
contractor at hiszéwn cost unless the Engineer for reasons to be recorded in writing shall be
decided that they vught to be paid for and in case of default Department may recover from the
contractor the cost of making gbod the works. The contractor is also required to maintain the
road for 01 (One) year from the date of successful completion of the work.

(i) From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries,
damages and repairs occasioned or rendered necessary to the same by fire or other causes and
they hold the Govt. of Orissa harmless for any claims for injuries to person or. structural
damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work.
Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or
any other calamity whether natural or incidental damages so.caused will have to be made

92

) yeaf from the

good by the contractor at his own cost. . B A el gy
98. Gradation of ifgredients: The coarse and fine aggregate shall meet the grade requirement as

per the latest provision of relevant LS. Code / I. R. C. code / MORT&H specifications.
99.  Tilts and shifts e e i AL R R

i) Maximum permissible shift is 150mm.

ii) Maximum permissible tilt is I : 80. L P .
100.  Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt:

7.4.1986, No-14379 dt.22.6.91 & No-22874 dt. 24.10.92) * G | i
101 a) (i)“If during the progress of the work the price of any material (excluding the cost of steel ,

cement & bitumen ) incorporated in the work (not béing materials supplied from the E.I.Cs

store in accordance with Clause ......... hereof ) increases or decreases as a result of increase

or decrease in the average wholesale price Index (all commodities), and the contractor there

upon necessarily and properly pays in respect of that materials (incorporated in the work)

such increased or decreased price, then he shall be entitled to reimburse or liable to refund

quarterly as thé"Fase may be, such an amount, as shall be equivalent to the plus or minus

difference of 75% in between the Average wholesale Price Index (all commodities) which is '

operating for the quarter under consideration and that operated for the quarter in which the ik

tender was opened, as per the formula indicated below:-

Formula to calculate the increase or decrease in the price of materials. .
Vm=0.75 x PmxR x (i-io) W
100 io 4 '

A N e i
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Vm = Increase or decrease in the cost of work during the quarter under consideration due to
change in the price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender
was opened (as published in R.B.1. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities ) for the quarter under
consideration.
PM= Percentage of materials component as per sub-clause of this clause.

s )

(i) Where original coli_3ct period is one year and above , increases / decreases of cost of Steel ,
Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made
with prior approval of Govt when the total claim is more than Rs. 50,000/~ and with prior
approval of the EIC / Chief Engineer as the case may be when the claim is upto Rs. 50,000/- .
Recovery in case of shall be made by concerned Block Development Officer from the
contractor immediately .

The cost shall be determined as follows:-

Steel -Rate as fixed by St~cl Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(IIX) Where original contract is more than Six Months & below one year , increases / decreases of
cost of Steel, Cement & Bitumen are to be paid recovered . Payments in case of increase
are to be made with prior approval of Govt when the total claim is more than Rs. 50,000/
and with prior = yvoval of the EIC / Chief Engineer/Super in Tendetent Engineer (as the case
may be) when the claim is upto Rs. 50,000/~ subject to the fulfillment of the conditions
mentioned below :

0] The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(I)  Cost of the project shoizld »2 more than Rs. 50.00 Lakhs . However the differential cost or
such materials may be paid to the contractors after deducting the hike percentage amount in
the tender for those materials from the calculated amount of differential cost .

(III)  Contractors no need to submit the vouchers showing procurement from an authorized dealer
for the said work within 28 days before utilization of Steel , Cement & Bitumen .

(IV)  Differential cost.will be allowed only to, the original agreement period , but not for the

)

extended peric#Pen though it might have been validly extended .
Differential cost will be allowed only aftér successful / completion of the work as per the

approved work programme .

(VI)  Stipulations contained in existing clause 31(f)
Recovery in case of decreases shall be made by concerned Block Development Officer from

the contractor immediately .
(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result

of increase or decreas¢ i :ninimum wages for labour prescribed by Government and the
contractor thereupon necessarily and propetly pays in respect of labour engaged on execution
of the work such increased or decreased wages then he shall be entitled to reimburse or liable
to refund quarterly, as the case may be such an amount as shall be equivalent to the 75%
plus or minus difference in between the minimum wages for labour which is operating for
the quarter unda consideration and that operated for the quarter in which the tender was
opened as per i:#+‘ormula indicated below.
Formula to calculate the increase or decrease in the price of Labour, -

VI=0.75 x PIxR x (i-io)

100 o ... _
VI= Increase or decrease in the cost of work during the quarter under consideration due to
changes in the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration. /
@ &w"/
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d)

lo =The minimum wages for labour as prevailed during the quarter under consideration in
which the tender was opened.

I'="The minimum wages for labour prevailed during the quarter under consideration.
PL=Percentage of labour component (as per sub-clausc).

Similarly, if du...ié the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil
being the representative item for the price adjustment) increases or decreases as a result of the
price fixed there for by the Government of India and the Contractor there upon necessarily
and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants used
on execution of the work, then he shall be entitled to reimburse or liable to refund, quarterly
as the case may be, such an amount, as shall be equivalent to the 75% plus or minus
difference in between the price of P.O.L. which is operating for the quarter under

consideration and that opcited for the quarter in which the tender was opened as per the
formula indicated below :

0.75 x KzR( D,-D, )
Kl= X
100 D,
K1 = Increase c:tecrease in the cost of work during the quarter under consideration due to
changes in the yice of P. O. L.

R = The value of work done in Rupees during the quarter under consideration.

D,= Average Price per liter of diesel oil which was fixed by the Government of India during
the quarter in which the tender was opened.

D,= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
Ky= Percentage of P. O. L: vomponent as per sub-clause.

The following shall be the percentage of materials, labour and P. O. L. component for
reimbursement / refund on variation in price of material, labour and P. O. L. as per sub-
classes (a), (b) and (c) of this Clause

Category of* ~ Contractor’ Supply Departmental
Works. - % Materials. ' % Labour | % ofP.O.L. | Supply of materials.
[rrigation works ' '
a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal - 0% | 60% | 5% 1%
work,
Embankment work etc,.
(R&B) Works o
a) Bridge works - 20% 30% 5% 45%
b)Road work 5% 40% 5% 10%
¢) Building works *30% 30% 5% 35%

- (* Where brick is suf)plied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on
variation in{rice of materialsexcept steel , cement & bitumen which will be governed as
per clause 31 a (i) & a (iii) labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this
clause shall be applicable in the following manner.

“In term of aforesaid escalation clause, where the period for completion of the work as
stipulated in the agreement is less than one year, no escalation admissible at all, in case of
work where the stipulated period of completion is one year and more escglation on account of
price variations js,admissible only for the remaining period after excl_udmg the first one year
period provided “hat the work has been carried out by the contractor in terms of the relevant

provisions of the agreement. In the situation, where the period of completion initially
t

vl
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stipulath in.th; 4greement is less than one year and subsequently the completion period has
been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period

stands at one year or more, cscalation is admissible only the balance portion of work executed
beyond one year.

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such
books of account and other documents as are necessary to show that the amount of increase
claimed or reduction available and shall allow inspection of the same by a duly authorised
representatives of Govt. and further, shall at the request of the Engincer-in-Charge furnish,
verified in such a manner as the Engineer-in-Charge may require any document kept and such
other information as the Engineer-in-Charge may require . The contractor shall within a
reasonable time of his becoming aware of any alteration in the price of such material, wages
of labour and/ or price of P.0.L. give notice thereof to the Engineer-in-Charge stating that the

same is given wursuant to this condition together with an information relating thereto which
he may be in a gosition to supply.

102 For diversion road the contractor will have to make his own arrangement to make the same in
private land if necessary for which agreement of such land by the side of C.D. works and the
ren_tal charges for such private land shall be borne by the contractor including the proper
maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to
the contractor for the abov. rental charges etc. His rates in the tender for other items shall
include this arrangement, rental charges for the land and maintenance, lighting and removal of
such temporary road crust from the private land to bring the land to its original condition etc.
complete.

103.  The contractor has to arrange the land required for borrowing earth if necessary for the road
work at his costyNo extra payment by the Department will be made on this account and no
claim what-so-2:;<r will be entertained on this ground. The rates quoted by the contractor
should be inclusive of all such charges.

104, Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by
the .Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorised agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall te vunsidered to have been duly given to the contractor for following
the instructions of the Department. The order Book shall be the property of the office. and
shall not be removed from the site of work without written permission of the Engineer and to
be submitted to the Engineer-in-charge every month.

105.  The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and
abutments locatixii and furnish the test results in conformity with L.R.C. code at his own cost
before executiva'uf the work and rates quoted by the contractor should be inclusive of such
bores and S.B.C. tests etc. without any extra cost to the Department.

106.  The details of foundation, sub-structure and floor protection for execution shall be done in
accordance with the test results thus obtained.

107.  The contractor shall have no claim what so ever for the extra quantity of work to be executed
in view of above possible changes and payments is to be made as per clause 11 of the P-1
Contract. v

108. Over and above these conaitions, the terms and conditions and rules and regulations and
specifications as laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code,
Bridge code and MORT&H specifications with latest revision / amendment are also binding
on the part of the contractor. '

109.  No part of the contract shall be sublet without written permission of the concerned Executive
Engineer or trasisier be made by power of Attorney authorising others to receive payment on
the contractor’s vehalf. _

110.  The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

111.  Any damages caused by natural calamities should be done by the contractor at his own cost.
The Department will not be any way responsible for the same and will not pay any cost

towards the repair done by the contractor. r/
17|Page
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112.  The rates quoted by the contractor shall cover the latest approved rates of Iabour.s, mat.enals,
P.0.L. and Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc.
are the responsibility of the contractor. )

113.  The rate for each work of ~sncrete items wherever dewatering is imperatively necessary the
term dewatering shall mean the exccution or operation of the items due 1o standing water as
well as due to percolation of water. The quoted rates will be inclusive of this. '

114.  The materials, borrow areas and hutments at site should be arranged by the contractor at his
own cost. No future complaint on this account shall be entertained.

115.  The contractor shall make requisition of claim book from the date of comrpencement of the
work from thc:_bépartment and shall maintain in proper P.W.D. form with pages serially
numbered in order to record items of works are not covered by his contract apd claimable as
extra. Claims shall be entered regularly in this book under the dated signature of the
contractor or his duly authorised agents at the end of each month. A certificate shO}Jld be
furnished along with the claim to the effect that he has no other claim beyond this claim up-
to-date. If in any month there are no claims to record, a certificate to that effect should be
furnished by the contractor in the claim book. Each claim must be defined and .should be
given as for as possible regarding the quantities as well as the total amount claimed. The
claim book must be submitied by the contractor regularly by 10" and 16™ days gf eal'ch month
for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner
or the claim book not maintained from the commencement of the work are liable to be
summararily rejected. The claim book is the property of the Office. and shall be surrende_red
by the contractor to the Engineer-in-charge after completion of the work or before recession
of the contract 5¥"the Department whichever is earlier for record.

116.  Number of tests as specified in LR.C./ MORT&H / 1S.I specification required for the
construction of roads /bridges / buildings or any other structural works will be conducted in
any Govt. Test House / Departmental laboratories/reputed material testing laboratory as to be
decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both prior to execution and during execution as
may be directed by the Enginéer-in-charge and on both the accounts the cost shall be borne by
the contractor.

117.  Besides, the firm / contractor shall install full-fledged field laboratory at work site for
conducting required tests as per IRC / MORT & H / ISI requirements at his own cost for
providing sufficient opportunity for checking from time to time.

An Ergiiezring personnel of the executing agency should be present at work site at
the time of visii ot high level inspecting officers in the rank of Chief Engineer and above.
' After completion of the road in all respects the road furniture’s should be affixed by
the executing agency indicating locations like school, hospital, No-horn etc.

118.  Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued
to the contractor only if it is desirable in the interest of Govt. works and if these can be spared
without inconvenience to the Department. The Sanction of the Superintending Engineer shall
be necessary in each case. The contractor shall arrange his programme of work according to
the availability of the plany & machinery' & no claim will be entertained for any delay in
supply by the Department. l\

' An agreement shall be entered in to by the contractor to the effect that these hire
charges are recoverable from the bills of the contractor regularly and the final payment for the
work including refund of security deposit will not be made until the total amount due to the
Government cx~3~count of hire of machinery etc. is recoverable in full. Full amount of hire
charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants
and machineries from workshop shed/ deposit return there to, will be bome by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the
date, the plant and machinery is made over up to and inclusive of the date of its return, even
though the same day it may not have been utilised for any reason except for a major break
fiown which may take mdre than 72 hours for repairs. The contractor shall immediately
intimate in writing to the Engineer —in-charge when any plant or machinery goes out of order
requiring major repairs. °/

—
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The hirg, charges are for clock hours. In case of tar boilers, hot mix plant and any
other machinery requiring similar preparation the working hour will include the time required
to make up the boiler temperature and bring plant to the operating conditions before the actual

start of work.
The machine will work in shifis of 8 hours each, Extra charges towards overtime

wages of any of ?he op_eraﬁng and maintenance staff will be leviable. These charges will be
fixed by the Engineer-in-charge from time of time. In no case the tools and plants shall be
operated beyond 8 hours in any shift without prior written permission of the Engineer-in-

charge.
. The contractor shall release the plant and machinery as and when required for
perlodlca] servicing and maintenance. He shall also provide for any labour and water source
for }vashlng the plants. In the case of Concrete mixtures, pavers and similar such type of
equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed

at the close of work each day.
The plant-and machinery once issued to a contractor shall not be returned by him on

account of lack of arrangement of labour and material etc. on his part. The same will be
returned only when they do not require or when in the option of Engineer-in-charge the work
or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his
sole risk and responsibility for damages and / or loss except fair wear and tear. The damage or
loss as assessed by Engineer-in-charge shall be made good by the contractor. In the event of a
disagreement as to the extent of damage or the value of article lost, the decision of
superintending Engineer siail be final. The contractor shall on or before the supply of plant
and machinery sign an agreement in indemnifying the Govt. against loss or damage to the
machine. The Contractor shall also be responsible for any claim for compensation for loss of
life, injury or damages to property etc. arising from any cause what-so-ever. The contractor
shall provide full time choukidar for guarding the plant and machinery at site.

If the " icies are not returned within the date originally specified or extended by the
Engineer-in-charge, in addition to the normal hire charge, a surcharge equal to 10% of the
hire charges will be levied for the period that the machinery is not returned. Such period will
be treated as working time. In the event of the non-return of the machinery, the full value of
the articles at the current market price will be recovered from the contractor’s outstanding
bills or any bills that may become due in respect of his other work under the state public
works Department. The decision of the superintending Engineer shall be final in case of
dispute.

FOP;RM OF AGREEMENT - The contractor shall, before taking the possession of the
machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the form

attached.

Log Books for recording the hours ‘of daily works for each of the plant and machinery
supplied to the cantractor

will be maintained by the Department will be attested by the
contractor or hiizuthorised agent daily. In case of contractor contests the correctness of the
entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be final
and binding on him. Hire charges will be calculated according to the entries in the logbook
and will be binding on the contractor. ‘

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.
Two Thousand

between (here-in-after referred to as
“the hirer” which expression shall unless excluded by or repugnant to the context include his
heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa (here in
after referred to as the Governor which expression shall unless excluded by or repugnant to

the context include his successors in office as assigns) of the other part.
Where as the hirer desirous of hiring the tools and plants of the P. W. Department of

the Orissa Govirand more particularly specified in the schedule here under between here in

This agreement made the

after referred 0% “the tools and plants”. i .
And where as Government has agreed to let in hire the tools and plants to the hirer on

the terms and conditions here in after mentioned.

Now it is here by and between the parties here to as follows :- ’ S 5,
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(2) In consideration of agreement that hire charges be recovered from their bill for work executed
on which this machinery will be used or any other than standing in the names of contractors in
the book of the Department or any other Government Department. The Govt. agrees to let the
hirer tools and plants for the period to be computed from the date of delivery of the tools and
plant to the hirer at the P.W. Department workshop at Sundargarh.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any
part there-ofwithout the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public
Works Department. & workshop / store at Sundargarh in the same good condition in which
they were received by him .

(e)In the event of the toels and plants not being returned on the expiry of the above-mentioned period,
the hirer shall withc 2t prejudice and any other liability pay to the Government on account
equivalent to the rate of hire specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(2) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8

* hours each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the
tools and plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he
shall pay to Government additional hire charges as well as over time charges for staff for such
excess operation at the rate approved by the Engineer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified
in the schedule will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

(§) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to
property etc. arising diie to any causes what-so-ever during the period of the machinery is in his
charge. Ma

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and
plants for the period of hire shall be defrayed by the hirer.

(1) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear
to the tools and plants during the period of hire. The cost recoverable from the hirer shall be the
full replacement value as determined by the Engineer-in-charge .In the event of any loss or
damage not being made good by the hirer-to the satisfaction of the said Engineer-in-charge the
office shall be at liberty to ke good himself such loss or damage and recover the cost thereof
from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary
to make good the loss or damage failing which the same will be recovered from his dues as in
case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge
shall be entitled to damand the return of tools and plants and the hirer shall return the tools and
plants within 72 he: ¢ from the date of receipt of such order in writing .In case of failure on the
part of the hirer to comply with such order he shall be liable to pay such penalty as may be
1mposed by the Engineer-in-charge for the period the tools and plant are detained provided that
the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Superintending
Engineer shall be final. _

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the
term Engineer-in-charge shali iuciude all officers duly authorised by him to exercise powers on
his behalf, i '

THE SCHEDULE

Serial | Description and. Name No. .| Amount ofhire per hour, Remarks,
of the ‘zgfdcles :

Mry

No.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the
Governor of the State have set their respectlve hand, the day and the year here in above

written. s W
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Signed by :
1. 2,
Signed sealed and delivered in'the presence of
1. 2,
119.  The agency will be responsible for traffic management and maintenance of the stretch of the
: road (for which the tender has been invited) at his own cost during the period of execution,

120.  Even qualified ¥iteria are met, the bidders can be disqualified for the following reasons, if
enquired by the Department
(a) Making a false statement or declaration.

(b) Past record of poor performance. '

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

() Past history of litigation.

121. The information furnished must be sufficient to show that the applicant is capable in all
respects to successfully ccinplete the envisaged work.

122. In case the 1" lowest tenderer or even the next lowest tenderers withdraw in series one by
one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back out
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising.tke tenderer.

123. ADDENDUM ¥ THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1Contract: -TIME CONTROL: -

2.1.  Progress of work and Re-scheduling programme.

2.1.1. The B.D.O / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process
and commencement of the contract. ;

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the
Engineer-in-Charge for approval a Programme commensurate to Clause no. 2.1.3 showing
the general methods, arrangements, and timing for all the activities in the Works along with
monthly cash flow forecast. = 4 £ AR

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the
whole time al!~*=d under the contract has elapsed, % of the whole of the work before % of
the whole time allowed under the contract has elapsed, 3/4th of the whole of the work before
3/4th of the whole time allowed under the contract has elapsed.

2.1.4  If at any time it should appear to the Engineer-in-Charge that the actual process of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in-Charge, a revised programme showing the
modifications to such programme necessdry to ensure completion of the works within the
time for completion. If-the contractor does not submit an updated Programme within this
period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the
next payment certificate and continue to withhold this amount until the next payment after the
date on which the overdueProgramme has been submitted.

2.1.5  An update of the Programme shall be a programme showing the actual progress achieved on -
each activity and the effect of the progress achieved on the timing of the remaining work
including any ch~zges to the sequence of the activities.

2.1.6 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.’ ‘

2.2.  Extension of the Completion Date. .

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day or
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later, If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available
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2.2.2.

2.23.

224,

2.2.5.

23.
23.1.

in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely. -t

As soon as possibiz after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department, The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of
items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jobs for which a separate programme has been agreed upon)
complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that may
be rkeasoriably&m]gired to the satisfaction of the Engineer-in-Charge to proceed with the
works. g :

i) Force majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or :

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or. _

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work zot forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contractata is beyond the Contractors control.

Request for resciiedule and extension of time, to be eligible for consideration, shall be made
by the Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may also, if practicable, indicate in such a request the period for which
extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in
writing, within 3 months of the date of receipt of such request. Non-application by the
contractor for extension or time shall not be a bar for giving a fair and reasonable extension
by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall,
without prejudicé to any other right or remedy available under the law to the Government on
account of suif”breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the

work remains incomplete. ,
This will also apply to items or group of items for which a separate period of

completion has been specified. Compensation @ 1.5% per month for delay of work, delay to
be completed on per Day basis. \ :

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of
the item or group of items of work for which a separate period of completion is originally

given. ot

The amount of compensation may be adjusted or set-off against any sum payable to the
the Government, In case, the contractor does

Contractor under this or any other contract with
B>
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not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of plause 2.5, the amount shown against that milestone shall be withheld, to be
adju§tcd against the compensation levied at the final grant of extension of time. Withholding
of this amount on failure to achieve a milestone, shall be automaticwithout any notice to the
cqmractor. However, if the contractor catches up with the progress of work on the subsequent
mllcstone(s_), the withheld umount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed

subsequently also shall be withheld. However, no interest whatsoever shall be payable on
such withheld amount,

24.  Management Meetings.

2.4.1. Either the Engijider or the Contractor may require the other to attend a management meeting,

The bu'siness ot & management meeting shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of
his record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken to be decided by the Engineer either at the management meeting
or after the management meeting and stated in writing to all who attended the meeting.
Clause-2 (b) of Percentage Rate P1Agreement: - Rescission of Contract (Amendment as
per letter No.10639 di 27.85.2005 of Works Department, Orissa): -To rescind the contract
(of which rescission notice in writing to the contractor under the hand of the authority shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor
as penalty.A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to
OPWD Code Vol-II on rules for black listing of Contractors vide Letter No — 03365 dt- 01-
03-07 of Works-Bepartment,Orissa.

a) Misbehavici ; Threatening of Departmental &supervisory officers during execution of
work / tendering process. ’

b) Involvement itany sort of tender fixing.

¢) Constant non- achievement ofmilestones oninsufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.. - ties g

d) Persistent andinternational violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of 2 tender.

124,  LabourCess ‘ ' i

1% Labourcess will be deducted from the gross amount of the Contractor Bills.

125. ELIGIBILITY-CRITERIA: To be eligible for qualification, applicants shall furnish the
followings. AT , j

a. Required E.M.D as per the clause No. 6. i ' ;

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card,
Original Affidavit for the particular work of the Tender Notice along with the tender
documents submittedto the Block Development Officer, Bonaigarh,Sundargarh before
opening of the Bid for verification purpose, as per Clause No.7. o

c. Information regarding current litigation, debarring / expelling of the applicant or 1)
abandonment of work by the applicant in schedule “E”(original affidavit for each b
work separately) and affidavit to that effect including authentication of tender i
documents and Bank guarantee in schedule “F»(original affidavit for each work Tl
separately). : _

d. Submission_of Original Bid Security and tender paper cost as prescribed in the relevant o
clause of DT7N i.e, before the stipulated date&time for opening of the bid.

e. Those Engineer Contractor are desire of availing benefit as allowed to SC{ST Contractor
is necessaryto record the category to which they belong in the Registration Certificate
(R.C.), otherwise their tender paper treated as normal tender.

f. The Contractors should submit the Schedule-Cas per clause no.09.

s v
Total: -125(One hundred Twentz-Five) Clauses only. _ W
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We heleby \,ertlfy that I/We* am/are* related/not related (*) to any
officer of the Deptt. of the rank of Assistant Engineer & above and any officer
of the rank of Assistant / UnderSecretary and above of the PR Department,
Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be

false, my/our* contract will be rescinded with forfeiture of E.M.D and security

deposit and I/We* shall be liable to make good the loss or damage resulting

from such cancellation.

oy

I//We also note tiiit, non-submission of this certificate will render my / our

tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

W/

at!
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SCHEDULE - C

First party I Sri/ Smt .o AR wivvenneen Years, 8/0...00u T
At/Po/Dist = ..ciiiin RTTTITTTYTYOn: + (hereinafter called the First Part)
AND
Second party I Sri/ Smt ;.cvverviviniiiinninieinnn. Aged ............. Years, S/O....cceuvveenenn.
At/Po/Dist - ............ e (herein after called the Second Part) having H.T/L.T licence
registration NO ....oevvueerennnennnns validupto ...ovvvvvnnniiiiinen
AND WHEREAS the First Party of 1" part is the managing partner of ................

AND WHEREAS the First Party w1lhng to appoint the Second Party to execute the E.I

portion for the tender Work “..........cccuuvieeeiiiiiiiiiniieee e o

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.
1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge. ' ’ '
3. That, the First Party shall receive payment, signing the bill the document for the concerned

work.
4. That, the Second Party shall abide the rules, regulation and spemﬁcatlon of E.I. works of

above sa1d matter. |
In Witness where of Both the Party have signed in presence of
wod

WITNESS *
Wl-..ooneeens S3tb s anbieeshon appulssmanawnissslunsvvnss¥buwerpans
WZ' ------------------ 0l..Cli!IlllI'll"I;U.ll'lll'lill'..l'll"‘

e — : 55 |P age
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SCHEDULE-“E”

Note:

b)

Is the tenderer currently involved Yes/ No
in any litigation relating to the
Works,

If yes: give details:

Has the tenderer or any of its : Yes/No
Constituent partners been debarred/

Expelled by any agency in India

During the last 5 years.

Has the tenderer or any of its Yes/No
Constituent partners failed to '

Perform on any contract work in

India during the last 5 years.

'If yes, give details:

et

If any information in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected.

Signature of the Contractor.

Fea

preng
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SCHEDULE —“F”

AFFIDAVIT
1. The undersigned, do fiéreby certify that all the statements made in the required attachments for the Tender
WOTK tyuaes sssantonessssennassasnsnasssansossinnssssssniane submitted to the Block Development Officer, Bonaigarh,
Sundargarh are true and correct.
2. The undersigned also hereby certifies that neither our firm M/s nor any of its

constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India
nor any contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general reputation,

4, The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder)
Date:

Total :- + DTCN 24 (Twenty Four ) Pages only + B.0.Q. 01tol4 Pages Only.
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