"OFFLINE MODE Percentage Rate bids” in sealed cover far
tontractors as mentioned in Column-7 (seven) registered with
License and contractors of equivalent Grades/Class Registered
other state government having validity of Civil License for execution of Buildir
proof of registration from the appropriate authority shall be enclosed along wi
of the state P.W.D. (R&B)/ Water
drawn up in the P.W.D. P1 farms |

GOVERNMENT OF ODISHA
PANCHAYAT SAMITI OFFICE, TANGARPALI, DIST- SUNDARGARH

e-mail- ori-tangarpali@nic.in

TENDER CALL NOTICE NO. 03 OF 2024-25
Letter No. | |42 / Date: | 2, 03.8645

The Block Development Officer, Tangarpali, Sundargarh on behalf of Governor of Odisha invites in

for the following works.

the following work from the class of eligible

the State Governments having validity of Civil

with Central

Government/ MES/ Railways and
g Warks (including EI & PH). The
th the Bid. The eligible contractars
Resources/ Rural Works/ M.I./ C.P.W.D. for the following work eventually to be
n conformity with the Detailed Tender Call Notice, The bidders may submit bids

CONTRACTOR

| - i
. Amount put to| Cost of Tender Bu;.l Period of Ease b —!
No Mame of the Work Tender in [, paper (Non- | security/ Completion | Contractor |
(Excluding GST)|refundable) in 2. | EMD (1%) P _'
1 2 3 ' 4 5 6 7 |
Const. of New Office Building & ' Six CEE
_1 Godown of 50MT at Ujalpur i ey BI000/ 2B297: Months Class
| Const. of New Office Building & Six TRB
2 Godown of 50MT at Meghdega s 005/ 2489~ | Months Class
(Const. of New Office Building & T ‘C&'B
3 Godown of 50MT at Kiripsira 2282836/ 6,000/- 22829/- Months | Class
'Const. of Model AWC at Bartankela Six CTER
4 | 2087000/- 6,000/~ ‘ 20970/ |\ Css
Const,  of Model AWC at Six ‘C' & 'B’
> | Bhangeidhipa Tasladihi ReAAa B0/ RSSO e Class
{Const. of Model AWC at Mahajan | Six T E&B
_ £ &
b | Pada, Sanparapali 2253459/ 6,000; <235 Months | Class
Const, of Model AWC  at Six TEa B
& .ﬂ.mkunipada_ Sanpatrapali 24301 BANIQ [ s Manths Class
Construction of Addl. Class Room at ' Four e
8 | 7.p.5. High School, Bandhanpall THESGH GaNF LR | honis Class
Construction of Addl. Class Room at Four D E T
__9 Mission Primary school, harberni Ll B0y THGRE) fMonths Class
CONST OF G.P.L.F. OFFICE BUILDING Six ‘' 8B
10 | WITH MARKET COMPLEX AT 2227060/- 6,000/- 22270/- Months | Class
| MANGASPUR 6P LEVEL il e
'CONST OF G.P.L.F. OFFICE BUILDING . it C 8B
11 |WITH MARKET COMPLEX AT 2228348/ | 6,000/- 22283/- Manths Class
|UJALPUR GP LEVEL &
| CONST OF G.P.L.F. OFFICE BUILDING Six ‘c 8B
12 | WITH MARKET COMPLEX AT 2227060/- 6,000/- 222707- Mcriths Class
| MEGHDEGA GP LEVEL - B | =
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Y
'.-k.\'.,[’) W

]

M
- Vv
o



%_

The Bid documents and detailed terms and conditions can be downloaded from the District website

www.sundargarh.odisha.pov.in,

18
&
3,

Date and time for download Tender Paper: From Dt. 13.03,2025 to 25.03.2025.
Last Date of Receipt of Tender Paper: Dt. 25.03.2025 (5.00 P.M.)
Date of Opening of Tender Paper: Dt. 26.03.2025 (11.00 AL

Terms and conditions:-

- Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non

Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer,
Tangarpali having its branch at Sundargarh on any warking day from 13.03.2025 to 25.03.2025 for the above
work along with the DTCN.

- Sale of Tender Papers:- The tender papers will be available in the District Website of Sundargarh

{wwow.sundargarh.odisha.gov.in) from dated 13.03.2025 to 25.03.2025.

- Date of receipt and mode of submission of tender papers:- The bid documents shall be received through

Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O.,
Tangarpali, At./P.O.- Tangarpali, Pin-770011, Dist- Sunda rgarh {Odisha} by 05,00 PM on dated 25.03.2025.

. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 25.03.2025. {upto 05.00

P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe “Tender Paper for Civil Works”,

- Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened an

26.03.2025 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

- Earnest money deposit: - The E.M.D. is to be deposited in shape of TDR/ N.5.C / Post Office Saving Bank

Account / Post Office Time Deposit Account / Kisan Vikas Patra { Bank Guarantee in favour of Block
Development Officer, Tangarpali fram any Nationalized Scheduled Bank in India counter guaranteed by its
local Branch at Bhubaneswar as per Office Memorandum no. 1499 dated 01.02.2023 of Warks Department.
The Tender Papers without required amount of E.M.D. will not be considered and transfer or adjustment of
E.M.D. is also inadmissible. Bidders may write an application to the undersigned for pledging of N.5.C / Post
Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra/TDR.

- Documents to be attached: - Documents to be attached: - The following document should be furnished with

the tender papers failing which the tender will be liable to rejection. (A)Tender paper cost in shape of DD in
favor of the Block Development Officer, Tangarpali, (B) Attested copy of Contractor Registration Certificate,
(C) Attested copy of PAN Card, GST Registration certificate, (D) Affidavit as regards the facts of availing
award of work, (E) Schedule-F (F) Attested copy of labour license or undertaking (G) Attested copy of Caste
Certificate issued by competent authorities in case of S.C./S.T. contactors desirous of availing preference,
(H) Schedule-A (Certificate of No Relationship), (1) Schedule-E (Information regarding current litigation,
Debarring expelling of Tendered or Abandonment of work by the tenderer), (J) latest G5T returns, (k} Must
have building works experience.

. 5C/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference will be given to the bidder

with submitting an affidavit as per OPWD Code.

. EMD / 15D will be exempted for Engineering / Physically Handicapped (PH) contractors whose submit an

undertaking in shape of an affidavit that he has nat availed the concession of more than 3 times in the current
financial year,

10. If any of the bidder quates less than 15% of the tendered amount, than such a bid shall be rejected and the

11.

tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.
Additional Performance Security Deposit; -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish.

S| | Range of Difference between the estimated Additional Performance Secu?ifv to be ﬂepnsited by

No | cost put to tender and Bid Amount the successful Bidder
| 1 | Below 5% — B Mo Additional Performance Security _ _|
CONTRACTOR BDO, TANGARPALI

in
. I 4 p
= 'ul"_J:lllli.:"-h .II'.TI'IH



!

Page |3

| | iff £ t to |
3 | From 5% and above and belaw 10% 50 % (Difference between estimated cost put to

tender and Bid Amount)
150% (Difference between estimated cost put to
| tender and Bid Amount)

3 | From 10 % and above

N.S.C / Past Office Saving Bank Account / Post Office Time Depaosit Account [/ Kisan Vikas Patra / Bank
Guarantee/ TDR in favour of Block Development Officer, Tangarpali from any Nationalized Scheduled Bank
in India counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated
01.02.2023 of Works Department.

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority,

13. Submission of more than one tender paper by a bidder for single wark will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.O., Tangarpali, the lowest-1 tender
may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

17. G.5.T.shall be paid extra as applicable,

18. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without
assigning the reason thereof.

)\ el
ek :?Jx-t:,-;k
Block Deuetgﬁmént Officer
Tangarpali
Memo No. |19 //Date. 3.0 32025
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EQ, Zilla Parishad,
Sundargarh/ Nodal officer, OMBADC, Sundargarh/DPC, S5, Sundargarh/ Sub-Collector, SUHdEIrgEIrh,l'r Executive
Engineer, PWD/ RD/ MI, Sundargarh for information and necessary action. }1‘ -
,-qJ_Ij\‘ﬁ'-'
Block Deve}npment Officer
Tangarpali
Memo No.|[20//Date, |2.02.2035
Copy forwarded to Panchayat Samiti Notice Board, Tangarpali / Tehsildar, Tangarpali / CDPO,
Tangarpali / all Sarpanches of Tangarpali Block for wide circulation of advertisement.
iy f‘ﬂﬁ\
Block ﬁeu\aiupment Officer
Tangarpali

a“l

Memo No. 115! //Date. 13.0 3. 2025
Copy forwarded to DEGM, Collectorate, Sundargarh with a request to upload this tender call notice in the
sundargarh district website: www.sundargarh.odisha.gov.in by for wide publication and timely response by the
intending Contractors.
ju P t:i"’
'}]kl.f'}‘n
Block Deueiupment Officer
Tangarpali

CONTRACTOR BDO, TANGARPALI
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Memo No. |15 [/Date. 13.03 2025
Copy Submitted to the Deputy Director {Aduertisemﬂnt] & Secretary to Govt., I1&PR Department, Odisha,
Bhubaneswar /DI&PRO, sundargarh for kind information and necessary action.

Block Development Officer
Tangarpali

CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

sl | it Whether 1 Refcrengj'
: Particulars | furnished | to Page
No. | |
| | - | Yes | No | no.

| |
oz | E.M.12 amount - |, _}7
Copy of GST R STIN I |
e

[_U‘i_ll Cost of tender paper

| 03 eglstration Certificate and G
| |, along with receat GST return copy |
r 04 | Copy of PAN Card
S o oL . . ——

| Valid labour license / furnish an affidavicat the |

| .08 | e of submission of tender paper (online) about, | ||

|
_II
|

5 ; : . :
| he has to submir the labour [ icense at the nme ot |

| Asras
| Agreement.

06 | No Relatonship Certificite hﬁihr:dui?— A J_— |
|

I;D':’ | Works Expetience Schedule — D T 1
| [nformaton regarding current liigation, debarring | I |
(A) | / expelling of the tender or ahandonment of the | \ |
| = | wark by the tenderct {‘:":ch::duh_-_—i:j |

B) A ffidavit of Genuineness of the Documents {(Duly | | |
|_‘_ | Nrﬂ_uxized}_iﬂ Nﬁi—]udiﬂiﬂl Stamp Paper __| |
i | Signed DTCN (Signature of the Bidders in all ' | i |
== Pages of the DTCN) || _
| 10 ] attested copy of Contractor Registration Certificate | | _1|__ j

_|
|

. '-i"\’,',., -
L LA P
20 A\
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DETAILED TENDER CALL NOTICE

The Block Development Officer, Tangarpali, Sundargarh invites percentage Rate basis for the following

work in sealed tender on behalf of Governmenr of Odisha from registered and eligible contractor of the
Srare PWD (R&B) / Warer Resource / Rural Work / Minor irrigarion / C.PW.D. for the following works
eventually to be drawn up in the P1 forms in conforminy wirh the derails Tender Call Notice.

T|‘|L" Tender  call  notice 15 awilable  from  official k\‘(‘]‘.lsh-:' af %mdarn&rh [DHserice

af ].‘ltd 05 per contract Llat':l. T_usl: dite of Received of render rlqtumems is upro 5.00 PM dated 25.03.2025.

The bids dacuments will be opened by the nssigned officer in the office of the Block Development Officer,
Tangarpali at 11.00 AM. on dated. 26.03.2025 in the presence of the bidders aurthorized representatives
who wish to arrend,

The cast of bid documents in shape of Demand deafr issued from any Nationalized scheduled bank may he
prepared in the name of Block Development Officer, Tangarpali.

The Bank dratr shall be deposired in the shape of bank draft prepared on or before the last date of reccipt
along with bid.

The bid must contain, EMD, Registrarion Cerrificare.

The Bid must contain PAN Card,

The Bid must contain GST Cerrificare,

The Bid must conmin Affidavit for the particular work, schedule A, C, E, & T and documents required as
per relevant clauses of the DTON,

The wotk is to be completed in all respeets within the perod mentioned against cach work, Tenderers whose
tender is accepted must submit a work programme at the dme of exeoution of Agreement.

All tenders received will remain valid for a penod of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its consttuent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from gqualification.
The tenderer 15 10 furnish an affidavit at the ome of submission of tender paper about the authenticarion of
tender documents, An affidavit o this effect 1s 0 be femished in Schedule-F. Non furnishing of the
information 1 Schedule - E and required affidavit in Schedule = F, the bid document will be summanily
rejected.

No Relation certificare,

The contractor shall furndsh a certficate slong with the tender to the effect that he 15 not related 10 anv officer
in the rank of an Assistant Hnmineer & above or Under Secretary & above in the PR Department. If the face
subsequently proved to be false, the contract is hable to be reseinded. The earnest money & the total security
will be forfeited & he shall be Lable to make good the loss or damages resulting for such cancelladons. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Badpe
Waorks.

a) Name of the Road/Bridge:-

14,

I3} Esamited Cost-
¢ Total Length:-
d) Major Item of works /Type of Bridge:-
o) Quantity of irems 1) as per Agreement:-
_ 1) 45 per execulon:-
£ Date of Commencement;
g} Stipulated date of Completion:-
L1} Actual date of completan:-
i) Other derails if any, -
ui}  The prospective applicant in its name should fumish Hst of works excecured in Schedule-T3
satistactorily completed and list of works in progress in Schedule-122.
If an individual makes the applicaton, the individual should sign above his full type written name and current

address,
i ,:‘

CONTRACTOR BDO. T{N@%{PAU
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15, If the application is made by proprietary firm, it shall be signed by the propricror above his full type written
name and the full name of his firm with its current address.

16 1f the application is made by a firm in partnership, it shall be signed by all the partners of the firm above ther

full type written names and corrent address, or alternatively by a partner holding power of attomey for the
firm in which case a certified copy of the power of attorney shall accompany the applicagion. A certified copy
of the partnership deed and current address of all partners of the firm shall also accompany the application.

17.  1f the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of atormey
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

[ &, The tender should be smictly in accordance with the provisions as mentioned i the tender schedule. Any
change i the wnrding.w' will not be nctt‘-plt‘ti.
548 Mo renderer will be pennitted to furnish their tender in their own manuscript papers. All informaton’s should

be submitted in FEnglish. The applicants name should appear on each page of the application along with his
signature or the signature of his authorised representative at the bottom of each page.
20.  Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).
In case of percentage rate tender
(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.
(i) Contractors participared in the tender for more than one wotk may offer conditional rebate.  Rebate
offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so
offered shall be considered after opening of all packages called in the same tender Notice. The
contractors who wish to tender for two or more works shall submit separate tender for each.
(it Only percentage quoted shall be considered. Percentage quoted by the Conrractor should be
accurately filed in fipures and words, so that there is ne discrepancy.
a) If any discrepancy is found in the percentage quoted words & fipures, then the percentage quoted
by the contractot in words shall be taken as correct.
b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.
¢) The percentage quoted in the tender without mentioning excess or less and not suppaorted with the

corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be treared
A8 perceniage excoss,

¢] The percentage quoted In the tender without mentioning excess / less supT.mrtEd with
corresponding amount if tallied with the percentage then it will be treated as to which side the
amount tallies.

F) The contractor will write percentage excess / less up to two decimal point only. If he writes
the percentage excess / less up to three or more decimal points, the two decimal point shall enly be
considered without rounding off.

g) The render shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out
initiating, dating and rewritng.

iv) Tn the contract P1 time is the cssence. The contractor is required to maintain a certain rate of  progress
specify in the contrace.

(v} The quality mentioned gan be increased or reduced to the extent of 10% for individual items  subject to a
maximum of 3% over the estmated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.

(vii)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtract from the gross amount of the bill.

21 The tenderer shall carefully study the rentarive drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepred tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future
date that plans and specifications have not been scen by the tenderers cannot be entertamned. The drawing
Farnished with the render are tentative and subject to revision or modification as tendered during the execuuon
as per actual necessity and detail test conducted. Bur the rendered rates quoted by the tenderer will hold good in
case of such modification of drawings during the time of execution and shall in no way invalidate the contract

CONTRACTOR BDO. T, ﬁ’iﬂh RPALI
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and no extea monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when required.
Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of
materials. Tn every case the materials must comply with the relevant specifications, Complaints at funure
date that the availability of materials at quarries have been misjudged cannot be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, Fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc, as required for the
work.
It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the irial borings shown in the Cross Seetion.
Amendment to Para-3.5.5 () of OPWD Code Volume-1 by inclusion (Additonal performance Security)
Additonal Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimared cost put to tender shall have to furnish the exact amount of differential cost Le. estimared
cost put o tender minus the quoted amount as Additonal Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisicnal
Officer from any Nationalized /Scheduled Bank in India counrer guaranteed by its local branch at
Bhubaneswar within seven days of issue of Letter of Acceprance (LoA) by the Divisional Qfficer (by e-mail)
to the successful hidder otherwise the bid of the successful bidder shall be cancelled and the Tlarnest Money
Depasit / Bid Security shall be forfeited. Further proceeding for blacklisting shall be initared against the
bidder as per Wotks Department Office Memorandum No.144539 did. 20.09.2018.
The render containing extraneous conditions not covered by the render notce are lable for rejection and
quatations should be strictly in accordance with the render call notice. Any change in the wording will not be
accepted.
In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .
Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and thar this schedule is hable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and ne extes Monetary
compensation, will be entertained.
The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P. W. D, code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the FEngineer-in-charpe
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This lecter
(hereinafter and in the conditions of Conrract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Warks by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price™}.

The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patea/Post Office Savings Bank Account/National Savings Certificare/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer,Tangarpall, Sundargarh and in no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the rendered amount (excluding 1% deposited towards hiring of equipments /machinerics from outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule X1V No. 61) for the fulfillment of
the contract in the office of the Block Devclopment Officer, Sundargarh as directed. The security deposit
together with the carnest money and the amount withheld according to the provision of P1 agreement shall
be retained as security for the due fulfillment of this contract and additonal performance security in
accordance with the provisions of the agreement,

The agreement will incorporate all agreements between the officer inviting the Laid/ Engineer-in—(;hnrgﬂ and
the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance,

O,
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the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form part of the agreement.
The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of mvitaton of bid and acceptance thereof together with any
correspondence leading therero & required amount of performance security including additional performance
SECUrity.
Standard PW.D, Torm P-1with latest amendments.
Failure 1o enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount
of initial security money is deposited. The security will be refunded after One year of completion of the work
and payment of the final bill and will not carry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 8§48 ded.21.05.97 J-ORNo.202
W.ED, did.06.03.98 respectively the E M. will be forfeited in case, where tenderers back out from rhe offer
before acceptance of tender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Otrissa and it is agreed that neicher party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Origsa.
The contractor should be liable to fully indemnily the department for payment of compensation under
workman Compensation Act, VITT of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contracror.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and NoIM- 56/628842(5) Dtd.27.09.61 as amended from time to
time.
In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt, The contractor shall not
employ child labour, The decision of the Block Development Officer is final and binding on the contractor.
The contractor shall bear cost of vamous incidentals, sundries and contingencies necessitated by work in full
within the following or similar category,
Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
tempotary electric connection 1o work site as well as construction of service road and diversion road and its
mantenance il completion of work as requred by the tenderer for Collection of materials, storage, housing
of staff ar other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt, at the site of the work.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorines,
Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.
Fees and duties levied by the municipal, canal or water supply authorilies.
Suitable equipments and wearing appararus for the labour engaged in risky operations.
Suitable fencing barmers, signals including paratfin and electric signal where necessary at works and approaches
i order to protect the public and employees from accidents.
Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due o operation of the workmen compensation act.
The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus matenals should be removed from the site of work, Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rates.
No payment will be made for bench marks, level pillass profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials
and incidental slem of works.
It should be understood clearly that no claim what-se-ever will be entertained to extra items of works quantty
of any item besides estimate amount unless written order is obmined from the Engineer-in-charge and rate
settled before the extea items of work or extra quantty of any items of work is taken up.
The tenderer shall have to abide by the CPW.ID. salfety code rules introduced by the Government of India,
Ministey of work Housing and Supply in their standing order No-44150 dd.25.11.57. A
I -
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Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices ssuing the documents and
office of the under signed during office hours everyday expect on Sundays and Public Holidays till last date of
sale and receipt of tender papers. Interested bidders may obtain further information at the same address. But it
must be clearly understood that the renders must be received in order and according to the NS TELCHIOns.
Tenderers ate required to go through each clause of PAW.D. Form P1 carefully in adldition to the clause
mentioned herein before tendering,

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, TRC Code
and Bridee code section I II, 111, IV and VII & luest design criteria for prestressed concrete bridges
specifically for road and bridges issued by MORT & H, Govt. of India.

Steel shuttering & centering shall be used which shall be lined with svitable sheeting and made leak proof and
water tght,

The Department will have the right to inspect the scaffolding, centering and shuttenng made for the work and
can reject partly or fully such strucnures if found defective in rheir opinion.

Concrete should be machine mised unless otherwise ordered in writing by the Engineer-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (30) Kg.

The contractor should areange the materials like Steel, Cement, paint and bitumen erc. of approved quality and
specification at his own cost for complenon of the work with the tme schedule. No extension of tme will be
granted on the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills ar stock issue rates or markel rates whichever is higher,

If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contrace
be liable to pay a penalty cquivalent to five tmes of the price of the marerials according to the stock issue rate
or marker rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof.

The selected contractor may ake delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the matenals. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman ete. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.
[t is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agresment,

The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges ot
rates fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vats et are to be supplicd by the contractor at his own arrangement to the
work site

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extenston of ime or escalation of price on such account shall be enterrained in Future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
em. And their weight calculated as per sectional weight prescribed by the Tndian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The rentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and
/s,

The contractor should at his own cost arrange necessary tools and plants required for the efficient exceution
of wark and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge jbu'j bear the entire
cost of the test. i}; v \h‘“é‘
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Measurement of earth work in road embankment will be done by secuon measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at aptimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas,
Larth work from cutting will be economically utlised in filling,

The stack of road meral and gravel will be measured in boxes of 1.5m x L5 M x 0.5M which will be taken as
Lm X L5M % 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
tunie will be pranted to the contractar under any circumstances,

The teaderer should fumnished along with their tender 4 list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells shall be measured from battom of well cap up to bottom of cutting edge or 13 cm. above low
water level whichever is less.

All method of sinking including preumatic sinking by employment of drivers and other equipment shall be
included in the rate.

Removal of trees, logs of trees or isolared boulders and deslting of sand or earth from existing well,
rectification of tilt and shift if any, ete. shall also be included within the rate of sinking,

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
ight of the nature of smwata indicated by boring which must be taken in advance of actual execution of the
foundanon,

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender,

Construction of coffer dam or island or the work of open excavation or deessing or labour for laying well
curbs shall be included in the rate of well sinking,

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during siking of wells,

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall he provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during mapufacture and X-Ray or
Gama Ray examination of castings thickness mare than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost . The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineer-in-charge.

Conerete test specimens 150mm % 150mm ¥ 150mm in size (whether plain or reinforeed concrete) for the
testing shall be taken for each structural member by a representative of the contracror in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer, The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Conrrol and Research Laboratory of Cuttack or Bhubaneswar, Test should be carried out in
accordance with the stipulavon in Bridges code section-IT1.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds thar the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrere,

Plain conerete and reinforced concrere specimens will be tested in nearest Government institution who are
conducting laboratory resting. Cost of testing of all specimens and samples will be borne by the Contractor.
The construction of well staining by NjECting cement or grout in coarse aggrepate placed in position shall not
be permitted.

The thickaess of cement conerete in top plugging should be as per Deparmental drawing,

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direcrion. Where it is not feasible to work these tolerance the contractor shall carnni opt. suirable remedial
IRy 7 ¥
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measures as may be directed by the Engincer-in-charge to overcome the adverse effects of s and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
conscquent upon the excess filt and shift shall be carried out by the contractor at no extra cost to the
Department.

Conerete of strength below of the required strength (as determined by actual tests) shall not be accepred.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk ar a suitable location at the cost of the Contractor. The tilt and shift of the well ncluding
compensation is to be abided as per the clauses of MORT&L for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained,

The contactor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/- The apprentices will be selected by the Chief
Engincer. The period of employment will commence within one month after the dute of work order and
would last tll the date, when 90% of the work is campleted. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government, The
number of apprentices to be emploved should be fived by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work,

Super class contractor shall employ under himself two Geaduate Engineer and two Diploma holders belonging
to the State of Orissa. Special elass contractor shall employ under him one praduate Engineer and two
Diploma Haolder belonging to the stare of Orissa, Likewise “A” elass contractor shall employ under hun one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contracror shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt., of Orissa. The Engincer-mn Chicf (Civil), Orissa may
however assist the conteactor with names of such unemployed Graduate engincers and Diploma Holders if
such help is sought for by the contractor \The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to whoe would be
supervising the work, Fach bill of the suprer Class, spectal Class or “A” Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduare FEngineer or
Diplama Holder so employed by the contractor to the effect that the work exccuted as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The tequired
cerlificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

[t is the responsibilicy of the contractor to procure and store explosive required for blasting operaton.

Department may render necessary possible help for procuring license.
Orissa Bridge & Construction Corporaton Ltd. will be allowed price preference up to 3% over the lowest
quoration or tender as laid down in works and Transport Depariment Resolutdon No-285 date-17.04.1974
-The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation,

Amendment of existing Clauses = By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, abour the quality and availability of
the required quantity of marerial meluding the wheat/ rice referred to above, medical aid, labour and food
stuff etc., and that rates quored by him in the render will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes . octrol
;other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, 1o the entire satisfaction of the Engineer-in —Charge of the work and his authorised
subordinates. Afier acceptance of the contract rate Government will nor pay any exta charges for any reason
in case the contractor clams later on to have misjudged as regard availability of materials, labour and other
factors,

Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross
amount  of the bills from the contractor as per Resolution of Govt. of Orissa Labour & Emplaoyment
Department.

The prevailing percentage of 1. T. Department of the gross amount of the bill towards income tax will he
deducted from the contractor’s bill,

Prevailing rate of GST on the gross amount of the bill will be deducred from the contractor’s bill, where
Agreement Value is 0.50 lakh and ahove.

The conteactor is required to pay rovalty to Govt. as fixed from time of time and produce such documents in
suppott of their pavment to the concerned authority with their bills, falling which the amount towards rovalties

ety

CONTRACTOR BDO, TANGARPALI



96

97

(i)

98.

99,

104,

e e

12

Page

of different materials as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concerned department.

Under no circumstances inferest is chargeable for the dues or additional dues if any payable for the worl,
Under section 12 of contractors labour Regulation and Aboliton) Act, 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Departiment.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work [or testing and acceprance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of acmal strata at
the foundation level, The conteactor has to conduct his own boring before starting the work and get the
samples tested at his own cost 1o ascertain the 5.5.C. and credibility of the strara at founding level while
quoting his rates for tender the contractor shall take in (o account nf the above aspects.

Any defecrs, shrinkage or other faults which may be noticed within 01 {One) vear from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided thar they ought to be paid for and in case of default
Department may tecover from the contractor the cost of making gond the works., The contractor is also
required 10 mantan the read for 01 (One) vear from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors
charpe, The conteactor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Gove. of Oirissa harmless for any
claims for injuries to person or structural damage to property happening from any negleet, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the exccution of
the work. Alse no claim shall be entertained for loss due to earthguake, floed, eyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have 1o be made good by the contractor at
his own cost.

Gradation of ingredients: The coasse and fine agprepate shall meet the grade requirement as per the latest
provision of relevant L3, Code /1L R, C. code / MORTS&H specifications.

Tilts and shafis

1} Mazimum permissible shifr 15 150mm.

it) Maximum permissible tilcis 12 80.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dr. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progress of the work the price of any matetial (excluding the cost of steel , cement & bitumen

(ii)

) incorporated in the work (not being materials supplied from the E.LCs store in accordance with Clause

vvvvrro. hereof ] increases or decreases as a result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessanly and properly pays in respect of that materials
(incarparated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quarterly as the caze may be, such an amount, as shall be equivalent to the plus or minus difference of
7594 in between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the render was opened, as per the formula indicared
below:-
Formula to calculate the increase or deceease in the price of materials,
Vm=073 x PmxR x [1-10)

100 10

Vi = Increase or decréase in the cost of work during the quarter under consideration due to change in the
price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index {all commeodities) for the quarter in which the tender was opened (as
published in RB.I. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentape of materials component as per sub-clause of this clause.

Where origmal contract period 15 one year and above . increases / decreases of cost of Steel , Cement &
Bitumen are to be pawd recovered . Payments in case of increase are to be made with prior approval of Govt
when the total claim is more than Rs. 50,000/- and with prior approval of the EIC /Chief Engineer as the
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case may be when the claim is upto Rs. 50,000/~ . Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Lid (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Qil Corporation (10C)

Where original contract is more than Six Months & below one vear | increases / decreases of cost of Steel
; Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made with prior
approval of Govt when the total claim is more than Rs. 50,000/ - and with prior approval of the EIC / Chief
Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject to
the [ulfillment of the conditions mentioned below ;

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Led (5AIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (I10C)

Cost of the project should be more than Rs. 50,00 Lakhs . However the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utlization of Steel , Cement & Bitumen

Dnfferential cost will be allowed only to the original agreement period |, bur not for the extended period even
though it might have been validly extended .

DMnfferential cost will be allowed only after successful / completion of the work as per the approved work
programme .

Stpulations contamned in existing clause 31{f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor
immediately .

(1) Stmularly, if during the progress of work, the wages of labour increase or decrease as a result of increase or

decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly payvs in respect of labour engaged on executon of the work such increased or decreased wapges
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in berween the minimum wages for labour which s
operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below,

Formula to caleulate the increase or decrease in the price of Labour.

VI=075 x Plx R x [1-10)
L0 10

V1= Increase or decrease in the cost of work during the quarter under consideraton due to changes in the
minimum wages rate of labour.

B = The value of work done in Rupees during the quarter under consideration,

Io =The minimum wages for labour as prevailed during the quarrer under consideration in which the tender
was opened,

[ = The minimum wages for labour prevatled durng the quarter under consideration,
PL= Percentage of labooar component (as per sub-clauscl

Similarly, if during the progress of wark, the price of Pewrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreascs as a result of the price fixed there for by
the Government of India and the Contractor there upon necessarily and propery pays, such increased or
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in berween the price of P.O.L. which is operating for the quarter under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated below
75 % KaR{ D=1 .
£
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K] = Tncrease or decreasc in the cost of work during the quarter under consideration due to changes in the
] (- I
price of P. O. L.

R = The value of work done in Rupees during the quarter under consideration.

D= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in
which the tender was opened.

D= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
Ks= Percentage of P. O. L. component as per sub-clause.

The following shall be the percentage of materials, labour and P. . L, component for reimbursement /
refund on variation in price of material, labour and . O L. as per sub- classes (a), (b) and (¢} of this Clause

Caregory of Contractar’ Supply [Departmental

Works. | Uy Materials. % Labour % of PLOLL. Supply of materials.

[rrigation works

Embankment work ete..

| [R&B) Works

1) Structural works, 20%% | 3045 5% 4554
k) Earthwork, Canal 20% 60" 5% 15%a
wiork,

a) Brdge works 20% 30% 5% 45%
b) Road work 43%a % 5% 10"
¢ Building works *30% 0% 2% 35%

(* Where brick is supplied by the Depattment, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variaton in price of
materials E..'{CEPI: steel , cement & bitumen which will be governed as per clause 3a(ii) &a {iEB
labour and P.O. T.. as per sub-clauses (a-1), (b) and (¢} of this clause shall be applicable in the following
manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one vear and more escalation on aceount of price variations is admissible only for the remaining
period after excluding the first one year perind provided that the work has been carried out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the period of completion initally
stipulated in the agreement is less than one year and subsequently the completion period has been validly
extended on the ground that the delay in completion of the work 15 not attributable to the contractor and in
the result the total period including the exrended period stands at one year or more, escalation is admissible
only the balance portion of work executed beyond one year.

The contractor shall for the purpose of sub-clauses (a), (b) & (c] of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by & duly authorised representanives of Gove. and further, shall at the request of
the Enginecs-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any
document kept and such other information as the Engmeer-in-Charge may require . The contractor shall
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant
to this condition together with an information relating thereto which he may be in a positon to supply.

For diversion road the contractor will have to make his own arrangement to make the same in private land if

necessary for which agreement of such land by the side of C.D. works and the rental charges for such private

land shall be borne by the contractor including the proper maintenance with lighting arrangements during the

night time and signaling during day time and barricading etc. tll the C.D. works are opr::y;{;l to the traffic. No
- o
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extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for othet items
shall include this arrangement, rental charges for the land and maintenance, lightng and removal of such
temporary road crust from the private land to bring the land to its original condition etc, complete.

The contractor has to arcange the land required for borrowing earth if necessary for the road work at his cost.
No extra payment by the Deparrment will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the eonteactor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor 1o be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures
and duly noted by the contracior or his authorised agents with their dated signature, Orders entered in this
book and noted by the contractor’s agent shall be considered 1o have been duly given to the conmractor foor
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without wnitten permission of the Engineer and to be submitted 10 the
Engineer-in-charge every month.

The tenderer should conduct three bores at each pier and $.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and $.B.C. tests cte. without any
extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test resules thus obrined.

The contractor shall have no claim what so ever for the extra quantity of work 1o be executed in view of above
possible changes and payments is to be made as per clause 11 of the P-1 Contract.

Over and above these conditions, the rerms and condidons and rules and regulations and specifications as laid
down m Orissa Detailled Standard Specificauon, Orissa PW.ID. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the pﬂrt of the contractor,

No part of the contract shall be subler withour wrirten PEI‘!‘JIHHIUI‘! of the concerned Execouve Lnpgineer or
transfer be made by power of Attorney authml:-mg others to receive payment on the contractor's behalf.

The contractor should attach the certificate in token of payment deposit with the registration authonty as per
recent circular of the Government relating to his registeation,

Any damages caused by natural ealamives should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and  will not pay any cost towards the repair done by the
contraclor,

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O L. and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site ete, are the responsibility of the
contractor,

The rate for each work of concrete items wherever dewatering is imperatvely necessary the term dewatenng
shall mean the execution or operation of the items due o standing water as well as due to percolation of water.
The quoted rates will be inclusive of this,

The materials, borrow areas and hutments ar site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
I'Jle]ﬂrrmem and shall maincin in proper P.W.D. form with pages serally numbered 1n order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this 11001\
under the dated signature of the contractor or his duly authorised agents at the end of each month.
certificate should be furnished along with the clam to the effect that he has no other claim beyond this C!”Hm
up-to-date. If in any month there are no claims to record, a certificate to that cffect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantites as well as the total amount claimed. The daim book must be submitted by the contractor regularly
by 10 and 16% days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work are Hable to be
summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor
to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
whichever 1s earlier for record,

Mumber of tests as specified in LR.C./ MORT&H / L3 specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charpe. Testing chargres
meluding expenditure for collecton / transportation of samples J/specimens etc. will be borne by the
contractor. The collecton of samples and testing are 1o be conducred for both prior Lo LJ.LLllHUFl and dunng
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execntion as may he directed by the Pngineer-in-charge and on both the accounts the cost shall be borne by
the contractor.

Besides, the firm / contractor shall install full-Aedged field labaratory at wotk site for conducting required
tests as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for
checking from tme to tme.

An Engineering personnel of the executing agency should be present at work site at the time of visit
of high level inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furnirure’s should be affixed by the executing

ageney indicating locatons like school, hospital, No-hom eic.
Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the
contractor only if it i3 desirable i the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Superintending Tngineer shall be neccssary in cach
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay tn supply by the Department,

An agreement shall be entered in to by the contractor to the effect that these hire charpes are
recoverable from the bills of the contractor regulatly and the final payment for the work including refund of
security deposit will not be made until the total amount due to the Government on account of hire of
machinery etc, is recoverable in full, Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill

All transit and incidental charpes in connection with the despatch of tools and plants and machineries
from workshop shed/ depostt return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made aver up to and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repaus.
The contractor shall immediately intimate in weiting to the Engineer —in-charge when any plant or machinery
soes out of order requining major repatrs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiting similar preparation the working hour will include the dme required to make up the boiler
temperature and bring plant to the operating conditions before the actual starr of work.

‘The machine will work in shifts of 8 hours each, Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable, These charges will be fixed by the Enginecr-in-charge from
tme of time. In no case the tools and plants shall be operated bevond 8 hours in any shift without prior
written permission of the Engineer-in-charge.

The conttactor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also previde for any labour and water source for washing the plants. In the case of
Conerete mixtures, pavers and similar such type of equipments, the contractor shall areange to get the hopper
cleaned and the drums etc. washed at the close of work cach day.

‘The plant and machinery once issued 1o a contractor shall not be returned by him on account of lack
of arrangement of labour and material etc. on his part. The same will be rerurned only when they do not
require or when in the option of Engineer-in-charpe the work or a portion of work for which issued 15
completed.

The tools and plants shall while in mansit and in the custody of contractor be ar his sole rigk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Fngineer-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of article losr, the decision of superintending Engineer shall be final. The contractor shall on or
before the supply of plant and machinery sign an agreement it indemnifying the Govt. against lass or damage
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages Lo property etc. atising from any cause what-so-ever. The contractor shall provide full tme
choukidar for guarding the plant and machinery at site.

If the articles arc not teturned within the date originally specified or extended by the Engincer-in-
charge, in addition to the normal hire charge, a surcharge equal 1o 10% of the hire charges will be levied for
the period thar the machinery is not returned. Such period will be treated as working tme. In the event of the
non-return of the machinery, the full value of the articles at the current market price will be recovered from
the contractor’s outstanding bills or any bills that may beecome due in respect of his other work under the state
public works Department. The decision of the superintending Engincer shall be final in case of dispute.
FORM OF AGREEMENT - The coniractor shall, before taking the possession of the machinery, enter
to an agreement with the Engincer-in-charge or his nominces in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied 10 the
contractor will be maintained by the Depariment will be attested by the contractor or his authorised agent
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daily. In case of contractor contests the correctness of the entres and / or fails to sipgn the log book, the
decision of the J:ing'm:ur—h‘l—chargu shall be final and |}ind[ﬂg on him. Hire ch:{rg{.*..q will be caleulated according

to the entries n the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS,
This agreement made the Two Thousand

between (here-in-after referred to as “the hirer”™ which expression
shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of
the one part and the Govt, of Orissa (here in after referred to as the Governor which expression shall unless
excluded by or repugnant to the context mclude his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W, Department of the Orisza
Govt, and more parocularly specified in the schedule here under berween here in after referred o as “the tools
and planes™

And where as Government has agreed to let in hire the tools and plants to the hiver on the terms and
conditions here in after mentoned.
MNow it 15 here by and between the parnes here o as follows -

{a}  In consideration of agreement thart hive charpes be recovered from their bill for work executed on which this
miachinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Depattment, The Govt, agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W., Department workshop at
Sundargarh.

(1) The rate of lugher charges will be as mentoned in the schedule attached.

(¢) The hirer shall not transfer, assign or subler or in any way part with the tools and plants or any part there-of
without the previous wrtten approval of the Engineer-in-charpe

(d] On the expiry of the pertod of the hire, the hirer shall return the tools and plants to the Public Works
Deparmment, & workshop / store at Sundargarh in the same good condition in which they were received by
lim .

(e] In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay 1o the Government on account equivalent to the rate of hire
specitied for the working pumd and an increase of ten percent.

() The tools and plants shall be upen for 1 inspection at all dmes 1o the officers of the Government.

{gy 'L'he hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engincer-in-charge. 11 the hirer operates the tools and plants bevond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additonal hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from tme to dme.

(b} In ease of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

(1) Normally the rools and plants will be supplied with operating staff,

| The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
artsing due to any causes what-so-ever during the period of the machinery is in his charge.

k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
pertod of hire shall be defraved by the hirer.

[y The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recaver the cost thereof from the hiver. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make pood the loss or damage failing which the same will be recovered from his dues as in case of

hire charges.

{m} On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled o
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of receipt of such order in writng .In case of failure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n} In case of any disputes between the hirer and the Government the decision of the Supedntending Engineer shall be
Final.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engmf.m-
in-charge shall include all officers duly autherised by him to excrcise powers on his behalf.

THE SCHEDULE
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Senal No. : Description and Name of the | No, | Amount of hire per hour . Remarks.

articles |

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of

the State have set their respective hand, the day and the year here in above written.

Sipned by

I: 2.
Signed sealed and delivered in the presence of
L. 2,

119.  The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of execution.

120.  Ewen qualified criteria are met, the bidders can be dizqualified for the following reasons, if enquired by the
[Department
(a) Making a falze statement or declaration.

(b} Past record of poor performance.

(¢) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e} Past history of lingation.

121.  The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

122 In ease the 1* lowest tenderer or even the next lowest tenderers withdraw in series one bv one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeirure of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

123. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1 Progress of work and Re-scheduling programme.

21.1. The Executve Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successiul
conteactor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

2.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure gaod progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, ' of the whole of the work before V2 of the whole time allowed under the contract has
clapsed, 3/4th of the whole of the work before 3/ 4th of the whole time allowed under the contract has
elapsed,

214 Ifatany time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme (o which consent has been piven the Contractor shall produce, at the request of the
Engineer-in-Charge, a revised programme showing the modifications to such programme necessary 10 ensure
completion of the works within the nme for compledon, If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

215  An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the acovities.

21.6  ‘'The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Hngineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

2.2, Extension of the Completion Date.

291 The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work
or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the exccution of the work as aforesaid, Government shall without prejudice to any other right or
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remedy available in law, be at liberty to forfeit the carnest money & performance guarantee / Security deposit
absolutely.
As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contrace documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of seetions of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further o ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.
In ease of delay occurred due 1o any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge bur shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Fagincer-in-Charge to proceed with the works.
i) Force majeure, or
i) Abnormally bad weather, or
i) Serious loss or damage by fire, or
w) Civil commotion, local commeotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
nort forming part of the Contact. .
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps (o accelerate the remaining work and which
would cause the Contractor to incur additonal cost, or
vil) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyvond the Contractors control.
Request for reschedule and extension of nme, to be cligible for consideration, shall be made by the Contractor
in weidng within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension 1s destred.
In any such case a fair and reasonable extension of time for completion of work may be grven. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.
1f the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear
the site on ar before the conteact or extended dare of completion, he shall, withour prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as apreed compensation
the amount caleulated at the rates stipulated below as the Superintending Engincer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate pesiod of completion has been
specified. Compensauon @ 1.5% per month of for delay of work, delay to be completed on per Day Dasis.

Provided always that the toral amount of compensation for delay to be paid under this condition shall
ot exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a sepatate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other contract with the Government. In casc, the contractor does not achieve a parteular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice 1o
the contractor, However, if the contractor catches up with the progress of work on the subscquent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be pavable on such withheld amount
Management Meetings.
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Lither the Engincer or the Contractor may require the other tw attend a management meeting, The business of
a management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the carly warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to

those attending the meeting and to the Emplover. The responsibility of the parties for actions to be tken o

be decided by the Enginecr either at the management meeting or after the management meeting and stated in

writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission

notice in writing to rhe contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of left over work will be realized from the conteactor as penalty. A contractor may be Blacklisted as per

Amendment made to Appendix XXXTV to OPWD Code Vol-II on rules for black listing of Contractors vide

Letrer No — 03365 di- 01-03-07 of Works Department, Chrissa.

) Misbehavior / Threatening of Deparmmental & supervisory officers during execution of work / tendering

PIUL‘E."&S.

b} Tnvolvement it any sort of tender fixing,

¢} Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d}  Persistent and interational violation of important conditions of contract.

¢} Secunty consideration of the State i.¢. any action that jeopardizes the security of Stare.

£} Submission of false / fabricated / forged documents for consideration of 2 tender.

Labour Cess

1% Labour cess will be deducted from the gross amount of the Contractor Bills,

DMTF Specification for SI No, 2&3

a) The Financing Authority for this projects are DMF, Sundargarh, So the puideline und specification should
be followed as prescribed by DMF.

b) The DMF has reserved the right to terminate the sanction of fund at any stage and also to recover the
amount already paid. The executant should recover the amount. The Panchayat Samiti Tangarpali is not
responsible 1f DMF terminate the project.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required Paper cost & E.MLD. as per the clause Nao. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate along with latest retumn copy for ‘B’
Class, PAN card, Original Affidavit for the partcular work of the Tender Notice along with the tender
documents submitted to the Block Development Officer, Tangarpali, Sundargarh before opening of the
Bid for verification purpose, as per Clause No.7.

c. Preferences will be given to contractors having expenience in executing similar nature of worl,

d. Informaton regarding current litigation, debarring / expelling of the applicant or abandonment of work by
the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F”.

e. Submussion of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN Le.
before the stipulated date & time for opening of the bid.

f Those Eagineer Contractor are desire of availling benefit as allowed to SC/S1 Contractor are necessary to
record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender paper
weated as noemal tender.

+ Attested copy of labour license or undertaking

Must have Building Works Experience

Total: - 126 (One hundred Twenty-Six) Clauses only.
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/lWe hereby certify that I/WWe* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
/We™ am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We*
shall be liable to make good the loss or damage resulting from such cancellation.
//We also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer
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SCHEDULE-C
MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
Firat parkp| SAFSmE i Ge i Years, S/O.................. At/Po/Dist -
...................... (hereinafter called the First Part)
AND
Second party | Sl Smb ..iinain Aged ............. Years, S/0........eveien At/Po/Dist -

...................... {herein after called the Second Part) having H.T/L.T licence registration No

v =11 T RTE ) o) | RO P

AND WHEREAS the First Party of 1* part is the managing partner of ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for
L T AT ) R S ORI

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That. the Second Party shall do all E |. works, if the tender is awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.
3. That, the First Party shall receive payment, signing the bill the document for the concerned work.
4. That. the Second Party shall abide the rules, regulation and specification of E.|. works of above
said matter.
In Witness where of Both the Party have signed in presence of
WITNESS

J‘nj'r.:‘.*: B »
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SCHEDULE-DA

WORKING EXPERIENCE

D-1. LIST OF PROJECTS EXECUTED

| Name of MName of Contract ltems of | Date of Stipulated | Actual | Reasons |
| Employer | location and price in waorks starting the date of date of | for delay
name of Indian | work as per | completion of | comple | in starting/
work Rupees Agreement | theworkas | ftionof | completio
per the n,
Agreement work if any
' 1 2 3 4 ] 6 7 8
|:
SCHEDULE-DZ2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS
Nameof | Name of Contract ltems Date of Stipulated Revised Reasons for
Employer location price in of starting date of target date of slow
and name Indian works | thework | completion of | completion of | progress, if
of work Rupees as per the work as the work, if any, with the
Agreemen | per Agreement any updated
i | billing amount
1 2 3 4 5 | 5] 7 8
il )9:- }.u
ol
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MNote:

If any information in this schedule is found to be incorrect or concealed, gualification application
will be summarily be rejected.

CONTRACTOR

‘age |24

SCHEDULE-“E"”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED

OR ABANDONMENT OF WORK BY THE TENDERER

a) is the tenderer currently involved Yes/ No
in any litigation relating to the
works.

k) If yes: give details:

a) Has the tenderer ar any of its Yes | No

constituent pariners been debarred/
expelled by any agency in India
during the last 5 years.
a) Has the tenderer or any of its Yes ! Mo
constituent partners failed to
perform on any contract work in
India during the last 5 years
b} If yes, give details:

Signature of the Contractor,

SCHEDULE —“F"

e

AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the required attachments
Far the Tender WOTK ...o..occiemimimsoms s submitted to the Block
Development Officer, Tangarpali, Sundargarh are true and correct,

The undersigned also hereby certifies that neither our firm M/s nar
any of its constituent pariners have abandoned any road/ bridge/lrmigation /Buildings or other
project wark in India nor any contract awarded to us for such works have been rescinded
during the last five years prior to the date of this bid.

The undersigned hersby suthorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to
verify this statement or regarding my {(our) competency and general reputation.

The undersigned understands and agrees that further gqualifying information may be
requested and agree to furnish any such information at the request of the Department,

{Signed by an Authorised Officer of the firm /bidder)
Date :

Total :- 24 (Twenty Four ) Pages only + B.0.Q. ..... to ........ Pages Only.
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