GOVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER
BARGAONBLOCK, SUNDARGARH

TENDER CALL NOTICE
No. 8BOL dt. /0/03 /R025

The Block Development officer Bargaon, Sundargarh invites percentage Rate (OFFLINE
MODE)basis for the following work in sealed tender on behalf of Government of Odisha from registered
and eligible contractor of the state PWD (R&B) / Water Resource / Rural works/ Minor irrigation / C.P.W.D
for the following works eventually to be drawn up in the P1 forms in conformity with the details Tender Call
Notice. The bidder may submit bids for the following work under Scheme MISC for the year 2023-24.

,! | Costof ‘;
f Tender = Bid | Class of
. A t put 1 e L
o g t n'i‘oul(ll i paper  security | peyiod of (Contrac
29 . 2iSE B (Non- e NID ;
Name of the Work Rs. S Completio | tor
refundab  %in Rs. 4 ~
: le) in Rs. |
, I Six(06) ]
. s o | B&C
1 Sahajba = Construction of GPLF Office building 22.92.584/- | 6,000/- Lo Calendar | s
hal with Market complex at Sahajbahal GP ; g months |
Pandaia Construction of GPLF Office building 22,92,584/- 22925/ Six (06) B &C "
& ’ : with Market complex at Dandajamira 6,000/~ % ‘ Calendar | class
ta ' months |
GP | ‘
3 Jaranglo | Construction of GPLF Office building 6,000/- 2l Calendar B & C
i with Market complex at Jarangloi GP L7l monthy | class

The detailed terms and conditions can be downloaded from the District website www.éundar;igfh.odisha.é,'bvi.in"

03,2025 t0 24.03.2025.
' ]

1. Date and time for download Tender Paper: From Dt. ‘
2. Last Date of Receipt of Tender Paper: Dt 3.2025 (4.
3. Date of Opening of Tender Paper: Dt. 26.03.

Bléck Dev. opr;reﬁf Officer
T Bargaon® V& 2
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GOVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER
BARGAON BLOCK, SUNDARGARH
TENDER CALL NOTICE web
No. SO Dt. /O /f-’»'f?/,.;’/"")b

The Block Development officer Bargaon, Sundargarh invites percentage Rate (OFFLINE MODE)
basis for the following work in sealed tender on behalf of Government of Odisha from registered and eligible
contractor of the state PWD (R&B) / Water Resource / Rural works/ Minor irrigation / C.P.W.D for the
following works eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice.

The bidder may submit bids for the following works under Scheme MISC for the year 2023-24.

Cost of
s e Tender Bid‘ Class of
B e o b S SR e S
3 refundable | %inRs. |Completion
) inRs.
. san | Comimution of GPLE Offce e | oo 299 | e B
bai %building with Market complex at i g Bl . G class
| Sahajbahal &R
A i dai % Cc):ﬂs“'ffﬁéﬁ»(‘?ﬁsfd?fi:'.'O{’ﬁéé o 4y f Lo da Cb:let?c‘loa\r B&C
ey building with Market complex at g i 5 e class
Dandajamira GP 1 |
i C(m).nsFruct“i“éﬁ“af”éi;ﬁF”(‘)mfﬁwc'ew. ” 7 - " ?“‘\05"‘ o
e o building with Market complex at g 22,92,584/- | 6,000/ $ %ﬁt{"‘:ﬁ' class
| Jarangloi GP

Terms and conditions: -
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Cost of Tender Paper: - The cost of bid document should be prepared in shape of Demand Draft (Non
Refundable) issued from any Nationalized Bank in favour ‘o\fk B\liock\\DeveIopment Officer, Bargaonhaving
its branch at Sundargarh on any working day from 12.03.2025 to 24.03.2025for the above work along
with the DTCN.

Sale of Tender Papers:- The tender papers will be available in the District Website of Sundargarh
(www.sundargarh.odisha.gov.in) from dated 12.03.2025 to 24.03.2025.

_ Date of receipt and mode of submission of tender papers: - The bid documents shall be received

through Registered Post / Speed Post only, and in no any other means, which must reach to the office of the
.., Bargaon, At./P.O. Bargaon, Pin-770016, Dist- Sundargarh (Odisha) by 04.30 PM on

= N
25.03.202

-

st Date of receipt of Tender Paper: - The last date of receipt of tender paper is 25.03.2025 (upto
M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in
time. The tenderer must super scribe “Tender Paper for Civil Works"without mentioning the name of the
work on the top of the cover. If the tenderer mentioned other than “Tender Paper for Civil Works" |

the envelope, his/her tender will be rejected. i)

Date of O ningtqpr Paper: - Date of opening of Tender Paper: The tender papers will be opened
& at 11.00 AN

on 5 \M.
office of the undersigned.

. in the presence of the tenderers or their authorized representatives in the

iy

- -

Block Development Officer
Bargaoh.© - & 2N

Contractor
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y 2 s to be deposited in shape of N.S5.C / Post Office Savi
: t money deposit: The E.M.D, Is to : n ¢ : : ost 70 St
6. /lia(r:lﬁ: / Post Office rime Deposit Account | KisanVikasPatra / Bdnk Gua}ranmc in favour of B\ozk
[)(eVelopment Officer, Bargaon from any Nationalized Scheduled gank in India counter guaranteed by s
-al Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department.
g | onsidered and transfer or adjustment of

' sqquired ary - M.D. will not be €
\ Tender Papers without required amount of E.M.D.
A also Inadmissible. Bidders may write an application to the undersigned for pledging of

e t / KisanVikasPatra
i k Account / Post Office Time Deposit Accoun 3.
NS.C /o O e attachs o 4 ent should be furnished with the tender papers failing

i pocuments to be attached: - The following docum
which the tender will be liable to rejection. :
1., Tender paper cost in shape of DD in favour of the Block pevelopment Officer, Bargaon.
2, Self attested copy of Contractor Registration Certif icat’z |
3. Self attested copy of PAN Card, GST Registration certificate : o
8. SC/ST bidders are eligible for 50% EMD [ ISD exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should' subrmt tzn
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the

current financial year. :
9. The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memor‘andum'
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and a copy of such M.O.U. should be
attached with the tender as per the proforma at . Cwhich shall form a part of tender. A COPY of
electrical license should also be enclosed with the tender papers, the original of which need to be furn_lshe_d
during verification. The above M.0.U. is not required in case of the civil contractor having valid registration in

H.T. / L.T. electrical license with the same name & style.

h a bid shall be rejected and the
laid down in clause No.36 of
ha will be followed.

10.If any of the bidder quotes less than 15% of the tendered amount, than suc
tender shall be finalized basing on merit of the rest bids and the provision
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odis

11.Additional Performance Security Deposit: -
Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the

estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less thap
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid

price/rates than the estimated cost put to tender shall have to furnish.
to ﬂ

Range of Difference between the o 2
s : Additional Performance Security
Sl No | estimated cost put to tender and Bid deposited by the successful Bidder

Amount

1 Below 5% No Additional Performance Security

50 % (Difference between estimated cost put to
0, 0,

2 From 5% and above and below 10% tender and Bid Amount)

150% (Difference between estimated cost put t
’ (o]
3 | From 10 % and above tender and Bid Amount) k

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account |/ KisanVikasPatra / Bank
Guarantee in favour of Block Development Officer, Bargaon from any Nationalized Scheduled Bank in
India counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated
. 01.02.2023 of Works Department.
. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer accept:
’ an
. competent authority. pEncs ST ienders Dy
. Submission of more than one tender paper by a bidder for sin le work wi i fpe
: e per by g rk will be liable for rejection of all such
4. On review of the last performance of the work executed throu
gh B.D.O., Bargaon, t %
e may 'not be considered for the works though he/she becomes lowest-1 tendegrer. il Y, endey may|
- S:ni"tlyt?f works cannot be compromised and the work should be completed within the stipulated
pletion and in no case the time extension will be allowed ed period of
except the reasons not attributable to

contractors. The i
aid whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD

Contractor
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The Contractors who have failed to execute projects of this agency/broke out from execution proc (,ltrr(/‘
A Al > or
abandoned the project work midway/those who have been declared by this agency to be ‘M‘],“ tor:‘
otherwise will not be allowed to participate in the present tender process, If any of such contractors

participates then his/her papers will not be considered at all,
16. G.S.T. shall be paid extra as applicable,

red amount
ificate, PAN
ntication of
ch the bid

17. The bid documents are to be submitted in seal cover with tender paper cost, requi
of EMD & self-signed in each page of DTCN, BOQ, copy of valid registration cert
card, GSTIN, other documents (if attached) & original affidavit regarding authe
documents for a particular work as mention in the tender notice, failing whi
documents will be rejected

18. The undersigned reserves the right either to reject any or all tenders or cancel the entiré proces
assigning the reason thereof,

s without

MemoNo. &SSO/ Date. /0 J05 / 2055

Copy submitted to the Collector-cum-District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
Sundargarh/Sub-Collector, Sundargarh/ Superintending Engineer, R & B/ RD/ MI, sundargarh for information
and necessary action. e

P
Block evelopm:e_n;,ofﬁp%
Bargaon °

Memo No. SO0 Date. /()/A = fis O
Copy forwarded to Panchayat Samiti Notice Board, Bargaon/ Tehsildar, Bargaon / CDPO, Bargaon/ all
Sarpanches of Bargaon Block for wide circulation of advertisement. Q /

A \ )
Block Dévelopment Officer
\ v, Bargaory ot

Memo No. </ @ Date. /ﬂ/ﬁ_?/??d,jf

Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the
Sundargarh district website: www.sundargarh.odisha.gov.in by for wide publication and timely response by the
intending Contractors. ¢ P

N\

Ve, )
Block D(.evebpment Officer
‘ Bargaon
- S

—
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14.

15.

16.

17.
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DETAILED TENDER CALL NOTICE

The Block Development Officer, Bargaon, Sundargarh invites percentage Rate basis for the following
work in sealed tender on behalf of Government of Odisha from registered and eligible contractor of the
State PWD (R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works
eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice.

The Tender call notice is available from official website of Sundargarh District (Sundergarh.nic.in) from
12/03/2025 to 24/03/2025. The last date and time of submission of bid as per contract data. Last
date of Received of tender documents is upto 4.30 PM dated 25.03.2025.

The bids documents will be opened by the assigned officer in the office of the Block Development
Officer, Bargaon at 11.00AM. on dated. 26.03.2025 in the presence of the bidders authorized
representatives who wish to attend.

The cost of bid documents in shape of Demand draft issued from any Nationalized bank may be
prepared in the name of Block Development Officer, Bargaon.

The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of
receipt along with bid.

The bid must contain, EMD, Registration Certificate.

The Bid must contain PAN Card.

The Bid must contain GST Certificate.

Deleted.

The Bid must contain Affidavit for the particular work, schedule C & F and documents required as per
relevant clauses of the DTCN.

Deleted.

Deleted.

The work is to be completed in all respects within the period mentioned against each work. Tenderers
whose tender is accepted must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of
tenders and validity of tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from
qualification. The tenderer is to furnish an affidavit at the time of submission of tender paper about the
authentication of tender documents including Bank guarantee.An affidavit to this effect is to be
furnished in Schedule-C, Schedule-F. Non furnishing of the information in Schedule - E and
required affidavit in schedule — F, the bid document will be summararily rejected.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department.
If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money &
the total security will be forfeited & he shall be liable to make good the loss or damages resulting for
such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide
Schedule-A.

(i) Each tenderer may submit along with tender a note regarding his experience on construction of
Road/Bridge/Building Works.
a) Name of the Road/Bridge/Building:-
b) Estimated Cost:-
¢) Total Length:-
d) Major Item of works/Type of Bridge:-

Block Developiment Officer
rgao
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uantity of items i) as per Agreement:-

ii) as per execution:-

f) Date of Commencement:
g) Stipulated date of Com_pletnon:-
h) Actual date of completion:-

ii)
iii)

18.
19.

20.

21,

22.

23.

24,

Other details if any. :-
The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily

completed and list of works in progress in Schedule-D2.

If an individual makes the application, the individual should sign above his full type written name and
current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type
written name and the full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above
their full type written names and current address, or alternatively by a partner holding power of attorney
for the firm in which case a certified copy of the power of attorney shall accompany the application. A
certified copy of the partnership deed and current address of all partners of the firm shall also
accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised
person holding power of attorney for signing the application in which case a certified copy of the power
of attorney shall accompany the application. Such limited company or corporation will be required to
furnish satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All informations
should be submitted in English. The applicants name should appear on each page of the application
along with his signature or the signature of his authorised representative at the bottom of each page.
Percentage rate contract ( vide works Department letter No — 8310 dt — 17-05-2009).

In case of percentage rate tender

(i) The contractors has to mention percentage excess or less over the estimated cost (In
figures as well as words) in the prescribe format appended to the tender document.

(ii) Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in separate sealed envelope shall be opened, declared and recoded first.
The rebate so offered shall be considered after opening of all packages called in the same tender
Notice. The contractors who wish to tender for two or more works shall submit separate tender
for each. Each tender shall have the Bid Identifications No. Name &SI .No of the work (as
per IFB) to which they refer, written on the envelope.

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words &figures, then the percentage quoted
by the contractor in words shall be taken as correct. '

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the tota
amount quoted by the contractor, then the percentage will be taken as correct.

c) The percentage quoted in the tender without mentioning excess or less and not sup
the corresponding amount will be treated as excess. ted with

d) The percentage quoted in the tender without mentioning exc 'hpe‘:’ v will be
corresponding amount does not tally with either to percentage exc
treated as percentage excess. .} less supported with

€) The percentage quoted in the tender without mentioning estft:d d‘\f “to which side the
corresponding amount if tallied with the percentage then it Wil be treated-§
amount tallies ,

ported with

ess / less Su
ess or less t

plock Deve! nt Office!

__pargaon
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28.
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Contractor Block Develo
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f) The The contractor will write percentage excess / less upto two decimal points only. If
he writes the percentage excess / less upto three or more decimal points, the second decimal
point shall only be considered without rounding off.

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections,over writings& interpolations where unavoidable should be made by making out
initiating, dating and rewriting.

h) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of
progress specify in the contract.

i) The quality mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

1) The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

k) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only
and the percentage excess or less shall be added or subtract from the gross amount of the bill.
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract
and all the documents which will form a part of the agreement to be entered in to by the accepted
tenderer and detailed specifications for Orissa and other relevant specifications and drawings which are
for sale. Complaint at a future date that plans and specifications have not been seen by the tenderers
cannot be entertained. The drawing furnished with the tender are tentative and subject to revision or
modification as tendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in case of such modification of drawings during the
time of execution and shall in no way invalidate the contract and no extra monetary compensation will
be entertained. The work shall however be executed as per final approved drawing to be issued by the

Engineer-in-Charge as and when required.

Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should

also inspect the quarries and approach roads to quarries and satisfy himself about the quality and

availability of materials. In every case the materials must comply with the relevant specifications.

Complaints at future date that the availability of materials at quarries has been misjudged cannot be

entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service,

fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required

for the work.

It must be definitely understood that the Government does not accept any responsibility for the

correctness and completeness of the trial borings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security)

Additional Performance Security shall be obtained from the bidder when the bid amount is less than the

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price
rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e.
estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in
shape of Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the
Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch
at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (bye-
mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the
Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting shall be
initiated initiated against the bidder as per Works Department Office Memorandum No.14459
dtd.20.09.2018.

The tender containing extraneous conditions not covered by the tender notice are Iiab!e for rejecti_on anfj
quotations should be strictly in accordance with the tender call notice. Any change-in the wording will
not be accepted. :
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AL «cion of statutory specifications or any other
screpancy N printing ordoonxfﬁg;':j of the bid document during download of ?r?: b':;

oved docum inviting the bid will be binding on the bidder .

jor CEtheG e el hall be definitely understood that the Government does not
i s or completeness of this schedule and that this schedule is
tions set forth in the conditions of the contract
hall no way invalidate the contract and no

case of any di
rtion of the appr

document
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il orrectne
accept any 1esPon® - cions, deductions or alterna

i issions, :
: jternation or omis ) e
Iuazle fO'r1 % missions, deductions; additions or alternatio
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ion, will be entertained.
netary compensatlo_n, .
%teraazqtﬁority reserves the right to reject any or a

there-of nggsoor;ee;,/e\;,'m be retained and dealt with as per the terms and conditions of the O. P. W. D.
The earné

Il the tenders received without assigning any reasons

e bid has been accepted will be notified of the award by the Engineer-in-
period by cable, telex or facsimile confirmed by registered letter,
ns of Contract called the “Letter of Acceptance”) will state the
the contractor in consideration of the execution, completion
ctor as prescribed by the contract (Hereinafter and in the

code.
bidder / tenderer whos as
I::rge prior to expiration of the validity

This letter (hereinafter and in the cqnditio
sum that the Engineer-in-charge will pay
and maintenance of the Works by the contra

contract called the “Contract Price”). . - .
d will constitute the formation of the contract, subject only to the furnishing of a

The notification of awar ; : ; ! )
rformance  security (Initial Security Deposit) in form of Deposit receipt of Schedule
s Bank Account/National Savings Certificate/Postal Office

Bank/KissanVikashPatra/Post Office Saving
duly pledged in favour of the Block Development Officer,Bargaon, Sundargarhand

Time Deposit Account
in no other form which including the amount already deposited as bid security (earnest money) shall be
amount (excluding 1% deposited towards hiring of

2% of the valueof the tendered
s from outside the State if any) and sign the agreement in the P.W.D. form No.

equipments/machinerie

P1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Block Development

Officer, Bargaonas directed. The security deposit together with the earnest money and the amount

withheld according to the provision of P1 agreement shall be retained as security for the due fulfillment
ty in accordance with the provisions of the agreement.

of this contractand additional performance securi
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge

and the successful bidder. Within 15 days following the notification of award along with the Letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge.

Following documents shall form part of the agreement.
The notice inviting bid, all the documents including additional conditions, specifications and drawings, if
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any

any,
unt of performance security including additional

correspondence leading thereto & required amo

performance security.

Standard P.W.D. Form P1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall entail

forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until
the required amount of initial security money is deposited. The security will be refunded after One year
of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.0.R.N0.202 W.F.D. dtd.09.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back

out from the offer before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Orissa and it is agreed that neither party to the contract will
be competent to bring a suit in regard to the matter by this contract at any place out»s\nde the State of

Orissa.

‘ pment Officer

Contractor
Bargaon

wie direg
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The contractor should be liable to fully indemnify the department for payment of compensation und
: : er

workman Compensation Act. VIIT of 1923 on any account of the workmen employed by the cont
and full amount of compensation paid will be recovered from the contractor o

Tenderers are required to abide by the fair wages clause as introduced by G :

o ant Letter No.-VII1- Y€ & bl d by Gowt. of Orissa, Works
g;g?ﬁg:t% reiie 0.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended
In case of any complaint by the labour working about the non payment or less payment of his wage

per latest ““”"““"“ Wages AQt, the Block Development Officer will have the .right to investigategansda;
the contractor is found to be in default, he may recover such amount due from the contractor and pa

such amount to the‘labour directly under intimation to the local labour office of the Govt. The contra?to»;
shaltl :::)tto :amploy child labour. The decision of the Block Development Officer is final and binding on the
contr. :

The cpnFractor shall -bear cqst_of various incidentals, sundries and contingencies necessitated by work in
full within the following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance chaltge and ther cost on account of land and building including temporary building and
Fempqrary electnc_ connectlo_n to work site as well as construction of service road and diversion road and
its maintenance till completion of work as required by the tenderer for Collection of materials, storage,
housing of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for
temporary occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements
therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as
for the work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and
approaches in order to protect the public and employees from accidents.
Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his
own cost. After the work is finalised, all surplus materials should be removed from the site of work.
Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials removed
from the site and premises left neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The rates to be quoted should be for the finished items of work inclusive of carriage of
all materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items c_)f works
quantity of any item besides estimate amount unless written order is obtained from the Engmeer-m~
charge and rate settled before the extra items of work or extra quantity of any items of work is taken
up.
Tl‘:e tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-441$Q dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of_ terms and
conditions of contract and other necessary documents can be seen in all the offices issuing th.e
documents and office of the under signed during office hours everyday expect on Sundays apd Public
Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain f_u(raté\gr
information at the same address. But it must be clearly understood that the tenders must be receiv in

order and according to the instructions. i
Tenderers are required to go through each clause of p.W.D. Form P1 carefully ggldntnon to the clause

mentioned herein before tendering.
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icca Detailed standard specifications, IRC
i rk should conform to Orissa | ed -
%Z'gﬁoécggdiﬁiﬁteﬂﬁgﬁe 1\,N101, 111, 1V and VII & latest desgg Vgrr(t;rllz ;?ar prestressed concrete
bridges specifically for road and bridges issued t MORT & H( 2 'ith suitai: o o
Steel shuttering & centering shall be used which shall be lined W made

d water tight. ; ' ’ .
%C;Ofl)zr;‘:ar\"cvr?\ent Eill have the right to inspect the scaffolding, centernng and shuttering made for the

work and can reject partly or fully such structures if found defe'ctwe‘u‘w their opm;;)ne.cutive i
Concrete should be machine mixed unless otherwise ordered in writing by tlje # el Cost
contractor should arrange his own concrete mixer, vibrator, pumpsletc, for this p'urpose aK i .
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. i

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approv

quality and specification at his own cost for completion of the work with Fhe time schedule. No egt?nsmn
of time will be granted on the application of the contractor due to delay In procurement of rpatena 5.
terials during transit

The contractor will be responsible for the loss or damage of any departmenta| ma ‘ ¢
and in the execution of the work due to reasons what — so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher. ;

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of
his contract be liable to pay a penalty equivalent to five times of the price of the materials according to
the stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at
any time from any sum that may then or at any time thereafter become due to the contractor or from
his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work
issued by the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer
shall make all arrangement for proper storages of materials but no cost for raising shed for storage, pay
of watchman etc. will be borne by the Department. The Department is not responsible for considering
the theft of materials at site. It is the contractor’s risk. Under any such plea if the tenderer stops the
work, he shall have to pay the full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy or
dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive of
storage charges or rates fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vatsetc are to be supplied by the contractor at his own arrangement to
the work site

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sorts of materials from
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department
before use. No extension of time or escalation of price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of
different

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an
inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard
Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will
not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s
and D/S.

The contractor should at his own cost arrange necessary tools and plants requi
execution of work and the rates quoted should be inclusive of the running char

cost of conveyance.

red for the efficient
s of each plant and




3 I
F\f\ P-10

tractor shall arrange at his own cost all requisite equipments for

After completion of the work the con
fied span free of cost as directed by the Engineer-in-Charge and

89 testing one unplugged well and speci

pear the entire cost of the test.
one by section measurement after the earth is

Measurement of earth work in road embankment will be d
consolidate d roller and sheep foot roller at optimum moisture

d including rolling with hand or power roa

condition and no extra payment will be made for the jungle clearance for taking earth from the borrow
areas. Earth work from cutting will be economically utilized in filling.

61. The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be
taken as 1.5m x 1.5M x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with

deduction for voids @ 1/6 of volume or more depending upon the looseness of stacking which would be

determined on actual observation and deduction.

The machineries, if available, with the department may be supplie

60-

d on hire as per charges noted in the
dvance an agreement

62.
enclosed statement subject to the condition that the contractor will execute in 2
with the Engineer-in-Charge.

63. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension
of time will be granted to the contractor under any circumstances.

64. The tenderer should furnish along with their tender a list of works which are at present in their hand in
the prescribed proforma enclosed herewith.

65. Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm.
above low water level whichever is less.

66. All method of sinking including pneumatic sinking by employment of drivers and other equipment shall
be included in the rate.

67. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.

68. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary
in the light of the nature of strata indicated by boring which must be taken in advance of actual
execution of the foundation.

69. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there
of shall be pre-decided by authority accepting the tender.

70. Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking.

7k For concreting the bottom plugs of well under the method of providing concrete should be either with
tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra
cement to be used for under water concreting without any extra cost to the department.

T No claim will be entertained in respect of difficulties during sand blowing met with during sinking of
wells.

73. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

74. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

75, Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of
alignment.

al of Supplies and Disposals of the bearing during manufacture and X-

76. Inspection by the Director Gener
Ray or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if

considered necessary shall have to be carried out at the contractor’s cost .The same procedure for

testing may have to be followed for ribbed bearing manufactured by widening.

77.7) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts

nuts as well be directed by the Engineer-in-charge.

ii)Concrete test specimens 150mm X 150mm x 150mm in size
| member by a representative of the contractor in the

t of an Assistant Engineer or sub-Divisional Officer.
he test specimen in cube should be carried

f Cuttack or Bhubane§war. Test should be

(whether plain or reinforced concrete) for the
presence

testing shall be taken for each structura
of responsible officer of the rank not lower than tha
The contractor shall bear the cost so involved in testing. Y
out in theDepartmental Control and Research Laboratory O
carried out in accordance with the stipulation in Bridges code section-111.

Contractor




78.

79.

80
81

82

83

84
85

86

87.

88.

Contractor

P"ll o

rest specimens shall be formed carefully in accordance with the standard method of taking test Specimer,
" o . sl e )

:::u no plea shall be entertained later on the grounds that the casting of the test specimen was fayj
(md that the result of the specimen did not give a correct Indication of the actual quality of concrete,

«

plain concrete and reinforced concrete specimens will be tested in Government Test Houags at Alipore or :
control and Research Laboratory at Bhubaneswar, Cost of testing of all specimens and samplgs will be

borne by the Contractor.The construction of well staining by injecting cement or grout in coarse
aggregate placed In position shall not be permitted,

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable

remedial measures as may be directed by the Engineer-in-charge to overcome the adverse effects of

tilts and shifts without any extra cost to the Department and without any damages to the well. Any
additional work necessary consequent upon the excess tilt and shift shall be carried out by the

contractor at no extra cost to the Department,

Concrete of strength below of the required strength (as determined by actual tests) shall not be
accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another
well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his
cost if the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the
Chief Engineer. The period of employment will commence within one month after the date of work order
and would last till the date, when 90% of the work is completed. The fair wage to be paid to the
apprentices should not be less than the emolument of personnel of equivalent qualification employed
under Government. The number of apprentices to be employed should be fixed by the Chief Engineer in
the manner so that the total expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Orissa. Special class contractor shall employ under him one graduate Engineer
and two Diploma Holder belonging to the state of Orissa. Like wise ‘A’ class contractor shall employ
under him one Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor
shall pay to the Engineering personnel monthly emoluments which shall not be less than the
emoluments of the personnel of equivalent qualification employed under the State Govt. of Orissa. The
Engineer-in Chief (Civil), Orissa may however assist the contractor with names of such unemployed
Graduate engineers and Diploma Holders if such help is sought for by the contractor .The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving
authority along with the tender as to who would be supervising the work. Each bill of the Super Class,
Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the
contractor to the effect that the work executed as per the bill has been supervised by him.( Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the
proforma contained in a separate sheet vide Schedule-B. ‘

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over t)':;s "3’:::‘
quotation or tender as laid down in works and Transport Department Resolution Not = o i
17.04.1974 .The Orissa Construction Corporation will be allowed a price preference o d‘j(‘;- Leghinlin
to 3% over the lowest tender amount (Where their tender is not the lowest) provide y
willingness to execute the work after reduction of rates by negotiation.
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Amendment of existing Clauses :-
have satisfied himself by actual i
availability of the required quanti
labour and food stuff etc., and t
work according to the specificat

By admission of a tender for th

. ] e work, a tenderer wil
nspection gf 1§he sut.e and locality of the work, abox ::ht;e .
htytOf material mcludmg the wheat/ rice referred to above n?
ioa:] rates quoted by him in the tender will be adequate tolwmplete the
Sepeahd Bt encounst :rtézcgﬁcrii rt]:hg: to and that he had taken in to account all conditionz
i Tl s g Its progress and to have quoted rates including labour

and all other charges necessa|ry’/0§2?rt?\:tiizlnli?:tli;i:&flot?ing ar:(d e IO s ao e
Engineer-i : : of the work, to the entire satisfacti
9 in —Charge of the work and his authorised subordinates. After acceptance of tﬁéaccé'r?:rag{ rt;r;z

gl:(')lg;ngago?f:fr Co?‘nstfreu%tiil(l)sn \fhrlsgfrteh cess for construction workers shall be deducted @ 1% of the
e : 5>
Sl e contractor as per Resolution of Govt. of Orissa Labour&

Prevailing rate of VAT on the gross il wi ;

B ren e 05 gnd abaoncg.unt of the bill will be deducted from the contractor’s bill, where
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Executive Engineer with their bills, falling which
the amoynt. towards royalties of different materials as utilised by them in the work will be recovered
from their b_llls and deposited in the revenue of concerned department.

UndEr no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities of
labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement
for the work for testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is “purely
tentative and for the general guidance only. The Department has no responsibility for the suitability of
actual strata at the foundation level. The contractor has to conduct his own boring before starting the
work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at
founding level while quoting his rates for tender the contractor shall take in to account of the above
as 5

(Ip)ed:ny defects, shrinkage or other faults which may be noticed within 6 (Nine)‘ mgnt.hs from the
completion of the work arising out of defective or improper materials or workmanship timing are upon
the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost
unless the Engineer for reasons to be recorded in writing shall be decided that they gught to be paid for
and in case of default Department may recover from the contractor the cost of making good the worsbfcsi
The contractor is also required to maintain the road for 6 (Nine) months from the date of successiu

completion of the work.
(ii) From the commence

eemed to
uality and
edical aid,

ment of the works to the completion of the same, they are to be under the

contractors charge. The contractor is to be held responsible to make good all inguriesélgat?:%isvt ar;)df
repairs occasioned or rendered necessary to the same by fire or other causes and they esat s b
Orissa harmless for any claims for injuries to person or structural damage to property nap

p S

nt during the execution of the work. Also no cla i | damages
zgqr't’.'\%’c;:el ﬂooc|1,gcyclone, epidemic, riot or any other calamity whether natural or incidenta g

so caused will have to be made good by the contractor at his own cost.

irement as per the
Gradation of ingredients: The coarse and finé aggregate s:all nf;cta ttrixszng.rade requip
latest provision of relevant 1.S. Code / I. R. C. code / MORT&H spe

Contractor /
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Tilts and Smftsmnssibie chift is 150mm.

Q9. ) Maximum pe ks
i ximum permissible tilt is 1 : 80,
ii) Ma ¢ for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986,
100, PaY e dt. 22.6.91 & No-22874 dt. 24.10.92)
. - ‘ material (excluding the cost of steel , cement &
fo1 a) (§) "IF TS Tl b thebp_rlcen?;tzr;?;ls supplieg from the E.I.Cs store in accordance
bitumen ) incorporated in the work (not B9 fi se or decrease in the average
vith Clause ......... hereof ) increases or decreases as a result of increa : ; s ah
:vholesale price Index (all commodities), and the contractor there upon necessacril Y ?cl 3:22 heys‘:\aftgg
respect of that materials (incorporated in the work) such increased or decreased price, e
entitled to reimburse or liable to refund quarterly as the case may be, such an amount, aSI . a i
equivalent to the plus or minus difference of 75% in between the Average wholesale Price Index (g
commuodities) which is operating for the quarter under consideration and that operated for the quarter in
which the tender was opened, as per the formula indicated below:-
Formula to calculate the increase or decrease in the price of materials.
Vm=0.75 X Pm xR x (i-i0)
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to
change in the price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was
opened (as published in R.B.I. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.
(ii) Where original contract period is oneyear andabove, increases / decreases of cost of Steel, Cement
&Bitumen are to be paid recovered. Payments in case of increase are to be made with prior approval of
Govt when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer
as the case may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by
concerned Block Development Officer from the contractor immediately.
(i) Where original contract is more than Nine Months & below one year , increases / decreases of
cost of Steel , Cement & Bitumen are to be paid recovered . Payments in case of increase are to be
made with prior approval of Govt when the total claim is more than Rs. 50,000/- and with prior
approval of the EIC / Chief Engineer/Super in Tendetent Engineer (as the case may be) when the claim
is upto Rs. 50,000/- subject to the fulfillment of the conditions mentioned below :
(1) The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (I0C)
(II) Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such
materials may be paid to the contractors after deducting the hike percentage amount in the tender for
those materials from the calculated amount of differential cost .
(III) Contractors have to submit the vouchers showing procurement from an authorized dealer for
the said work within 28 days before utilization of Steel , Cement & Bitumen .
(I\{) Differential cost will be allowed only to the original agreement period , but not for the extended
period even though it might have been validly extended .
(V)  Differential cost will be allowed only after successful / completion of the work as per the
approved work programme .
Contractor Block Deve ent Officer

rgaon
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(V1) Stipulations contained in existing clause 31(f)
£ Recovery in case of decreases shall be made by concerned Block Deve ’
4 sl O Development Officer from the
f labour increase or decrease as a result of increase

/ (b) gimilarly, if during the progress of work, the wages o
um wages for labour prescribed by Government and the contractor thereupon

or decrease in minim
ly pays in respect of labour engaged on execution of the work such increased or

/ necessarily and proper

decreased WBQES then Pe shall be gntitled to reimburse or liable to refund quarterly, as the case may
be such an amount as shall be equivalent to the 75% plus or minus difference in between the minimum
wages for labour which is operating for the quarter under consideration and that operated for the

quarter in which the tender was opened as per the formula indicated below.
Formula to calculate the increase or decrease in the price of Labour.
VI = 0.75 x PIxR x (i-io)
100 io

VI= Increase or decrease in the cost of work during the
changes in the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under con
which the tender was opened.

I = The minimum wages for labour prevaile

PL= Percentage of labour component (as per sub-clause).
if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
m for the price adjustment) increases or decreases as a result of the price fixed there

t of India and the Contractor there upon necessarily and properly pays, such
|, Oil and Lubricants used on execution of the work, then he

fund, quarterly as the case may be, such an amount, as shall
n between the price of P.O.L. which is operating for
he quarter in which the tender was opened as

quarter under consideration due to

sideration in

d during the quarter under consideration.

C) Similarly,
representative ite

for by the Governmen
increased or decreased price towards Petro
shall be entitled to reimburse or liable to re
be equivalent to the 75% plus or minus difference i
the quarter under consideration and that operated for t

per the formula indicated below :

0.75 x K, R(D,-Dy)

Kl = ~omwamsmammne=n } i e
100 D,
g the quarter under consideration due to

K| = Increase or decrease in the cost of work durin

changes in the price of P. O. L.
pees during the quarter under consideration.

R = The value of work done in Ru
hich was fixed by the Government of India d

er liter of diesel oil W
h the tender was opened.

diesel oil which is fixed during the qua

uring the

D,= Average Price p
quarter in whic

D,= Average Price per liter of
K,= Percentage of P. 0. L. component

rter under consideration.

as per sub-clause.

281 0p
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component for reimbursement /
classes (a), (b) and (c) of this Clause

Departmental |

|

hall be the percentage of materials, labour and P. O. L.
ion in price of material, labour and P. O. L. as per sub-

r’/cmf Contractor’ Supply

Works. % Materials. % Labour % of P.O.L.

Supply of materials.

\‘-‘l
|
|

.

Irrigation works

a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal 20% 60% 5% 15%
work,
Embankment work etc,.
ki R SRR R PSR
(R&B) Works
a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5%. 10%
c) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%)

{

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in
priceof materials except steel , cement & bitumen which will be governed as per clause 31
a (ii) &a (iii) labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable

in the following manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated
period of completion is one year and more escalation on account of price variations is admissible only for
the remaining period after excluding the first one year period provided that the work has been carried
out by the contractor in terms of the relevant provisions of the agreement. In the situation, where the
period of completion initially stipulated in the agreement is less than one year and subsequently the
completion period has been validly extended on the ground that the delay in completion of the work is
not attributable to the contractor and in the result the total period including the extended period stands
at one year or more, escalation is admissible only the balance portion of work executed beyond one

year.”

The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such POOKS of
account and other documents as are necessary to show that the amount of increase claimed or
reduction available and shall allow inspection of the same by a duly authorised representatives of Govt.
and further, shall at the request of the Engineer-in-Charge furnish, verified in such a manner as the
Engineer-in-Charge may require any document kept and such other information as the Engineer-in-

H . - - . . f any
' shall within a reasonable time of his becoming aware O
S e i ice of P.O.L. give notice thereof to the

alteration in the price of such material, wages of labour and/ or pri ‘ IV :
Engineer-in-Charge stating that the same is given pursuant to this con |tl/§n together with an
information relating thereto which he may be in a position to supply- /

Block D ent Officer

Bargaon

et
_am

~ater]



( B . I . I IS-IEIFIeI /\I\

P-16

For diversion road the contractor will have to make his own arrangement TR

land if necessary for which agreement of such land by the side of g.D. worIEcs) ;?,Zkthhfei?;?i r:grp;l:z:te

such private land shall be borne by the contractor including the proper maintenance with lig hti i

arrangements during the night time and signaling during day time and barricading etc. till thg C|r[1)g

works are opened to the traffic. No extra rate will be paid to the contractor for the above r.ental char .es',

f et(;i ;1:;; nrtates in thlg rt‘f‘nder fgr other items shall include this arrangement, rental charges for the lgnd
an intenance, lighting and removal of ; :
land to its original conditi%n etc. complete. e T PEVBIE (o to SHEQ the

103. ‘n\f’. contractor has to arrange the land required for borrowing earth if necessary for the road work at his
cost. No egtra paymeqt by the Department will be made on this account and no claim what-so-ever will
gsafgrg:rtamed on this ground. The rates quoted by the contractor should be inclusive of all such

104.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
order t?ook to the contractor to be kept at the site of the work with pages serially numbered. Orders
regardmg thg work whenever necessary are to be entered in this book by the .Officer-in-Charge with
thew dated signatures and duly noted by the contractor or his authorised agents with their dated
signature. Qrders entered in this book and noted by the contractor’s agent shall be considered to have
been duly given to the contractor for following the instructions of the Department. The order Book shall
be the property of the office. and shall not be removed from the site of work without written permission
of the Engineer and to be submitted to the Engineer-in-charge every month.

105. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and
abutments location and furnish the test results in conformity with I.R.C. code at his own cost before
execution of the work and rates quoted by the contractor should be inclusive of such bores and S.B.C.
tests etc. without any extra cost to the Department.

106.  The details of foundation, sub-structure and floor protection for execution shall be done in accordance
with the test results thus obtained.

107.  The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of
above possible changes and payments is to be made as per clause 11 of the P1 Contract.

108.  Over and above these conditions, the terms and conditions and rules and regulations and specifications
as laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractor.

109.  No part of the contract shall be sublet without written permission of the concerned Executive Engineer
or transfer be made by power of Attorney authorising others to receive payment on the contractor’s
behalf.

110.  The contractor should attach the certificate in token of payment deposit with the registration authority
as per recent circular of the Government relating to his registration.

111. Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair
done by the contractor.

112. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L.
and Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the
responsibility of the contractor.

113. The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rates will be inclusive of this.

114. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost.
No future complaint on this account shall be entertained.

115.  The contractor shall make requisition of claim book from the date of commencement of the work from

the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to

record items of works are not covered by his contract and claimable as extra. Claims shall be entered
regularly in this book under the dated signature of the contractor or his duly authorised agents at the
end of each month. A certificate should be furnished along with the claim to the effect t at he has no

Contractor
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. furnished by the contractor (n the claim book, Each clalm must be Aefined aryy
d be fur sossible regarding the quantities .-1-|.' well as '”,,. total amount claimeg, T
should be it fO{ a\:,tlilcl‘by the contractor regularly by 107 and 16" days of each month for mdc-l,-
claim book must. be su )”‘ or competent authority, Claims nol made in this manner of the clalm book “"'
of the Engi“eer'm—dwgt , ment of the work are liable to be surmmararily rejected, The claim Iu,'y

intai e commence '
7 g fronz)ft?he Hffice. and shall be aurrendered by the contractor to the Engineer-in-charge aftes
A ey he Wdfk or before recession of the contract by the Department which ever 15 earlier for

other clairm
that effect shoul

Od II\ I.l{.(:./ M()I(lﬂlll / [.‘).l .O',"( "" 01”()“ “qqu"‘.(l “" ”"‘ ([‘“:"”"“("' ”’

: ildings or any other structural works will be conducted in any Govt, Test Houswe
roadsn/bggtgaﬁsIfﬁbzlrj:{j(;rigs/repulgd material testing laboratory as to be decided by the lmnmf‘f,",”/
D:pra emTesting charges including expenditure for collection / transportation of samples /specimens ete,
a’is ge .borne by the contractor. The collection of samples and testing are to be conducted for both prior
to execution and during execution as may be directed by the Engineer-in-charge and on both the
accounts the cost shall be borne by the contractor,

Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required
tests as per IRC / MORT & H / IS5l requirements at his own cost for providing sufficient opportunity for
checking from time to time.

An Engineering personnel of the executing agency should be present at work site at the time of visit of
high level inspecting officers in the rank of Chief Engineer and above,

record. i
Number of tests as specifi

After completion of the road in all respects the road furnitures should be affixed by the executing
agency indicating locations like school, hospital, No-horn etc,

Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in
each case. The contractor shall arrange his programme of work according to the availability of the plant
& machinery & no claim will be entertained for any delay in supply by the Department,

An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund
of securtity deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract

at any time shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and machineries
from workshop shed/ deposit return there to, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even ;hough the same day it maz
not have been utilised for any reason except for a major break down which may JEKR: more “,mh ke
hours for repairs. The contractor shall immediately intimate in writing to the Engineer ~in-charge when

any plant or machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plan FLal i
requiring similar preparation the working hour will include the time required 1o

temperature and bring plant to the operating conditions before the actual start of work.

ages of any of the
The machine will work in shifts of 8 hours each. Extra charges towards Ovs'gmteh ;v ;cl)‘;:.”g ramy'cmrqe
operating and maintenance staff will be leviable. These charges will be ﬂx(;: % h}:) e B St wihout
from time of time. In no case the tools and plants shall be operated beyon '

prior written permission of the Engineer-in-charge.

ant and any other machinery
up the boiler

Contractor /



P-18

The contractor shall release the plant and machinery as and when required for periodic i

: : rriodical sen 2
maintenance. He shall also provide for any labour and water source for washingp:;we plants Jr r:‘:;\n;q (dn:j
of Concrete mixtures, pavers and similar such type of equipments, the contractor shall arranq;‘ ‘Lr}i m
the hopper cleaned and the drums etc, washed at the close of work each day. oo g

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same will be returned only when they do not

require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
Complet(?.‘d. - SSUC S

The too_ls. gnd plants shall while in transit and in the custody of contractor be at his sole risk and

responsnb{llty for damages and / or loss except fair wear and tear. The damage or loss a5 a’;v:s;:d by

Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the

extent of damage or the value of article lost, the decision of superintending Engineer shall be final. The

contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the

Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for
compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever.
The contra;ctor shall provide full time choukidar for guarding the plant and machinery at site.

If the al.*tudes are not returned within the date originally specified or extended by the Engineer-in-
chgrge, in addlthn to the normal hire charge, a surcharge equal to 10% of the hire charges will be
levied for the period that the machinery is not returned. Such period will be treated as working time. In
the event of the non-return of the machinery, the full value of the articles at the current market price
will be recovered from the contractor’s outstanding bills or any bills that may become due in respect of
his other work under the state public works Department. The decision of the superintending Engineer
shall be final in case of dispute.

FORM OF AGREEMENT — The contractor shall, before taking the possession of the machinery, enter in to
an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised agent
daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated
according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand
between (here-in-after referred to as “the hirer” which

expression shall unless excluded by or repugnant to the context include his heirs, executors,
administrators and assigns) of the one part and the Govt. of Orissa (here in after referred to as the
Governor which expression shall unless excluded by or repugnant to the context include his successors

in office as assigns) of the other part.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt.
and more particularly specified in the schedule here under between here in after referred to as “the
tools and plants”.

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms

and conditions here in after mentioned.
Now it is here by and between the parties here to as follows :-
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om their bill for work executeq

ire charges be recovered fr _
ent that hlor e gther than standing in the names of contractors i

The Govt. agrees to let the
ther Government Department. ‘
hirer tools and plants for the period to be computed from the dhate of delivery of the tools and
plant to the hirer at the P.W. Department workshop at Sundargari.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c)The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any
part there-of without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants_ Fo tlje Puplic
Works Department. & workshop / store at Sundargarh in the same good condition in which
they were received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned

period, the hirer shall without prejudice and any other liability pay to the Government on account
equivalent to the rate of hire specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8
hours each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the
tools and plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer,
he shall pay to Government additional hire charges as well as over time charges for staff for such
excess operation at the rate approved by the Engineer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges
as specified in the schedule will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to
property etc. arising due to any causes what-so-ever during the period of the machinery is in his
charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and

plants for the period of hire shall be defrayed by the hirer.

(I) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear
to the tools and plants during the period of hire. The cost recoverable from the hirer shall be the
full replacement value as determined by the Engineer-in-charge .In the event of any loss or
damage not being made good by the hirer to the satisfaction of the said Engineer-in-charge the
office shall be at liberty to make good himself such loss or damage and recover the cost thereof
from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary
to make good the loss or damage failing which the same will be recovered from his dues as in
case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge
shall be entitled to demand the return of tools and plants and the hirer shall return the tools and
plants within 72 hours from the date of receipt of such order in writing .In case of failure on the
part of the hirer to comply with such order he shall be liable to pay suclj_ pgnalty as may be

imposed by the Engineer-in-charge for the period the tools and plant are etained provided that
the maximum penalty shall not exceed the cost replacement of the tools and\plants .

In consideration of agreem
on which this machinery will be used
the book of the Department or any O

(@)

Contractor
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o case of any disputes between the hirer and the Government t isi
gngineer shall be final. he decision of the Superintending

;) This aEgre.emen'F shall be operaFed by the Engineer-in-charge on behalf of the Government and th
term Engineer-in-charge shall include all officers duly authorised by him to exercise powers on h'\z

pehalf.
THE SCHEDULE
Serial D ipti
eria escription and Name of the | No. | Amount of hire per héﬂr'f.ﬁ"\' Remarks.
|

No. articles. \
|

In witness where of the hirer and the Engi i
gineer-in-Charge has for and on behalf of
the Governor of the State have set their respective hand, the day and the year here in above

written.

Signed by :
1 25
Signed sealed and delivered in the presence of
1. 23

119. The agency Yvill be responsible for traffic management and maintenance of the stretch of the
road (for which the tender has been invited) at his own cost during the period of execution.

120. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if
enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

121. The information furnished must be sufficient to show that the applicant is capable in all

respects to successfully complete the envisaged work.

122. In case the 1%t lowest tenderer or even the next lowest tenderers withdraw in series one by

one, thereby facilitating a particular tender for award, then they shall be penalized with

adequate disincentives with forfeiture of EMD unless adequate justification for such back out is
furnished. Appropriate action for black listing the tenderers shall also be taken apart from

disincentivising the tenderer.
123. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

Contractor
Bargaon
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fWOrk and iheer- in- Charge
Prc,grescsu?i\/e Engineer / ngin® e letter of @

% Exe s

1.1. The actor. The ontract. N

2 successful contr enceme the ; ceptance, the contractor shall submit to the Enginee
I«

co
Bid procese * f issue of the to Clause no. 2.1.3 showi
ithi m mensuraté ing the qe
212 el RIS || the activities in the Works along with monthgljyncaersat: \

; a
in-Charge for nts, and timing for @

methOdsl arra

flow forecast: ess during the execution of the work the contractors shall be bound in, 3

To ensure 9oo0 pro: for any work exceeds one month to complete, 1/4th of t
i e thedhlzrr]:j:r”(t)r:\c’eegontractyhas elapsed, Y2 of the whole of the work before 12e0f
_ailowﬁowed under the contract has elapsed, 3/4th of the whole of the work before
the whole U8 allowed under the contract has elapsed.
£ at any time it should appear to the Engineer-in-Charge that the actual process of the work
o éo:s not conform tO the programme t0 which consent has been given the Contractor shall
quest of the Engineer-in-Charge, a revised programme showing the

produce, at the re .
sary to ensure completion of the works within the time

modifications to such programme Neces _
for completion. If the contractor does not submit an updated Programme within this period,

the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment after the date
on which the over dueProgramme has been submitted.

2.1.5 An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work

including any changes to the sequence of the activities.
21.6 The Engineer-in-Charge’s approval of the Programm

obligations. The Contractor may revise the Programme an

again at any time. A revised Programme is to show the e

Events.

2.2. Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be
the essence of the Contract. The execution of the works shall commence from the
15th day or such time period as mentioned in letter of Award after the date on which
the Engineer-in-Charge issues written orders to commence the work or from the date
of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without
orejudice to any other right or remedy available in law, be at liberty to forfeit the

earnest money & performance guarantee / Security deposit absolutely.

2.2.1. As soon as possible after the Agreement is executed the Contractor shall submit the Time &

Progress Chart for each milestone and get it approved by the Department. The Chart shaii be
e Contract documents for completion oOf

prepared in direct relation to the time stated in th ;
items of the works. It shall indicate the forecast of the dates of commencement an'
he work and may be amended as necessary by

d the Contractor within the limitations of time
d progress during the execution

lowed for any work, exceeds
has beep-agreed upon)

ok

e shall not alter the Contractor’s
d submit it to the Engineer-in-Charge
ffect of Variations and Compensation

completion of various trades of sections of t
agreement between the Engineer-in-Charge an
imposed in the contract documents, and further to ensure goo
of the work, the contractor shall in all cases in which the time al
one month (save for special jobs for which a separate programme
complete the work as per milestone given in contract data.

Contractor -~ -gargadn
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2.3.
2304c

I

immediately give notice thereof in wr

y of the reason ;
_ S mentioned
constantly his best endeavors to pre below, the Contractor shall

iting to i i
g to the Engineer-in-Charge but shall nevertheless use

reasona i vent or m

onably required to the satisfaction of ake good the delay and shall d

) Force majeure n of the Engineer-in-Charge t " ap Uia o
i) , or ge to proceed with the works.

8 gbn_ormally bad weather, or
e !
" rious loss or damage by fire, or

Civil commotio i
n, local commotion of workmen, strike or lockout affecting any of the

5 t[;a:jes em;:\loyed on the work, or.
elay on the part of other contr
_ : actors or tradesmen en d ineer-in-
I, : gaged by Engineer-in-Charge
5 ng work not forming part of the Contract.

In case a Variation is i i
; is issued which makes it impossible for Com letion to be
achieved by the Intended Completion Date with ; f

out the Contractor taking steps to
acc . 2

(f.lf:rate the remaining work and which would cause the Contractor to incur
additional cost, or

Any other cause, which, in the absolute discretion of the authority mentioned, in

Contract data is beyond the Contractors control.
Request for reschedule and e

stension of time, to be eligible for consideration, shall be made
by the Contractor in writing wit

hin fourteen days of the happening of the event causing delay.

The antractor may also, if practicable, indicate in such a request the period for which
extension is desired.

vii)

In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing,
within 3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-
in-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the
work remains incomplete.

This will also apply to items or group of items for which a separate period of completion

has been specified. Compensation @ 1.5% per month of for delay of work, delay to be
completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the
item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause 2.5, the amount shown against that milestone shall be‘withhe\d, to be
adjusted against the compensation levied at the final grant of extension of ffime. Withholding
of this amount on failure to achieve a milestone, shall be automatic

B rartor Block Deve
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owever, if the contractor catches up with the
(s), the withheld amount shall be released. In

: i e(s), amount
case the contractor fails to make up for the delay In subsequeg\t n:;f‘:;); (Hc))’wever 5
mentioned against each milestone missed subsequently also shall be W .

interest whatsoever shall be payable on such withheld amount.

without any notice to the contractor. H

progress of work on the subsequent milestone

Management Meetings.

Either the Engineer or the Contractor may requir
The business of a management meetings shall be to review the plans for rema
to deal with matters raised in accordance with the early warning procedure. ; :
The Engineer shall record the business of management meetings and is to provide COpIES of
his record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract
(Amendment as per letter No.10939 dt 27.05.2005 of Works Department, Orissa ):-
To rescind the contract (of which rescission notice in writing to the contractor under the hand
of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will

be realised from the contractor as penalty.

gement meeting.

e the other to attend a mana
ining work and

ppendix XXXIV to OPWD Code

A contractor may be Blacklisted as per Amendment made to A
03365 dt- 01-03-07 of Works

Vol-II on rules for black listing of Contractors vide Letter No —

Department , Orissa .
a) Misbehavior / Threatening of Departmental & supervisory officers during execution of

work / tendering process .

b) Involvement it any sort of tender fixing.
c) Constant non- achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out.
d) Persistent and international violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of State.
f) Submission of false / fabricated / forged documents for consideration of a tender.

LabourCess

1% Labourcess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the

followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original
Affidavit for the particular work of the Tender Notice along with the tender documents
submitted to the Block Development Officer, Bargaon, Sundargarh before opening of the
Bid for verification purpose, as per Clause No.7.

c. Preferences will be given to contractors having experience in execu
work .

ting similar nature of

Contractor Block/[):argao:‘nent officer

/
/

[
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d Information régarding current

OrabandOnment of ht'gatlon, debarrm 3 i
WOrK by the applicant in schedulf“E/” ::;)e“fl;l% il
affidavit to that effect

of availing benefit as allowed to SC/ST Contractor

gory to which they belong in the Registration Certificate

areé necessaryto record the cate
5 : ;
therwise their tender paper treated as normal tender .

(R.C.),
Total:- 126 ( One hundred Twenty Nine ) Clauses only.

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank of
Assistant / UnderSecretary and above of the PR Department, Govt. of Orissa I/We*
am/are* aware that, if the facts subsequently proved to be false, my/our* contract will
be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to
make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate ‘will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

Contractor
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SCHEDULE - C

MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

Eirst party S/ Smt et ataisians i Aged oo Years, S/O......cooninsre s At/Po/Dist -

I
................ (hereinafter called the First Part)
AND

gecond party | St e Aged iiin e Years, S/O.iuvieretveressis At/Po/Dist -

(herein after called the Second Part) having H.T/L.T licence registration No

validuptofe .o =l v

AND WHEREAS the First Party of 1* part is the managing partner of ................

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion

forthe tender WOTK “.......cooiimmniiiaerin e ;

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
That, the Second Party shall fuffill all the works as per the tender schedule by instruction of

N =

Engineer-in-Charge.
That, the First Party shall receive payment, signing the bill the document for the concerned

w

work.
4. That, the Second Party shall abide the rules, regulation and specification of E.|. works of above

said matter. ;
In Witness where of Both the Party have signed in presence of

WITNESS

I Ll ariiciirrarsarsrssanynanzeniaves

w2' ------------------------------------------------------------- ~
Contractor Block D ent Officer

Bargaon
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: SCHEDULE-D1 o
WORKING EXPERIENCE
D-1.L
f IST OF PROJECTS EXECUTED
Name o Name of | Contract price T T
i price Items of TSR S i s T S S
Employer location apd s S St’) l Date. of Stipulated | Actual | Reasons for |
e B S starting date of date of | delayin
the work | completion of completi ' starting/
as per the work as onof | completion, |
Agreeme per the | ‘
nt Agreement work | ffany
4 5 6 \ 7.5 8
i st
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS
Name of Name of Contract Items Date of Stipulated date Revised Reasons for slow |
Employer location price in of starting | of completion of | target date of | progress, if any, |
and name Indian works | the work | the work as per | completion of | with the updated |
of work Rupees as per Agreement the work, if billing amount |
]
Agreemen any !
¢ E
1 2 3 4 5 6 { » |
Contractor

Block Deyel MNhent Officer
Bargaon







