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OFFICE OF THE BLOCK DEVELOPMENT OFFICER
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GOVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER
SADAR BLOCK, SUNDARGARH
INVITATION TENDER CALL NOTICE

No./ Y/ IDev. Dt. 23.06.2025

The Block Development Officer, Sadar, sundargarh on behalf of Governer of Odisha invites
Percentage Rate bids in sealed cover for the following works from the class of eligible
contractors as mentioned in Column-8 (eight) registered with the State Governments having
validity of Civil License and contractors of equivalent Grades/Class Registered with Central
Government/MES/Railways and other state government having validity of Civil License for
execution of Building works .The proof of registration from the appropriate authority shall be
enclosed along with the Bid. If successful, the bidder who was not registered under Odisha state
government has to register under the state PWD in appropriate class of eligibility before signing
of the aggrement. The bidders may submit bids for the following works:-

-] T 1
| Cost of Tender ‘LBid security l‘ Class of [

Sl. | Amount put to aper (Non-
Place R EMD1% | Periodof |
No ‘ i , | refundable)in . Contractor
‘ Name of the Work Tender in Rs o inRs. | Completion
1 2| 3 | a S 6 7 8

] | Construction of Office

3 Building with Market Complex
Bh
1 Gpasma for Gram Panchayat Level | 2323152.00 | 6000/~ 23232/ 6months’ Bj;‘gs c
' Federations at Bhasma GP of | | |
| Sadar Block. I I R I S |
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ms and conditions can be downloaded from the District
sundargarh.odisha.gov.in. The Tender paper shall be submitted in sealed cover superscribing the Name
of the Work & shall contain signed DTCN, attested copy of Registration Certificate, PAN Card, GST
Registration/Clearance Certificate, no Relation Centificate & original affidavit regarding authentication of
documents of the Tender Notice, other documents required as per the relevant clauses of the DTCN,
Tender Paper Cost and EMD in shape of Bank Draft or Demand Draft drawn in favour of Block
Development Officer,Sadar, Sundargarh,without which, bid will not be considered. The Bidders are
requested to send their tender papers through Registered Post / Speed Post only to the Block
Development Officer, Sadar, At/Po- Sadar, Dist.-Sundargarh, Pin-770001, so as to reach this office by
Dt.03-07-2025, within 5.00 PM, after which, no bid will be considered. The Bids received late will not
be opened . The authority will not be held responsible for the Postal delay if any or non-receipt of the
Tender documents in time.

The Bid documents and detailed ter

The bids received will be opened on Dt.05.07.2025 at 11.00 A.M in the office chamber of the B!ock
Development Officer, Sadar, Dist-Sundargarh , in  presence of the bidders or their authorised
representatives wish to attend. If the office happens to be closed on the date of receipt /opening of the

bids as specified, the bids will be received /opened on the next working day at the same time & venue.

Detailed information as contained in the DTCN shall have to be strictly adhered to, while submitting the
Tender papers.The Authority reserves every rights to reject any or all the bids without assigning any reason.

Engineer contractor desirous to avail the facility of exemption of EMD is required to submit an affidavit in
original to the effect that, he has not yet availed the facility for more than three works during the current
financial year. The name of work for which and the authority to which the tender is being submitted must

be mentioned in the Affidavit.

Any Tenderer desirous to avail any facility as per certain circular/order of Government have to apply for the
same in writing along with the Tender paper. Claim at the time of opening of tender or later will not be
entertained.

If any of the interesting bidders wish to withdraw from participation in the bid, he/she can freely withdraw
from the participation before scheduled date and time.

Regarding Additional Performance Security (APS) in case of Abnormally Low Bids (ALBs) :- as per
letter no-4559 /W, Bhubaneswar, Dated the 22.06.2023 of Commissioner-cum-Secretary to

Government, Works Department, Govt.of Odisha.:- Additional Performance Security (APS) is being
obtained from the successful bidders, when the bid amount is less than Estimated cost put to Tender to the
extent of exact amount of differential cost ie. Estimated cost put to tender minus the quoted amount in
shape of term deposit receipt pledged in favour of Block Development Officer/Bank guarantee in favour of
the Block Development Officer from any nationalized /schedule bank in India counter guaranteed by its
local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Block
Development Officer (by hard copy/e-mail) to the successful bidder, otherwise the bid of the successful
bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further
proceeding for blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5(VO of
OPWD Code Volume-1 vide Works Department Office Memorandum No.14459/W dtd.20.09.2018.

by the successful bidder

SI No Range of difference between the Estimated | Additional Performance Security to be depositem

cost put to Tender & Bid amount

|

] Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50% qf(Difference between Estimated cost put to Tender ‘
and Bid amount)

3 From 10% and above 150% of(Difference between Estimated cost put to

Tender and Bid amount)

iy

Contraclor Block Dw Officer

=

|

—
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08. [f after opening of the Tender, it is seen that, the Tender has to be decided through a transparent lottery
system, than the Lottery date will be intimated through speed post & office Notice Board. The lottery will
be held, even if no bidder has come in front of the Tender opening committee.

only a single tender Is recelved In the first time, the tender
tender be invited publicly. If single tender Is recelved, even

09. When in response to a notice calling for tenders,
thority should be obtained. If the tender is otherwise in

shall be cancelled without opening of the bid and fresh
after retendering then the approval of the next higher au
order and acceptable.

10. The work should be
extension will be allowed only with approv

completed within the stipulated perlod of completion and the time
al of competent authority.

11. OGST & SGST will be paid extra beyond the Tender Cost.

12. All other detailed clauses/guidelines can be seen in the DTCN/bid documents.

vy
Block De}_/:k:«eﬁﬁfﬁcer

Sadar,Sundargarh

Memo No./ S0/ Dt. Q4. og\,\»/

Copy submitted to the Collector,Sundargarh / CDO-Cum-EOQ, Zilla Parisad, Sundargarh for favour o

information.
Block Deﬂ%}aﬁkj{ﬂﬁﬁmr
Sada argarh

Memo No /%2 )/ Dt. X5 i
Copy of Tender Notice & Tender documents submitted to D.I.O. , NIC, Sundargarh with a request to
upload in the District sundargarh.odisha.gov.in for wide publicity. AQ-/

Block Dmcer
Sadar,Sundargarh

f kind
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CONTRACT DATA

SI.No. _ Items i e ~ Detalls
"1 Bid Identification No. SDRB-06/2024-25
2 TendérTﬁvdﬂ'\g'qfﬁce‘r__— - ] B_Tci:&liqv@lqpinehl6fﬁc:etr,ngnchayﬂ§amlvt@a_da'r, Sundargarh
3 Asst Executive Engineer concemed | AEE, Sadar, Block, Sundargarh
authonsed as Engineer-in-charge of this .
_work ) o R — o
4 Executive Engineer with head quarter Add|.EO(Tech), Zilla Parishad, Sundargarh
5 Accepting Authority Block Development Officer, Panchayat Samiti,Sadar,Sundargarh
Nearest Quarry
i. Stone Producls. sarbahal
ii. Sand New Amlipali
iii. Moorum / Gravel Local
iv. Cement sundargarh
v. Steel ' local
BID INFORMATION.
9 Intended completion period/Time| 6 (Three) Calendar Months
| period assigned for Completion as
per clause no.of TCN
10 | Last Date & time of submission of | Time 5.00 P.M
Bid (Clause No. 3 of TCN.) | Date. 03.07.2025
11 | Cost of Bid Document (Clause No. 1 of TCN.)
‘ i |To be remitted online [Rs.6,000/-
|12 Bid Security (Clause No.1 of TCN)
| |
.13 Initial Security Deposit 1 % of the quoted Value
14 | Additional performance security (Clause No.l6ofTCN)
; I. i ‘ Amount As mentioned in DTCN
] i Pledged in favour Block Development Officer, Panchayat Samiti, Sadar, Sundargarh
f iii | Payableat Sadar, Sundargarh
\ iv l Type of instrument As specified in the Bid document
| 15 Bid validity period (Clause No.13 of | 180Days
L_ TCN)
16 Minimum period of contract 6 (Three) calendar month

agreement lease deed of equipment
and machineries as per Clause 10 (v)
of DTCN

L Currency of contract Indian Rupees
| 18 Language of contract English
19 Similar Nature of work as per Clause| - As specified in Schedule-D

| 14 of DTCN |
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Ihe work 1s to be completed m all respects within the period mentioned aganst cach work. Tenderers whose
tender 1s accepted must submit a work programme at the time of exccution of Agreement.

All tenders recerved will remain valid for a period of 90 (Nincty) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

An upplicnlm or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work 1n the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer 1s to furnish an affidavit at the time of submission of tender paper about the authentication of tender
documents ncluding Bank puarantee. An affidavit to this effect is to be furnished in Schedule-F. Non
furnishing of the nformaton in Schedule - E and required affidavit in Schedule - F, the bid document will
be summararily rejected.
No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above or Under Sectetary & above in the PR Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge
Works.

a) Name of the Road/Bridge:-

b) Estimated Cost:-

c) Total Length:-

d) Major Item of works/Type of Bridge:-

¢) Quanuty of items i) as per Agreement:-

ii) as per execution:-

f) Date of Commencement:

g) Stipulated date of Completion:-

h) Actual date of completion:-

Other details if any. :-

The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily

completed and list of works in progress in Schedule-D2.

If an individual makes the application, the individual should sign above his full type written name and current

address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written

name and the full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their

full type written names and current address, or alternatively by a partner holding power of attorney for the firm

in which case a certified copy of the power of attorney shall accompany the application. A certified copy of the
partnership deed and current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised person

holding power of attorney for signing the application in which case a certified copy of the power of attorney

shall accompany the application. Such limited company or cotporation will be required to furnish satisfactory
evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any

change in the wordings will not be accepted.

No tenderer will be permitted to furnish theit tender in their own manuscript papers. All informations should

be submitted in English. The applicants name should appear on cach page of the application along with his

signature or the signature of his authorised representative at the bottom of each page.

Percentage rate contract (_vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender

(i) The contractors has to mention percentage excess of less over the estimated cost (In figures as
well as words ) in the prescribe format appended to the tender document .

(i) Contractors participated in the tender for more than one work may offer conditional rebate . Rebate
offer submitted in separate sealed envelope shall be opened , declared and recoded first . The rebate so
offered shall be considered after opening of all packages called in the same tender Notice . The
contractors who wish to tender for two or more works shall submit separate tender for each . Each
tender shall have the Bid Identifications No . Name & S1. No of the work (as per IFB) to which
they refer , written on the envelope .

Contractor Block ; nent Officer



GOVT. OF ODISHA
DEPARTMENT OF PANCHAYATI RAJ & DRINKING WATER
OFFICE OF THE PANCHAYAT SAMITI, SADAR, SUNDARGARH
Email ID- ori-bsundargarh@nic.in
‘NOTICE NO:- 02 DATED . 23.06.2025

Sl. Place of work ~ Name of Work Tender Cost Classof
No. Contractor
- Construction of Office Building with
Market Complex for Gram Panchayat
. B&C
: BIaSTNE 55 Level Federations at Bhasma GP of .
1 Sadar Block.
2 Period of completion 6 months

3 Date and time of availability 24.06.2025 AT 11:00 AM
of bid documents in the
portal

4 Last date/Time for receipt of | 03.07.2025 Upto 5:00 P.M
bids at the block office.

5 Date and time of opening of | 05.07.2025 AT 11:00 AM

bid
6 | Name and address of the Block Development Officer, Sadar,
Officer Inviting Bid Sundargarh, PIN 770001

Further details can be seen from the Govt. website sundargarh.odisha.gov.in

\

Block Dev ent Officer
Sadar,Sundargarh
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) Only percentage quoted shall be considered . Percentape quoted by the Contractor should be
accurately filed i figures and words | so that there 1s no discrepancy .

a1 anmy .lmu'p.m(\‘ 18 found m the percentape ll\l(\“'tl words & 1l)"l|l'('.\‘ ) then the pvrccnlngc quot('d l)y
the contractor i words shall be taken as correct,

Y 1t any discrepancy s found m the percentape quoted 1 percentape excess / less and the total amount
quated by the contracior then the pereentage will be taken as correct.

o) The percentage gquoted m the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

3 The percentage quoted i the  tender without mentioning excess / less supported with corresponding
amount does not tally wath either to percentage excess or less then it will be treated as percentage excess

¢ The percentage quoted i the tender without mentioning excess / less supported with corresponding
amount if talhied with the percentage then it will be treated as to which side the amount tallies .
0 The contractor will write percentage excess / less upto one decimal point only . If he writes the

percentage excess / less upto two or more decimal points , the first decimal point shall only be
considered without rounding off .
)

T

The tender shall be written legibly and free from erasures , over writings or corrections of figures .
Corrections , over writings & interpolations where unavoidable should be made by making out
imtating, dating and rewriting .

) In the contract P1 time is the essence . The contractor is required to maintain a certain rate of  progress
speaify 1n the contract .

(v)  The quality mentioned can be increased or reduced to the extent of 10% for individual items subject to
a maximum of 5% over the estimated cost . If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment .

(vi)  The period of completion is fixed and can not be altered except in case of exceptional circumstances
with due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and

the percentage excess or less shall be added or subtract from the gross amount of the bill.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint at a future
date that plans and specifications have not been seen by the tenderers can not be entertained. The drawing
furnished with the tender are tentative and subject to revision or modification as tendered during the execution
as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good in
case of such modification of drawings during the time of execution and shall in no way invalidate the contract
and no extra monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when required.

Livery tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also

inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of

materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries have been misjudged can not be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-

weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness

and completeness of the trial borings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security)

Additional Performance Security shall be obtained from the bidder when the bid amount is less than the

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price

rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e.

estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in

shape of Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the

Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at

Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by

e-mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and

the Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting shall

be initiated against the bidder as per Works Department Office Memorandum No.14459 dtd.20.09.2018.

A

CONTRACTOR Blockwmccr
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I'he tender contaming extrancous condittons not covered by the tender notice are lable for rejection and
quotations should be stnctdy i accordance with the tender call notce. Any change in the wording will not be
acc (}‘l\‘d

In case of any discrepancy i printmg or omission of - statutory speaifications or any other part of portion of
the approved documents durmg download of the bid document  during download of the bid document the
deaston of the officer inviting the bid will be binding on the bidder .

Schedule of quantties accompanied in shall be definitely understood that the Government does not accept any
responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation
or omusstons, deductions or alternations set forth in the conditions of the contract and such omissions,
deducnons, addimons or alternauons shall no way invalidate the contract and no extra monetary compensation,
will be entertained

The anthonty reserves the nght to reject any or all the tenders received without assigning any reasons there-of
what-so-cver.
The camest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.

The bidder / tenderer whose bid has been accepted will be notified of the award by the authotity inviting
tender prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that
the authonty invitng tender will pay the contractor in consideration of the execution, completion and
mamntenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the “Contract Price™).

The nouficanon of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan Vikash
Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account
duly pledged in favour of the Block Development Officer,Sadar, Sundatgath and in no other form which
including the amount already deposited as bid security (earnest money) shall be 2% of the value

of the tendered amount (excluding 1% deposited towards hiring of equipments/machineries from out side the
State 1f any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of
the contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit
together with the carnest money and the amount withheld according to the provision of P1 agreement shall be
retained as security for the due fulfillment of this contract and additional performance security in accordance
with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid and the successful bidder.
Within 15 days following the notification of award along with the Letter of Acceptance, the successful bidder
will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the
agrecment.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard P.W.D. Form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount
of inital security money is deposited. The security will be refunded after One year of completion of the work
and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 ].O.R.No.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent
to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. .

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensaton Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from thg contractor. '

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No-VIII-R 8/5225 Dtd. 26.02.55 and No.JIM- 56/628842(5) Dtd.27.09.61 as amended from time to

CONTRACTOR Block Devel ent Officer
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In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest munimum Wages Act, the Block Development Officer will have the right to investigate and if the

contractor 1s found to be m default, he mav recover such amount due from the contractor and pay such amount
to the labour directly under mtimanon to the local labour office of the Govt,

The contractor shall not employ
child labour. The deasion of the Block Development Officer is final and binding on the contractor.

The contractor shall bear cost of various inaidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and temporary
clectnic connection to work site as well as construction of service road and diversion road and its maintenance
ull completion of work as required by the tenderer for Collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liable to pay Govt. for temporary occupation of land owned
by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale includin
the sansfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

g conservancy and sanitary arrangements therein to

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches
m order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to atrange adequate lighting arrangement for the work where ever necessaty at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials
and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of work ot extra quantity of any items of work is taken up.

The tenderer shall have to abide by the OPWD & C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions
of contract and other necessary documents can be seen in all the offices issuing the documents and office of the
under signed during office hours everyday expect on Sundays and Public Holidays till last date of sale and
receipt of tender papers. Interested bidders may obtain further information at the same address. But it must be
clearly understood that the tenders must be received in order and according to the instructions.

Tenderers ate required to go through each clause of P.W.D. Form P1 carefully in adldition to the clause
mentoned herein before tendering.

All reinforced cement concrete work should conform to Otissa Detailed Standard specifications, IRC Code and
Bridge code section I, IL, ITI, IV and VII & latest design criteria for prestressed concrete bridges specifically for
road and bridges issued by MORT & H, Govt. of India. - .

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight. _ ) )

The Department will have the right to inspect the scaffol@ing, centeting and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion. . _

Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this putpose at his own cost.

Cement shall be used by bags and weight of one bag of cement bellng taken as fifty (50) Kg. .

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of apProved Iquahty. and
specification at his own cost for completion of the work with the time schedule..No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.

CONTRACTOR Block opment Officer
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Ihe contractor will be responsible tor the loss or damape of any departmental materials during transit and in
the exccution of the work due to reasons what

so-ever and the cost of such materials will be recovered from
the bulls at stock issue rates or market rates whichever s higher.

It the contractor removes Government materials supplied to him from the site of work with a view to dispose

of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be hable to pay a penalty equivalent to five times of the price of the materials according to the stock issuc rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
mav then or at any ume thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof,
[he selected contractor may take delivery of departmental supply according to his nced for the work issued by
the Sub-Dmvisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.
It1s the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of 2 agteement.
The Department will have the right to supply at any time in the interest of work any departmental materials to
be used 1n the work and the contractor shall use such materials without any controversy or dispute on that
account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates
fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the work
site

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the authority inviting tender (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/sand D
/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running chatges of each plant and cost of conveyance. .
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as ditected by the authority inviting tender and bear the
entire cost of the test.

Measurement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking carth from the borrow areas.
Earth work from cutting will be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will be taken as
1.5m % 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction. - .

The machineries, if available, with the department may be supplied on hire as per charges noth in the cnclosgd
statement subject to the condition that the contractor will execute in advance an agreement with the authority
mwviting, tender . ‘ . _

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time
will be granted to the contractor under any circumstances.

CONTRACTOR Block Wcr
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The tenderer should furmished along with their tender a list of works which are at present in their hand in the

preserbed proforma enclosed herewith i

Sinking of wells shall be measured from bottom of well cap up 1o bottom of cutting edge or 15 em. above low
water level whichever s less.

All method of sinking mcluding pneumatic sinking by employment of drivers and other equipment shall be
included i the rate.

Removal of trees, lops of trees or isolated boulders and desilting of sand or carth from existing well,
rectification of tlt and shift if any, ctc. shall also be included within the rate of sinking,

The depth of foundaton indicated on the drawing are provisional but these may be altered if necessary in the
hght of the nature of strata indicated by boring which must be taken in advance of actual execution of the
toundanon

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs
shall be included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the authority inviting tender with 10% extra cement to be
used for under water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspecton by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as
well be directed by the authority inviting tender.

Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stpulation in Bridges code section-II1.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or
control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by
the Contractor.

The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not
be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess alt and shift shall be carried out by the contractor at no extra cost to the
Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be
sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is
to be abided as per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained. \
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Ihe contractor shall emplov one or more Topieermg Graduate or Diploma holders as apprentice at his cost
the work as shown m the tender exceeds R 250,000/ The apprentices wall be selected by the Chiel Fngineer,
Ihe penod of employment will commence withm one month atter the date of work order and would last ull the
date, when 9076 of the work 18 completed. The tair wage 1o be paid 1o the apprentices should not be less than
the emolument ot personnel ot cquvalent qualitication employed under Government. The number of
apprentices to be emploved should be fixed by the Chiel Engioeer n the manner so that the total expenditure
does not exceed one percent of the tendered cost of the work,

Super class contractor shall employ under himsel € two Graduate Engineer and two Diploma holders belonging,
to the Ntate of Onsaa: Specil class contractor shall employ under him one graduate Enpmeer and two Diploma
Holder belomung o the state of Onssa: Like wise *A" class contractor shall employ under hin one Graduate
I npineer or two Diploma Holders belonping to state of Orissa. The contractor shall pay to the Engiceering
personnel monthly emoluments which shall not be less than the emoluments of the personnel of equivalent
quahticanon employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however
asaist the contractor with names of such unemployed Graduate engincers and Diploma Holders if such help is
sought for by the contractor ‘The names of such Engineering personnel appointed by the Contractors should
be mumated to the tender recetving authority along with the tender as to who would be supervising the work.
Fach bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll
ot the Fngineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so
employed by the contractor to the effect that the work exccuted as per the bill has been supervised by him.(
Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in
the proforma contained 1n a separate sheet vide Schedule-B.

1t1s the responsibility of the contractor to procure and store explosive requited for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Brdge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 The
Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work
after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the
required quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc.,
and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the authority inviting tender of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in
case the contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

Building & other construction welfare cess for construction workers shall be deducted @ 1% of the
Gross amount  of the bills from the contractor as per Resolution of Govt. of Orissa Labour &
Employment Department .

The prevailing percentage of 1. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Value 1s 0.50 lakh and above.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Executive Engincer with their bills, falling which the amount
towards rovalties of different materials as utilised by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Deparument. ‘

Sample of all material - The contractor shall supply sample of all rnatermlsl fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Lixecutive Enginecr.

CONTRACTOR Block De ent Officer
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Trial Boring  The romndanon level as mdicated o the hody ot the departmental deawing s “purely tentatve
wid tor the sencral puidance only: The Department has no responsibility tor the suntability of actual strata at the
toundation level The contractor has o conduct s own bonng, before starung the work and get the n;lmplus
tested at his own cost to ascertamn the SB.C. and credibility of the strata at founding level while quoting his
rates for tender the contractor shall take m to account of the above aspects,
(1) Any defects, shrinkage or other faults which may be nouced within 6 (Six) months from the completion of
the work ansmg out of defective or improper matenals or workmanship tming arc upon the direction of the
Fnpineer-n Charge 1o be amended and made good by the contractor at his own cost unless the Fingineer for
reasons 1o be recorded mowntmg shall be deaded that they ought 1o be paid for and i case of defaul
Department may recover trom the contractor the cost of making pood the works, ‘The contractor 1s also
required to mamtain the road for 6 (S1x) months from the date of successful completion of the work,
(1) From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessany to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for mjunes o person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calanuty whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant 1.S. Code / I. R. C. code / MORT&H specifications.
Thilts and shifts
1) Maximum permissible shift 1s 150mm.

u) Maxamum permussible altis 1 : 80.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen )

incorporated in the work (not being materials supplied from the EICs store in accordance with Clause
......... hereof ) increases or decreases as a result of increase or decrease in the average wholesale price Index
(all commodites), and the contractor there upon necessatily and properly pays in respect of that materials
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-

Formula to calculate the increase or decrease in the price of materials.
Vm=0.75 x PmxR x (i-io)
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the
price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened
(as published in R.B.L bulletin from time to time.)

i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.

PM= Percentage of materials component as per sub-clause of this clause.
(ii) Where original contract period is one year and above , increases / decreases of cost of Steel , Cement
& Bitumen are to be paid recovered . Payments in case of increase are to be made with prior approval of Govt
when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer as the case
may be when the claim is upto Rs. 50,000/~ . Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .

h 1l be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement - Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (I10C)
U
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(I11) Where onginal contract 18 more than Six Months & below  one year | increases / decreases of cost of
Steel, Cement & Bitumen arc to be paid recovered . Payments in case of increase are to be made with prior
approval of Govt when the total clam 1s more than Rs. 50,000/~ and with prior approval of the IEIC / Chief
l’npnccr,/Supcr in Tendctent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject to the
fulfillment of the condions mentioned below

(H The cost shall be determined ayg folloys:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement = Average factory price of the three manufacturer of Cement inside the State .

Bitumcn - Rates as fixed by Indian Oil Corporation (I0C)

(11) Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such
matenals may be paid to the contractors  after deducting the hike percentage amount in the tender for those
matenals from the calculated amount of differential cost .

(1NN Contractors have to submut the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utlization of Steel , Cement & Bitumen .

(IV)  Dufferennal cost wall be allowed only to the original agreement period , but not for the extended pertod
cven though it might have been validly extended .

) Differential cost will be allowed only after successful / completion of the work as per the approved
work programme .

(VI)  Supulatons contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor
immediately .

Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and
properly pays in respect of labour engaged on execution of the work such increased or decreased wages then he
shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall be
equivalent to the 75% plus or minus difference in between the minimum wages for labour which is operating
for the quarter under consideration and that operated fot the quarter in which the tender was opened as per the
formula indicated below.

Formula to calculate the increase or decrease in the price of Labour.
VI=0.75 x PlxR x (1-1i0)
100 io

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in
the minimum wages rate of labour.

R = The value of work done in Rupees duting the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under consideration in which the
tender was opened.

[ = The minimum wages for labour prevailed during the quarter under consideration.

PL= Percentage of labour component (as per sub-clause).

C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the

representative item for the price adjustment) increases or decreases as a result of the price fixed there for by the
Government of India and the Contractor there upon necessarily and properly pays, such increased or decreased
price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to reimburse
or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75% plus or
minus difference in between the price of P.O.L. which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened as per the formula indicated below :

0.75 X K» R( D, -Dy )
I, = emmmmmm e X -

100 D,
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Kl = Increase or decrease in the cost of work during the quarter under consideration duc to changes in

the price of P. O. L.
R = The value of work done in Rupees during the quarter under consideration.

D= Average Price per liter of diesel oil which was fixed by the Government of India during the

quarter 1n which the tender was opened.
D:= Average Price per liter of diesel oil which is fixed during the quarter under considetation.
Ka= Percentage of P. O. L. component as per sub-clause.

The following shall be the percentage of matetials, labour and P. O. L. component for reimbutsement / refund
on varaton in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause

Category of Contractot’ Supply Departmental

Works. % Matetials. % Labout % of P.O.L. Supply of materials.

Irrigation works

a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal 20% 60% 5% 15%
work,

Embankment work etc,.

(R&B) Works

a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / tefund on variatiotlu'in price ef
matetials e!Ecept steel , cement & bitumen which will be governed as per clause 31 a (11) & a Gn)
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated %n the
agreement is les than one year, no escalation admissible at aﬂ, in case of Work \yhz_ere the stipulated penqd' of
completion is one year and more escalation on account of price variations is adrmsmbl(? only for the remaining
period after excluding the first one year period provided thaF the_work has been car‘ned out by the'coqtr.a.ctor
in terms of the relevant provisions of the agreement. In the situation, whete the penod of completion 1n1t1"«111y
stipulated in the agreement is less than one year and subsequefxtly the c-ompletlon period has been vghdly
extended on the ground that the delay in compledQn of the work is not attributable to the. contractor ZII'ld in the
result the total period including the extended period stands at one year ot more, escalation is admissible only

(43
the balance portion of work executed beyond one yeat.
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Ihe contractor shall for the purpose of sub-clauses (3), (b) & (c) of this clause keep such books of account and

other documents as are necessary to show that the amount of increase claimed or reduction available and shall

allow inspecuon of the same by a duly authorised representatives of Govt. and further, shall at the request of

the authonty invitng tender furnish, venfied m such a manner as the authority inviting tender may require any

document kept and such other informaton as the authornty inviting, tender may require . ‘The contractor shall

within a reasonable tme of his \)(‘Cuming aware of any alteration in the price of such material, wages of labour

and/ or prce of P.OL. give notice thereof to the authority inviting tender stating that the same is given

pursuant to this condition together wath an information relating there

to which he may be in a position to
supplv.

For diversion road the contractor will have to make his own arran
necessary for which agreement of such land by
land shall be bome by the contractor including
night ame and signaling during day time and b

gement to make the same in private land if
the side of C.D. works and the rental charges for such private
the proper maintenance with lighting arrangements during the
arricading etc. till the C.D. works are opened to the traffic. No
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated sign_amrQS
and duly noted by the contractor or his authotised agents with their dated signature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the office. and shall not

be removed from the site of work without written permission of the Engineer and to be submitted to the the
authority inviting tender every month.

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost before egecution of the work
and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost
to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the
test results thus obtained.
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Ihe contractor shall have no clam what so ever for the extra quantty ol work to be exccuted 1 view ol above
possible changes and pavments is to be made as per elause 11 of the P1 Contract.

Over and above these condittiony, the terms and conditions and rules and regulations and specifications as laid
down m Onssa Detuled Standard Spealication, Orissa PW.D. Code, Bridge code and MORT&IH
speaitications with latest reviston / amendment are also binding on the part of the contractor.

Nao part of the contract shall be sublet without written permission of the concerned Executve Engincer or
transter be made by power of Attorney authorising others 1o receive payment on the contractor’s behalf.

Ihe contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalues. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor.

The rate for cach work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this.

The materals, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A certificate
should be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date.
If in any month there are no claims to record, a certificate to that effect should be furnished by the contractor
in the claim book. Each claim must be defined and should be given as for as possible regarding the quantities as
well as the total amount claimed. The claim book must be submitted by the contractor tegularly by 10 and 16‘Kh
days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in Lljus
manner or the claim book not maintained from the commencement of the work are liable to be summararily
rejected. The claim book is the property of the Office. and shall be surrendered by the contractor to Fhe
Engineer-in-charge after completion of the work or before recession of the contract by the Department which
ever is earlier for record. _

Number of tests as specified in ILR.C./ MORT&H / I.S.I specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Tfest House / Dc:partrnental
laboratories/reputed material testing laboratory as to be decided by the Engineer—m-chgrge Testing charges
including expenditure for collection / transportation of samples /specimens gtc. will be .borne by ﬂxe
contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the
contractor. . ‘ .
Besides, the firm / contractor shall install full fledged field laboratory gt Tovork s1te_for conductm_g required te.sts
as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for checking
from time to time. _ . . _

An Engincering personnel of the executing agency should be present at work site at the time of visit of high
level inspecting officers in the rank of Chief Engineer and above.

After completon of the road in all respects the road furnitures should be affixed by the executing agency
indicating locations like school, hospital, No-horn etc.

Conditon for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the contractor
only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the
Department. The Sanction of the Superintending Engineer shall be necessary in each case. The contractor shall
arrange his programme of work according to the availability of the plant & machinery & no claim will be
entertained for any delay in supply by the Department.

CONTRACTOR Block Devefopment Officer
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An agreement shall be entered in to by the contractor to the effect that these  hire charges are recoverable from
the bills of the contractor regularly and the final payment for the work including refund of sccurtity deposit will
not be made unul the total amount due 1o the Government on account of hire nfmnchmcry cte. 1s recoverable
in full. Full amount of hire charges due from the contractor at any contract at any ume shall be recovered from

his next subsequent bill.

All transit and inaidental charges in connection with the despatch of tools and plants and machincries from

workshop shed/ deposit return there to, will be borne by the contractor.

The hure charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery 1s made over up to and inclusive of the date of its return, even though the same day it may not have
been utlised for any reason except for a major break down which may take more than 72 hours for repairs. The
contractor shall immediately intimate in writing to the Engincer —in-charge when any plant or machinery goes

out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring
similar preparation the working hour will include the time required to make up the boiler temperature and bring

plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Fxtra charges towards overtime wages of any of the operating
and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from time of time.
In no case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission

of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of

arrangement of labour and material etc. on his part. The same will be returned only when they do not require or

when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.

CONTRACTOR BIOCWfﬁcer
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The tools and plants shall while i transit and i the custody of contractor be at his sole risk and responsibility
for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engincer-in-charge shall
be made good by the contrctor. In the event of a disagreement as to the extent of damage or the value of
article lost, the deasion of supenntending Engineer shall be final. The contractor shall on or before the supply
of plant and machmery sign an agreement in indemnifying the Govt. against loss or damage to the machinc.
The Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to
property ctc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for guarding

the plant and machinery at site.

If the arucles are not returned within the date originally specified or extended by the Engineer-in-charge, in
additon to the normal hite charge, a surcharge equal to 10% of the hire charges will be levied for the period
that the machinery is not returned. Such period will be treated as working time. In the event of the non-return
of the machinery, the full value of the articles at the current market price will be recovered from the
contractor’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor
will be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of
contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-
in-charge shall be final and binding on him. Hire charges will be calculated according to the entries in the logbook
and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand

between (here-in-after referred to as “the hirer” which expression shall unless excluded by or
repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of
Omssa (here in after referred to as the Governor which expression shall unless excluded by or repugnant to the context

include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more
particularly specified in the schedule here under between here in after referred to as “the tools and plants”.

CONTRACTOR Block Dev: ment Officer
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Government has agreed to let m hire the tools and plants (o the hirer on the terms and conditions

And where as
here 10 after mentioned.
Now 1t 1s here by and between the parties here to as follows

(@) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machineny wall be used or any other than standing in the names of contractors in the book of the Department or
anv other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be

computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at

Sundargarh.
) The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of

A

without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department.

& workshop / store at Sundargarh in the same good condition in which they were received by him .

(¢) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall

without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified

for the working period and an increase of ten percent.
(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the authority inviting tender engineer in charge. If the hirer operates the tools and
plants beyond the aforesaid limit without the prior sanction of the Assistant Engincer, he shall pay to Government

additional hire charges as well as over time charges for staff for such excess operation at the rate approved by the
Engincer-in-charge from time to time.

(h) In case of breakdown, repairable at the site within a petiod of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff.

i) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property ete.

ansing duc to any causes what-so-ever during the period of the machinery is in his charge.

CONTRACTOR Block Deve icer
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&) Al municrpal or other dues and taxes payable on account of the use or operation of the tools and plants for the

i

peniod of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools
and plants dunng the period of hire. The cost recoverable [rom the hirer shall be the full replacement value as
determuned by the authonty inviting tender .In the event of any loss or damage not being made good by the hirer 16
the sausfaction of the said the authority inviting tender the office shall be at liberty to make good himself such loss
or damage and recover the cost thereof from the hirer. The hirer shqll pay to the authority inviting tender such an
amount as shall be necessary to make good the loss or damage failing which the same will be recovered from his

dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the authority inviting tender shall be

entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours
from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such
order he shall be liable to pay such penalty as may be imposed by the authority inviting tender for the period the
tools and plant are detained provided that the maximum penalty shall not exceed the cost replacement of the tools

and plants .

(n) In case of any disputes between the hirer and the Government the decision of the authority inviting tender shall be

final.

(o) This agreement shall be operated by the authority inviting tender on behalf of the Government and the term the

authority inviting tender shall include all officers duly authorised by him to exercise powers on his behalf.

CONTRACTOR Block Bevelopment Officer
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THE SCHEDULE

Remarks, |

articles .

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of

the State have set their respective hand, the day and the year here in above written.

Signed by

119.

120.

1. 2.
Signed sealed and delivered in the presence of

1. 2.

The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of execution.

Even quabfied criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

In case the 1%t lowest tenderer or even the next lowest tenderers withdraw in seties one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture
of EMD unless adequate justification for such back out is furnished. Appropriate action for black listing the
tenderers shall also be taken apart from disincentivising the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P1 Contract:-TIME CONTROL:-

Progress of work and Re-scheduling programme.

The authority inviting tender shall issue the letter of acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the authority inviting tender
for approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the ume allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has clapsed, 72 of the whole of the work before 2 of the whole time allowed under the contract has
clapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed.

CONTRACTOR Block De\l’clo icer
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214 1t at anv tume it should appear to the authonty mviting tender that the actual process of the work does not
conform to the programme 1o whic h consent has been pven the Contractor shall produce, at the request of the
authorty inviang tender, a revised programme showing the modifications to such programme necessary to
ensure complenon of the works within the nme for completion. If the contractor does not submit an updated
Programme within this period, the authority mviting tender may withhold the amount of 1% of the contract
value from the next payment certificate and continue to withhold this amount until the next payment after the
date on which the over due Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achicved on each acuvity and
the eftect of the progress achieved on the timng, of the remaining work including any changes to the sequence
of the achivines

2 1.0 Ihe tauthonny mvinng tender's approval of the Programme shall not alter the Contractor’s obligations. The

Contractor may revise the Programme and subnut it to the authority inviting tender again at any tme. A revised

Programme 1s to show the effect of Vanations and Compensation Events.

Extension of the Completion Date.

1. The ume allowed for exccution of the works as specified in the Contract data shall be the essence of the
| Contract. The exccution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the authority inviting tender issues written orders to commence the
work or from the date of handing over of the site whichever is later. If the Contractor commits default 1n
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy avatlable in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for
cach milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the
dates of commencement and completion of various trades of sections of the wotk and may be amended as
necessary by agreement between the authority inviting tender and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the authority inviting tender but shall nevertheless use constantly his best endeavors
to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

1) Force majeure, or

1) Abnormally bad weather, or

111) Serious loss or damage by fire, or

1v) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by the authority inviting tender in
executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor the authority inviting tender in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the authority inviting tender and this shall be binding on the contractor.

23.  Compensation for Delay.
M

CONTRACTOR BlocK Development Officer
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If the contractor fais to maintain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy avatlable under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of completion has been

specified. Compensaton @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall

not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure to achieve a milestone, shall be automatic

without any notice to the contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up
for the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However no interest whatsoever shall be payable on such withheld amount.

Management Meetings.

Either the Engineer or the Contractor may require the other to attend 2 management meeting. The business of
a management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be
decided by the Engineer either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa ):-To rescind the contract (of which rescission notice
in writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the

value of left over work will be realised from the contractor as penalty.

CONTRACTOR Block DW{ﬁcer
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124 \ contractor may be Blackhsted as per Amendment made to Appendix XXXV to OPWD Code Vol-II on

rules for black hsting of Contractors vide Letter No = 03365 dt- 01-03-07 of Works Department , Orissa .

a)  Misbehavior  / Threatening of Departmental & supervisory  officers during execution  of work /
tendening process .

| b) Involvement itany sort of tender fixing .

c) Constant non- achicvement of milestones on insufficient and imaginary grounds and non- adherence to
quality speatications despite being pointed out .

&) Persistent and ntermanonal violaton of important conditions of contract .

) Secunty consideration of the State 1.e. any action that jeopardizes the security of State .

0 Submussion ot false / fabricated / forged documents for consideration of a tender .

125 Labour Cess

1°0 Labour cess will be deducted from the gross amount of the Contractor Bills .

126.  ELIGIBILITY CRITERIA : To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the clause No. 6 .

b. Copy of Original Registration Certificate, GST Registration Certificate , PAN card, Original Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Sadar, Sundargarh before opening of the Bid for verification purpose, as per Clause
No.7.

‘ Preferences will be given to contractors having experience in executing similar nature of work .
Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by
’ the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F”.
e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN

Lt

Le, before the stipulated date & time for opening of the bid.
f. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are necessary
to record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender

paper treated as normal tender .

Total:- 126 ( One hundred Twenty Six ) Clauses only.

Vi
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SCHEDULE-A

1/We hereby cemfy that 1/We* am/are” related/not related(”) 1o any officer of the
Deptt of the rank of Assistant Engincer & above and any officer of the rank of Assistant /
Under Secretary and above of the PR Department, Govt. of Orissa 1/We” am/are” aware
that, 1f the facts subsequently proved to be false, my/our” contract will be rescinded with
forfarure of EM.D and secunity deposit and 1/We~ shall be liable to make good the loss or
damage resulung from such cancellation.
1/ 'We also note that, non-submission of this certificate will render my / our tender liable for
rejectuon.

* - Strke out which is not applicable r =
Signature ¢ Tenderer
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WORKING EXPERIENCE

D-1. LIST OF PROJECTS EXECUTED

Name of Contract price Ttems of Date of | Stipulated date | Actual Reasons for
location and n Indian works starting | of completion | date of delay in
name of work Rupees the work | of the work as | completi starting/
asper | per Agreement | on of completion,
Agreeme the work if any
nt
3 4 5 6 7 8

1*' 2

CONTRACTOR

Block De%r
S
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SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS
Name of | Namcof Contract Items Date of | Stupulated date of | Revised target Reasons for slow
Emplover location price in of starting completion of date of progress, if any,
and name Indian works | thework | the work asper | completionof | with the updated
of work Rupees as per Agreement the work, if billing amount
- Agreement any
1 2 3 4 5 6 7 8

CONTRACTOR Dﬂ;%y
Block opment Officer

Sadar
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SCHLEDU LE-"L”
INFORMATON REGARDRING K.UXRL\JLJA llkA UUN LLLUA\NUN(.LL‘\I ‘J.J..IJNQ.S_L

TENDLERED OR AL
1. a) Is the tenderer currently involved Yes / No
i any ligation relating to the
works.
b) If ves: pive detatls:
2 a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
duning the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) 1f yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification
application will be summarily be rejected.

Signature of the Contractor.

SCHEDULE -"F”
AFFIDAVIT

1; The undersigned, do hereby certify that all the statements made in the required
attachments for the Tender WOrk ..., submitted to the
Block Development Officer,Sadar, Sundargarh are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s
nor any of its constituent partners have abandoned any road/ bridge/Irrigation
/Buildings or other project work in India nor any contract awarded to us for such works
have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested by
the Department to verify this statement or regarding my (our) competency and general
reputation.

4, The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder )
Date :

Block D\el&ﬂpmcm flicer

Sadar argarh
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Total :- 27 (Twenty Seven ) Pages only + B.O.Q. .....to ........ Pages Only.

Block Dcvel)\‘};’:ﬁOfﬁccr

Sold for the work “c..oiiiiiiii
vide Money Receipt No. Dt. against Cash/Demand Draft
No Dt payable at Sundargarh.

Block D}{;‘Iﬁ)p}:ﬁt Officer

For official use only

01. EM.D. Futnished / Not futnished

Rs.

in shape of

Pledged/Not Pledged
02.Valid Registration certificate:- copy furnished/Not furnished
03.PAN Card : - copy Furnished/Not furnished
04.Valid VAT clearance cetrtificate :- copy Furnished/Not furnished.

05. Nos. of Tender paper: -

Block I);vdop/mem Officer

Sadar, Sundatgarh



TENDER SCHEDULE

Construciion of Office Bu}lding with Market Complex for Gram Panchayat Level

‘ ‘ Federations at Bhasma GP of Sadar Block.

|| Estimated Cost to Tender Rs 2323152.00
| | EMD Rs 1 % of Quoted value
| | Time of Completion Rs 6 months
Cost of Tender paper Rs 6000.00
Class of Contractor Rs B and C
Si e . No or Rate in
No | Description of work Unit Qntty Figure Amount
1 2 3 4 5
1 | Earth work in excavation of foundation in hard soil or
gravelly soil including dressing and leveling the bed and
disposal of the excavated materials with mechanical cum 79.80 276.90 | 22097.00
means within 5.00km. initial leads and lifts as per direction
of E.I.C.
2| Supplying & filling foundation and plinth with sand well
| watered and rammed including cost, cost of all labour, cum 84.50 693.70 | 58618.00
carriage, royalty, taxes, T&P etc complete.
3 | Cement Concrete (1:3:6) using 40mm size hard granite
C.B. metal approved quality from approved quarry
| including hoisting laying using concrete mixture and cum 23.90 6'430'1 154%74'0
| vibrators including cost, carriage, royalty, cost of all labour
T.&P. etc complete and as directed by E.I.C.
[ 4 . . . .
BI'.ICK masonary w_ork with Fly Ash bricks in cement m_ortar 5545.0 | 163023.0
‘ (1;6) F & P inlcuding cost, carriage & royalty of materials cum 29.40 0 0
. etc. complete as per the direction of Engineer-in-charge.
5 | Brick masonary work with Fly Ash bricks in cement mortar
. \ (1;6) in super structure inlcuding cost, carriage & royalty
‘ of materials etc. complete as per the direction of 5,578.4 | 171257.0
Engineer-in-charge. cum 30.70 0 0
6 | Brick masonary work with Fly Ash bricks in cement mortar
‘ (1:4)) in super structure inlcuding cost, carriage & royalty
of materials etc. complete as per the direction of 5,791.6
‘ Engineer-in-charge. cum 2.40 0 13900.00
| 7| R.C.C. M-20 grade with 20mm and down grade C.B. chips
‘ of approved quality from approved quarry including
hoisting, laying hire charges of concrete mixture, vibrator,
watering, curing and cost of all materials and labour, T&P
centering shuttering etc complete but excluding cost of 6,519.7 | 319465.0
reinforcement complete. cum 49.00 0 0
8 | Providing M.S. reinforcement for R.C.C. work including
cutting, bending, binding and tying the grills and placing in
position including cost of binding wire 18 to 20 gauge and 9,073.2 | 444587.0
cost and carriage of steel. etc. complete. Qntl 49.00 0 0
9 | Centring suttering for RCC works
| i) Coloumn base & footings sqm 22.30 248.70 5546.00
N Plinth
’ ii) band _ ; _ . _ B . _ _|sqm | 25.60 248.70 6367.00
' ‘ iii) Lintel Band sqm 39.80 15721:)2(; 22845.00
iv) Coloumn & Beam sqm 75.50 ’ 0 ) 90940.00
v) Chhaja & Roof slab sqm 166.80 762.10 127‘:)18.0

10 12mm thick C.P. (1:6) outside surface of brick wall
_Including all cost
11 18mm thick C.P. (1.6) inside surface of brick wall including
. all cost

sqm 319.60 272.70 | 87155.00

—

sqm 173.10 188.70 | 32664.00




1 amm thick C P (1 om concrete sutface including all cost

13

14

16

~I

1

18

20

| 22

23

24

ote Complete

2 5em thick grading concrete (12 2) on roof slab with
Gmm size hard crusher broken granite chips on new work
including watering curing cost of all materials, water-
proofing compounds, T.& P required for the works etc

| complete

Supplying, fitting and fixing vitrified tile (Printed) in floors
of size 600mm x 600mm of approved make conformaing
1S 13755 laid on 20 mm thick cement mortar (1:4) (1
cement 4 course sand) and filling joints with white cement
of approved quahty mcluding cost of all materials, labour
T&P etc required for the work all complete as per

, direction of E I C. (For New work only) S
- Fixing Vitrified Printed tiles (size 600mmx600mm) (Plain)

in dados skirting and risers of steps on 12mm thick
cement plaster (1:3) jointed with neat cement slurry mixed
with pigments to match the shade of the tiles including

- cost, carriage, cost of all labour etc. complete.

Supplying fitting, and Fixing Industrial Vitrified tiles in
floors treads or steps and on 20mm thick bed of cement
mortar 1.4 (1cement : 4 sand) jointed with neat cement
slury mixed with pigment to match the shades of the tiles
including cost, carriage, royalty & taxes of all materials,
cost of all labours T&P etc complete.

sqm

sqm

sqm

95.00

130.60

100.40

211.60

402.70

20102.00

5§2593.00

1,190.0

119476.0
0

sqm

9.80

1,323.9

12974.00

sqm

26.90

1,053.6

28342.00

T Supplying, fitting and fixing Industrial Vitrified tile in
' dadoes of size 300mm x 300mm of approved make

\2i'

conformaing to IS : 4457 laid on 12 mm thick cement
mortar (1:3) (1 cement : 3 course sand) including cost of
all materials, labour T&P etc. required for the work all

| complete as per direction of E.|.C. (For New work only)

sqm

40.60

1,187.5

48213.00

Priming 1 coat to M.S. doors and Windows including all
labour, materials, T&P etc. complete.

sqm

91.80

74.80

6867.00

Painting 2 coats with any approved paint in iron works
including sand papering, polishing surfaces, cost of
paints, cost of all labour, T&P, etc complete in all floors as
per direction of E.I.C.

sgm

91.80

184.90

16974.00

Finishing surface of walls with cement based wall putty &
making smooth to receive painting including cost of
scaffolding etc. With cost of all materials,labour, T&P etc.

Complet.

sqm

414.60

91.10

37770.00

Priming 1 coat with wall primer water bond cement primer
including all labour, materials, T&P etc. complete.

sqm

587.70

80.50

47310.00

Finishing to the exposed surfaces of walls with weather
coat of any approved shade on new work 2 coats to give
an even shade including cost of weather coat including all
cost labour and T&P etc. complete.

sgm

173.10

97.30

16843.00

Wall painting 2 coats with plastic emulsion paint of
approved shade on new work to give an even shade
including cost of paint ,labour, T&P etc. Complete.

sgm

414.60

104.20

43201.00

Supplying of M.S.sheet and angle welded doors and
windows with all fittings of approved design and size at
worksite including all cost of materials, loading, unloading,

' transporting charges & priming one coats with approved

 (b)
‘ (c)

primer etc_complete

Kg

356.90

24162.00

M.ﬁS Door

Kg

433.00

30396.00

M S Window

Kg

674.40

45859.00

(d) M.S Grill

Kgﬁ

18.00

(@) PVC Door D3

sqm

4.40

- 1037.00

8800.00
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|

Labour charges for tfitting, tixing .ot . .
M.S Gates(M.S.Door,thdqw with grl_ls,GnIIs,Collapsmle sqm 37.60 84.30 as4g.db

| gates) as per approved design including cost of all
labour, T&P etc. complete.

Supplying, fitting and fixing of stainless steel of 304 grade
in hand railing using 50 mm dia of 2 mm thick circular pipe
with Balustrade of size 32 mm x 32mm x 2mm @ 0.90 mtr

| C/C and stainless square pipe bracing of size 32mm 3,120.3
‘ 26 ‘ x32mmx2mm in 3rows in staircase as per approved sqm 10.66 0 33231.90
design and specification, buffing, polishing etc. with cost,
| conveyance, taxes of all material, labour , T&P etc.
complete in all respect.
|
27 | Transparency Board Nos 1 5,080.0 5000.00
—
(Total Twenty Seven Items) only Total 23233 -

(Rupees Twenty Three Lakhs Twenty
three Thousand One hundred Fifty two)
only

AW N =

[ )34}

MY / Our Quoted rate is

oy TR
excess over / Less than/ equal to the above

estimated cost.

( Both in Figure &

Notes

Strike out which are not applicable

GST is applicable as per govt.guidelines. (above Rates are post GST schedule of Rates)

The contractor should not write anything except quoting of

percentage.

The Tender committee may negotiate to execute the work @ Schedule of Rates as quoted

above when the % age is much higher than the above rates.

Percentage quoted by contractor shall be accurately filled in figures & words so there is no discrepancy.
The percentage quoted in the tender without mentioning excess or less should be treated as excess
The contractor will write percentage excess or less one decimal

point only.

Signature of the m%')ﬂ/
Contractor. Block D opment Officer

Sadar Block,Sundargarh.

No of Correction

No of Over writing

No of Interpolation

Approved for 27 ( Twenty Seven ) items only

Wheo

Block Deve ent Officer
Sadar B1o/cl;:.8undargarh
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