



ପଞ୍ଚାୟତ ସମିତି କାର୍ଯ୍ୟାଳୟ, କୋଇଡା, ଜିଲ୍ଲା- ସୁନ୍ଦରଗଡ଼, ଓଡ଼ିଶା

At/Po- Koira, District- Sundargarh, State- Odisha
Pin- 770048, email: ori-koira@nic.in

Short Tender call Notice

No. 49 /Dt. 15.01.2021/

The B.D.O, Koira on behalf of Govt. of Odisha P.R. Deptt., Odisha, Bhubaneswar invites sealed tender in conformity with the detailed tender call notice from registered contractor of R & B/NH/MI/Irrigation/PWD/Electrical (HT) of specified class as noted against each work to be eventually drawn up in PWD P1 agreement form in conformity with the detail tender call notice. The bidders may submit bid for the following works with detailed particulars noted below.

| Sl. No | Name of the Work | Estimated cost (Rs.) in Lakh | Tender value(Rs) | Cost of Tender Documents (Rs) | EMD(Rs) | Period of completion | Class of Contract or |
|--------|--|------------------------------|------------------|-------------------------------|---------|----------------------|----------------------|
| 1 | Construction of CC road from Hatikucha Santosh house to Ulkundei, Gopna GP | 35.16 | 3139338/- | 6000/- | 35160/- | 4 Calendar Months | C&B |
| 2 | Construction of CC road from Gopna Ashram School road to Tangarpali nallah, village Gopna, Gopna GP | 32.46 | 2898266/- | 6000/- | 32460/- | 4 Calendar Months | C&B |
| 3 | Construction of Boundry wall at Chhidakudar foot ball field, Chhidakudar, Gopna GP | 25.54 | 2280464/- | 6000/- | 25540/- | 4 Calendar Months | C&B |
| 4 | Construction of CC road from Relahatu Forest road to GEL Church, Relhatu, Relhatu GP | 28.92 | 2582222/- | 6000/- | 28920/- | 4 Calendar Months | C&B |
| 5 | Construction of CC road from Jara tola to batra tola, Sanbalijore, Relhatu GP | 28.92 | 2582222/- | 6000/- | 28920/- | 4 Calendar Months | C&B |
| 6 | Construction of CC road from Jharbeda school to Nag tola, Jharbeda, Relhatu GP | 23.15 | 2067058/- | 6000/- | 23150/- | 4 Calendar Months | C&B |
| 7 | Construction of CC road from Mahupada school to Jakai tola, Mahupada, Relhatu GP | 26.03 | 2324140/- | 6000/- | 26030/- | 4 Calendar Months | C&B |
| 8 | Construction of CC road from Sanbalijore, Luthar Munda house to Suleman house, Sanbalijore, Relhatu GP | 17.38 | 1551894/- | 6000/- | 17380/- | 3 Calendar Months | D&C |
| 9 | Const. Of Cc road from PMGSY road to Kundruburu, Sama house, Kundruburu, Jamudihi GP | 34.67 | 3095626/- | 6000/- | 34670/- | 4 Calendar Months | C&B |
| 10 | Const. Of CC road from RD road to Manchabeda Kandra Munda house, Manchabeda, Jamudihi GP | 19.64 | 1753639/- | 6000/- | 19640/- | 3 Calendar Months | D&C |
| 11 | Const. Of CC road with culvert from trill tola to Neem tola, Jamudihi, Jamudihi GP | 16.43 | 1467078/- | 6000/- | 16430/- | 3 Calendar Months | D&C |
| 12 | Const. Of CC road from Ganjutola to Hockey field with Guarwall, Soyamba, Soyamba GP | 29.91 | 2670603/- | 6000/- | 29910/- | 4 Calendar Months | C&B |
| 13 | Const. Of CC road from Samij pole to Kunjabasti, Soyamba, Soyamba GP | 12.96 | 1157220/- | 6000/- | 12960/- | 2 Calendar Months | D&C |
| 14 | Const. Of CC road from PMGSY road to Josaf Hans(B), Majhi sahi, Badroxy, Sanroxy GP | 40.08 | 3578633/- | 6000/- | 40080/- | 4 Calendar Months | B&A |
| 15 | Const. Of CC road from PMGSY road to Dulari house, Gadatola, Badroxy, Sanroxy GP | 27.75 | 2477714/- | 6000/- | 27750/- | 3 Calendar Months | C&B |
| 16 | Const. Of CC road from Raju munda house to Taklu munda house, Kalmang, Malda GP | 15.41 | 1375946/- | 6000/- | 15410/- | 4 Calendar Months | D&C |
| 17 | Const. Of CC road from Gonua tp Kenaveta Part-1, Ganua, Malda GP | 49.31 | 4402767/- | 6000/- | 49310/- | 5 Calendar Months | B&A |
| 18 | Const. Of CC road from Gonua tp Kenaveta Part-II, Ganua, Malda GP | 49.31 | 4402767/- | 6000/- | 49310/- | 5 Calendar Months | B&A |

| | | | | | | | |
|----|---|--------|-----------|--------|---------|-------------------|-----|
| 19 | Repairing of CC road from D.Nag house to BSNL office chowk, K.Balang, Ka.Balang GP | 22.27 | 1988414/- | 6000/- | 22270/- | 3 Calendar Months | C&B |
| 20 | Const. Of CC road from Dillip Munda house to Lakhmani Kumbhar house, K.Balang, K.Balang GP | 21.73 | 1940255/- | 6000/- | 21730/- | 3 Calendar Months | C&B |
| 21 | Const. Of CC road with Guard wall from Chordhara Kendukhaman to Dillip Patra house, Chordhara, Chordhara GP | 18.01 | 1608057/- | 6000/- | 18010/- | 3 Calendar Months | D&C |
| 22 | Const. Of CC road from Chordhara DMF road to Susil munda sahi, Chordahara, Chordhara GP | 44.85 | 4004523/- | 6000/- | 44850/- | 5 Calendar Months | B&A |
| 23 | Const. Of CC road from Bendriloda camp sahi to Ajob house, Bendriloda, Chordhara GP | 29.42 | 2626875/- | 6000/- | 29420/- | 4 Calendar Months | C&B |
| 24 | Const. Of CC road from Bendriloda AWC to Nirbandh house, Bendriloda, Chordhara GP | 16.64 | 1485807/- | 6000/- | 16640/- | 3 Calendar Months | D&C |
| 25 | Const. Of CC road from Chordhara Tirildwar to Roladihi, Chordhara, Chordhara GP | 30.02 | 2680455/- | 6000/- | 30020/- | 4 Calendar Months | C&B |
| 26 | Const. Of CC road from Sanpatuli(Rusiberna) to Betjhar, Sanpatuli, Patmunda GP | 44.08 | 3935733/- | 6000/- | 44080/- | 5 Calendar Months | B&A |
| 27 | Const. Of CC road from Babuli Sahu house to Kunti Munda house, Tensa, Tensa GP | 30.58 | 2730425/- | 6000/- | 30580/- | 4 Calendar Months | C&B |
| 28 | Compl. Of CC road from OMM chowk to Koira CHC, Koira, Koira GP | 10.674 | 953035/- | 6000/- | 10674/- | 2 Calendar Months | D&C |
| 29 | Repairing and widening of CC road from Langeleswar weigh brigde to forest office, Koira, Koira GP | 20.074 | 1792321/- | 6000/- | 20074/- | 3 Calendar Months | C&B |
| 30 | Const. Of CC road from Main road to RD office, Koira, Koira GP | 16.806 | 1500539/- | 6000/- | 16806/- | 3 Calendar Months | D&C |
| 31 | Const. Of CC road from Gora Barik House to tank, Kadodiha, Koira GP | 25.112 | 2242164/- | 6000/- | 25112/- | 3 Calendar Months | C&B |
| 32 | Const. Of CC road from Sanjeet Patra house to Colony Primary School, Kadodiha, Koira | 19.853 | 1762611/- | 6000/- | 19853/- | 3 Calendar Months | C&C |
| 33 | Const.of New road from Raikala RD road to Narendra Naik House, Raikela, Dengula GP | 17.391 | 1552757/- | 6000/- | 17391/- | 3 Calendar Months | D&C |
| 34 | Imp.of road of Bandal Village, Dengula GP | 12.921 | 1153627/- | 6000/- | 12921/- | 2 Calendar Months | D&C |
| 35 | Const. Of Cc road from RP Colony Dana Munda house to Munda Sahi, Tentulidihi, Dengula GP | 12.46 | 1112585/- | 6000/- | 12460/- | 2 Calendar Months | D&C |
| 36 | Const. Of CC road from Fuljhar Upper sahi to Tala Sahi, Tantra, Tensa GP | 48.95 | 4370599/- | 6000/- | 48950/- | 5 Calendar Months | B&A |
| 37 | Const. Of CC road from Ganua Ashram school to Barik sahi, Ganua, Malda GP | 27.602 | 2464459/- | 6000/- | 27602/- | 3 Calendar Months | C&B |

TERMS AND CONDITIONS:-

1. The sale of the Bid document shall start after the date of publication in Newspaper during office hour in the office of the Panchayat Samiti, Koida, on payment towards the cost of Tender Papers as mentioned as above (Non refundable) only in shape of Cash/ Bank Draft drawn in favour of Block Development Officer, Koida, Dist-Sundargarh payable at SBI, Koida.
2. The Bid documents will be available from Dt- 16/01/2021 to Dt- 30/01/2021 in office of the B.D.O, Koida from 11 AM to 5.00PM on working days. Bids shall be received in the office of the Panchayat Samiti Office Koida, Sundargarh till Dt.01.02.2020 up to 03.00 PM- through Registered Post/Speed Post or directly put to Tender box at Block office, Koida. The authority will not be held responsible for postal delay in the delivering of the documents or non-receipt of the same.
3. The tender will be opened in the office of the Panchayat Samiti, Koida, Sundargarh at 11.00AM, on Dt- 02 .02 .2021 (working day) in presence of the bidders or their authorized representatives.
4. The under signed reserves the right to negotiate or reject any or all the tenders in the interest of the Govt- with or without Assigning any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Sundargarh District only.
5. The additional performance security shall be obtained from the bidder when the bid amount is less than the bid put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the bid cost put to tender shall have to furnish the exact amount of differential cost i.e. bid cost put to tender – (minus) the quoted amount as Additional Performance Security

(APS) in shape of Demand Draft/ Term Deposit receipt pledged in favour of B.D.O. Koida within seven days, otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further proceeding for blacklisting shall be initiated against the such bidder.

DOCUMENTS TO BE SUBMITTED:-

The tender is to be submitted in one cover is to contain.

- EMD Pledged in favour of Block Development Officer, Koira,
- Signed DTCN,
- Price bid duly filled in and signed by the Tenderer.
- Attested copy of GST registration certificate & Service tax registration issued by competent authority,
- Attested Xerox copy of PAN card,
- Xerox copy of valid contractor registration certificate
- Xerox copy of caste certificate in case of SC/ST contractor desirous of availing preference Certificates duly filled-in and documents required as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and super scribed as the bid of the works as mentioned in column No.2 of the tender call notice.


Block Development Officer
Koira

Memo No. 50 /Dt. 15 . 01 .2021/

Copy submitted to Collector, Sundargarh / Project Director, District rural development Project Officer, Sundargarh for favour of kind information and necessary action.


Block Development Officer
Koira

Memo No. 51 /Dt. 15 . 01 .2021/

Copy submitted to Sub-Collector, Bonai/ Executive Officer, Rourkela, Municipality/ Executive Engineer, RWD, Rourkela/ Executive Engineer, NH, Rourkela/ Additional District Magistrate, Rourkela/ P.A, ITDA, Bonai for information with request to display this document in their Notice Board for wide publication.

Copy to D.I.O., NIC, Sundargarh with a request to hoist this advertisement in the District Website.

Copy to Office Notice Board for wide publication.


Block Development Officer
Koira