BID IDENTIFICATION NO-B.D.O, P.S, GURUNDIA- 02/2020-2021

GOVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATER DEPARTMENT

OFFICE OF THE PANCHAYAT SAMITI, GURUNDIA

DOCUMENTS FOR COVER - |

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE

FOR THE WORK

“CONSTRUCTION OF AWC BUILDING AT SIARTOLA PANKADIHI GRAM PANCHAYAT,
BLOCK-GURUNDIA, DIST- SUNDARGARH”

ESTIMATED COST: - Rs1517938.00/-
(Rupees Fifteen Lakhs Seventeen thousand Nine hundred Thirty Eight)only
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PANCHAYAT SAMITI, GURUNDIA, SUNDARGARH

DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited in single cover system from C Class / D Class of
eligible contractors registered with the State Government and contractors of equivalent Grade / class registered with
Central Government / MES / Railways having registration for Civil, Electrical and P.H. works for execution of Civil / E.I. /
P.H. works on production of definite proof from the appropriate authority in prescribed firm to be eventually drawn in

P.W.D. FORM P-1 for the work “Construction of AWC Building at Siartola Pankadihi G.P, Gurundia

Block in Sundargarh District ” at an estimated cost of Rs. 15179 Lakh
(Rupees Fifteen Lakhs Seventeen thousand Nine hundred Thirty Eight ) only.
a) This tender is of composite nature and consisting of Civil works, Electrical and PH works.
b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and
agreement.
1. The Bid documents are available on official website of District: https://www.sunderharh.nic.in from
Dtd. 15.04.2021 13.00 hours to 13:00 hours of Dtd. 30.04.2021 The last date and time of submission of Bid is as
per contract
data.
2. The Bid documents will be opened by the assigned officer in the office of the Block Development Officer, Gurundia

Sundargarh at 10.00 Hours on Dtd. 03.05.2021 in the presence of the bidders or their
authorized representatives who wish to attend.

3. The bid documents can be downloaded from district website: http://:www.sundergarh.nic.in on payment of the cost of bid
documents of Rs.6,000/- in demand draft issued from any Nationalized Scheduled Bank may be prepared in the name of Block
Development Officer, Gurundia payable at SBI, Gurundia towards bid cost and submit the demand draft in separate envelope
marked “COST OF THE BIDDING DOCUMENT DOWNLOADED FROM THE INTERNET" along with the bid documents.

4, The bid is to be submitted in one cover.-

Cover is to contain photo copy of Contractor Registration Certificate, GST Registration Certificate,

GSTIN, PAN, Profit Loss statement, M.O.U. (Memorandum of Understanding duly notarized) with eligible registered
contractor having valid license, List of similar nature of works, work in hand, list of machineries,
affidavit, and all other documents required as per the relevant clauses of this DTCN. The contractor belonging
to outside state of Odisha and not started business should submit an undertaking in the form of an Affidavit
indicating therein that they are not registered under Odisha GSTIN as they have not started any business in
the state and they have no liability under the Act. But before award of final contract, such bidders will have to
produce the Odisha GSTIN and the PRICE BID duly filled in and signed by the bidder.

6. Furnishing photo legible copy of Original Contractor Registration certificate, valid GSTIN, PAN card along with the
Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

7. () The Contractors are required to furnish photo copy of evidence of ownership showing the
possession of principal machinerieslequipments as per Annexure-l in Schedule-C for which
contractor shall have to secure minimum 80% of marks failing which the tender shall be liable for
rejection.

(i) Incase the contractor proposes to engage machineries and equipments as asked for in the tender
document, owned or hired but deployed outside the State, he/she is required to furnish additional 2%
EMD / Bid Security. The entire bid security including the additional bid security shall stand forfeited in
case the contractor fails to mobilize the machineries within a period as to be able to execute an item of
work as per original programme which will be part of the agreement.

(iii) The contractor intending to hire/lease equipments/machineries are required to furnish proof of
ownership from the company/ person providing equipments/ machineries on hire/lease along with
contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease deed
should be on long term basis for a minimum period of 18 (Eighteen) months as mentioned in
contract data from the last date of receipt of Bid documents.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum

of Understanding duly notarized) with eligible registered contractor having valid license; for execution
of electrical installation and other electrical works and a copy of such M.O.U. should be attached with the
tender as per the proforma at Schedule- J which shall form a part of tender.

(i) The contract will be drawn in P.W.D. P-1 contract form and will constitute 3 parts as follows.
a. Part-| : For Civil items of works
b. Part - Il : For Electrical items of works
c. Part - llI : For PH items of works

The contract shall be drawn & signed by Block Development Officer, Gurundia, Sundargarh on
behalf of the Governor of Odisha.

(i) The Civil items of works as per Part-l of Schedule of quantities, Electrical items of works (both internal &external) as
per part-Il of Schedules of quantities and P.H. items of works (both internal & external) as per Part-lll of the Scheduled of
quantities of the Agreement shall be supervised measured and check measured by the Assistant Executive
Engineer, Gurundia.

If an individual makes the application, the individual should sign above his full type written name and current
address.

If the application is made by proprietary firm, it shall be signed by the proprietor & furnish full type written
name and the full name of his firm with its current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed by a partner holding power of attorney for
the firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy of the
partnership deed and current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by a duly authorized

person holding power of attorney for signing the application in which case a certified copy of the power of attorney shall
accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

The work is to be completed in all respects within 04 (Four)calendar months from the date of issue of work order.
Before acceptance of tender, the successful bidder will be required to submit a work programme and
milestone basing on the financial achievement so as to complete the work within the stipulated time
and in case of failure on the part of the agency to achieve the milestone liquidated damage will be
imposed

(Amendment to Para-3.5.18 Note-VIIl of OPWD Code Vol.-I).

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Odisha, and other relevant specifications and drawings, which are available. Complaint at a future date
that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good in
case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no
extra monetary compensation will be entertained. The work shall however be executed as per final approved drawing to
be issued by the Engineer-in-Charge as and when required.



19.

20.

21.

22.

23.

24.

25.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site
and locality of the work, about the quality and availability of the required quantity of material including the wheat/ rice
referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to
complete the work according to the specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including labour and materials with
taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for
the completion of the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in
charge would be responsible for ensuring the quality of the materials supplied. The contractors
would, however, be responsible for procurement of material from authorized sources and voluntarily
disclose the source of procurement for the purpose of billing. Besides, the bidder would be required
to submit the details of quarry for procurement while submitting the bids.

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution).

The bidders shall remit the EMD / Bid Security amount @ 1% (One percent) of the estimated cost put to tender of

Rs. 15.179 LAKH rounded to thousand rupees i.e. RS. 15.18 ( Rupees Fifteen Lakhs Eighteen Thousand ) only .
Bidders desirous to hire machineries or equipments from outside the state or owned but deployed outside the state are
required to remit additional one percent (1%) EMD / Bid Security.

The tender should be accompanied with the photo copies of the valid Contractor Registration certificate, GST
Registration Certificate, GSTIN and PAN card which are mandatory, otherwise his/her bid shall be declared as non-
responsive and thus liable for rejection. The contractor belonging to outside state of Odisha and not started business
should submit an undertaking in the form of an Affidavit indicating therein that they are not registered under Odisha
GSTIN as they have not started any business in the state and they have no liability under the Act. But before award of
final contract, such bidders will have to produce the Odisha GSTIN.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not
be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning any reason
whatsoever.

The earnest money of the L-1 bidder will be retained and will be dealt with as per terms and condition of O.P.W.D. Code.
The retention of E.M.D. with the Department will carry no interest.

The Block Development Officer will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of

the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions
of Contract called the “Letter of Acceptance”) will state the sum that the Block Development Officer will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by
the contract (Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the Block
Development Officer,Gurundia,Sundargarh & payable at Gurundia and in no other form, which including
the amount already deposited as bid security (earnest money) shall be 2% of the value of the tendered amount(excluding
1% deposited towards hiring of equipments / machineries from outside the state if any) and sign the
agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the
Block Development Officer ,Gurundia, Sundargarh and payable at Sundargarh or as directed. The
security deposit together with the earnest money and the amount withheld according to the provision of P-1 agreement
shall be retained as security for the due fulfillment of this contract and additional performance security in accordance with
the provisions of the agreement.



26.

27.

28.

The agreement will incorporate all agreements between the officer inviting the bid/ Engineer-in Charge and the
successful bidder within 15 days following the notification of award along with the Letter of Acceptance. The successful
bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents shall form part of the
agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to
make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract
(tender) shall be finally accepted until the required amount of initial security money is deposited. The security
will be refunded after 12 (Twelve) months of completion of the work and payment of the final bill and will not
carry any interest. As concurred by Law Department & Finance Department In their U.O.R. No 848, dt.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out
from the offer before acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter No.VII
(R&B) 5225, dt.26.2.55 and No. II, M-56/61-28842 (5), dt.27.9.61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the
following or similar category.

a) Rent, royalties, cess and other charges of materials and all other taxes including GST from time to time, Ferry
tolls, conveyance charges and other cost on account of land buildings including temporary building required by
the tenderer for collection of materials, storage, housing of staff or other purpose of the work are to be borne
by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land owned by
govt. at the site of the work for bonafide use of the land for work and all such construction of temporary nature
by the contractor shall be done after obtaining written permission from the Engineer-in-Charge of the work and
all such construction shall have to be demolished and debris removed and ground made good and cleared
after completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed.
Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being
credited to revenue.

C) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein
to the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour as
well as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of
water will be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be
borne by the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to
be supplied by the contractor at his own cost.

) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and
approaches in order in project the public and employees from accident has to be provided by the Contractor at
his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of the

work and also any sum, which may become payable due to operation of the workmen compensation act, shall
have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own
cost.



29.

30.

31.

32.

33.

34.

35.

36.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required,
which has to be carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work
inclusive of carriage of all materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats,
mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his
should be inclusive in the rates. No extra payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item
besides estimate amount unless written order is obtained from the competent authority and rate settled before the extra
items of work or extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of Works
and Housing & Supply in their standing order No0.44150, dt.25.11.57.

No part of the contract shall be sublet without written permission to the concerned Executive Engineer or transfer to be
made by the power of attorney authorizing others to receive payment on contractor's behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
signed during office hours every day except on Sundays and Public Holidays till last date of sale and receipt of tender
papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that
tenders must be received in order and according to instructions in complete shape. Incomplete tender is liable for
rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank
of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Panchayatiraj and
Drinking Water Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The
earnest money & the total security will be forfeited & he shall be liable of make good to damages the loss or damages
resulting for such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide
Schedule-A.

Price Adjustment in works contract :

Price Adjustment clauses due to increase or decrease in rate and price of labour, materiasl, fuels & lubricants and Plant &
machineries spare component in accordance with the following principles and procedures as per formula Vide Works
Department Memorandum No-15847 /W dt.19.11.2019 as given below :

ANNEXURE-A

Clause 31 :- Price Adjustment

31.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and
lubricants in accordance with the following principles and procedures and as per formula given in following Paras.

(a) The price adjustment shall apply for the work done from the start date given in the contract data up to end of the
initial intended completion date or extensions granted by the Engineer and shall not apply to the work carried out beyond
the stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula given in following Pares

(c) Following expressions and meanings are assigned to the work done during each month:

R= Total value of work done during the month. It would include the amount of secured advance granted, if any, during
the month, less the amount of secured advance recovered, if any during the month. It will exclude value for works
executed for extra items under variations.

31.2 : To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of
this or other clauses in the contract, the unit rates and prices included in the contract shall be deemed to include
amounts to cover the contingency of such other rise or fall in costs



The formula (e) for adjustment of prices are:

31(a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen, pipe and POL
procured by the contractor shall be paid in accordance with the following formula:

V= 0.85 X Pn/100 X R X (Mi- Mo)/Mo

Vm = Increase or decrease in the cost of work during the month under consideration due to changes in rates for local
materials other than cement, steel, bitumen and POL.

Mo = The all India wholesale price index (all commodities) on 28 days preceding the date of opening of Bids, as
published by the Ministry of Commerce and Industry ,Government of India, New Delhi.

M1 = The all India wholesale price index (all commodities) for the month under consideration as published by the Ministry
of Commerce and Industry , Government of India, New Delhi.

Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of the work.

31(a)(ii): Adjustment for Cement Component

Price adjustment for increase or decrease it the cost of cement procured by the contractor shall be paid in accordance
with the following formula:

Ve=0.85 x Pc/100 x R x (C1- Co)/Co

Ve = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for
cement

Co = The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding the date of opening
of Bids as published by the Ministry of Commerce and Industry , Government of India, New Delhi.

The all India wholesale price index for Ordinary Portland Cement (OPC) for the month under consideration as published
by the Ministry of Commerce and Industry, Government of India, New Delhi.

Pc = Percentage of Cement Component of the work

31(a)(iii): Adjustment for Steel Component

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be paid in accordance with
the following formula:

vs=0.85 x Ps/100 x R x (S1 - S0)/So
Vs = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for steel

So = The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding the date of opening of
Bids as published by the Ministry of Commerce and Industry Government of India, New Delhi

S1 = The all India wholesale price index fix steel (Mild Steel long products) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Ps .= Percentage of steel component of the work

Note: For the application of this clause, index of (Mild Steel long products) has been chosen to represent steel group.



31(a)(iv): Adjustment of Bitumen Component

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following formula:
Vb = 0.85 x Pv/100 x R x (B1- Bo)/Bo

Vb = Increase or decrease in the cost of work during the month under consideration due to changes in the rate for
bitumen.

Bo = The official retail price of bulk bitumen at the I0C / BPCL depot at nearest center on the day 28 days prior to date of
opening of Bids.

B1 = The official retail price of bulk bitumen at I0C / BPCL depot at nearest center for the 15th day of the month under
consideration.

Po = Percentage of bitumen component of the work

31(a)(v): Adjustment towards differential cost of Pipes.

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the following formula:
Vpi = 0.85 x Ppif100 x R x (Pi1 - Pio)/P o

Vpi = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during the
month under consideration.

Py = Percentage of pipe component of the work

Pi = All India Whole sale price index of pipe for the period under consideration as published by the Ministry of
Commerce and Industry , Government of India, New Delhi

Pio = All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as published by the
Ministry of Commerce and Industry , Government of India, New Delhi.

31(b):Adjustment of Labour Component

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following formula
VL =0.85x Pi/100 x R x (L1- Lo)/Lo

VL =Increase or decrease in the cost of work during the month under consideration due to changes in rates for local
labour.

Lo= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last stipulated
date of receipt of tender including extension, if any.

Li= The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed on the last date of the
Month previous to the one under consideration.

Pi= Percentage of labour component of the work.

31( c) : Adjustment of POL(fuel and lubricant) Component

(v) Price adjustment for increase or decrease cost POL(fuel and lubricant) shall be paid in accordance with the
following formula.

Vi= 0.85 x P#100 X R X (Ft- Fo)/Fo

Vi = Increase or decrease in the cost of work during the month under  consideration due to changes in the rates for fuel
and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 10C / BPCL/ HPCL at
nearest center on the day 28 days prior to the date of opening of Bids.
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Fi= The official retail price of HSD at the existing consumer pumps of I0C / BPCL/ HPCL at nearest center for the 15th
day of the month under consideration.

Pr = Percentage of fuel and lubricants component of the work

Note For the application of this clause, the price of High Speed Diesel
oil has been chosen to represent fuel and lubricants group

31(d): Adjustment for Plant and Machinery Spares Component

(vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the
Contractor shall be paid in accordance with the following formula:

Vp= 0.85 X Py/100 X R X (P1- Po)/Po

Vp = Increase or decrease in the cost of work during the month under consideration due to changes in the rates for plant
and machinery spares

Po = The all India wholesale price index for manufacture of machinery for mining, quarrying and construction on 28 days
preceding the date of opening of Bids as published by the Ministry of Commerce and Industry , Government of India,
New Delhi.

P1 = The all India wholesale price index for manufacture of machinery for mining, quarrying and construction for the
month under consideration as published by the Ministry of Commerce and Industry , Government of India, New Delhi.

Pp = Percentage of plant and machinery spares component of the work

Note : For the application of this clause, index of manufacturing of machinery for mining, quarrying and construction has
been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price adjustment, due to change of
base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed that, the commodity 'Bars and Rod', '‘Cement,
'Heavy machinery and parts' included in the list of WPI 1993-94 series are not mentioned as such in the WPI 2004-05 &
2011-12 series. Therefore, the following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding
to items in WPI 1993-94 series:

SI'No. Item in WPI 1993-94 series Item in WPI 2004-05 [tem in WPI 2011-12 series
series
1 Cement Grey Cement Ordinary Port land cement
2 Bars & rods Rebars Mild steel long products
3 Heavy Machinery and Construction Manufacture of machinery for mining
parts Machinery quarrying and construction.

31(e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement / refund of differential cost of steel, bitumen,
cement, pipe, POL and wages, keep such books of account and other documents as are necessary to show that the
amount of increase claimed or reduction available and shall allow inspection of the same by a duly authorized
representative of Government and further, shall at the request of the Engineer-in-Charge, furnish documents to be
verified in such a manner as the Engineer-in-Charge may require any document and information kept The contractor
shall within a reasonable time of 15 days of his becoming aware of any alteration in the price of such material, wages of
labour and /or price of P.O.L give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this
condition along with information relating to there to which he may be in a position to supply.
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Percentage Table

% Component (Cost wise)

Steel (Ps) + Cement (Pc) + Bitumen

S.I. No. Category of works (Pb) + Pipes (Ppi) + Plant &
Labour (P1) POL (Pf) Machinery Spare & Component (Pp)
+ Other Materials *
1 | R&B works Road Works 5 5 90
(%) of
Component Bridge Works 5 5 90
)
Building Works 5 5 90
2 Structural work 5 5 90
Earth, Canal & 5 5 90
Embankment work
3 | P.HWork Structural Work 5 5 90
Pipeline Work 5 5 Pipe - 70%
Machinery + Other
Material - 20%
Sewer Line 5 5 Pipe - 70%
Machinery + Other

Material - 20%

* Note : -Further break up may be worked out considering the consumption of Cement, Steel, Bitumen ,pipe and Plant &
Machinery Spare Component in the concerned works and shall be provided in the bid document in shape of “Schedule of

Adjustment Data “ as an “Appendix to Bid”. (enclosed herewith)
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Appendix to Bid
Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement, Pipes, other
Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each work separately
during preparation of estimate, shall be approved by the authority during technical sanction as a "Schedule of Adjustment
Data" and shall form part of the Bid Document]

Cl. No- 31 of F2/P1
Contracts SI No.

Index
description

Source of index

Base value*

Base
Date*

Weight
age of
item **

w

-
—
&
=
=

Other Materials

All India Whole sale price index (all
commodities) as published by the Economic
Advisor to the Govt. of India, Ministry of
Commerce and Industry.

w
[
=
®rks

Cement

Whole sale price index for Cement (Ordinary
Portland Cement) as published by the office
the Economic Advisor to the Govt. of India,
Ministry of Commerce and Industry.

Hjgation

w

=\
—
&

(%) of Component)

Steel

Whole sale price index for Steel (Mild Steel-
Long Products) as published by the office of
the Economic Advisor to the Govt. of India,
Ministry of Commerce and Industry.

31 (a) (iv)

Bitumen(VG-30)

Official retail price of bulk bitumen at the
nearest I0C/ HPCL depot

31(a)(v)

Pipes

Whole sale price index for the type of Pipe
under consideration, as published by the
office the Economic Advisor to the Govt. of
India, Ministry of Commerce and Industry.

31 (b)

Labour

Minimum Wage notified by the Labour and
Employee's State Insurance Department of
Government of Odisha, India

5%

31(c)

POL

Official retail price of HSD at nearest IOCU
HPCU BPCL Consumer pump depot.

5%

31 (d)

Plant
Machinery

and

Whole sale price  index for
Manufacture of Machinery for Mining,
Quarrying and Construction as
published by the office the Economic
Advisor to the Govt. of India, Ministry of
Commerce and Industry

Total

100 %

*Value to be filled up at the time of drawl of contract

**\/alues to be filled up in the bid document

37. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A.

38. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard Specification.
I.R.C. & I.S.I. Codes & Bridge code section I,I1,IILIV&VII & latest design criteria for pre-stressed concrete bridge specially
for Roads & Bridges issued by MoRT&H, Government of India, Compacting shall have to be carried out with help of

mechanical vibrators from the range of 1.S.:2505, 1.S.:2006, 1.S.:2514. 1.S.:4656.

39. Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and
made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes &
compounds.
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40.

41.

42.

43.

44,

45.

46.

47.

48.

49.

50.

51.

52.

Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the
Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of
centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or
his representative shall have the right to test the weight & quality from time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay
of security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of
materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to pay the full
penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory
traffic restriction in the town area for Transport of construction material to site of work is to be taken in to consideration
before tendering and no consideration for extra time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the
rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the safety of
workers.

The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed
statement and may be changed from time to time subject to the condition that the contractor will execute in advance an
agreement with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor
under this ground under any circumstances

The tenderer should furnish along with their tender a list of works executed during the last five years duly certified by the
concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H. & Electrical works as per the proforma
enclosed in a separate sheet of Schedule-D.

The tenderer or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years prior to the date of Bid shall be debarred from qualification. The tenderer is to
furnish an affidavit at the time of submission of tender paper about the authentication of tender documents. An affidavit to
this effect is to be furnished in Schedule-F and information in Schedule-E

It should be clearly understood that :

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the Engineer-
in-charge.
b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the

testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Executive Engineer or sub-Divisional
Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried
out in the Departmental Control and Research Laboratory of Rourkela. Test should be carried out in
accordance with the stipulation in Bridges code section-lIl.

C) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality Control and Research
Laboratory as per direction of Engineer-in-charge. Cost of testing of all specimens and samples will be
borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for
carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs. 2,50,000.00. The apprentices will be selected by the Chief Engineer. The
period of employment will commence within one month after the date of work order and would last till the date, when
90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of
personnel of equivalent qualification employed under Government. The number of apprentices to be employed should be
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53.
54.

55.

56.

57.
58.

59.

60.
61.

62.

fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost
of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of Schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the
site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and
Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached thereto and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading
and unloading freight for materials and all other charges necessary for the completion of the work to the entire
satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract rates
Government will not pay any extra charges for any reason in case the contractor finds later on to have misjudged the
conditions as regards the availability of materials, labour and other factors. The contractor will be responsible for any
misuse, loss or damages due to any reasons whatsoever of any departmental material during the execution of work. In
case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or
his other dues.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from
the contractor’s hill.

GST at source will be deducted as per the Government rule in force.

Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other Constructed
Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers Welfare Cess Act. 1996 (vide
resolution No.-12653, dt.15.12.2008 of Labour and Employment Department, Govt. of Odisha) will be deducted
from each running bill of the contractor.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if
any payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Performance Security / Additional Performance Security :

1. Additional Performance Security (APS) is being obtained from the Successful Bidder when the Bid amount is less than
estimated cost put to tender to the extent of exact amount of differential cost i.e. estimated cost put to tender minus the quoted
amount in shape of Term Deposit Receipt pledged in favour of Block Development Officer ,Gurundia from any Nationalized
/Scheduled Bank in India counter guaranteed by its local branch within seven days of issue of Letter of Acceptance (LoA) by the
Block Development Officer to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the
Earnest Money Deposit/ Bid Security shall be forfeited. Further, proceeding for Blacklisting shall be initiated against the bidder
as per amendment to Para 3.5.5

(v) of OPWD Code, Volume-| vide Works Department Office Memorandum No.14459/W dated 20.09.2018.

2. The State Government is in receipt of many representations that on account of slowdown in economy due to the pandemic
COVID-19, there is acute financial crunch among many contractors, which in turn is affecting timely execution of the contracts. It
has also been represented that this may affect the ability of the contractors to bid in tenders and hence reduce competition.

Requests are being received for reduction in quantum of Additional Performance Security in the Government Contracts.
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3. Inview of the above, the State Government is pleased to fix. the following rate of Additional Performance Security;

Range of Difference between the estimated Additional Performance Security to be
cost put to tender and Bid amount deposited by the successful bidder

Below 5% No Additional Performance Security

From 5% and above and below 10% 50% of (Difference between estimated cost

put to tender and Bid Amount)

From 10% and above 150% of (Difference between estimated cost
put to tender and Bid Amount)

63.

64.

65.

66.

67.

68.

69.

70.
71.

4.This shall take effect from the date of issue of this Office Memorandum.
5. The codal provision exists in Works Department Office Memorandum No.14459/W dated 20.09.2018 stands modified to the

above extent with effect from the date of issue of this Office Memorandum.

If the Contractor fails to complete the work, the amount so furnished as additional performance security
will be forfeited in addition to the other penal clauses, if any to be imposed.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the
State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holders
belonging to the state of Odisha. Likewise ‘A’ class contractor shall employ under him one Graduate Engineer or two
Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under
the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with the
tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall
be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be
furnished in the tender documents vide Schedule-G.

An Engineering personnel of the executing agency should be present at work site at the time of visit of High level
Inspecting officers in the rank of Executive Engineer and above.

All reinforced cement work should conform to Odisha Detailed specification and should be of proportion as per Contract
Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test
conducted in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc. either rainwater or sub-
soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars,
profiles and benching and leveling the ground wherever required. The rates quoted should be for finished items of works
inclusive of these incidental items of work. It should be understood clearly that no claims whatsoever would be
entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the Block Development Officer, Gurundia, Sundargarh.

monthly return of labour both skilled and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and
conform to relevant 1.S. specification and should be got approved by the Engineer-in-charge of the respective wing
before they are used on the work.
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72.

73.

74.
75.

76.

7.

78.

79.

80.

81.

82.

83.

84.

85.

86.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if
found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate.

The Tenderer should furnish along with their tender 1. A list of works, which are at present in their hand (Schedule-B)
in case where the BID Value is equal & above 300 Lakh 2. List of T&P (Schedule-C) and 3. List of work
executed (Schedule-D) in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should
not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to time. All such samples will be
tested at any of the Departmental Control and Research Laboratories, at the cost of the Contractor with no extra cost
to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of
execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within

6 months from the date of final certificate of completion of work the contractor shall make good of all such damages at
his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained.

The Fly Ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-Charge before use in
the work and should confirm to the minimum strength and other criteria as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of work
through labour should produce valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim
whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any
eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that
he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the
current financial year. The name of work for which participated and the authority to whom the tender was submitted must
be mentioned in the affidavit, failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

(0] All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and
the said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of
the items of works should be inclusive of cost of such tests.

0 The tests have to be planned & carried out such that the progress of work is not hampered

(1 The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be considered
from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract
form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of
the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in BOQ. It shall be definitely understood that the Government

does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation, will be
entertained.
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87.

88.

89.

90.

91.

92.

93.

94.

95.

96.

97.

98.

In case of any complaint by the labour working about the non-payment or less payment of his wages as per latest
minimum Wages Act, the Block Development Officer will have the right to investigate and if the contractor is found to
be in default, he may recover such amount due from the contractor and pay such amount to the labour directly
under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of
the Block Development Officer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted on
the application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates
or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty
equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher.
The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become
due to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by the
Block Development Officer subject to the availability of the materials. The tenderer shall make all arrangement for
proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the

Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s risk.
Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of P1 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or
current market rate whichever is higher.

All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the contractor will
have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods or TOR
Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials may be under the custody of
the contractor and the contractor will be responsible for its safety and storage. Cut pieces of steel more than one meter in
length will be returned by the contractor at the issuing stores without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have

to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in
the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment

of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per
sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of
bars and unnecessary lapping will not be considered for measurement and payment).

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Odisha Construction
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their
tender is not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of
their payment to the concerned Block Development Officer with their bills, falling which the amount towards royalties of
different

materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level.
The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to
ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account of the above aspects.
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99.

100.

101.

102.

103.

104.

105.

106.

107.

108.

109.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to
be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the
cost of making good the works. The contractor is also required to maintain the road/ building for 12 (Twelve)
months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to
the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries to person or
structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will
have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision
of relevant. 1.S. Code / I.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the PR& DW Officer-in-Charge with their dated signatures and duly noted by
the contractor or his authorized agents with their dated signature. Orders entered in this book and noted by the
contractor's agent shall be considered to have been duly given to the contractor for following the instructions of the

Department. The order Book shall be the property of the P.R & DW. and shall not be removed from the site of work
without
written permission of the Engineer (Executive Engineer) and to be submitted to the Engineer-in charge every month.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved
document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, P.O.L. and Royalties.
Arrangement of borrow areas i.e. Land, Approach Road to the building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean
the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will
be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered
by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the
contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim
to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a
certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined and should
be given as for as possible regarding the quantities as well as the total amount claimed. The claim book must be
submitted by the contractor regularly by 10th and 16% days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim book not maintained from the commencement of the
work is liable to be summarily rejected. The claim book is the property of the PR & DW. and shall be surrendered by the
contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
whichever is earlier for record.

Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of roads / bridges /
buildings or any other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-
charge and on both the accounts the cost shall be borne by the contractor.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(@) Making a false statement or declaration.

(b) Past record of poor performance. 17



110.

111.

112.

(c) Past record of abandoning the work half way/ recession of contract.
() Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken
apart from disincentives against the tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

SI. No Particulars
1 Notice Inviting tender
2 Instruction to the Bidders
3 Conditions of Contract.
4 Contract data
5 Specifications
6 Drawings

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if

it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The
Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work
according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills
of the contractor regularly and the final payment for the work including refund of security deposit will not be made until
the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire
charges due from the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit
and incidental charges in connection with the despatch of tools and plants and machineries from workshop shed/ deposit
return there to, will be borne by the contractor. The hire charge shall be recovered at the prescribed rates from and
inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its return, even though the
same day it may not have been utilized for any reason except for a major break down which may take more than 72
hours for repairs. The contractor shall immediately intimate in writing to the Engineer-in-charge when any plant or
machinery goes out of order requiring major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix
plant and any other machinery requiring similar preparation the working hour will include the time required to make up
the boiler temperature and bring plant to the operating conditions before the actual start of work. The machine will work
in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and maintenance staff will be
leviable. These charges will be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall
be operated beyond 8 hours in any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He
shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and
similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the
close of work each day. The plant and machinery once issued to a contractor shall not be returned by him on account of
lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made
good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision
of Chief Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in
indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for
compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor
shall provide full time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in Charge, in addition to
the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is
not returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of
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the articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that may
become due in respect of his other work under the state public works Department. The decision of the Chief Engineer
shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily
works for each of the plant and machinery supplied to the contractor will be maintained by the Department will be
attested by the contractor or his authorized agent daily. In case of contractor contests the correctness of the entries and /
or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be
calculated according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreement made on the .. . Two Thousand between (herein-after referred to as “the
hirer” which expression shall unless excluded by or repugnant to the context include his heirs, executors, administrators and
assigns) of the one part and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded
by or repugnant to the context include his successors in office as assigns) of the other part. Whereas the hirer desirous of hiring
the tools and plants of the P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under
between here in after referred to as “the tools and plants”. And whereas Government has agreed to let in hire the tools and plants
to the hirer on the terms and conditions here in after mentioned. Now it is here by and between the parties here to as follows :-

a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery
will be used or any other than standing in the names of contractors in the book of the Department or any other
Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of
delivery of the tools and plant to the hirer at the PR & DW Department workshop / store at Gurundia.

b) The rate of higher charges will be as mentioned in the schedule attached.

C) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the
previous written approval of the Engineer-in-charge

d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the PR& DW Department. &
Workshop / store at Gurundia in the same good condition in which they were received by him.

e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the
working period and an increase of ten percent.

f) The tools and plants shall be open for inspection at all times to the officers of the Government.

)} The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit
without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as over
time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to time.

h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be
levied except in case of major repairs.

i) Normally the tools and plants will be supplied with operating staff.

) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising

due to any causes what-so-ever during the period of the machinery is in his charge.

k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of
hire shall be defrayed by the hirer.

) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants
during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the
Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the said
Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost thereof
from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the
loss or damage failing which the same will be recovered from his dues as in case of hire charges.

m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of
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receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to
pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided
that the maximum penalty shall not exceed the cost replacement of the tools and plants .

n) In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be final.
0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-
charge shall include all officers duly authorized by him to exercise powers on his behalf.
THE SCHEDULE
Serial No. | Description and Name of the articles| No. Amount of hire per hour Remarks

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set their
respective hand, the day and the year here in above written.

Signed by:
1. 2.

2.

Signed sealed and delivered in the presence of
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ELIGIBILITY CRITERIA:

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the following
particulars shall be treated as ineligible.

. Required E.M.D (Bid Security) as per the Clause No.20 of DTCN
b. Cost of bid document towards Cost of tender paper as per Clause No.4 of DTCN.

c. Photo copy of valid Contractor Registration Certificate, GST Registration Certificate,
GSTIN, PAN card along with the tender documents and the L-I bidder has to furnish the Original Registration
certificate, GSTIN and Pan card for verification within 05 (Five) days of opening of the tender before
Block Development Officer, Gurundia , Sundargarh as per Clause No-1, 5(i) and 21 of

DTCN. The contractor belonging to outside state of Odisha and not started business should submit an undertaking in
the form of an Affidavit indicating therein that they are not registered under Odisha GST as they have not started any
business in the state and they have no liability under the Act. But before award of final contract, such bidders will have to
produce the GST Registration certificate.

d. License criteria as per Clause No0.8 of DTCN and Schedule-J need to be furnished.

e Evidence of ownerships of machineries/ equipments as per Clause No.7 of DTCN and need to be
furnished by the bidder in Schedule-C.

f. Joint Ventures are not accepted.

g. The bidder should have satisfactorily executed similar works in Govt., or Govt. undertaking organization during

Current / last five years. Experience detailing completed similar nature of works during Current / last five years,
with Certificates from the concerned Officer not below the rank of Executive Engineer or Equivalent need to be
furnished by the bidder as per Schedule D. (Similar nature of works means construction of building (Civil).

h. BID CAPACITY FOR AMOUNT EQUAL & ABOVE 300 LAKH (Vide Works Department Office Memorandum No.6300
dtd.16.6.2011)

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the expected
time of bidding is more than the total estimated cost of the works. The available bid capacity will be calculated as under.
Assessed Available Bid Capacity = (A*N*2-B), where

A = Maximum value of works executed in any one year during the last five years (updated to the current price level) rate
of inflation may be taken as 10% per year (escalation factor) which will taken into account the completed as well as
works in progress.

B = Value of current price level of the existing commitments and ongoing works to be completed during the next
years (period of completion of works for which Bids are invited).

N = Number of years prescribed for completion of the work for which the Bids are invited.

Note : In case of a Joint Venture the available Bid capacity will be applied for each partner to the extend of his proposed
participation in the execution of the works.

The Statement showing the value of existing commitments and ongoing works as well as the stipulated period of
completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below the rank of
an Executive Engineer.

Escalation Factor :  Following enhancement factors will be used for the cost of works executed and the financial
figures to a common base value for works completed in India.

Year before multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the works executed by them without accounting for the
above mentioned factors)

In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying factors
will be applied. Instead, current market exchange rate (State Bank of India BC selling rate as on the last date of
submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into Indian rupees.

The information on Bid Capacity as on the date of this bid is to be furnished as per the format in

Schedule-B.
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113.

Total value of Civil Engineering construction work performed in the last five years are to be furnished for which
certificate from Chartered Accountant is to be furnished.

P ML) —— 2017-2018-+---+w-memmeeee PLA Lo P—
pJI Moy A— pJA LR L ——

Non submission of required information in schedule B, D, E and F shall be treated as
non-responsive and the bid shall be summarily rejected.

Time Control :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and No.8310 dtd.17.05.2006)

a) Progress of work and Re-scheduling programme.

i) The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor.
The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the
contract.

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works
along with monthly cash flow forecast.

iii) To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract
has elapsed, % of the whole of the work before %2 of the whole time allowed under the contract has elapsed,
3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has elapsed.

iv) If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensure completion of
the works within the time for completion. If the contractor does not submit an updated Programme within this
period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment
certificate and continue to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

v) An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence of
the activities.

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to

vii) show the effect of Variations and Compensation Events.

b) Extension of the Completion Date.

i) The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work or
from the date of handing over of the site whichever is later. If the Contractor commits default in commencing the
execution of the work as aforesaid, Government shall without prejudice to any other right or remedy available in
law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely.

ii) The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise indicating each month
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.

iii) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

)] Force majeure, or
2 Abnormally bad weather, or
(3) Serious loss or damage by fire, or
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4 Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on

the work, or.

(5) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract.

(6) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended

Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or

) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in

writing within fourteen (14) days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair
and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the
work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to
any other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for
every completed day / month (as applicable) that the progress remains below that specified in Clause-2 of P-1
Contract or that the work remains incomplete. This will also apply to items or group of items for which a separate
period of completion has been specified. Compensation @ 1.5% per month of for delay of work, delay to be
completed on per Day basis. Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group
of items of work for which a separate period of completion is originally given. The amount of compensation may
be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the
Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or the
rescheduled milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to
be adjusted against the compensation levied at the final grant of extension of time. Withholding of this amount on
failure to achieve a milestone shall be automatic without any notice to the contractor. However, if the contractor
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

Bonus for early completion

For availing incentive clause in any project which is completed before the stipulated date of completion, subject
to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of
completion of the project as soon as possible through fax or e-mail so that the report is received within 7 days of
such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative Department.
The incentive for timely, completion should be on a graduated scale of one percent to 05 percent of the contract
value. Assessment of incentives may be worked out for earlier completion of work in all respect in the following
scale.

Before 30 % of contract period = 5 % of Contract Value

Before 20 to 30 % of contract period = 4 % of Contract Value

Before 10 to 20 % of contract period = 3 % of Contract Value

Before 5 to 10 % of contract period = 2 % of Contract Value

Before 5% of contract period = 1 % of Contract Value

(Amendment to Para-3.5.5 (V) of Note-lll of OPWD Code Vol.-I by inclusion

vide O.M. No0.5288 dt.04.05.2016)

Management Meetings
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114.

115.

116.

117.

118.

i) Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

ii) The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by
the Engineer either at the management meeting or after the management meeting and stated in writing to all who
attended the meeting.

Rescission of Contract (Amendment as per letter N0.10639 dt.27.05.2005 of Works Department, Odisha):- To
rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer shall
be conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

Building and other Construction Workers Welfare Cess @ 1% of the estimated cost as per tender notification read with
latest corrigendum if any will be proportionately deducted from the contractor's bill at the time of making payment of
each bill.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned
here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on rules for black
listing of Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender.

The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the
electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.

Percentage rate contract (vide Works Department letter n0.8310 dt.17.05.2006) In case of percentage rate tender:-

i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in
the prescribed format appended to the tender document.

ii)  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted
in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered
after opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more
works shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & SI. No. of
the work (as per IFB) to which they refer, written on the envelope.

iii)  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in
figures and words, so that there is no discrepancy.

) If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by
the Contractor in words shall be taken as correct
2 If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount

quoted by the Contractor, then percentage will be taken as correct.

(3) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

4) The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage excess.

(5) The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount if tallied with the percentage then it will be treated as to which side the amount tallies.

(6) The Contractor will write percentage excess/ less up to two decimal points only.

(7) The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out, initialing,
dating and rewriting.
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iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the
contract.

v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment.

vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher authority.

vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.

(Total 118 Clauses)
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Note :

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are expected to possess and be well
conversant with the following IS standard and code of practice.

1. Cement Will be as per 1.S. 269/255 (However the grade of cement to be selected by the
Engineer-in-Charge of work and compressive cube test before commencement of
work in each batch).

2. Steel I.S. 432 (Plain) and 1786 (Tor)

3. Vibrator 1.S. 7246

4, Aggregate I.S. 383, 1.S. 515

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, vegetable materials and
other substances and harmful to concrete in conformity to I.S. 456 and 1.S. 2025.

6. Sand/ Fine Aggregate I.S. 2116, 383

7. Binding wire .S. 280 (galvanized minimum 1 mm)

8. Rain water pipe 1.S. 2527

9. Construction joints 1.S. 3414

10. | Steel Window Frame I.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for joinery Conforming to I.S. 7452/82 strictly conform to I.S. specification and as per

works

direction of Engineer-in-Charge.

For road work (Approach Road) specification as per road and bridges (latest edition) published by I.R.C & M.O.S.T. shall be
followed. In case of any doubt and absence of provision, regarding specification |.S. shall be referred (Indian standard).
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ITEM OF WORK

Concrete shall be with conformity to 1.S.456.

Foundation shall be with conformity to 1.S.1080.
Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I)

C.R. Masonry shall be with conformity to 1.S.1597.

Brick masonry shall be with conformity to 1.S.2212.

Cement plastering shall be with conformity to 1.5.9103 & 6925.

Mortar shall be with conformity to 1.S.2250

White and colour washing shall be with conformity to 1.S.6278.

CC in foundation shall be with conformity to I.S.2571.
Anti-Termite Treatment shall be with conformity to 1.S.6813. (Part - | & Part - Il)

Painting to all surfaces shall be with conformity to 1.S.2395 (Part - | & Part - Il)
DPC shall be with conformity to I.S.3067
Tarfelt treatment shall be with conformity to 1.S.1346

Mosaic flooring with conformity to 1.S.2114
Steel painting shall be with conformity to 1.S.1477 (Part - | & Part - 1) .5.1661
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TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK
A) WATER SUPPLY & SANITARY INSTALLATIONS:

Materials of following standard manufacturers are to be used in the work. The contractor shall indicate, in the offer, the brand or
make of the materials, for which the rates are quoted.

(@  Sanitary fixtures:
To be of best quality vitreous ware of porcelain.
i) Indian water closet
i) Foot Rests
i) Wash Hand Basin
iv)  Kitchen Sink Hindware/Parry Ware / Neycer/ ISI marked
v)  Urinals
vi)  Drain Board
vii)  Odisha Closet
vii)  European Water Closet &

Low Level Flushing Cistern.

(b)  C.I. High Level Flushing Cisterns : Sushila Industries Prabhat Iron Foundry/
East India Steel / .S.l. marked. “

()  H.C.L Soil Waste Pipes: Confirming to 1.S.l. 1729-1954, having
1.S.I.Mark.

(d)  C.P.Bath Room Fittings: Plaza/ Jaquar 1.S.I. marked &
confirming to-latest ISS

(e)  BrassFittings : Shakti/Anupama  /Luster/1.S.I.Marked.

()  Gunmetal Valves : Anupama / Leader / B.S.I.S.I. marked.

(@  G.l Pipes (Medium Class): Manufactured by TATA / JINDAL / B.ST.
having I.S.I. Mark.

(h)  Galvanised Iron fittings : .S.I. marked C/R brand.

(i)  Paints: Asian / Berger / Jonson/Confirming to 1.S.S

) Cast Iron Manhole cover frame: Sushila Industries / Prabhat Iron Foundry /
East India Steel make confirming to ISS 7.26

(k) Stone Ware Pipes & Fittings : Manufactured by Odisha Ceramic Industries /

Odisha industries / Keshab Ceramic
confirming to 1.S.S. Specification No.651 /

1980 {Grade A)
()} P.V.C. (SW.R) &P.V.C (Rigid.) Manufactured by the Supreme Industries
Pipe/Fittings: Ltd., Bombay / Oriplast, Balasore Duroplast
confirming to 1.S. Specification No. 4985/81
(Class IV)

(B)  BUILDING MATERIALS :
(@  Bricks:

Bricks shall be of locally available best quality kiln burnt. Bricks shall be well burnt, uniform deep red, cherry or copper
colored, free from cracks and flows, well shaped, uniform in size, homogeneous in textures and shall omit a clear metallic sound
when struck, bricks shall have a minimum crushing strength 75 Kg/Cm2 and shall not absorb water more than 20% by weight.

(b)  Cement Mortar :

Mortar shall be well mixed to a uniform colour and consisting in the proportion as specified in the items of work. Sand shall be
measured on the basis of its dry volume and the quantity shall be adjusted for bulking of damp sand. Cement shall be mixed, taking
50 kg. or 0.035 Cum. in volume only required quantity that can be consumed within 30 minutes of adding water shall be mixed at one
time.
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(c) Cement:

Cement should confirm to 1S-269/1S-455.
(d Sand:

Locally available best river sand medium size.
(e)  Coarse Aggregates:

The course aggregate shall be of hard granite stone and shall generally confirm to I.S. 389. Porous Course aggregate shall
not be used. The aggregate shall be free from clay films and other adherent coatings. Aggregate containing clay films over the stone
materials shall be thoroughly washed. The aggregate shall be from approved quarry and crusher broken. Course aggregates shall be
composed of particles ranging between the sizes 2.36 to the maximum size as may be specified in the relevant item of work, within
the range, the aggregates shall be well graded so as to produce a dense concrete.

4] Reinforcements:

Mild steel Round Bars, coiled twisted and deformed bars of steel of medium tensile strength will be used as reinforcement as
per drawing and design and directions. Mild steel bars shall confirm to 1.S.;226/1962 standard quality or 1S:432/1966 - Grade-I. Black
annealed wire (Not thinner than 24 gauge for tying the reinforcements shall be used).

TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS
(A)  Sanitary ware & allied fittings :

1. General:

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured by Hindustan Sanitary Ware / Parryware /
Nycer, These should be approved by the Engineer-in-charge of the G.P.H. Wing before use.

2. Squatting Pattern W.C. (pan) (Odisha Pattern Closets):

The water closet shall be of vitreous China of specified size and pattern, with an integral flushing rim. It shall have the
flushing inlet at the back. The Odisha closet should be of approved quality confirming to 1.S.S.-2656 (Part-Ill).

The squatting type Indian Water Closet (Odisha Closet) shall be sunk in floor sloped towards the pan in a workmanship like
manner. The closet shall be fixed on a proper cement concrete base of 1.3.6 proportion, taking care that the cushion is uniform and
even, without closet, to receive the specified thickness of the floor finishing. The joint between the Closet and the P.V.C. (S.W.R)
trap shall be made with W.C. ring and rubber lubricant and shall be leak proof.

3. Flushing Cistern :

The flushing of the Indian water closet (Odisha Closet) shall be done by C.I. or Polyaterine High Level low-level porcelain
valve-less syphonic flushing cistern of approved brand and quality I.S.I. Marked and capacity as specified. The connection between
the cistern and water closet shall be made by 32 dia O.l. flush pipe, made from G.I. Pipe (Light Quality) or 32 dia P.V.C, Pipe as
specified in the tender schedule. The flush pipe with an offset should be fixed to wall by using C.I. Holder Bat Clamps. The capacity
of the cistern should be 10 Ltrs. as per I.S.S. 15 Ltrs. In case of low-level cisterns. The Cistern shall be fixed on cast Iron or Rolled
Steel Cantiliver Brakets (Bulltin type), which shall be firmly embedded in the wall, with C.C. 1.2.4. The Cistern shall be provided with
20mm dia P.V.C. Overflow Pipe with fittings, which shall terminate into mosquito proof coupling secured in a manner that will permit
it to be readily cleaned or renewed.

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of approved type joint. The Flush Pipe shall be
fixed to wall by using C.I. Holder Bat Clamps. The bend and the Offset as required in the Flush pipe shall be made cold. The inside of
the Cistern shall be painted with two coats of approved black bitumen paint. The Outer face of the Cistern, Brackets Overflow pipe and
Flush Pipe etc., shall be painted with two coats of any synthetic enamel paint of approved shade and make, over a coat of priming.
The cost of the rate quoted for the flushing cistern. The inlet connection to the Cistern shall be made with 450 mm 1 cmg 15 mm dia
P.V.C. Heavy type connection Pipe.

4, Wash Hand Basin:

The Wash Hand Basin shall be of the White Vitreous China of approved quality, make and brand 1.S.I, marked. It shall be
one-piece construction with an integral combined overflow. The size of the basin shall be as specified. Each basin shall be provided
with one 15 mm dia C.R Brass Pillar Tap, 32mm dia C.R Waste, C.R. Chain and Rubber Plug, Unions, Joints, C.P Bottletrap cast
complete in all respects of approved quality.

The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in type) embedded and fixed in wall with
cement concrete, 1:2:4. These brackets shall be painted to the required shade with two coats of approved synthetic enamel paint
over a coat of priming.
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The waste of the Basin shall discharge into a floor trap or Channel through bottle traps as specified. One 32mm dia C.P.
Bottle Trap is to be fixed to the Waste of the Basin & the outlet of the bottle trap is to be connected to the waste pipe to discharge the
waste to the Pipe, to discharge the waste to the aforesaid floor trap. The inlet connection to the Basin shall be made with 450mm
Long 15mm dia Heavy type P.V.C. connection pipe.

5. Kitchen Sink:

Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of white Vitreous China or fire clay as
specified and approved quality, make a brand, confirming to T.S.S, It shall be of one piece construction with integral combined
overflow. The size of the sink and Drain Board shall be as specified.

Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body, 40mm C.P. Waste with overflow C.P. Chain &
Rubber Plug, unions etc., complete in all respects as specified and of approved quality.

The sink shall be supported on a pair of M.S. or C.I. Cantilever Brackets (Built in type) embedded or fixed in position in the
wall by Cement Concrete 1:2:4. The brackets shall be painted to required shade with two coats of approved synthetic enamel paint
over a coat of priming. The waste should discharge into a floor Trap or Channel. The waste pipe should be 40mm dia P.V.C. Pipe
jointed to the waste of the Sink with a Brass union nut.

6. Standing Urinals :

The Urinals shall be flat pattern lipped front basin of required dimension of White Vitreous China and one piece construction
with internal flushing box rim of an approved make and brand as specified. It shall be fixed in the position by*using wooden plug
embedded in the wall with screws of proper size. Each Urinal shall be connected to a 40mm dia RV.C. Waste Pipe, which shall
discharge into a channel of floor trap. The lip of Urinals shall be kept at 525mm from floor level, while fixing the Urinal on wall.

Where no. of Urinals are fixed in a line, the distance between the centres to centre of each Urinal shall be kept 750mm. and
each Urinal should be separated from one to other by a partition plate. The centre to centre of partition plates shall be kept 750mm
apart. The partition plate shall be of one-piece 25mm thick marble plates, cut to size and front corners rounded. The partition plates
shall be embedded in wall with cement concrete and finished smooth. The bottom of the partition plate should be kept 350mm above
floor level and top should be kept at 1250mm above floor level. The plates should project 600mm from wall surface. The width of the
plates to be embedded inside the wall should not be less than 200mm. The thickness of the plates shall be minimum 25mm.

For flushing the Urinals each Urinals shall be connected with one 20mm dia G.I. Pipe (Medium Class), One of this pipe shall
be inserted into the inlet of the Urinal and jointed with Jute and putty where as the other end is connected either with a Tee or Bend
with the 25mm dia size Water Pipe Line fixed on the wall horizontal above the Urinals. In each 20mm dia flush pipe one 20mm dia
cum-metal Gate value, the water will flow to thermal of Urinal through the inlet pipe and flush the Urinal. After flush, the valve can be
closed to avoid wastage of water. One 40mm dia P.V.C. Waste Pipe shall be connected to the waste of each Urinal, to discharge the
Waste into the Channel of Trap. One end of this Waste pipe shall be made a cup size to fit into the projected waste and tightened
with screws.

7. Squatting Urinal Plates:

The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of size 450 X 350mm of approved make and
brand as specified. There shall be white vitreous channel with stop and outlet pieces in front. These plates shall be fixed on C.C. at
75mm to 100mm above floor level.

For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size) shall be fixed on the wall parallel to floor. For
each urinal one 20mm dia G.l. Branch Pipe shall be taken down up to t200mm from floor level just at the centre of each plate, in
which one 20mm dia Gate Valves is fixed at 350mm above floor level. At 1200mm height, the 20mm dia flush pipe shall be divided
into two branches shall be taken downward and connected to the inlets of the urinals plate at floor level. By operating the valve as
above, the water will rush into the rims of the urinal plate and flush it.

Where there are number of urinals fixed in a line, each urinal should be separated by a partition plate fixed in the centre of two urinal
plates. The centre-to-centre distance of the partition plates shall be kept 750mm.

The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and front corners rounded. The plates are to be
embedded in wall with cement concrete and finished smooth. The bottom of the partition plates shall be kept flushed to urinal top
level and the top level of partition plate shall be kept at 1200mm from the urinal plate top and the projection from the wall shall be
600mm. The width of the plate to be embedded inside the wall should not be less than 100mm.

(B)  Soil and waste pipes and fittings

1. H.C.l. Pipe Fittings

The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make and brand as specified (under
specification of materials), confirming to I.S.S. 3989-1970 and ISI marked with approved clamps are to be used. The pipes and
fittings shall be free from cracks, laps, pinholes, and other imperfection and carefully cited. The access door fittings shall be designed
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and made so as to avoid dead space in which filth may accumulate and door shall be provided with 3mm thick rubber insertion
packing when closed and bolted.

WEIGHT OF HCI PIPES

2. Dia of Pipe in mm Thickness in mm Length of pipe & width piece
1.8mtr. D/s 1.8mtr.
50 mm 5mm 16.00kg. 15.00 kg.
75 mm 5mm. 13.83kg. 16.52kg.
100 mm 8mm 24.00kg. 22.00kg.
150mm 8mm 26.70 kg. 31.82kg.

Tolerance 10%

3. The jointing should be done with pig lead confirming to I.S. 782-1966 - grade 99.94. The spigot and of Pipes and Fittings
should enter into the socket end. The annular space shall be packed with spun yarn gasket, compacted so as to leave a depth for
receiving required quantity of lead in a continuous pouring from ladder. After pouring lead in the joints in full, caulking is to be done
three times round with the caulking chisels, so that the joints may be sealed with lead. The depth of lead in a point should be 35mm
and the rest depth of the joint should be packed with spun yarn Gasket.

4. Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint)
Dia of pipe in mm. Lead in kg. Gasket in kg. Cement kg.
(same for lead & cement joint)
100 1.2kg. 0.13kg. 0.12kg.
50 0.36 kg. 0.06 kg. 0.06 kg.
5. The inside of the pipes and fittings shall be well coated with special tar or bitumen solution of approved quality. Where the

pipe and fittings are laid below the ground, the outer surface of the pipes and fittings shall also to be painted with two coats of black
anticorrosive paint of approved quality. On completion of the work, the exposed pipes and fittings are to be painted with two coats of
synthetic enamel paint of approved colour & quality over a coat of red oxide primer. The cost of paint should include in the rates.

6. Soil pipes for ventilation Is to be connected to the sewer at its floor and without a trap and be carried to such a height, at least
above roof level, to prevent damage to health by commission of foul air, The pipe shall terminate as open and protected by a cowl.

7. The waste water pipe shall be connected with the nearest yard gully or a surface drain.
8. The traps should be of hard cast iron and should have a water seal at least 50mm deep.

9. All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to the entire, satisfaction of the Engineer-
in-charge. The Cost of testing is to be included in the offer. For smoke-test the materials usually burat greases cotton waste, which
gives out a clear pungent smoke, which is easily detected by sight and small. Smoke shall be pumped to the drains from the lower
end from a smoke machine, which consists of lower, and burner.

a) P.V.C (S.\W.R.) & P.V.C. (Rigid) Pipes & Fittings

9.01. The P.V.C. (S.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, & couples joints), shall be of make &
brand as specified (Under Specification of materials) confirming to I.S.S., B.S.S. & DIN are tube used.

The main specification of P.V.C. Soil & Waste pipes and fitting are as below.
a) Materials - Un-plasticized Poly Vinyl-Chloride (UPVC).

b) Color - Grey
C) Dimensions
(i) Diameter - Fittings - 75mm/110mm/63mm & 63mm.
Pipes - 75mm, 110mm, on lengths of 3.or 6 mtr.
d) Wall thickness - Fittings - Minimum 3.2mm at any port.
Pipes - As per application
For Rainwater - 75mm-1.8.t0 2.2.mm, 11 Omm-2.5. to 3mm
Waste & Soil - 75mm -1.8 to 2.2mm, 110mm -2.5 to 3 mm,
63mm -
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Underground drainage with

light/NIL Traffics - 110mm - 2.5 to 3mm

Light/Nil in Heavy traffic - 110mm 3.7 to 4.3mm
e) Standard Confirming to Attributes Confirms to Standard No.

i) Fittings & Wall B.S.4514, DIN 10531

Thickness - DIN 19534 1.5.7834 - PVC (Rigid)
i) Pipe Wall thickness - 1S 4905
i) Rubber ring - 155382
iv) Fitting dimensions - DIN 19531 -P.V.C,,

DIN 19534-S.W.R.
IS - 7834 V.C. (Rigid)
V) Pipe Dimensions - 1S 4985
b) Laying instructions & Jointing Procedure
1 Jointing of P.V.C. (S.W.R.) Pipes & Fittings
Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting. Apply the rubber lubricant, to the
spigot end, sealing ring and pass the spigot end into the socket, containing sealing ring, until fully homed. Mark and position of the
Socket edge with pencil on the pipe, then withdraw the pipe from the socket by approx. 10mm towards thermal expansion gap.
2 Fixing of the Pipes and fittings on wall surface.

P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by P.V.C. pipe clips, specially made for these
pipes, with horizontal runs, the pipe clips should be spaced at intervals of more than 10 times the outside diameter of the pines. In
vertical lines the clips are to be spaced at intervals of one meter to a maximum of two meters according to pipe diameter. «

3 Jointing of P.V.C. (Right) Pipe Fittings

Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the couplers (where 2 plain ended pipes are
jointed) of. Apply solvent cement solution, evenly and smoothly on the outer surface of the pipe end and inside surface of either the
coupler of the socket and pass the pipe end into the socket of the fittings. Up to full depth of socket. In case of jointing 2 plain-ended
pipes 1st. push the coupler up to half depth on the end of one pipe and the outer half of the coupler should be pushed to the end of
other pipe and thus, both pipes are jointed.

4 Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs etc.

The Walt/concrete slots should allow for a stress free installation, Pipes and fittings to be inserted into the slots, without a
cement base, have to be applied first with a thin coat of P.V.C. Solvent cement, followed by sprinkling of dry sand (medium size).
Allow it to dry. This process gives a sound base for cement concrete fixation, around the pipes/fittings while mending the damages.

5 Anti-syphonage Pipes

All the antisyphonage pipes and fittings to be used are of 63mm. If these are not available under the items ot P.V.C. (S.W.R.)
materials, 63mm pipes and fittings, manufactured under P.V.C.(right) materials can be used, since the raw materials for both is
same.

6 All traps should have a minimum water seal of 50mm as per 1.S. 5329 and IS 2556 (Part XIIl). Where antisyphonage
connection is required, the traps to be supplied and used should have a 50mm antisyphonage gent horn on the outlet side. All the
Traps used with the closets, should be of the size 125mm X 110mm i.e. Inlet (Socket end) of 125mm & outlet (spirit end) of 110mm
only.

7 Installation of Water Closet

Determine the correct Location of the P/S Trap & set on a firm base, relative to the floor finish by pouring concrete on a slab.
Bedding can be carried out by pouring concrete around the trap, ensuring that the traps outlet is left clear of concrete. Place the
W.C. Connector ring to the socketed end of 125/110mm R/S trap. Apply rubber lubricant on W.C. Connector ring as well as outer
side of water closet (connection point) and now complete the joint by pushing the W.C. to home of 125rnm socket of the trap.

8 P.V.C. (Rigid) Pipes and Fittings

63mm (O.D.) P.V.C. Pipes to be used for these work either in antisyphonage system or elsewhere, should be of “Quick Fit”
Pipes Class 2 (4kg. F/ICm2), Quick Fit, Pipes have one end socketed. The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm equal
Tees 110mm x 63mm reducer etc. used in the work, should be of injection-molded fittings.
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9 One -Yjointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting and hence, the cost of therein
will not be added in the joint.

10.  Measurement
All pipes shall be measured not/length as laid or fixed and shall be measured over all fittings such as bends, junctions, traps
etc. The length shall be taken along the counter line of the pipes and fittings. Fittings will be counted extra over.
31. Before fixing and painting, the pipe shall be tested hydraulically to pressure Q.4Kg/Cm2 for pipes under 1.S.-1729/1964 and at a
pressure 0.7 Kg/Cm2 for pipes under 1.S. 3989-1970 without showing any sign of leakage, sweating of or her defect of any kind.
The pressure should be applied internally and shall be maintained for not less than 15 seconds.

c) Water Supply Pipes and Fittings:
1. Materials.

All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes, medium quality confirming to I.S.S. and
bearing ISI Marks manufactured by reputed Firms and approved brands as specified. The pipes shall confirm to LS.1239 (Part-!) -
1975. All G.I. Fittings shall be of ‘R’ Brand manufactured by M/s. R.M. Engineering Ltd., Ahemadabad and ‘C’ brand manufactured by
Present Engineering works or equivalent best quality.

2. Laying of Pipes

The layout of the mains and service pipe set etc., will be done in accordance with the drawings. The contractor is to mark out
the exact position of the pipes and fittings at site and take approval of the Engineer In-charge, before taking up the work.

3. Where the Pipes are laid, underground these must not be laid less than 450mm below ground level and coated with
one coat of approved black bituminous paint. For laying the G.I. pipes and fittings below ground level, the width and the depth of the
trenches for different dimensions for the pipes shall be given as below :

Dia of Pipe Width of Trench Depth of Trench
15mm to 50 mm 300 mm 600 mm
65mm to 100mm 450 mm 750 mm

The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to 75mm above pipes and the remaining
portion of the trench shall then be filled up with proper ramming as described in “Excavation and refilling”. The surplus earth shall be
disposed of as directed.

Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be constructed on all bends or branches to
transmit the hydraulic pressure without impairing the ground and spreading it over a sufficient area. Pipes shall not be laid to pass
through manholes, catch pit, drain, where, it is unavoidable the pipes shall be carried in sleeve pipe of M.S./G.1., as approved by the
Engineer-in-charge. The rate should include such a situation.

4. Where Pipes run along walls, the same are to be fixed to the wall with holder bat clamps /M.S. Hooks as below:
Dia of pipe in mm 15 20 25 32 40 50
Horizontal line 2m 2.50m 2.50m 2.50m 3m 3m
Vertical line 2.5m 3m 3m 3m 3.5m 3.5m

Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or pillars, these must pass through the
appropriate higher sizes of C.I/G.I Sleeve Pipes and are to be included in the rates. In case the pipes are embedded in walls and
floors it should be painted with one coat of anticorrosive paint of approved quality. ,

All pipes should be fixed horizontal and vertical. For taking the pipes through the walls and floors & roof slabs etc. the holes
shall be made by filling with chisels or jumper and not by dismantling the brickwork or concrete. After fixing, the holes shall be made
good with cement concrete 1:2:4 and properly finished with C. Plaster 1.4 to match the adjacent surface. Union Nuts are to be
provided in each of the vertical riser or drop on and from G.|. Tank and near the Valve and as and where necessary. The long screw
fittings of 3 mrs. for long horizontal lines and inside the lavatory / Kitchen etc.

5. After laying and jointing the pipes and fittings shall be inspected under working condition of pressure and flow. Any
joint found leaking pipes should be removed and replaced without extra cost. The pipes and fittings after they are laid shall be tested to
hydraulic pressure of 6 Kg/Cm2. The test pressure should maintain without loss of for at least half an hour.

6. Painting

On completion of the test, the exposed pipes and fittings are to be painted with two costs of synthetic enamel paint of
approved color and brand over a coat of priming.
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7. Measurement

The length shall be measured in running meter. Correct to centimeter for the finished work, which shall include the pipes and
fittings such as Bends, Tees, Elbows, etc., but excludes brass or Gun-metal fixture like tap, Cooks, Valves, PVC connection pipes
etc.

8. Ball Valve

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and shall confirm to I.S. 1703-1968,
The nominal size of ball valve shall be that corresponding to the size of Pipe for which it is used. The Bal valve shall be of brass or
gun-metal and the float for low pressure polyethylene and for high pressure in copper. Each and every ball valve while in closed
position shall withstand and internally applied hydraulic pressure of 20 Kg/Cm? for a minimum period of two minutes without leakage
or sweating.

Every high pressure ball valve when assemble in working condition, with the float immersed to not more than half its volume
shall remain closed against a test’ pressure of 10.5Kg/Cm2 and a low pressure ball valve against a test pressure of 5.3 Kg/Cm2,

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water and with do jointing adhesive
jointing parts. The minimum thickness of the copper sheet used for making copper floats shall be of 0.45 mm. The thickness of
materials of the float shall be uniform throughout.

9. Ferrule

The ferrules for connection with C.I. main shall generally confirm to 1.S. 2692-1964 and shall be of nominal bore as specified.
The ferrule shall be fitted with 3 screw and 1 plug or valve capable of complete cutting off the supply to the connected pipe as and
when required. For fixing the ferrule, the C.I. main shall be drilled and tapped during non-supply hour at 45 to the connected Pipe as
that when required. The ferrule must be so fitted, that no portion of the sunk shall be left projecting within the main on which it is
fitted. After the ferrule is connected, one C.I. bell mouth cover or with bricks (as specified) shall be kept over the ferrule to cover the
ferrule to protect it and the cost thereof is to be included in the item, even if there is no mention.

10.  Non-return Valve (Check Valves)

The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or vertical flow type and of the size as specified
and confirm to 1.S. 7810-1959 and I.S. 778-1957. The approximate weights of the valves are given below.

Dia in mm Horizontal type (in kg) Vertical type (in kg)
15 0.30 0.25
20 0.55 0.25
25 0.90 0.75
32 1.25 0.90
40 1.70 1.20
50 2.90 1.45
65 5.25 2.15
80 7.70 4.10
+Tolerance 5%

11.  Foot Valve

Foot valve is generally placed at the lower end of the suction pipe of the centrifugal pump to prevent the suction pipe from
empting. On vertical non-return valve may also be fixed in place of foot-valve. The foot valve shall confirm to 1.S.038-1967.

12.  Water meters (Domestic types)

Water meter up to 50m nominal size shall confirm to I.S.-779-1968.The meter body shall be of bronze/ Gun-metal and
marked to read in liters complete with registration box and lid. The water meters shall be provided with Strainers. Strainers shall be
of material, which is not susceptible to electrolyte, clean and shall be fitted on the inlet side of water meter. It shall be possible to
remove and clean the strainer and not permit disturbing the registration box. The offer should include the same. The water meters
shall bear ISI Mark.

13.  Bibcock & Stopcock

These shall confirm to 1.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap with a horizontal inlet and free outlet
and stopcock is a valve with a suitable means of connection for Insertion in a pipeline for controlling or stopping the flow. This shall
be of screw down type. The cock shall open in anti-clockwise direction. The stopcocks should be of C.P open type/concealed
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typelangle valves type as specified in tender schedule. Bibcock should be also C.P Brass bibcock.
14.  Full way Valve (Brass)

Full way valve is a valve with suitable means of connection for insertion in a pipeline for controlling or stepping the flow. The
valve shall be of brass fitted with a cast-iron wheel and shall be of gate valve type confirming to 1.S, 780-1960, opening Full way and of
the size as specified.

Diain mm Flanged End Valves in kg Screwed End Valve in kg
15 1.021 0.567
20 1.503 0.680
25 2.498 1.077
32 5.232 1.559
40 6.082 2.268
50 6.691 3.232
65 10.149 6.840
80 13.281 8.845

15.  Gun Metal Full way Valve

This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type opening full way. This shall confirm to I.S,
778-1971. Class I. The Valves should bear ISI Mark.

TECHNICAL SPECIFICATION FOR STONEWARE PIPE ETC.

1. Stoneware Pipes (Materials)

The S.W. pipes & fitting should be of Grade ‘A’ confirming to 1.S 651/1965.The pipes shall be sound, free from visible defects
such as fire crack or hair crack and flow or blister. The pipes shall give a sharp clear line when struk with a light hammer and should
be perfectly salt glazed.

Internal dia of Pipe in m.m. Thickness of the Barrel in m.m. Weight of each pipe in kg.
100 12 14
150 16 23
200 17 33
230 19 44
250 20 52
300 25 79
350 30 100
400 35 125
450 38 147

The length of pipes is 600mm exclusive of the internal depth of socket.
2. Excavation of Trench for laying Sewer Pipes

The trenches for the pipes shall be excavated to the lines & level as directed. The bed of the trench shall have to be evenly
dressed throughout from one change of grade to the next. The gradient is to stout by means of sight rails and boning rods and
required depth be excavated at any point. The depth of the trench shall not less than one meter, measured from top of the pipe to the
surface of the ground under roads and not less than 0.75mm elsewhere. The width of the trench shall be the nominal diameter of the
pipe plus 350m. The bed of the trench if in soft or made up earth, shall be well watered and rammed before laying the pipes and the
depressions if any shall be properly filled with sand and consolidated in 200mm layers. Depending on soil condition, piling may even
be necessary if so desired by the Engineer In-charge. If rock is met with, it shall be removed 150 mm below the level of the pipe and
the trench will be refilled with sand and consolidated.

The excavated materials shall not be placed within One Mtr. or half of the depth of the trench whichever is greater from the
edge of the trench. The trench shall be kept free from water. Shoring and shuttering shall be provided wherever required. Excavation
below water label shall be done after dewatering the trenches.

34



After the excavation of the trench is completed, foundation of cement concrete 1.4.8 in hard granite metal (size 40mm) shall
be laid with proper level all along under the length of the pipe with launching on all around concrete as per drawing.

3. Laying, Jointing, haunching of the Pipes and fittings.

Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight lines and to the even gradients as
shown in the layout drawings. The socket and of the pipes shall face stream. Adequate care shall be exercised in setting out and
determining the level of the pipes and the contractor shall provide suitable instruments, templates, sight rails, boning rods and other
equipments necessary for the purpose. In the case of pipes with joints to be made with loose collars, the collars shall be slipped on
before the next pipe is laid. In those joints, a tight ring of twisted tarred jute soaked in cement mortar filling to ensure proper
alignment and prevent. Cement entering the pipes, Cement compound joints is to be finished with proportion 1.1 with 45 beveling.
The joints are to be kept wet with wet bag until the same are properly set with. The cement mortar joints shall be cured at least for 7
(Seven) days.

In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with tarred jute (Spun) of required diameter,
almost quarter depth of the socket, after which cement mortar 1:1 is pushed in with wooden chisel and finishing beveled at outside at
45 degree. Instead of jute of hump rubber gasket of proper size may also be used. The whole joint must be cured for not less than
three days. In case of pipes less than 250m dia, joints should be made at ground level with three pipes at a time and for larger ones
two pipes at a time and after curing they should be soiled in foundation with the help of the ropes. All pipes should be properly
launched with cement concrete 1.3.6 with washed gravel where the pipes are crossing the drain or all round concrete 1.3.6 with
washed gravel is to be done to 150 mm thick over the barrel of the pipe. The whole of the drain work shall be tested when laid, and at
the completion of the contract, to the satisfaction of the Engineer-in-charge and shall be retested if necessary until found
satisfactory. The test shall be made by means of water under pressure at the highest point of the Section under test and providing an
air pipe at the lower and of the line. Maximum head of 5 (five) fact (1.5m) must be maintained.

4. Excavation and refilling.

Excavation for drain and pipe trenches shall be straight and to correct depth and gradient. The trench bottom shall be of
required width as per specification to allow working space for pipe jointing.

Excavated materials shall be dumped away from the site as directed by Engineer-in-charge. Suitable precautions are to be
taken to prevent in flow of water into the excavated area, during construction.

The contractor at his own expense shall pump out or otherwise remove any or all water which during the continuance of
contract may be found in the excavated trenches to keep the trench clear of water during the work under progress. The pipeline shall
not be refilled and covered, until the line therein has been passed and tested.

5. Burried Services
All pipes, cable mains and other services exposed by the excavations shall be effectively supported by timbering or other

means for which no extra payment will be allowed. The contractor shall be responsible for any damage occurring to burried services
and make good the same at his own cost to the satisfaction of the Engineer-in-charge.

6. Trench condition :

Where a trench is excavated and refilled after laying the pipe, settliement of the earth in the refilled trench take place. The
filling above the top of pipe, settles relatively, more than the sides of the trench, thereby developing frictional resistance. The
contractor is required to take special precaution against this, while refilling the trenches. Procedure for backfilling as stipulated earlier
should be strictly followed.

7. Inspection Chambers/Manholes

At every change of alignment, gradient or diameter of a drain there shall be a manhole or Inspection Chamber. The maximum
distance between man hole chamber shall be 30 metres for the linelaid straight.

All manhole and inspection chamber shall have internal dimension as shown in drawing and B.0.Q. The depth of invert shall

be fixed to the gradient. The foundation for Manhole shall be 175mm thick & with cement concrete 1.3.6 in hard stone metal / granite
metal of 40mm size. The concrete shall project 150mm beyond the external faces of the brickwork.

The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness of the brick wall should be 250mm
thick up to 1200mm depth from Ground Level and beyond that the wall thickness shall be maintained 375mm.The inside surface of
the walls of the chamber, shall be finished with cement plaster 1.3 and outside with cement pointing 1.3. In addition to this, the inside
surface should also be provided with cement punning.

On the top of base concrete channeling on C.C. 1.2.4 with granite chips is to be done keeping the diameter equal to the dia of
drain pipe and depth equal to half of the dia of pipe. The channel, ‘should! be done longitudinally at the centre, connecting both the
ends of the pipe. The channel is to be hunched up with concrete 1.2.4 with hard granite chips of size 12mm sloping upwards from
the edge of channel to meet the side of chamber at gradient of 1.6. The channel and benching are to be finished smooth and cement
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mortar 1.3 and punning unless it is unavoidable. The branch should deliver sewerage in the Manhole in the direction of main flow
and the junction must be made with care so that the flow in the main is not impeded. Channels for drains coming from the side of the
Manhole Chamber, shall be curved to meet the main drainage channels.

The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of thickness 100mm to 150mm according to
the requirement at site. One C.I. Manhole cover of diameter and weight as stipulated in the tender schedule shall be fixed, on the
cover slab. Unless otherwise mentioned the C.I. Cover and Frames and shall confirm to I.S. 1726/1960. Heavy duty covers etc.,
under heavy vehicular traffic condition and capable of bearing wheel loads up to 11.25 tons, are to be used and medium duty under
light type wheel traffic loads and light duty for domestic premises are to be used. Covers and Frames shall be clearly cast, double
water seal type and they shall be free from all and sand holes. The cover shall be gas tight and water tight with proper water-seal.
The C.I. Cover and frame shall be coated with two coats of black bituminous paint. The frame of Manhole cover shall be fixed on the
slab while the slab is cast. R.C.C.M.H. covers of 50cm dia and 100mm thickness shall be fitted in line of C.I.M.H. cover if stipulated
in the bill of quantity of the tender schedule.

8. Gully Trap Chamber

The size of chamber for 200mm HCI yard gully shall be of 250mm X 250mm (Inside). Foundation with 200mm thick cement
concrete 1.3.6 with hard granite metal of size 40mm from outer surface of wall and Brick work in cement mortar 1.4,125rmm thick,
depth up to 600mm maximum. The finishing of masonry wall both inside and outside should be done in cement mortar 1.4 cement
punning should be provided on the inner surface the trap should be burried in cement concrete 1.2.4 in H.G. chips up to the mouth
and one hinged C.I. Grating of size 300mm x 300mm are to be fixed on the top of mouth of Gully trap to arrest rubbishes shall be
provided. The foundation, should project 75mm from outer.

9. Vitrified tile flooring

Vitrified tiles shall be of thickness specified in IS : 13755. They shall be laid in Cement Mortar (1.4) over masonry or
concrete base. The sides of the tiles shall be arranged to butt against each other truly so as to came the joints practically invisible
and certainly not more than 0.8mm in width anywhere. The joints shall not be filled with mortar but may afterwards be grouted with
neat white cement mixed with matching colour pigment.

10.  Glazed tile dado

The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with edges absolutely straight & surface
accurately plain. They shall be fixed in 6mm. thick cement mortar 1.3 using cement slurry over pre-cement plastered base. The sides
of the tiles shall be arranged to but against each other truly so as to make the joints practically invisible. However, the joints may be
granted with white cement mixed with coloring materials to match the tiles and neatly cleaned leaving no trace of excess grouting
materials. The tiled surface and edges should be perfectly vertical and straight. The corner points must be normally right angled
unless the site condition demands otherwise,

ADDITIONAL APPENDIX TO BILL OF QUANTITY:
(For P.H. Items of Work)

1. The quantities of items mentioned in the tender schedule may increase or decrease during execution of works but the
contractor will complete the work as per his tendered rates in accordance with the instruction of Engineer in charge of G.P.H.
wing.

2. Specification: The standard PHD and PWD specification will be followed for execution of work. During the course of
execution of work, the instructions of the Engineer in charge shall be final and binding.

3. The Sales Tax element should not be added to the analysis of rates and the previous practice should be followed as per the
Works Department letter No.IIT.22-89-18170 dt.18.7.1989

4. There should be no clause either in the tender or in agreement for payment of any additional claim on account of Sales Tax

on completed works which will be deemed to be recovered by existing omnibus stipulation as per the works Department letter
No.TIT 22/89-18170 dt.18.7.89.

5. It is the responsibility of the Contractor to arrange watch and ward to the installations until testing commissioning and handing
over for which no extra payment towards watch and ward will be paid,

6. The contractor shall maintain a separate site order book for P.H. portion of work.

7. The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle (R&B) Odisha, Bhubaneswar and the
higher authorities and instructions imparted during the course of Inspection should be binding on the contractor.

8. Materials not covered by any of the above categories of items in the bill of quantity have to be approved by the competent
authorities before utilizing the ‘same in works. In such event, the payment of such item will be made as per actual on due
approval by the competent authority.

36



11. Al materials required for the work shall be supplied by the contractor as per standard specifications appended with due
approval by the Engineer in charge of G.P.H. Wing. In case the materials as per make specified are not available, the
materials of equivalent make and as per 1.S. Specifications or of best quality when not covered by I.S. Specifications can be
utilized on prior approval of concerned S.E./ E.E., GPHD (R&B) Circle/Division or the officers duly authorized. It is binding on
the part of the contractor to use such items of materials which are available in the Departmental store and in such case the
deduction from the bills will be made at stock issue rates.

TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION WORKS

The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. are indicated in the layout
drawings. The position of light fittings, fans, switchboards etc. indicated n these drawings are only for the guidance of the supplier
and the actual position of these shall be mutually decided between the supplier and the purchaser. The supplier shall submit the
purchaser of his consideration and approval all runs of wiring and the exact position of all the points and the switch boxes first
marked on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules, code of practice adopted by
CPWD and other standard practices prevalent in the part of the country. For the purpose of the specification the terminology used
shall be as defined in 1S:732 and 1S:1356 of the definition of points wiring. The installation shall be carried out in conformity to all
requirements of IE Act, 1910 and IE Rules 1956.

a) Ceiling rose in (in case of ceiling and exhaust fan).

b) Ceiling rose or connector (in case of pendants except stiff pendant points)

C) Bank plate (in case of stiff pendant).

d) Socket outlet (in case of socket outlet points)

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other fittings)

f) Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / socket outlet for bell push, where no
ceiling rose / socket outlet its provided.

The following shall be deemed to be included in the point wiring

a) Switch and ceiling rose are required

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]
C) Bushed conduit for porcelain tubing where cables pass through walls.

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including those required for fan regulator but
excluding those under the distribution board and main control switch.

e) Earth wire from 3 pin socket point to the common earth including connection to the earth dolley.

f) Earth wire of 16SWG/14 SWG/I.G. wire for loop earthing of the fixture

0) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round blocks etc. as required
h) Joint for junction boxes and connecting the same as required

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators etc

The point wiring in case of fan and light points shall mean the distance between the control switch and ceiling rose,
connect or back plate, socket outlet or lamp holder depending upon the fittings measured along the runs of wiring irrespective of the
number of wires in run. In the case of socket outlet points, the length shall mean the distance between the socket outlet and the
tapping point of live wire on the nearest switchboard or junction box, as the case may be.

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any junction provided for extending the
wiring beyond the point referred to, shall be treated as the nearest tapping point. In case of call bell / buzzer points the length shall
mean the distance between the call bell and the ceiling rose / socket outlet or the bell push (when the ceiling rose / socket outlet is
not used).

Sub main shall include the earth wire of adequate size main distribution Board up to sub distribution board B.B. such wiring
has been classified on the basis of length. For the internal lighting, either surface conduct wiring system or recessed conduit or
batten wiring system shall be provided as specific in the bill of quantities and working drawings.

LED LIGHTS

1. LED light distribution pattern, illuminance, Luminous fles, chromaticity, color temperature, color rendering Index to
applicable standard Lm79 & Lm80.

2. LED lights should be as per standards IEC EN 60598 and IEC61547.
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10.

LED luminaries should in function in a temperature raise -30°C + 60°C under 95% relative humidity condition to simulate
adverse operating environment.

The LED produces should meet safety standards as per EN60598, EMCIEMI standard as per EN611547/EN 55015 and
EN61000-3-2 and 61000-3-3 for Harmonics.

The electronic driver should work in the short circuit and open circuit conditions and should work in the voltage range 90V
to 3000 volts.

LED lighting fixtures should be manufactures with LEDs of on only reputed makes such as Cree, Samsung, Lumiled osram
and other equivalent.

The officer-in-change has reserve the right to inspect and tested the quality in Govt. laboratory to ensure technical
qualifications to meet the requirements.

LED lights no toxic materials U V and IR spectrum protects insect life.
It should be manufacture with dia-cast aluminium with required colour as per manufacture for released months.

The LED lights Should function 90 to 380V, 50/60 Hz, PF-Z0.9 (230V AC), Copper temp-3000K/4000K/ 6000K/ operation
temperature - 20°C + 50°C in-gross protection-IP 20, lifespan 30000hrs.
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(List of Plants & Equipments to be deployed on contract work)

Annexure - |

S| ) No. of
N : Type of Equipments machines Marks
0 required
01. | Concrete mixer 1 Nos. 30
02. | Concrete Vibrator : Plate type 1 Nos. 10
03. | Concrete Vibrator : Needle type 1 Nos. 10
04. | Water Tanker 1 Nos. 10
05. | Water pump 1 No. 10
06 | Truck/ Tipper 1 No. 10
07 | Centering & Shuttering (Steel or Iron) 1000 Stt. 20
Minimum Qualifying marks - 80 Total 100 Marks
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Tenderer(s) is/are required to submit the information in the following Schedules

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/'We hereby certify that I/We* am/are* related / not related(*) to any officer of P.W.D of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the Works Department, Govt. of Odisha I/We* am/are*
aware that, if the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security
deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation.

(*) - Strike out which is not applicable.

Signature of the Tenderer
Date:-

SCHEDULE - B
EXISTING COMMITMENTS AND ON-GOING WORKS :
Description Place & Contract No. Name & Value of Stipulated Value of Anticipated
of works State Address of | Contract (. Period of works* date of
Employer In lakh) Completion | remainingto | completion
be
completed (.
In lakh)
1 2 3 4 5 6 7 8

* The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive Engineer or
equivalent. In case of there is no existing commitment and ongoing works, the bidder shall declare as nil in schedule B.
This information is only required if the Bid value is Equal & Above 300 Lakh

Signature of the Tenderer
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order.

SCHEUDLE - C
CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our possession and in working

Sl. Type of Equipments No. of machines No. of machines
No required owned / leased/hired
01. | Concrete mixer 1 Nos.

02. | Concrete Vibrator : Plate type 1 Nos.

03. | Concrete Vibrator : Needle type 1 Nos.

04. | Water Tanker 1 Nos.

05. | Water pump 1 No.

06. | Truck/ Tipper 1 No.

07. | Centering & Shuttering (Steel or Iron) 1000 Sft

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

SCHEUDLE - D

WORK EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

Name of Name of Contract Major | Stipulated date Actual date of Value of work actually Reasons for
Employer location price in Items of completion of | executed during last 5 financial delay in
and name Indian of commencement the work years starting/
of work Rupees/ works | /completion of Financial Value completion,
Agreement the work as per year if any
no. Agreement
1 2 3 4 5 6 7 8 9

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive
Engineer.
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Note:

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER
a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give detalls:
Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily be rejected.

Signature of Tenderer

SCHEDULE - F
AFFIDAVIT
The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that neither my [ our firm [/ company / individuals
nor any of its constituent partners have

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such
works have been rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish pertinent information
as deemed necessary and as requested by the Department to verify this statement or regarding my (our) competency and
general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any
such information at the request of the Department.

(Signature of Tenderer)
Title of Officer

Name of Firm
Date:
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| / We hereby certify that at present, the following Engineering personnel are working with me / in our firm / company and

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS
(For Super Class / Special Class / ‘A’ Class Contractors only)

their bio-data are furnished below.

SCHEDULE -G

If they are

Name of superannuated / retired
Engineering Whether full | /dismissed or removed

per_sonnel time personnel from state

Sl | appointed for Qualification Date of Monthly engagement Govt/ Central Govt. /

No. supervising Appointment | emolument and Public Sector

contractor's continuous Undertak_ing | private

work with Companies and s or

address any one ineligible for

Government service

1 2 3 4 5 6 7
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SCHEDULE - H

SAMPLE FORMATS
UNDER TAKING
This is to certify that
1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has prepared the

design, specifications, and other documents for the Project nor has any person associated with been proposed as Project

Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide consulting

services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an
Engineering Department of the Government of Odisha or other gazetted officer retired from Government service during last
two years without prior permission of the Government of Odisha in writing on or before submission of this tender. | am
aware that my contract is liable to be cancelled if either | or any of my employees is found any time to be such a person

who had not obtained the permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date :

Note: . Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same may be cited in a

separate letter.
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SCHEDULE - |

RELATIONSHIP DECLARATION

To,
The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)
Sir,
Pursuant to clause 2 of the ITB, it is to inform that | have relative(s) employed as an Officer in the rank of an Assistant
Engineer/Under Secretary under the Department. His (Their) details are as follows.
Relationship:
Name:
Designation
Office
Address
Pursuant to clause 2 of the ITB, | am to submit herewith the names of persons who are working under my firm having near
relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the Department.
Sl Name of the my employee and Presently Details of his relatives working in the Department
No. his designation in the firm working at
Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address
| am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in the rank of an
Assistant Engineer/Under Secretary in the Department. | am aware that any breach of this condition would render my

firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Date :
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SCHEDULE -J
MEMORANDUM OF UNDERSTANDING

First Party | Sri/Smt........c.ooooeeiiiiiinnnns ,Aged ... years, SIO- ... , At/ P.O./Dist-..........c..
(hereinafter called the First Part)
AND
Second Party | Sri/Smt.........ccccoeviriinnnnnnn ,Aged ... years, SIO- ..o LAt/ P.O./Dist-....ccoovun.
(hereinafter called the Second Part) having H.T. / L.T. license registration No............. validupto ..............

AND WHEREAS the First Party of 1st part is the managing partner of

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender work,

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-in-Charge.
3) That, the First Party shall receive payment, signing the bill the document for the concerned work.
4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said matter.
In witness where of Both the party have signed in presence of
WITNESS

Wi -
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BY THE BIDDER

Name of the work: “Construction of AWC Building at Siartola Pankadihi G.P,
Gurundia Block in Sundargarh District

Block in
Reference to i
sl. Particulars DTCN Whether furnished Regerence to
No Clause No. Yes No age no.
01. | Cost of tender paper : RS.6000.00 No.4
E.M.D for @1% : RS.15179.00 No. 20
02. Or
EM.D @1% : Rs .15179.00 in case of deploying
= : No. 20
machineries outside the State
03 Additional Performance Security in case the bid price/rate is less than No.62.2
the estimated cost put to tender T
04. | Copy of valid Contractor Registration Certificate No.5 (i) & 21
05. | Copy of valid GSTIN No.5 (i) & 21
06. | Copy of PAN Card No.5 (i) & 21
07. | No Relationship Certificate in Schedule - A No.35
08 | Information regarding current litigation, debarring / expelling of the No.49
(A) | tender or abandonment of the work by the tenderer (Schedule-E) '
(B) | Affidavit (Schedule-F) No.49
9 a) M.O.U. (Memorandum of Understanding duly notarized) with eligible No. 8 &
registered electrical contractor having valid H.T. / L.T. license Schedule - J
10 Assessed Available Bid Capacity amount above 300.00 Lakh No. 112 (h)
11 | Qualification of Key personnel engaged. (Schedule (G) (Schedule (G)
12) | List of projects executed that are similar in nature to the work No0.112(g)
(Schedule-D)
Tools & Plants and machineries as per the requirement in Schedule-C
(Minimum 80% marks to be obtained).
(Proof of ownership of Tools & Plants and machineries is to be
furnished in shape of copy of invoices / required sale deed in case of No.7 & 112() &
13. | 204 purchase / required lease deed with owner ship documents of the Schedule-C
leaser duly attested. In case of centering & shuttering materials
certificate of the Executive Engineer Or equivalent and higher rank
officer of Govt. / Govt. under taking / PSU within 90 days of last date
of receipt of tender is allowed.
List of plants and equipments Requirement
1 Concrete mixer 1 Nos.
2 Concrete Vibrator : Plate type 1 Nos.
3 Concrete Vibrator : Needle type 1 Nos.
4 Water Tanker 1 Nos.
5 Water pump 1 No.
6 Truck/ Tipper 1 No.
7 Centering & Shuttering (Steel or Iron) 1000 Sft.
14. | e-mail ID &
Contact no.
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CONTRACT DATA

A. GENERAL INFORMATIONS

Sl
No ltem Details
1 | Bid Identification No. BDO,PS. GURUNDIA-02/2020-2021
“Construction of AWC Building at Siartola Pankadihi
2. | Name of the Work G.P, Gurundia Block”
3. | Officer Inviting Tender Block Development Officer, Gurundia, Sundargarh
4 | Project Director District Rural Development Agency, Sundargarh
6 Estimated Cost (Civil+EI+PH)

(Excluding GST)

RS.1517938.00/-

B. BID INFORMATION

7 | Intended completion period/Time period
assigned for Completion 04 (Four)Calendar Months
8 Last Date & time of submission of Bid Date: 30.04.2021
v Time 17.00 hours
9 | Cost of Bid Document
i Amount as per Clause-4 Rs.6,000/-
10 | Bid Security
i | Amount as per Clause-5 Rs. Rs.15179.00
Rs . Rs.15179.00 (1% In case of deploying machineries
outside the State)
i Block Development Officer, Gurundia,
In favour of Sundargarh
i | Type of instrument As specified in the bid document.
11 | Additional Performance Security
i Amount As specified in the bid document.
i | Infavour of Block Development Officer, Gurundia,
Sundargarh
i | Type of instrument As specified in the bid document.
11 | The Financial years of last five years 2015-16 to 2019-20
12 | Bid validity period 90 days
13 | Currency of Contract Indian Rupee
14 | Language of Contract English
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BOQ of Construction of AWC at Jada Siartola, Pankadihi G.P

SI.No

Iltem of Work

Quantity

Unit

Rate

Amount

Earth work in excavation of foundation in hard soil
or gravelly soil including dressing and leveling the
bed and disposal of the excavated materials within
initial leads and lifts as per direction of E.I.C.

96.281

cum

184.60

17,773.00

Supplying & filling foundation and plinth with sand
well watered and rammed including cost, cost of all
labour, carriage, royalty, taxes, T&P etc complete.

64.682

cum

674.90

43,654.00

Cement Concrete (1:3:6) using 40mm size hard
granite C.B. metal approved quality from approved
quarry including hoisting laying using concrete
mixture and vibrators including cost, carriage,
royalty, cost of all labour T.&P. etc complete and as
directed by E.I.C.

20.496

cum

4,607.20

94,430.00

R.C.C. M-20 grade with 20mm and down grade

C.B. chips of approved quality from approved

quarry including hoisting, laying hire charges of
concrete mixture, vibrator, watering, curing and cost
of all materials and labour, T&P centering

shuttering etc complete but excluding cost of
reinforcement complete.

30.279

cum

4,775.80

144,604.00

Reinforcement for RCC Structures

29.753

QTL

7,457.10

221,874.00

Shuttering for sub structure (Mass Concrete)

102.107

SQM

99.90

10,201.00

Shuttering for super structure

6.1

Column & Roof Beam

69.638

SQM

718.50

50,035.00

6.2

Lintel beam

15.803

SQM

258.70

4,088.00

6.3

Roof Slab & Chajja

87.914

SQM

419.70

36,898.00

Brick work with Fly Ash bricks 23cm x 11cm x 8cm
size having crushing strength not less than
75Kg/cm2 with dimensional tolerance +8 percent in
cement mortar (1:6) in Foundation and Plinth
including watering curing, cost of carriage, royalty
and taxes of all materials, cost of all labour, T&P etc
complete as per the direction of E.I.C.

23.247

CuM

4,457.00

103,610.00

Brick work with Fly Ash bricks 23cm x 11cm x 8cm
size having crushing strength not less than
75Kg/cm2 with dimensional tolerance +8 percent in
cement mortar (1:6) in Above Plinth including
watering curing, cost of carriage, royalty and taxes of
all materials, cost of all labour, T&P etc complete as
per the direction of E.I.C.

55.714

CuM

4,490.30

250,173.00

16mm thick C.P. in C.M.(1:6) over brick masonary

to the rough surface including watering, curing cost,
carriage, royalty, and taxes of all materials, cost of
all labour, T&P etc complete as per the direction of
E.l.C.

108.601

SQM

196.10

21,297.00
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10

16mm thick C.P. in C.M.(1:6) over brick masonary

to the rough surface including watering, curing cost,
carriage, royalty, and taxes of all materials, cost of
all labour, T&P etc complete as per the direction of
E.l.C.

108.601

SQM

192.00

20,851.00

11

12mm thick C.P. in C.M.(1:6) over brick masonary
to the smooth surface including watering, curing,
cost, carriage, royalty and taxes of all materials,
cost of all labour, T&P etc complete as per the
direction of E.I.C.

412.339

SQM

134.50

55,460.00

12

12mm thick C.P. in C.M.(1:4) over brick masonary

to the smooth surface with neat cement punning
including watering curing, cost, carriage, royalty,

and taxes of all materials, cost of all labour, T&P etc
complete as per the direction of Engg-in -charge.

21.012

SQM

151.60

3,185.00

13

6 mm thick cement plaster (1:4) to RCC surfaces
finished smooth including closed deep chiping and
slury treatment , watering, curing cost, carriage,
royalty, and taxes of all materials, cost of all labour,
T&P etc complete as per the direction of E.I.C.

82.255

SQM

149.80

12,322.00

14

Supplying, fitting and fixing vitrified tile (Printed) in
floors of size 600mm x 600mm of approved make
conformaing to IS : 13755 laid on 20 mm thick
cement mortar (1:4) (1 cement :4 course sand) and
filling joints with white cement of approved quality
including cost of all materials, labour T&P etc.
required for the work all complete as per direction of
E.I.C. (For New work only)

77.920

SQM

941.80

73,385.00

15

Fixing Vitrified tiles (size 600mmx600mm) (Printed)
in dados skirting and risers of steps on 12mm thick
cement plaster (1:3) jointed with neat cement slurry
mixed with pigments to match the shade of the tiles
including cost, carriage, cost of all labour etc.
complete.

18.081

SQM

1,040.20

18,808.00

16

Fixing glazzed tiles (20cmx30cm / 20cm x 20cm
special plain/printed series ceramic wall tiles of
premium grade having thickness 6.5mm to 6.7mm
confirming to IS 13753) in dados skirting and risers
of steps on 12mm thick cement plaster (1:3) jointed
with neat cement slurry mixed with pigments to
match the shades of the tiles including cost of tiles.

17.194

SQM

733.80

12,617.00

17

P/F 60 mm thick factory made C.C interlocking
paver Block of M-30

9.850

SQM

579.20

5,705.00
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I8 125 mm Grading in Roof in CC (1:2:2) with 6mm size  [31.682 SQM 296.40 9,391.00
I9 [Roofing with an flat and pan tiles and cement 36.938 SOM 500.70 18,495.00
mortar (1:6)borders 23cm x5cm at 1.80 meters
intervals,complete per 1 sqm
20 [C.C. (1:2:4) with 12mm and down grade C.B. chips [1./58 CUM 5,872.90 10,325.00
approved quality from approved quarry including
hoisting, laying hire charges of concrete mixture,
vibrator, watering, curing and including cost,
carriage, royalty, cost of all labour T.&P. etc
complete and as directed by E.I.C.
21 |Plastering with cement punning with 12mm in CM 21.012 SQM 155.40 3,265.00
(1:4)
22 [Wall Primer with water bound 190.723 SQM 57.80 11,024.00
23 |Weather proof paint for Boundary wall two coats 190.723 SQM 70.70 13,484.00
24 [Enamel paint 2 coats for doors and windows 4.800 SQM 133.00 638.00
25 [MS-Gate 110.534 KG 56.60 6,256.00
26 |Display Board 5,400.00
21 |Electrification 56,073.00 56,073.00
28 [PH works 77,966.00 77,966.00
29 [Tubewell T0OOm. Depth 94,200.00 94,200.00
1,517,958.00
Say 15,17,900.00

The rate/amount quotated by me is

(Rupees Fifteen lakhs seventeen thousand nine hundred only)

(GST will be provided as applicable)

Total corrections

Total over writings
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Signature of the Contractor

% excess/less is over and above the amount put to tender.




