OFFICE OF THE DIVISIONAL FOREST OFFICER, SUNDARGARH FOREST DIVISION
Phone No. 06622-274987, Email-dfosngdvn@yahoo.co.in

Letter No. Y$#&£5 /1F (Acet)) Dt. 3y8]&9»2/

CORRIGENDUM

Sealed percentage rate bids in single cover system in offline mode for
construction of civil works at Sundargarh Forest Division from the class of eligible
contractors as mention in column-8 vide this office bid identification no.154 of 2021-22
dtd.19.08.2021. Now the appropriate value of amount in column-5 has been modified & the
tender schedule are placed herewith. As such the intending Contractors are required to be

quote their rate in the tender schedule.

The other terms & conditions including last date of receipt of bids & opening

of bids will remain unchanged.

* Memo No. g%&@ /1F(Acct.)/Dt. 3!{5;&@
Copy along with its enclosure forwarded {o the District Informative Officer,

Sundargarh/Officer-in-Charge, National Informatics Centre, Sundargarh, Collectorate,
Sundargarh both in hard and soft copy. He is requested to upload the modified tender notice
in the District NIC Portal at the earliest for wide publicity amongst the suppliers.

s —"cs .6

Divisional Forest Officer,
Sundargarh Forest Division



OFFICE OF THE DIVISIONAL FORESTFFICER, SUNDARGARH FOREST DIVISION
, Phone No. 06622-274987 Email-dfosngdvn@yahoo.co.in

Memo No. L7f£3 /1F (Acct.) Dt. gg/pgggg

To
The Additional Principal Chief Conservator of Forests (IT & GIS),
O/o the Principal Chief Conservator of Forests & HoFF.
Odisha, Bhubaneswar.

Sub: - Publication of Advertisement for Tender Call Notice for supply for Construction of
Civil Works at Sundargarh during the year 2021-22 in Sundargarh Forest Division.

Ref:- This Office Memo No.4045 dt.19.08.2021.

In partial modification of bid identification no.154 of 2021-22 dt.19.08.2021 please find
herewith the copy of the Advertisement for supply for Construction of Civil Works at Sundargarh
Forest Division under CAMPA APO -2021-22 in both hard & soft copy, it is requested to kindly
upload the modified tender call notice in the website Principal Chief Conservator of Forests & HoFF.
Odisha, Bhubaneswar as early as possible.

An early action in this matter is requested.

Encl: As above. %W

Divisional Forest Officer.

(ﬁimdargarh Forest Division
Memo No. M@f Y /1F(Acet.)/Dt. a»yw;,/
Copy along with its enclosure forwarded to the District Informative Officer,
Sundargarh/Officer-in-Charge, National Informatics Centre, Sundargarh, Collectorate, Sundargarh both
in hard and soft copy. He-is requested to upload the modified tender notice in the District NIC Portal at

the earliest for wide publicity amongst the suppliers.

Divisional Forest Officer,
Sundargarh Forest Division

W




GOVERNMENT OF ODISHA
OFFICE OF THE DIVISIONAL FOREST OFFICER,SUNDARGARH FOREST DIVISION

Phone No-06622-274987, e-Mail —dfosngdvn(@yalioo.co.in

Bid Identification No._ /D8  0f2021-22/ Dated.\_gyﬁg/ 202

Letter No. _’:[Hﬂ" Dated. 51/0%%9

The DIVISIONAL FOREST OFFICER, SUNDARGARH FOREST DIVISION,
SUNDARGARH on behalf of Governor of Odisha invites Percentage Rate bids in single cover
system in offline mode for the construction of works as detailed in the table, from the class of eligible
contractors as mentioned in column-8 (Eight) registered with the State Governments having Civil
license and Contractors of equivalent Grade / Class Registered with Central Government for execution
of Civil Works. The proof of registration from the appropriate authority shall be enclosed along with
the Bid. If successful, the bidder who has not registered under state government has to register under
the appropriate registering authority of the State Government of Odisha in appropriate class of
eligibility before award of the work. The bidder may submit the following works.

'SI| Name of the Work Area of the work | Concerned [AppropriateCost of Bid| Costof | Classof | Period of
No T.LA valueof | papers | EMD (in | Bidders | Completion
Amount | (in Rs) Rs)
(in Rs)
1 2 3 4 3 6 7 8 9
Construction of Forester ~ [Plinth area-690sq.1t. Sundargarh SO & o
| Quarter at Range Office ~ (Office area-149sq.ft.  |Forest 13,19,410/-| 6,000/ 0 “C7 Class| 3 Months
Campus. Sundarggrh Total area-839sq.ft. Division

Construction of Forest GuardPlinth area-500sq.ft. Sundargarh D &
Quarter at Dhangergudi ~ (Office area-126sq.ft.  |Forest 10,94,057/-| 6,000/~ 0 “C” Class| 3 Months
Beat, Lephripara Range Total area-626sq.ft. Division

Construction of Forest Guard|Plinth area-500sq.ft. Sundargarh

3 [Quarter at Hutupani Beat,  |Office area-126sq.ft.  [Forest 10,94,057 | 6,000/- 0 CDCI%SS 3 Months
Sundargarh Range Total area-626sq.ft. Division
Construction of Forest Guard|Plinth area-500sq.ft. Sundargarh D" &

4 Quarter at Keserjhima Beat, (Office area-126sq.ft.  |Forest 10,94.057 | 6,000/ 0 “C* Class| 3 Months |
Hemgir Range Total area-626sq.ft. Division i
Construction of Forest GuardPlinth area-500sq.ft.  |Sundarearh D" &

5 |Quarter at Kusumdegi Beat, Office area-126sq.ft.  |Forest 10,94,057 | 6,000/ 0 “C" Class 3 Months
Bargaon Range Total area-626sq.ft. Division

_ Construction of Forest GuardPlinth area-500sq. ft. Sundargarh D" &

| 6 Quarter at Nuagaon Beat,  |Office area-126sq.ft.  |Forest 10,94,057 | 6,000/ 0 40" Class| 3 Months
Bargaon Range Total area-626sq.ft. Division
Construction of Boundary ~ [Massionary work of 4.5 ——
Wall 150 RMT at Rohini  ffeet Height with 5 strads [2UN°arear “D” &

7 g 2 : L SRy .
Forester Quarter, Hemgir  |of barbed wire fixed on a ][:}?,:?Son 7,50,000/- | 4,000/ 0 “C” Class| ~ Months

Range. angel fixer




Construction of Boundary  [Massionary work of 4.5 |

- " bt itk [Sundargarh |
g [Wall 100 RMT at Tiuria fe‘et Height with 5 stradsi — 5.00.000/- | 4.000/- 0
Beat Quarter. Gopalpur of barbed wire fixed on ADivision
| Range. angel fixer | |
Construction of Boundary Massionary work of 4.5 | — -]-
9 Wall 50 RMT at Jharpalam, Ifeet Height T\-‘ith 5 strads ?E:_]e;:rga’ 2,50,000/- | 2.000/-
Bhograkachhar Beat Quarter,of barbed wire fixed on a Division |
Gopalpur Range, angel fixer ,‘ -
Construction of Boundary Massionary work of 4.5 Sundaraarh ‘
- ioht with § strade |Sundargar . . “D" & L
‘]0 Wall 100 RMT.aI Panchora [feet Height futh 5 strads i 5.00.000- | 4.000/- 0 --r:i“h-.-- 3 Months
| Beat Quarter, Bargaon of barbed wire fixed on a Division L Ulass
| Range, angel fixer | L
2. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms &

N

Conditions of contract and other necessary Documents can be seen in the website: sundergarh.nic.in.

The Bid documents will be available in the website: sundergarh.nic.in from 21.08.2021 up to
06.09.2021 for offline bidding.

The Sale of documents will start from 10.30AM of dt.21.08.2021 during office hour & will be closed
on dt. 06.09.2021 at 1.00PM.

Bids shall be received only on “Offline” in the tender box maintained in the office of the under signed
on or before 05:00 PM dated 06.09.2021 during the office hour.

The Original Documents only through Regd./Speed post should reach on or before dated 06.09.2021
up to 05:00 PM and other means of posting are not allowed.

Technical Bids received offline shall be opened at 3:30 PM on dated 07.09.2021 in the Office of the
undersigned in presence of the Bidders who is to attend. Bidders who participated in the Bid can
witness the opening of Bids.

The bidders will produce original certificate, PAN. GST Regd. certificate within five working days of
opening of tender before the undersigned for verification, otherwise his /her bide shall be declared as
non-responsive and thus liable for rejection,

The cost of Bid documents in shape of Demand draft / Bankers cheque issued from postal plegged and
any Nationalized Commercial Bank may be prepared in the name of the Divisional Forest Officer.
Sundargarh Forest Division, Sundargarh mentioned under Column No.6 of bid identification
No. 154 dt.19.08.2021 above payable of Sundargarh separately for each work i.e. towards paper cost
for each Bid respectively.

. Additional Performance Security shall be obtained from the Bidder when the Bid amount less than

estimated cost put to tender. In such an event only the successful Bidder who has quoted less Bid price
rates then the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e.
estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in
shape of Demand draft / Term Deposit received pledged in favour of the Divisional Forest Officer,
Sundargarh Forest Division within seven days otherwise the Bid shall be cancelled and the security
deposit shall be forfeited. Further proceeding for black listing shall be initiated against the Bidder as
per Rule.
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11.

14,

I

16.

17,

18.

deposit shall be forfeited. Further proceeding for black listing shall be initiated against the Bidder as
per Rule.

Works Department Memorandum no.4559 dt.05.04.2021
(Additional Performance Security in case of Abnormally Low Bids (ALBS)

Range of difference between the estimated cost | Additional Performance Security to be |
ut to tender and bid amount deposited by the successful bidder ‘
Below 5% No Additional Performance Security
From 5% and above and below 10% 50% of (difference between the estimated cost
put to tender and bid amount)
From 10% and above 150% of (difference between the estimated
cost put to tender and bid amount)

The rates quoted by the Contractor shall be excluding GST. The GST as applicable for the work
contract shall be payable to Contractor on each bill amount.

- Prevailing rate of ST on the gross amount of the bill will be detected from the Contractors bill as tax

deduction at source (TDS) as per rules.

. Other details can be seen in the Biding documents.

Any undertaking for any required documents should not be allowed., the tender will be rejected at the
spot.

The cost of labour cess @Rs.1% over and above the work value.

Valid and up to date required document should be enclosed failing which the concerned tender paper of
the Bidder will be cancelled without any further correspondence.

Any addendug/ corrigendum/cancellation of tender can also be seen in the website.

The Authority reserves the right to cancel any or all the Bids without assigning any reasons thereof.

/"

Divisional Forest Officer.
G'Sundargarh Forest Division



-2

h

9.

10.
11

12,

13.

14.

15.

16.

17.

H)

APPLICATION — TECHNICAL BID

. Name of Tendering Civil Work"

Address (Block Letter)

Name of the Proprietor/ Partner/
Director

Full Address of Registered Office
Proof of Address to be furnished

Address for correspondence
(If other than two)

Contact No. and E-Mail ID of Authorized
Officer/Person

Banker of the Civil Work
(Copy of last Three years transaction)

PAN No. (please furnish document)
GST details (please furnish document)
Works Department License

[Labour Department License

Contractor Registration No.
(Please furnish document)

Experience as a contractor
(Proof of experience to be enclosed)

Company Profile

Income tax returns of the company/
Firms for the last three years
(Copies) *=

Balance sheet last three years
(Copies)

Experience as Civil Contractor in Sundargarh District:
(Proof of experience to be enclosed)

Aadhar Card No. (Xerox copy)

Certified that the information as above is true to be best of my knowledge & I will be held
responsible if anything to the Contrary/ Adverse will be observed in future.

Full Name of Applicant/Authorized Person

Full Signature of Applicant/Authorized Person
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CHECK LIST TO BE FILLED UP BY THE BIDDER

SL Particulars Whether Reference to Page
No furnished no
Yes No
01. SI.No.1 to 6- Rs.6000/-
S1 No.7,8&10-Rs.4000/-& 9-Rs-2000/-
02. E.M.D for @1% - NIL as per circular No. 8943/F
dated.18.03.20210f Govt. of Odisha in Finance
Department and O.M. n0.5984 dt.27.4.2021 of Works
Department, Odisha
03. Copy of valid Registration Certificate
04. Copy of valid GST certificate
0s. Copy of PAN Card
06. No Relationship Certificate in Schedule-A
07. Works Experience-
(A) List of projects executed that are similar in nature to the
work(Schedule-D1)
(B) Works in hand-List of projects in progress that are similar
in nature to the work(Schedule-D2)
08.( | Information regarding current litigation,
A) debarring/expelling of the tender or abandonment of the
work by theitenderer (Schedule-E)
(B) Affidavit (Schedule-F)
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GOVERNMENT OF ODISHA

OFFICE OF THE DIVISIONAL FOREST OFFICER : SUNDARGARH DIVISION.

“Phone No-06622-274987, e-Mail —dfosn odva@yahoo.co.in

Sealed percentage rate bids are invited on OFFLINE in SINGLE COVER from “D Class” or “C

Class” contractors registered with the State Governments and contractors of equivalent Grade/class registered
with Central Government/MES/Railways for execution of civil works on production of definite proof from the
appropriate authority in prescribed form to be eventually drawn in Forest Department FORMP-1 for the work
«Construction of Buildings, & Boundary Wall.

1

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
&Conditions of contract and other necessary Documents can be seen in the website: sundergarh.nic.in.

The Bid documents will be available in the website : sundergarh.nic.in from21.08.2021 up to
06.09.2021 for offline bidding.

Bids shall be received only on “Offline™ on or before 05:00PM dated 06.09.2021.

The Original Documents only through Regd./Speed post should reach on or before dated 06.09.2021 up
to 05:00PM and other means of posting are not allowed.

Technical Bids received offline shall be opened at 2:30PM on dated.07.09.2021 in the Office of the
undersigned in presence of the Bidders who is to attend. Bidders who participated in the Bid can witness
the opening of Bids.

The cost of Bid documents in shape of demand draft issued from any nationalized scheduled bank may
be prepared in the name of the Divisional Forest Officer and payable at the place as mentioned in the
DTCN separately for SI.No.1,to 6 - Rs.6000/- . SI. No.7,8&10-Rs.4000/- and S.L. No. 9 Rs-2000/-
towards cost. The Bid cost shall be deposited in shape of Bank Draft prepared on or before the last date
of receipt along with the Bid.

The bid is to be submitted in two covers.

(i) Cover- I List contains scanned EMD, Cost and GST of bid document, hard copy of registration
certificate. PAN card, valid GST certificate, undertaking/certificates duly filled, affidavit, work
expérience certificate and documents required as per the relevant clauses of this DTCN.

(ii) Cover-11 List contains the price bid duly filled in and signed by the bidder.

The intending bidders are required to produce documents viz. original Registration, valid GTCN
Certificate, PAN card after opening of Technical Bid for verification purpose in the latter stage along
with the original documents, preferably with in three working days from the date of opening of the
tender. Furnishing hard copy of such documents along with the Technical Bid is mandatory otherwise
his/her bid shall be declared as non responsive and thus liable for rejection.

The work is to be completed in all respects within the time period as specified in the DTCN. Bidders
whose bid is accepted must submit a work programme at the time of execution of Agreement.
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10. All bids received will remain valid for period as specified in the DTCN after the dead line date for,
submission of bids and validity of bids can also be extended if agreed to by the bidde «nd the -
Department. N

1. The tenderer should furnish along with their tender a list of works executed during the last thre S

] A
i

duly certified by the concerned Engineer-in-Charge indicating the satisfactory completion as per the
Performa enclosed in a separate sheet of schedule-D1and D2.

12. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the state Forest Department or Assistant/Under Secretary & above in the Forest Department. If
the fact subsequently proved to be false. the contract is liable to be rescinded. The earnest money & the
total security will be forfeited & he shall be liable to make good the loss or damages resulting for such
cancellations. The Performa for no relationship certificate is contained in a separate sheet vide
Schedule-A.

13.  An applicant or any of its constituent partners of whose contract for any work has been rescinded or who
has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from
qualification. The bidder is to furnish scanned copy an affidavit at the time of submission of bid about the
authentication of bid documents including Bank guarantee. An affidavit to this effect is to be furnished in
Schedule-F. Non furnishing of the scanned copy of information in Schedule-E and required affidavit in
Schedule-F,

The bid document will be summararily rejected.

14. If an individual makes the application, the individual should sign above his full type written name and
current address.

15. The tender should be strictly in accordance with the provision as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

16. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be
submitted online in English.

17. Submission of more than one tender by a bidder for a particular work will liable for rejection no fall such
tender papers.

|8. Percentage rate contract (vide Works Department letter no. 8310 dt.17.05.2006) In case of
Percentage Rate tender,:-

(i) The contractor has to quote percentage excess Of less over the estimated cost in the Price Bid
appended to the tender document.
(ii) The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate

offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate
so offered shall be considered after opening of all packages called in the same Tender Notice. The
Contractors who wish to tender for two or more works shall submit separate tender for each. Each
tender shall have the Bid Identification No., Name &SI. No. of the work (as per IFB) to which they
refer. :

(iii) The Contractor will quote percentage excess/less up to one decimal point only. If he writes the
percentage excess/less up to two or more decimal points, the first decimal point shall only be
considered without rounding off.



(vi)

(vii)

19.

20.

21.

In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of
progress specified in the contract.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to
a maximum of 5% over the estimate cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

The period of completion is fixed and cannot be altered except in case of exceptional circumstances
with due'apiaroval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and
the percentage excess or less shall be added or subtracted from the gross amount of the bill

The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered into by the accepted bidder and
detailed specifications for Odisha and other relevant specifications and drawings. Complain at a future date
that plans and specifications have not been seen by the bidders cannot be entertained.

The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the
bidder will hold good in case of such modification of drawings during the time of execution and shall in no
way invalidate the contract and no extra monetary compensation will be entertained. The work shall how
ever be executed as per final approved drawing to be issued by the Plan Layout elevation of estimate
infrastructure should be as per approved plans & estimate of the Pr.C.C.F & HoFF Odisha Bhubaneswar.

i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder
should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about
the quality and viability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarries has been
misjudged cannot be entertained.

(i) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Range Officer In-
Charge would be responsible for ensuring the quality of the materials supplied. The contractors would.
however, be responsible for procurement of materials from authorized sources and voluntarily disclose the
source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details
of quarry for procurement while submitting the bids.

2. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service,

fair-weather road, service road, footbridge, pylon base, winch stand and derricks and etc. as required
for the work.

. It must be definitely understood that the Government does not accept any responsibility for the

correctness and completeness of the trial borings shown in the Cross Section.

. (i) Amendment to Appendix-IX, Clause-36 of OPWD code Vol.-II by inclusion.

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected
and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99%
(Decimal up to two numbers will be taken for all practical purposes) less than the estimated cost the tender
accepting authority will finalize the tender through a transparent lottery system, where all bidders/their
authorized representatives, the DFO will remain present.
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25. In case of any discrepancy in printing or omissions of statutory specifications or any other part cr portion
of the approved document during download of the bid document, the decision of the officer invit._g the bid -

will be binding on the bidder. \,\

26. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not
be accepted.

n

27(i).Schedule of quantities are accompanied in Cover-1 (Price Bid).It shall be definitely understood that i
Government does not accept any responsibility for the correctness or completeness of this schedule and
that this schedule is liable for alternation or omissions. deductions or alternations set forth in the conditions
of the Contract and such omissions, deductions, additions or alternations shall no way invalidate the
contract and no extra monetary compensation, will be entertained.

ii) The quantity mentioned can be increased or decreased to the extent of 10% for individual items subject
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

28. The authority reserves the right to reject any or all the tenders received without assigning any reasons
there-of whatsoever.

29. The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the
OPWD Code.

(a).The bidder/tenderer whose bid has been accepted will be notified of the award by the Range Officer or
DFO-in-charge prior to expiration of the valid its period by cable, telex or facsimile confirmed by registered
letter. This letter (herein after and in the conditions of Contract called the “Letter of Acceptance™) will state
the sum that the Range Officer or DFO will pay the contract or in consideration of the execution,
completion and maintenance of the
Works by the contractor as prescribed by the contract (Herein after and in the contract called the “Contract
Price™). =

(b).The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) and additional performance security as per Clause 27 of
DTCN in form of Fixed deposit receipt to Schedule Bank/
KissanVikashPatrafPostOfﬁceSavingsBankAccounthationalSavingsCertiﬁcatefPostalOfﬁceTime Deposit
Account/ Bank Guarantee in favour of the Divisional Officer from any Nationalized /Scheduled Bank in
India counter guaranteed by its local branch at Sundargarh duly pledged in favour of the Divisional Forest
Officer and payable at the place as specified in the DTCN and in no other form which including the
amount already deposited as bid security(earnest money)shall be 2% of the value of the tendered amount
(excluding1% deposited towards hiring of equipments /machineries from outside the State if any) and sign
the agreement in the Forest Deptt. Form P-1 for the fulfillment of the contract in the office of the
Divisional Forest Officer and payable at the place as specified in the DTCN or as directed. The security
deposit together with the earnest money and the amount withheld according to the provision of Pl
agreement shall be retained as security for the due fulfillment of this contract and additional performance
security in accordance with the provisions of the agreement.



cAThe agreement will incorporate all correspondence between the officer inviting the bid and the successful
bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the
successful bidder will sign the agreement and deliver it to the Range Officer-in-charge.

Following documents shall form part of the agreement.

i~ The notice inviting bid, all the documents including additional conditions, specifications
and drawings, if any, forming the bid as issued at the time of invitation of bid and
acceptance thereof together with any correspondence leading there to & required amount of
performance security including additional performance security.

ii. Standard Forest Deptt.FormP-1with latest amendments.

d. Failure to enter into the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (Earnest money). No contract (tender) shall be finally accepted until the
required amount of initial security deposit and additional performance security deposit are received by the
O/o the DFO, Sundargarh. The security will be refunded after One year of completion of the work and
payment of the final bill and will not carry any interest.

e. As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd. 21.05.97
J.O.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders
/tenderers back out from the offer before acceptance of tender by the competent authority.

f. Amendment to Para 3.5.18 Note—viii of OPWD Code Vol.-I

Before acceptance of tender, the successful bidder will be required to submit a work programme and milestone
basing on the financial achievement so as to complete the work within the stipulated time and incase of failure on
the part of the agency to achieve the milestone liquidated damage will be imposed.

g.Amendment to Para3.5.14 Note-I of OPWD Code Vol.-I

If L-1 bidder does not turn up for agreement after finalization of the tender then he shall be debarred
from participation in bidding for three years and action will be taken to black list the contractor. In that
case, the L2 bidder. If fulfils, other required criteria would be called for drawing agreement for
execution of work subject to the condition that L2 bidder negotiates at par with the rate quoted by the
L1 bidder otherwise the tender will be cancelled in case a contractor is black listed. It will be widely
published and intimated to all departments of Government and also to Govt. of India agencies working
in the State.

30. The agreement will be drawn in Forest Deptt..P1contract form and the contract for the work shall be drawn
and signed by Divisional Forest Officer, Sundargarh Forest Division

31.The Civil items of works as per Schedule of quantities, shall be supervised, measured and check measured
by the Divisional Forest Officer, Sundargarh Forest Division.

32. Any deviation in execution of the items of the agreement will mean deviation to the work as a whole. The
financial implications shall be informed to the Chief Engineer (Buildings) Orissa / Pr.C.C.F, QOdisha for
proper action.

33. Similarly, extension of time if applied by the contractor will mean and amount to extension of time for the
work will be dealt with by the DFO, Sundargarh Division as per relevant clause of P1 agreement & DTCN
Code.



34. Performance Security / Additional Performance Security :

34.1.1 If the rate quoted by the bidder is less than 15% of the tendered amount. then such a bid swall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than bid is quoted at
14.99% (Decimals up to two numbers will be taken for all practical purpose) less than the estimated

cost, the tender accepting authori will finalize the tender thorough a transparent lottery system where
all bidders / their authorized representatives, the concerned DFO will remain present.

(Amendment to Appendix-1X, Clause-36 of OPWD Code Vol.-11)
(by inclusion vide O.M.No.12366 dt.08.11.2013).

34.1.2 Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion. Additional Performance
Security (as per Office Memorandum No.4559 dtd.05.04.2021 of Works Department, Government
of Odisha) Additional Performance Security (APS) is being obtained from the Successful Bidder when

the Bid amount is less than estimated cost put to tender to the extent as given in the table below. In
shape of Term Deposit Receipt pledged in favour of Divisional Forest Officer. Sundargarh/Bank
Guarantee in favour of the Divisional Forest Officer, Sundargarh from any Nationalized /Scheduled
Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of
Letter of Acceptance (LoA) by the Divisional Officer (by e-Mail) to the successful bidder otherwise
the bid of the successful bidder shall be cancelled and the he will be debarred from tendering for a
period of 180 days. Further, proceeding for Blacklisting shall be initiated against the bidder as per
amendment to Para 3.5.5 (V) of OPWD Code Volume-I vide Works Department Office Memorandum
No. 14459/W dated 20.09.2018. In view of the above, the State Government is pleased to fix the
following rate of Additional Performance Security;

SI No. Range of Difference between the Additional Performance Security to be

estimated cost put to tender and Bid deposited by the successful bidder

amount

Below 5% | No Addiional Performance Security

From 5% and above and below 10% 50% of (Difference between estimated cost put

to tender and Bid Amount)
150% of (Difference between pstimated cost
put to tender and Bid Amount)

From 10% and above

35. The Civil contractor who has put the tender for the work in DTCN, will alone be responsible and
answerable to the Forest Department Authority or any other competent authorities as regards to defects in
the work, slow progress in the work or any other recessional parameters that may crop up during execution
of the work as When any part of the work is considered by the departmental authority not 1o be in
coherence with the agreement condition or their specifications as in the DTCN. then the contract for the
total work in TCN will lead to its revision by the department if felt necessary.

36. That for the purpose of jurisdiction in the event of disputes if any of the contracts would be deemed to have
been entered into within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to them after by this contract at any place outside the State of Odisha.

37 The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account t of the workmen employed by the contractor
and full amount of compensation paid will be recovered from the contractor.



8.

4

39.

40.

41,

43.

44,

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No.-VIII-R8/5225 Dtd.26.02.55 and No.lIM-56/628842(5)Dtd.27.09.61as amended
from time to time.

In case of any complaint by the labour working about then on payment or less payment of his wages as per
latest minimum:Wages Act, the Officer authorized by the DFO will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall
not employ child labour. The decision of the DFO is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by working
full within the following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax. ferry. tolls
conveyance charge and other cost on account to land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
main tenance till completion of work as required by the bidders for Collection of materials, storage, housing
of staff or other purpose of the work. No bidder will how ever be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements there
into the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for
the work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at work sand
approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work wherever necessary at his own
cost. *

After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work
such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rate.

. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground

where required. The percentage rate to be quoted should be inclusive of carriage of all materials and
incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra
quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-
charge and rate settled before the extra items of work or extra quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing orderNo-44150dtd.25.11.57.
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_Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and

conditions of contract and other necessary documents can be seen in all the offices issuing the docf;‘aents
during office hours every day except on Sundays and Public Holidays till last date of sale and receipt of bid
documents. Interested bidders may obtain further information at the same address. But it must be clearly
understood that the bids must be received in order and according to the instructions.

Bidders are required to go through each clause of Forest Deptt. Form P-1 carefully in addition to the clause
mentioned here in before tendering. In case of ambiguity, the clauses of Forest Deptt. FormP-1with latest
amendments shall supersede the condition of D.T.C.N.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof
and water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work
and can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Range Officer. The
contractor should arrange his own concrete mixer, vibrator and pumps €tc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will
be granted on the application of the bidder due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what—so-ever and the cost of such materials will be recovered
from the bills at stock issue rates or market rates whichever is higher.

If the bidder removes Government materials supplied to him from the site of work with a view to dispose of
the same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable t3 pay a penalty equivalent to five times of the price of the materials according to the stock issue
rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any
sum that may then or at any time thereafter become due to the bidder or from his security deposit or from
the proceeds of sale thereof.

The selected bidder may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The bidder shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc.
will be borne by the Department. The Department is not responsible for considering the theft of materials at
site. It is the contractor’s risk. Under any such plea if the bidder stops the work. he shall have to pay the full
penalty as per clause of P-1 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials
to be used in the work and the contractor shall use such materials without any cONtroversy or dispute on
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges
or rates fixed by the Department or current market rate whichever is higher.
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All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in
case of M.S. Rods or steel /M.S Angles, Tees and Joists etc. All the materials required should be purchased
from Govt. approved store and the purchased materials may be under custody of contractor and contractor
will be responsible for its safety and storage.

]

The contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department
before use.

TOR rods, plates and structural members will be supplied in quantity. length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different
diameter, size and specification as actually used(including hooks and cranks) in the work correct to an inch
or cm and their weight calculated as per sectional weight prescribed by the Indian Standard Specification or
as directed by the Range Officer.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of
conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Range Officer and bear the entire
cost of the test.

No extra payment will be made for the site clearance for taking earth from the borrow areas. Earth work
from cutting shall be economically utilized in filling.

. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

After comglelion of the work, the contractor shall arrange at his own cost all requisite equipments for
testing of electrical installations in the building, if felt necessary and the entire cost of such test, including
the inspection by the Electrical Inspectorate group will be borne by the contractor.

The safety certificate of the EI work will be furnished by the agencies after getting necessary verification
from the electrical inspector/equally competent authority responsible for the work prior to Energization of
the building.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in
the light of the nature of strata encountered during soil test at field which must be taken in advance of
actual execution of the foundation.

Wherever dewatering is imperatively necessary, the term dewatering shall mean the execution or operation
of the items due to standing water as well as due to percolation of water. The contractor has to do
dewatering by bailing out water from the foundation, pipeline trenches, septic tank/soak
pits/sumps/manhole etc either rain water or sub soil water if necessary within his quoted percentage rate.

No claim for carriage of water what-so-ever will be entertained.
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68. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprer ‘P this c}&‘\
if the work as shown in the tender exceeds Rs.2,50,000/-.The apprentices will be selected by the Chief \
Engineer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices
should not be less than the emolument of personnel of equivalent qualification employved under
Government./ The number of apprentices to be employed should be fixed by the Chief Engineer in the
manner so that the total expenditure does not exceed one percent of the tendered cost of the work.

69. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate Engineer
and two Diploma Holders belonging to the state of Odisha. Likewise ‘A ‘class contractor shall employ
under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The contractor
shall pay to the Engineering personnel monthly emoluments which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the State Govt. of Odisha. The Engineer-in Chief
(Civil), Odisha may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders if such help is sought for by the contractor. The names of such

Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super Class, Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel
together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him. (Vide Works Department
No.CodesM-22/91-15384dated 9.7.91).

70. It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

71. Odisha Construction Corporation Ltd. Will be allowed price preference up to 3% over the lowest quotation
or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Odisha
Bridge and Construction Corporation will also be allowed a price preference to the extent of upto3%over
the lowest tender amount (Where their tender is not the lowest) provided they express willingness to
execute the work after reduction of rates by negotiation.

72. Amendment of existing Clauses:-By admission of a tender for the work, a tenderer will be deemed to
have satisfied himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quantity of material including the wheat/rice referred to above, medical aid.
labour and food stuff etc. and that rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached there to and that he had taken into account all conditions and
difficulties that may been countered during its progress and to have quoted rates including labour and
materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight or all materials and all
other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in—Charge
of the work and his authorized subordinates. After acceptance of the contract rate Government will not pay
any extra charges for any reason incase the contractor claims later onto have misjudged as regard
availability of materials, labour and other factors.

73. The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.



"4. Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Value is one Lakhs and above.

- The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents
in support of their payment to the concerned Executive Engineer with their bills, falling which the amount
towards royalties of different materials as utilized by them in the work will be recovered from their bills
and deposited in the revenue of concerned department.

- CESS @]I(one)% of the amount of the estimated cost as per Tender notification read with latest
corrigendum if any will be proportionately deducted from the Contractor’s bill at the time of making
payment of each bill.

- Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

. Under section 12 of contractors labour (Regulation and Abolition) Act.1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

. Sample of all material-The contractor shall supply sample of all materials fully before procurement for
the work for testing and acceptance as may be requiring by the concerned Executive Engineer.

. Any defects, shrinkage or other faults which may be noticed within 12(twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are up on the
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless
the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case
of default Department may recover from the contractor the cost of making good the works. The defect
liability period for the work is 12(twelve) calendar months from the date of successful completion of the
work.

81. From the cgmmencement of the works to the completion of the same. they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned
or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for
any claims for injuries to person or structural damage to property happening from any neglect. default.
want of proper care or misconduct on the part of the contract or any one in his employment during the
execution of the work. Also no claim shall been entertained for loss duet o earthquake, flood, cyclone,
epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made
good by the contractor at his own cost.

82. ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a)of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memo random
No0.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):-

2.1.  Progress of work and Re-scheduling programmed.

2.1.1. The Executive Engineer /Engineer-in-Charge shall issue the letter of acceptance to the success falcon
tractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement
of the contract.



-
512 Within 15 days of issue of the letter of acceptance, the contract or shall submit other Engineer-in-(_?harge" '
for approval Programmed commensurate to Clause No.2 .1. 3 of P-1 Contract showing the general 1 hods, '
arrangements, and timing for all the activities in the Works a long with monthly cash flow forecast. »

21.3. To ensure good progress during the execution of the work the contract or shall be bound in all cases in

p th
which the time all owed for any work exceed son month to complete, 1/4 of the whole time allowed under the

contract has elapsed, 2 of the whole of the work before 2 of the whole time
h th
Allowed under the contract has elapsed. 3,*'4Ll of the whole of the work before 3/4 of the whole time all owed

under the contract has elapsed.

214 If at any time it should appear the Range Officer that the actual process of the work does not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Range
Officer a revised programme showing the modification slouch programme necessary to ensure completion
of the works within the time for completion. [f the contractor does not submit an updated Programme within
this period, the Range Officer under intimation to DFO may with hold the amount of 1% of the contract value
from the next payment certificate and continue to with hold this amount until the next payment after the date on
which the overdue Programme has been submitted.

7.1.5 An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any Changes 1o
the sequence of the activities.

22 Extension of the Completion Date.
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the

Contract. The execution of the works shall commence from the 15mday or such time period as mentioned in
letter of Award after the date on which the DFO {ssues written orders to commence the work or from the date
of handing over of the site whichever is later. If the Contractor commits default in commencing the execution
of the work as aforesaid, Government shall without prejudice to any other right or remedy available in law,
beat liberty to forfeit the ear nest money &performance guarantee / Security deposit absolutely.

222 As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress
Chart for each mile stone and get it approved by the Department. The Chart shall be prepare in direct relation
to the time stated in the Contract documents for completion of items of the works. It shall indicate the fore cast
of the date so commencement and completion various trades of section of the work and may be amended as
necessary by agreement between the DFO and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contract or
shall in all cases in which the time allowed for any work. exceeds one month ( save for special jobs for which
a separate programme has been agreed upon) complete the work as per mile stone given in contract data.

2.2.3 In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the Engineer-in-Charge but shall never the less use

Constantly his best endeavors 10 prevent or make good the delay and shall do all that maybe reason ably
required to the seat is faction of the Engineer-in-Charge to proceed with the works.



i) Force majeure ,or
“ i) Abnormally bad weather, or
iii) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employee don the work, or.

V) Delay 'on the part of other contract or so trade’s men engaged by Engineer-in-Charge in executing
work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contract or taking steps to a creel rate the Remaining work and which would
cause the Contract or to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
be yond the Contractors control.

2.2.4 Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contract or in writing with in fourteen days of the happening of the event causing delay. The Contract or may
also, if practicable, indicate in such a request the period for which extension is desired.

2.2.5 In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Range Officer in writing, within 3 months of the
date of receipt to such request. Non-application by the contractor for extension of time shall not be a bar for
giving a fair and reason extension by the Range Officer and this shall be binding on the contractor.

2.3 Compensation for Delay.

23 11f the contract or fails to maintain the required progress in terms of clause 2 of P-1 Contract or to
complete the work and clear the site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to the Government on account of such breach.
pay as agreed compensation the amount calculated at the rates stipulated below as the Super intending
Engineer (whose decision in writing shall be final and binding) may decide on the amount of tendered value of
the work for every completed day / month (as applicable) that the progress remains below that specified in
Clause 2 of P=1 Contract or that the work remains in complete.

This will al so apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month for delay of work , delay to be completed on per day basis. Provided always
that the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contract or under this
or any other contract with the Government. In case, the contract or does not achieve a particular mile stone
mentioned in contract data,( which his in this case the original work programmed furnished by the Contractor
and approved by the Range Officer which formed a part of agreement) or the rescheduled mile stone (s) in
terms of Clause 2. 5 of P-1

Contract. the amount shown against that milestone shall be with held, to be adjusted against the compensation
levied at the final grant of extension of time. With holding of this amount on failure to achieve a mile stone.
shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress
of work on the subsequent milestone(s) the withheld amount shall be released. In case the contract or fails to
make up for the delay in subsequent mile stone(s), amount mentioned against each milestone missed

subsequently also shall be with held. However no interest what so ever shall be pay able on such with held
amount.
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2.4. Management Meetings. v

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

2.4.2. The ACF, Sundargarh shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions to be
taken to be decided by the DFO either at the management meeting or after the management meeting and stated
in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.
10639 dt.27.05.2005 of Works Department, Odisha):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive
Engineer shall be conclusive evidence), 20% of the value of left over work will be realized from the contractor
as penalty.

83. A Contract or may be blacklisted as per amendment made to Appendix XXXIV to OPWD Code Vol.-1l on
rules for black listing of Contractors vide letter n0.3365 dt.01.03.20070f Works Department, Orissa.

As per said amendment a Contract or may be black listed
a. Misbehavior/ threatening of Departmental & supervisory officers during execution of
work/tendering process.
b. Involvement in any sort of tender fixing.
c. Constant non- achievement of milestones on in sufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.
d. Persistent and intentional violation of important conditions of contract.

e. Security consideration of the State i.e. any action that Jjeopardizes the security of the State.

Submission of false /fabricated /forged documents for consideration of a tender.

;|

84. EIGIBILITY CRITERIA:-To be eligible for qualification, applicants shall furnish the followings.

a. The bidders shall remit the EMD / Bid Security amount @ 1% (One percent) NIL as per circular No.
8943/F dated.18.03.20210f Govt. of Odisha in Finance Department & O.M. no.5984 dt.27.4.2021 of
Works Department, Odisha.

b. Hard Copy of valid Registration Certificate, Valid GST certificate, PAN card along with the tender
Documents as per the DTCN.

¢. Information in hard copy regarding current litigation, debarring /expelling of the applicant or abandonment
of work by the applicant in schedule “E™ and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F”.

d.  Submission of tender paper cost as pert he DTCN.

(a)  The total value of only civil engineering construction work performed in the last three financial
year with certificate from the Chartered Accountant is to be furnished for the purpose of evaluation
of Bid Capacity.



(b)  The statement as per Schedule-G showing the value of existing commitments and ongoing works
as well as the stipulated period of completion remaining for each of the works  should be counter
signed by the Engineer-in-Charge not below the rank of an Executive Engineer.

(¢) The agency who do not possess any civil engineering construction work in hand at the expected
time of bidding need to upload the fact in shape of an affidavit for consideration of the Bid
Capagit?y"during Technical Evaluation.

Non-fur noshing of the above documents, the bid will be liable for summarily rejection.

85. Defect Liability:-

The Engineer shall give notice to the contractor of any defects before the end of the defects liability period,
which begins at completion of the work and continues for next 12 months .The defects liability period shall be
extended for as long as defects remain to be corrected. Every time notice of defect is given, the contractor shall
correct the notified defect within the length of time specified by the Engineer’s notice. If the contractor has not
| corrected a defect within the time specified in the Engineer’s notice. The Engineer will assess the cost of
having the defects corrected and the contractor will pay the amount.

Approved

Divisional Forest Officer,

@dargarh Forest Division.



