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e-mal-ori-hemgiri@nic.in 

GOVERNMENT OF ODISHA, 

PANCHAYAT SAMITI OFFICE, HEMGIR, DIST- SUNDARGARH 

TENDER CALL NOTICE NO. 02 OF 2022-23 

Letter No.- 2848 Date: 31.12.2022 

The Block Development Officer, Hemgir, Sundargarh invites Percentage Rate basis for 

the following different developmental works in sealed tender on behalf of Government of Odisha 

from registered and eligible contractor of the state P.W.D (R&B)/Water Resource /Rural works/ 

Minor Irrigation / C.P.w.D for the following works eventually to be drawn up in the P1 forms in 

conformity with the Detail Tender Call Notice. The bidders may submit bids for the following 

works. 
Bid security/| Duration of Class of 

EMD 1%Completion Contract 
Cost of Amount put 

to tender 

excluding 

SI Name of Name of the School 
Tender No the G.P. vide L No. or Papers 
(non 

refundable 12.04.2022 of 
in 

GST 4710/W dt. 

(In .) 
works 

Department, 
Odisha 

6 3 2 
Const. of CC road at 1 calendar B 

1 Gopalpur Ratansara 43,75,040/ 6,000/- Exempted 
class 
D'& 

months 

naktura Const. of Community 
2 Kanakturd Centre at Masina 

4 calendar 
months 12,36,907/ 6,000/ Exempted C 

Class 

Terms and conditions 
The cost of tender papers as mentioned above (Non refundable) should 1) Cost of Tender Paper: 

be submitted in shape of Bank Draft drawn in favour of Block Development Officer, Hemgir, 
Sundargarh done in any Nationalized Bank having its branch at Sundargarh for the above works 
along with tender documents. 

2) Sale of Tender Papers: The tender documents will available from 02.01.2023 to 13.01.2023 
which can be downloaded from district website www.sundergarh.nic.in. 

3) Date of receipt and mode of submission of tender papers: The tenderers have to submit the 
sealed tender papers in complete shape through Registered Post/Speed Post only to the B.D.O, 
Hemgir, dist- Sundargarh. 

4) The last date of receipt of tender papers are 13.01.2023 (5.00 P.M.). The undersigned will not be 
responsible for postal delay if any or non-receipt of the papers in time. The tenderers must super 
scribe the name of the work project on the sealed envelopes. 
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5) Date of opening of Tender Paper: The tender papers will be opened on 17.01.2023 at 11.00 

A.M. in the presence of the tenderers or their authorized representatives in the office of the 

undersigned. 
6) Earnest money deposit: Exempted vide 0ffice Memorandum No. 5984/W dated. 27.04.2021 & 

Office Memorandum No. 4710/W dated. 12.04.2022 of Works Department, Odisha. 

Documents to be attached: - The following document should be furnished with the tender papers 

failing which the tender will be liable to rejection. (A)Tender paper cost in shape of DD in favor 

of the Block Development Officer, Hemgir, (B) Attested copy of Contractor Registration 

Certificate, (c) Attested copy of PAN Card, GST Registration certificate, (D) Affidavit as regards 

the facts of availing award of work, (E) Schedule-F (G) Attested copy of labour license & 

undertaking (those who have given undertaking have to submit the Labour License at the time 

of agreement) (F) Attested copy of Caste Certificate issued by competent authorities in case of 

S.C./S.T. contactors desirous of availing preference, (G) Schedule-A (Certificate of No 

Relationship), (H) Schedule-E (Information regarding current litigation, Debarring expelling of 
Tendered or Abandonment of work by the tenderer), () latest GST returns with Turn over (Only 
for 'B' Class Contractors), U) experience certificate of executing same nature of work 

8) If any of the bidder quotes more than 14.999% less of the tendered amount, than such a bid shall 
be rejected and the tender shall be finalized basing on merit of the rest bids and the provision laid 
down in clause No.36 of Memorandum No.12366, dated 08.11.2013 of Works Department. Govt. 

of Odisha will be followed. 
9) Additional Performance Security Deposit: Additional Performance Security shall be deposited 

by the bidder, where the bid amount is less than of the estimated cost put to tender. In such an 
event, only the successful bidder, where the bid amount is less than the estimated cost put to 

tender. In such an event, only the successful bidder who has quoted less bid price/rates than the 
estimated cost put to tender shall have to furnish the following amount vide office memorandum 
No. 4559 dated. 05.01.2021 of the Works department, Odisha amount as Additional Performance 
Security (APS) in shape of Demand Draft/Term Deposit Receipt in favour of the Block 
Developmet Officer, Hemgir within seven days, otherwise the bid shall be cancelled and the 
security deposit shall be forfeited. Further Proceeding for blacklisting shall be initiated against 

bidder. 

Range of Difference between the estimated 
No cost put to tender and Bid Amount 

1 Below 5% 

Additional Performance Security to be 

deposited by the succesful Bidder 
No Additional Performance Security 
50 % (Difference between estimated 

cost put to tender and Bid Amount) 
150% (Difference between estimated 

cost put to tender and Bid Amount) 

SI 

2 From 5% and above and below 10% 

3 From 10 % and above 

10) Submission of more than one tender paper by a bidder for single work will be liable for rejection 

of all such tender papers. 
11) On review of the last performance of the work executed through B.D.O. Hemgir, the lowest-1 

tender may/may not be considered for the Works though he/she becomes lowest-1 tenderer. 

CONTRACTOR BDO, HEMGIR 
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12) The Contractors who have failed to execute projects of this agency/ broke out from execution 

process/abandoned the project work midway/ those who have been declared by this agency to 

be defaulters otherwise will not be allowed to participate in the present tender process. If any of 

such contractors participates then his/her papers wll not be considered at al. 

13) G.S.T. shall be pald extra as applicable. 

14) If there will be single tender received for any work then it may be decided by the tender 

Committee for approval of single tender or it may be sent to the Higher Authorities for approval 

of single tender. 

15) The undersigned reserves the right either to reject any or all tenders or cancel the entire process 

without assigning the reason thereof. 

Memo No. 2849//Date. 31.12.2022 

Copy submitted to the Collector & Chairperson-cum-Managing Trustee, DMF, Sundargarh/ CDO-cum-

EO, Zilla pArishad, Sundargarh/ Sub-Collector, Sundargarh/ Executive Engineer, PWD/ RD/ MIl for information 

and necessary action. 

Block Development Officer 

Hemgir 
Memo No. 2850 //Date. 31.12.2022 

Copy forwarded to Panchayat Samiti Notice Board, Hemgir/ Tehsildar, Hemgir / CDPO, Hemgir/ all 

Sarpanches of Hemgir Block for wide circulation of advertisement. 

Block Develppment Offilcer 

Hemgir 
Memo No. 2851//Date. 31.12.2022 
Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender calt notice in the 

Sundargarh district website: www.sundergarh.nic.in by for wide publication and timely response by the 

intending Contractors. 

Block Development Officer 
Hemgir 

Memo No. 2852//Date. 31.12.2022 
Copy forwarded to the Editor, the Samaja and Dharitri with a request to publish in their Daily Odisha 

Newspapers on or before 01.01.2023 for wide publication & circulation of this tender Call Notice. 

Complimentary copy of Newspaper containing the Tender Call Notice should be submitted to this office for 

reference & record along with the Bill. 

Block Development Officer 

Herngir 

CONTRACTOR BDO, HEMGIR 
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER 

Whether furnishedReference 
No No. 

Particulars Yes to Page no. 
Cost of tender paper 
E.MD amount 

01 

02 
Copr of GST Registration Certificate and GSTIN 

03 
along with ment GST enum copr(only for B' cdass) 

04 Copy of PAN Card 
Valid labour license / fumish an aftidavit at the time of 

05 submission of tender paper (online) about, he has to 

submit the labour License at the time of Agreement. 
No Relationship Certiicate in Schedule -A_ 

07 Works Experience Schedule -D_ 
Infomation regarding current litgation, debarning / 
expelling of the tender or abandonment of the work by 

(A) the tenderer Schedule-
Atmdavit of Genuineness of the Documents (Duly 

B) Notarized) in Non Judicial Stamp Paper 
Signed DTCN (Signature of the Bidders in all Pages of 

09 
the DTC 
Tools& Plants and machineries as per the requirement 
in Schedule-G (Minimum 80% marks to be obtained). 
(Proof of ownership of Tools & Plants and 
machineries is to be fumished in shape of copy of 

10 invoices/required sale deed in case of 2nd purchase , 
required lease deed with owner ship documents of the 
leaser duly attested.) In case of centering & shuttering 
materials certificate of the Executive Engineer of 
Works Department/ Govt. Department within 90 days 

of last date of receipt of tender is allowed 
List of plants and equipments_ Marks 

Truck or Tipper or Tractor with Trailer 
Water Tanker (5000ltr capacity) 
Concrete Mixer 
Concrete Needle Vibrator 

Concrete Plate Víbrator 
Cantering & Shuttering Equipments 

7 Water Pump 

15 
10 
10 
10 
10 
10 
10 

Lv Diesel Electric Generator 
LV)|Hydraulic Excavator or Back Hoe Loader 

10 

15 

CONTRACTOR BDOHEMGIR 
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16. The work is to be completed in all respects within the period mentioned against each work. Tenderers whose tender is accepted must submit a work programme at the time of execution of Agreement. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and the Department. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualificaton. The tenderer is to fumish an affidavit at the time of submission of tender paper about the 

authentication of tender documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the information in Schedule E and required affidavit in Schedule -

F, the bid document will be summararily rejected. 
No Relation certificate, the contractor shall furmish a certificate along with the tender to the effect that he 
is not related to any officer in the rank of an Assistant Engineer & above or Under Secretary & above in the 
PR Department. If the fact subsequentdy proved to be false, the contract is liable to be rescinded. The 
eamest money & the total security will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for no relationship certificate is contained in a separate sheet 
vide Schedule-A. 

17. 

18 

19 

20. Each tenderer is to submit along with tender a note regarding his experience on constuction of 
Road/Bridge Works. 
a) Name of the Road/Bridge: 
b) Estimated Cost 
)Total Length: 
d) Major Item of works/Type of Bridge: 
e) Quantity of items ) as per Agreement 

) as per execudon: 
) Date of Commencement 
g) Sipulated date « 
b) Actual date of completion: 

i) Other details if any. 
i) The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily 
completed and list of works in progress in Schedule-D2. 

If an individual makes the application, the individual should sign above his ful type written name and 

current address. 

Completion 

21. 

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type witten 
name and the full name of his firm with its current address. 

22 

If the application is made by a fim in partnership, it shall be signed by all the partners of the fim above 

their full type witten names and current address, or alternatively by a partner holding power of attorney for 
the firm in which case a certiñed copy of the power of attorney shall accompany the applicaion. A certifed 
copy of the partnership deed and current address of all partners of the firm shall also accompany the 

application. 
If the applicaion is made by a limited company or a corporation, it shall be sigmed by duly authorised person 
holding power of attorney for signing the application in which case a certified copy of the power of attomey 
shall accompany the application. Such limited company or corporation will be required to furnish 

satisfactory evidence of its existence along with the technical bid. 
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 

change in the wordings will not be accepted. 
No tenderer will be permitted to furnish their tender in their own manuscipt papers. All infomation 
should be submitted in Engish. The applicants name should appear on each page of the application along 
with his signature or the signature of his authorised representative at the bottom of each page. 

Percentage rate contract ( vide works Department letter No-8310 dt-17-05-2006) 
In case of percentage rate tender 

23. 

24. 

25. 

26. 

27. 

(i) The contractors has to mention percentage excess or less over the estimated cost (In figures 

as well as words) in the prescribe format appended to the tender document. 

BDO, HEMGIR 
CONTRACTOR 
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) Contractors participated in the tender for more than one work may offer conditional rebate. 

Rebate offer submitted in separate sealed envelope shall be opened , 
declared and recoded first. The 

rebate so offered shall be considered after opening of all packages called in the same tender Notice. 

he contractors who wish to tender for two or more works shall submit separate tender for each. 

Each tender shall have the Bid Identifications No. Name & S1. No of the work (as per 1FB) to 

which they refer, written on the envelope. 

(n Only percentage quoted shall be considered. Percentage quoted by the Contractor should be 

accurately filed in figures and words, so that there is no discrepancy. 

a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted by 
the contractor in words shall be taken as correct. 

b) If any discrepancy: 
quoted by the contractor, then the percentage will be taken as correct. 

)The percentage quoted in the tender without mentioning excess or less and not supported with the 

corresponding amount will be treated as excess. 
d) The percentage quoted in the tender without mentioning excess/ less supported with corresponding 

amount does not tally with either to percentage excess or less then it will be treated as percentage 

tound in the percentage quoted in percentage excess/ less and the total amount 

excess. 

eThe percentage quoted in the tender without mentioning excess / less supported with corresponding 
amount if tallied with the percentage then it will be treated as to which side the amount tallies. 

)The conttactor will write percentage excess / less upto one decimal point only. If he writes the 
percentage excess/ less upto two or more decimal points, the first decimal point shall only be 
considered without rounding off. 

gThe tender shall be written legibly and free from erasures, over writings or corrections of figures. 

Corrections, over writings & interpolations where unavoidable should be made by making out 
initiating, dating and rewriting. 

1)In the contract P1 time is the essence. The contractor is required to maintain a certain rate of 
progress specify in the contract. 

The quality mentioned can be increased or reduced to the extent of 10% for individual items subject 
to a maximurm of 5% over the estimated cost. If it exceeds the limit stated above prior approval of 

competent authority is mandatory before making any payment. 

)The period of completion is fixed and cannot be altered except in case of exceptional circumstances 
with due approval of next higher authority. 

vi) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and 
the percentage excess or less shall be added or subtract from the gross amount of the bill. 

26 The tenderer shall carefully study the tentative drawings and specisications applicable to the contract and all 
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and 
detailed specifications for Orissa and other relevant specifications and drawings which are for sale. 
Complaint at a future date that plans and specifications have not been seen by the tenderers cannot be 
entertained. The drawing furnished with the tender are tentative and subject to revision or modification as 
tendered during the execution as per actual necessity and detail test conducted. But the tendered rates 
quoted by the tenderer will hold good in case of such modification of drawings during the time of execution 
and shall in no way invalidate the contract and no extra monetary compensation will be entertained. The 
work shall however be executed as per final approved drawing to be issued by the Engineer-in-Charge as 
and when equired. 
Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also 
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of 
materials. In every case the materials must comply with the relevant specifications. Complaints at future 
date that the availability of materials at quarries have been misjudged cannot be entertained. 

29. 

CONTRACTOR BDO, HEMGIR 
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30. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-

veather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the 
work. 

31. It must be definitely understood that the Government does not accept any responsibility for the correctness 

and completeness of the trial borings shown in the Cross Section. 
Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security) 
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates 
than the estimated cost put to tender shall have to furnish the exact amount of differential cost ie. estimated 
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Termm 

Deposit Receipt pledged in favour of Divisional Oficer/ Bank Guarantee in favour of the Divisional 
Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branchat 
Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mal) 
to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money 
Deposit/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the 
bidder as per Works Department Office Memorandum No.14459 dtd.20.09.2018. 
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 

accepted. 
In case of any discrepancy in printing or omission of statutory specifications or any other part of portion 
of the approved documents during download of the bid document during download of the bid document 
the decision of the officer inviting the bid will be binding on the bidder. 
Schedule of quantities accompanied in shall be definitely understood that the Government does not accept 
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such 
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 

compensation, will be entertained. 
The authority reserves the right to reject any or all the tenders received without assigning any reasons there 
of what-so-ever. 

32 

33 

34. 

35. 

36. 

The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code. 
The bidder/ tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge 
prior to expiraion of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the "Letter of Acceptance') will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of 
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the 

"Contract Price'"). 
The notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance secuity (niial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan Vikash 
Patra/Post Office Savings Bank Account/National Savings Certißicate/Postal Office Time Deposit Account 
duly pledged in favour of the Block Development Offcer, Hemgir, Sundargarh and in no other form which 

including the amount already deposited as bid security (earnest money) shall be 2% of the value 
of the tendered amount (excluding 1% deposited towards hiring of equipments/machineries from outside 
the State if any) and sign the agreement in the P.WD. form No. P1 (Schedule XLV No. 61) for the 

ful6llment of the contract in the office of the Block Development Officer, Sundangarh as directed. The 

security deposit together with the earnest money and the anmount withheld according to the provision of P1 

agreement shall be retained as security for the due fulfllment of this contract and addiional performance 

37. 
38. 

security in accordance with the provisions of the agreement. 

The agreement wll incorporate all agreements between the offcer inviting the bid/Engineer-in-Charge and 
the successful bidder. Within 15 days following the notification of awad along with the Letter of 
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. 

Following documents shall form part of the agreement. 

CONTRACTOR BDO, HEMGIR 
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a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, 

torming the bid as issued at the time of invitation of bid and acceptance thereof together with any 

correspondence leading thereto & required amount of performance security including additional 

perfomance security. 
b) Standard P.W.D. Form P1 with latest amendments. 

railure to enter in to the required agreement and to make the security deposit as above shall entail torfeiture 
of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required 

amount of initial security money is deposited. The security will be refunded after One year of completion of 

the work and payment of the final bill and will not carry any interest. 

As concurred by Law Department & Finance Department In their U.O.R No 848 dtd.21.05.97 

J.ORNo.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back 

out from the offer before acceptance of tender by the competent authority. 
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 

been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 

competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. 

The contractor should be liable to fully indemnify the department for payment of compensation under 

wockman Compensation Act. VIlI of 1923 on any account of the workmen employed by the contractor and 
full amount of compensation paid will be recovered from the contractor. Tenderers are required to abide by 
the fair wages clause as introduced by Govt. of Orissa, Works Department Letter No.-VIII-R 8/5225 Dtd. 
26.02.55 and No. IIM- 56/628842(5) Dtd.27.09.61 as amended from time to time. 
In case of any complaint by the labour working about the nonpayment or less payment of his wages as per 
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the contractor and pay such 
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall 
not employ child labour. The decision of the Block Development Officer is final and binding on the 

39. 

40. 

contractor. 
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full 
within the following or similar category. 
a.Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls 

conveyance charge and other cost on account of land and building including temporary building and 
temporary electric connection to work site as well as construction of service road and diversion road and 
its maintenance till completion of work as required by the tenderer for Collection of materials, storage 
housing of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for 
temporary occupation of land owned by Govt. at the site of the work 

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 
therein to the satisfaction of the local health authorities. 

41. 

c Suitable water supply including pipe water supply wherever available for the staff and labour as well as 
for the work 

d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 
£ Suitable fencing barriers, signals including parafñn and electric signal where necessary at works and 

approaches in order to protect the public and employees from accidents. 
8 Compensation including the cost of any suit for injury to persons or property due to neglect of any major 

precaution also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his 

cost After the work is finalised, all surplus materials should be removed from the site of work own 

Preliminary work such as vats, mixing platforms etc. should be dismanded and all materials removed 
from the site and premises left neat and clean, this should be inclusive of the rates. 

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all 
materials and incidental item of works. 

42 

43. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works 
quantity of any item besides estimate amount unless written order is obtained from the Engineer-in-charge 
and rate settled before the extra items of work or extra quantity of any items of work is taken uup. 

CONTRACTOR BDOHEMGIR 
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Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 
conditions of contract and other necessary documents can be seen in all the offices issuing the documents 
and office of the under signed during office hours every day expect on Sundays and Public Holidays til last 
date of sale and receipt of tender papers. Interested bidders may obtain further information at the same 
address. But it must be clearly understood that the tenders must be received in order and according to the 
instructions. 

45. 

46. Tenderers are required to go through each clause of P.W.D. Form P1 carefully in ad1 dition to the clause mentioned herein before tendering. All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code 
and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed concrete bridges specifically for road and bridges issued by MORT & H, Govt. of India. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof 
and water tight. 
The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly or fully such structures if found defective in their opinion. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of apPproved quality and specification at his own cost for completion of the work with the time schedule. No extension of time wll be granted on the application of the contractor due to delay in procurement of materials. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of the work due to reasons what - so-ever and the cost of such materials will be recovered 

47. 

48. 

49. 

50. 

51. 
52. 

53. 

from the bills at stock issue rates or market rates whichever is higher. If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal anising out of his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof. 
The selected contractor may take delivery of departmental supply according to his need for the work issued by the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the Department. The Department is not responsible for considering the theft of materials at site. It is the contractor's risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement. 
The Department will have the right to supply at any time in the interest of work any departmental materials to be used in the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such materials wll be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current market rate whichever is higher. All the materials with all taxes, vats etc are to be supplied by the contractor at his own arrangement to the work site. 

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 
contractor must have to arrange by themselves cement, steel, bitumen and every sorts of materials from 
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on such account shall be entertained in future. 
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. 
For payment of reinforcement, the steel including plates etc. shall be measured in length of different 

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch 
or cm. And their weight calculated : 
as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 
measurement and payment). 

54. 

55. 

56. 

57. 

58. 

59. 

per sectional weight prescribed by the Indian Standard Specification or 

BDO, HEMGIR CONTRACTOR 
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tentative alignment of the proposed bridge has been shown in the enclosed drawing However, the 
TArtent has got the rights to shift the actual bridge position within a reasonable range in U/s and D /s. 
ne contractor should at his own cost arrange necessary tools and plants required for the etficient execution 
ot work and the rates quoted should be inclusive of the running charges of each plant and cost of 

conveyance. 

60. 

61 

62. Atter completion of the work the contractor shall arrange at his own cost all requisite equipments tor testing one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire 
cost of the test. 

Measurement of earth work in road embankment will be done by section measurement after the earthis 
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture 
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow 
areas. Earth work from cutting will be economically utilised in flling. The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M x 0.5M which will be taken 
as 1.5m X 1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction tor voids @1/6 of volume or more depending upon the looseness of stacking which would be determined on actual observation and deduction. 

63. 

64 

The machineries, if available, with the department may be supplied on hire as per charges noted in the enclosed statement subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-Charge. 
In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be granted to the contractor under any circumstances. 
The tenderer should furnish along with their tender a list of works which are at present in their hand in the prescribed proforma enclosed herewith. 
Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low water level whichever is less. 

65. 

66. 

67. 

68. 

All method of sinking including 
included in the rate. 

69. eumatic sinking by employment of drivers and other equipment shall be 

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well, rectification of tilt and shift if any, etc. shall also be included within the rate of sinking The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the nature of strata indicated by boring which must be taken in advance of actual execution of the foundation. 

70. 

71. 

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-decided by authority accepting the tender. 
Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be included in the rate of well sinking. 
For concreting the bottom plugs of well under the method of providing concrete should be either with 
tremie or any other approved method as well be directed by the Engineer-in charge with 10% extra cement 
to be used for under water concreting without any extra cost to the department. 
No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 
Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers/ abutments immediately in contact with the bearing to ensure proper distributions of heavy load. 
Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of 

alignment. 
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray 
or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered 
necessary shall have to be carried out at the contractor's cost .The same procedure for testing may have to 
be followed for ribbed bearing manufactured by widening. 

12 

73. 

74. 

75. 
76. 
77. 

78 

79. 
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) It should be cleardy understood that the joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the Engineer-in-charge. ) Concrete test specimens 150mm x 150mm X 150mm in size (whether plain or reinforced concrete) for the testing shall be taken for each structural member by a representative of the contractor in the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges code section-III. 

80. 

81 Test specimens shall be fomed carefully in accordance with the standard method of taking test specimen and no plea shall be entertained later on the grounds that the casting of the test specimen was faultry and that the result of the specimen did not give a correct indication of the actual quality of concrete. 
82 Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne by the Contractor. The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not be permitted. 
83 The thickness of cement concrete in top plugging should be as per Departmental drawing. 

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal direction. Where it is not feasible to work these tolerance the contractor shal carry out. suitable remedial 
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts without any extra cost to the Department and without any damages to the well. Any additional work 
necessary consequent upon the excess tlt and shift shall be carried out by the contractor at no extra cost to 
the Department. 

84. 

85. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation is to be abided as per the clauses of MORT&H for Roads and Bridges. 

86. 

87. No claim for carriage of water what-so-ever will be entertained. 
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost 
if the work as shown in the tender exceeds Rs.2,50,000/-The apprentices will be selected by the Chief 
Engineer. The period of employment will commence within one month after the date of work order and 
would last till the date, when 90%% of the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel of equivalent qualiication employed under 
Government. The number of apprentices to be employed should be fixed by the Chief Engineer in the 
manner so that the total expenditure does not exceed one percent of the tendered cost of the work. 

88. 

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders 
belonging to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and 
rwo Diploma Holder belonging to the state of Orissa. Likewise Ä' class contractor shall employ under him 
one Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to 
the Engineeing personnel monthly emoluments which shall not be less than the emoluments of the 
personnel of equivalent qualification employed under the State Govt. of Orissa. The Engineer in Chief 
Civil), Orissa may however assist the contractor with names of such unemployed Graduate engineers and 
Diploma Holders if such help is sought for by the contractor .The names of such Engineering personnel 

appointed by the Contractors should be intimated to the tender receiving authority along with the tender as 
to who would be supervising the work. Each bill of the Super Class, Special Class or A' Class Contractor 
shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the 
Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed 
as per the bill has been supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 
9.7.91). The required certificate is to be furnished in the proforma contained in a separate sheet vide 
Schedule-B. 

89. 
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It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuringg license. 

90. 

91. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 
otation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 

The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3o over the 

lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the 

work after reduction of rates by negotiation. 
Amendment of existing Clauses i- By admission of a tender for the work, a tenderer will be deemed 
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of 
the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food 

stuft etc., and that rates quoted by him in the tender will be adequate to complete the work according to the 

specifications attached ther 
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi 
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the 
completion of the work, to the entire satisfaction of the Engineer-in -Charge of the work and his authorised 
subordinates. After acceptance of the contract rate Government will not pay any extra charges tor any 
reason in case the contractor claims later on to have misjudged as regard avadlability of materials, labour and 

92. have 

to and that he had taken in to account all conditions and difficulties that may be 

other factors. 
93. Building & other construction welfare cess for construction workers shall be deducted @1% 

of the Gross amount of the bills from the contractor as per Resolution of Govt. of Orissa 

Labour & Employment Department. 
The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax wll be 
deducted from the contractor's bil. 

94. 

95. Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor's bill, where 
Agreement Value is 0.50 lakh and above. 
The contractor is required to pay toyalty to Govt. as fixed from time of time and produce such documents in 

support of their payment to the concerned Executive Engineer with their bills, falling which the amount 
towards royalties of different materials as utilised by them in the work will be recovered from their bills and 
deposited in the revenue of concerned department. 
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 
execution of work through labour should produce valid license from licensing authorities of labour 

Department. 
Sample of all material The contractor shall supply sample of all materials fully before procurement for 
the work for testing and acceptance as may be requiring by the concerned Executive Engineer. 
Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative 

and for the general guidance only. The Department has no responsibility for the suitability of actual strata at 
the foundation level. The contractor has to conduct his own boring before starting the work and get the 
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while 
quoting his rates for tender the contractor shall take in to account of the above aspects. 
) Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the completion 

of the work arising out of defective or improper materials or workmanship timing are upon the direction of 
the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the 
Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case of 

default Department may recover from the contractor the cost of making good the works. The contractor is 
also required to maintain the road for 6 (Six) months from the date of successful completion of the work 
(i) From he commencement of the works to the completion of the same, they are to be under the 
contractors charge. The contractor is to be held responsible to make good all injuries, damages and repairs 
occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa 
harmess for any claims for injuries to person or structural damage to property happening from any neglect, 
default, want of proper care or misconduct on the part of the contractor or any one in his employment 
during the execution of the work. Also no claim shall be entertained for loss due to earthquake, lood, 

96. 

97. 

98. 

99. 

100. 
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cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by the contractor at his own cost. 
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of relevant L.S. Code/I. R. C. code / MORT&H specifications. Tlts and shifts 

101. 

102. 

i) Maximum permissible shift is 150mm. 
n) Maximum permissible tilt is 1: 80. 
Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-14379 dt. 22.6.91 & No-22874 dt. 24.10.92). a) () "If during the progress of the work the price of any material (excluding the cost of steel , cement & birumen) incorporated in the work (not being materials supplied from the E.ICs store in accordance with Clause..... hereof) increases or decreases as a result of increase or decrease in the average wholesale price Index (all commodities), and the contractor there upon necessarily and properly pays in respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75%% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that operated for the quarter in which the tender was opened, as per the formula indicated below 

Eormula to calculate the increase or decrease in the price of materials. 

103. 

104 

Vm=0.75 x Pmx R x (-io) 
100 io 

Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the materials. 
R= The value of work done in Rupees during the quarter under consideration. 
io= The average Wholesale Price Index (all commodities) for the quarter in which the tender was 

opened (as published in R.B.I. bulletin from time to time.) i= The Average Wholesale Price Index (all commodities) for the quarter under consideration. PM= Percentage of materials component as per sub-clause of this clause. 
(1) Where original contract period is one year and above, increases/ decreases of cost of Steel, Cement &« 
Bitumen are to be paid recovered. Payments in case of increase are to be made with prior approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer as the 
case may be when the claim is upto Rs. 

Development Officer from the contractor immediately. 
The cost shall be determined as follows: 
Steel-Rate as fixed by Steel Authority of India Ltd (SAIL) 
Cement-Average factory price of the three manufacturer of Cement inside the State. 
Bitumen- Rates as fixed by Indian Oil Corporation (IoC) 

000/-. Recovery in case of shall be made by concerned Block 

(III) Where original contract is more than Six Months & below one year , increases/ decreases of cost of 
Steel, Cement & Bitumen are to be paid recovered. Payments in case of increase are to be made with prior approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval of the EIC 
Chief Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/-
subject to the fulfillment of the conditions mentioned below: 

a) The cost shall be determined as follow 
Steel-Rate as fixed by Steel Authority of India Ltd (SAIL) 
Cement-Average factory price of the three manufacturer of Cement inside the State. 
Bitumen-Rates as fixed by Indian Oil Corporation (1OC) 

b) Cost of the project should be more than Rs. 50.00 Lakhs. However the differential cost or such 
materials may be paid to the contractors after deducting the hike percentage amount in the tender 
for those materials from the calculated amount of differential cost. 

c)Contractors have to submit the vouchers showing procurement from an authorized dealer for the 
said work within 28 days before uilization of Steel, Cement &Bitnumen. 

d) Differential cost will be allowed only to the original agreement period, but not for the extended 
period even though it might have been validly extended. 

CONTRACTOR BDO, EMGIR 



Page|14 
e) Differential cost will be allowed only after successful / completion of the work as per the 

approved work programme. 
Strpulations contained in existing clause 31( 
Recovery in case of decreases shall be made by concerned Block Development Officer from the 
contractor immediately. 

Stmilarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or 
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily 
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages 
then he shall be entitled to reimburse or iable to refund quarterly, as the case may be such an amount as 
shall be equivalent to the 75% plus or minus cifference in between the minimum wages for labour which is 

operating for the quarter under consideration and that operated for the quarter in which the tender was 
opened as per the formula indicated below. 

Formula to calculate the increase or decrease in the price of Labou 
VI = 0.75 x PlxR x -io) 

100 io 

V= Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum wages rate of labour. 

R= The value of work done in Rupees during the quarter under consideration. 
Io =The minimum wages for labour as prevailed during the quarter under consideration in which 

the tender was opened. 
I= The minimum wages for labour prevailed during the quarter under consideration. 
PL= Percentage of labour component (as per sub-clause). 

C) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the 

representative item for the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L which is operating for the quarter under 
consideration and that operated for the quarter in which the tender was opened as per the formula indicated below : 

0.75 X K R(D2-Di ) 
K=. 

100 Di 

Kl= Increase or decrease in the cost of work during the quarter under consideration due to changes 
in the price of P. O. L. 

R The value of work done in Rupees during the quarter under consideration. 

D= Average Price per liter of diesel oil which was fixed by the Government of India during the 

quarter in which the tender was opened. 

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration. 

K= Percentage of P. O. L component as per sub-clause. 
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The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation in price of material, labour and P. O. L. as per sub- classes (a), (b) and () of this Clause 

) 

Category of Contractor Supply Departmental Works. % Materials. % Labour % of P.O.L Supply of materials. 
Irrigation works 

a) Structural works. 20% 30% 5% 45% 
b) Earthwork, Canal 
work, 

20% 60%% 5%% 159 % 
Embankment work etc,. 

(R&B) Works 

a) Bridge works 20% 30% 5% 45% 

b) Road work 45% 40% 5% 10% 

c)Bulding works *30% 30% 5% 35% 

Where brick is supplied by the Department, it should be 20 % instead of 30% 

e) Vide Works Department letter No-21369 dated-25.09.91, the reimbursement/ refund on variation in price of materials exoept steel, cement & bitumen which will be governed as per clause 31 a (ii) & a (il) labour and P.O. L. as per sub-clauses (a-i), (6) and () of this clause shall be applicable in the following manner. 

In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of 

completion is one year and more escalation on account of price variations is admissible only for the remaining period after excluding the first one year period provided that the work has been carried out by the 
contractor in terms of t relevant provisions of the agreement. In the situation, where the period of 
completion initially stipulated in the agreement is less than one year and subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not attributable to the 
contractor and in the result the total period including the extended period stands at one year or more, escalation is admissible only the balance portion of work executed beyond one year. 

) The contractor shall for the purpose of sub-clauses (), (6) & (¢) of this clause keep such books of account 
and other documents as are necessary to show that the amount of increase claimed or reduction available and 

shall allow inspection of the same by a duly authorized representatives of Govt. and further, shall at the 
request of the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require 
any document kept and such other information as the Engineer-in-Charge may require. The contractor shall 
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour 
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant 
to this condition together with an information relating thereto which he may be in a position to supply. 

105. For diversion road the contractor will have to make his own arrangement to make the same in private land if 
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private 
land shall be bone by the contractor including the proper maintenance with lighting arrangements during the 
night time and signaling during day time and baricading etc. till the C.D. works are opened to the traffic. No 
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items 
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such 
temporary road crust from the private land to bring the land to its original condition etc. complete. 
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0 he contractor has to arrange the land required for borrowing earth if necessary tor the road work at his cost. 

No extra payment by the Department will be made on this account and no caim what-so-ever will be 
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges. 

0Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 
Dook to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 

work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures 
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this 
and noted by the contractor's agent shall be considered to have been duly given to the contractor for 
ing the instructions of the Department. The order Book shall be the property of the ofice. and shall not 
emoved tom the site of work without witten pernmission of the Engineer and to be submitted to the 

Engineer-in-charge every month. 
108. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments 

location and furnish the test results in conformity with I.R.C. code at his own cost before execution ot the 

work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department. 
109. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results thus obtained. 
110. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible changes and payments is to be made as per clause 11 of the P1 Contract. 111. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H specifications with latest revision/ amendment are also binding on the part of the contractor. 
112. No part of the contract shall be sublet without written permission of the concerned Executive Engineer or transfer is made by power of Attorney authorising others to receive payment on the contractor's behalf. 113. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent circular of the Govenment relating to his registration. 114. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any way responsible for the same and will not pay any cost towards the repair done by the contractor. 
115. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. Arangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the contractor. 

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be inclusive of this. 
117. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on this account shall be entertained. 
118. The contractor shall make requisition of claim book from the date of commencement of the work from the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book not maintained from the commencement of the work are liable to be 

116. 

summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the Department which ever is earlier for record. 
119. Number of tests as specified in I.R.C./ MORT&H/ IS.I specification required for the construction of roads /bridges/ buildings or any other structural works will be conducted in any Govt. Test House/ Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection / transportation of samples /specimens etc. will be borne by the 
CONTRACTOR 
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contractor. The collection of samples and testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 
120. Besides, the firm/ contractor shall install full fledged field laboratory at work site for conducting required tests as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for 

checking from time to time. An Engine 
at the time of visit of high level inspecting officers in the rank of Chief Engineer and above. After completion of the road in all respects the road furnitures should be affixed by the executing agency indicating locations 
like school, hospital, No-horn etc. 

121. Condition for issue of plant & machinery to contractor on hire:- Tools & plants will be issued to the 

contractor only if it is desirable in the interest of Govt. works and if these can be spared without 

inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each 
case. The contractor shall arrange his programme of work according to the availability of the plant & 
machinery & no claim will be entertained for any delay in supply by the Department. 

ing personnel of the executing agency should be present at work site 

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable 

from the bills of the contractor regularly and the final payment for the work including refund of securtity 
deposit will not be made until the total amount due to the Government on account of hire of machinery etc. 
is recoverable in full. Full amount of hire charges due from the contractor at any contract at any time shall 

be recovered from his next subsequent bil. 

All ransit and incidental charges in connection with the despatch of tools and plants and machineries from 

workshop shed/ deposit return there to, will be borne by the contractor. 

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 

machinery is made over up to and inclusive of the date of its return, even though the same day it may not 
have been utilised for any reason except for a major break down which may take more than 72 hours for 

repairs. The contractor shall immediately intimate in writing to the Engineer -in-charge when any plant or 

machinery goes out of order requiring major repairs. 

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring 

Similar preparation the working hour will include the time required to make up the boiler temperature and 

bring plant to the operating conditions before the actual start of work. 

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 

operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from 
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior 

written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 

Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the 
hopper cleaned and the drums etc. washed at the close of work each day. 

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of 

arrangement of labour and material etc. on his part. The same will be returned only when they do not 
require or when in the option of Engineer-in-charge the work or a porion of work for which issued is 

completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 

responsibility for damages and / or loss except fair wear and tear, The damage or loss as assessed by 

Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of 

damage or the value of article lost, the decision of superintending Engineer shall be final. The contractor 
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shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt against 
loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for 
loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall 

provide full time choukidar for guarding the plant and machinery at site. 
It the articles are not returned within the date originally specified or extended by the Engineer-in-charge, in 
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period 
that the machinery is not returned. Such period will be treated as working time. In the event of the non-

return of the machinery, the full value of the articles at the current market price will be recovered from the 

contractors outstanding bills or any bills that may become due in respect of his other work under the state 
public works Department. The decision of the superintending Engineer shall be final in case of dispute. 

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to 
an agreement with the Engineer-in-charge or his nominees in the form attached. 
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor 
will be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of 

contractor contests the correctness of the entries and/ or fails to sign the log book, the decision of the 

Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according to the entries in 
the logbook and will be binding on the contractor. 

AGREEMENT FOR LOANS OE GOVERNMENT TOOLS & PLANTS. 
This agreement made the. Two Thousand . 

between (here-in-after referred to as "the hirer" which expression shall unless 
excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and 
the Govt. of Orissa (here in after referred to as the Governor which expression shall unless excluded by or 

repugnant to the context include his successors in office as assigns) of the other part. 
Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more 

particularly specified in the schedule here under between here in after referred to as "the tools and plants". 
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and 
conditions here in after mentioned. 
Now it is here by and between the parties here to as follows-

(2) In consideration of agreement that hire charges be recovered from their bill for work executed on which this 

machinery will be used or any other than standing in the names of contractors in the book of the Department 
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be 
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at 

Sundargarh. 
6) The rate of higher charges will be as mentioned in the schedule attached. 

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 
without the previous written approval of the Engineer-in-charge 

) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 
Department. & workshop / store at Sundargarh in the same good condition in which they were received by 
him. 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer 
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 
specified for the working period and an increase of ten percent. 

( The tools and plants shall be open for inspection at all times to the officers of the Government. 

(gThe hirer shall not operate the tools and plants so hired for more than one shift/ two shifts of 8 hours each 
per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond 
the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Govemment additional 
hire charges as well as over time charges for staff for such excess operation at the rate approved by the 

Engineer-in-charge from time to time. 
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h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be levied except in case of major repairs. 

Normally the tools and plants will be supplied with operating staff. 
The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising due to any causes what-so-ever during the period of the machinery is in his charge. 

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of hire shall be defrayed by the hirer. 

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shal be at liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an 
amount as shall be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of hire charges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be 
entided to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided that the maximum penalty shall not exceed the cost 
replacement of the tools and plants. 

(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be final. 

(o) This agreement shall be oper 
Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his behalf. 

ed by the Engineer-in-charge on behalf of the Government and the term 

THE SCHEDULE 

Amount of hire per hour. Remarks. Description and Name of the 
articles. 

Serial No. No. 

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor 
of the State have set their respective hand, the day and the year here in above written. 

Signed by 
1. 2 
Signed sealed and delivered in the presence of 

1. 2. 

The agency will be responsible for traffic management and maintenance of the stretch of the road (for which 
the tender has been invited) at his own cost during the period of execution. 

122 

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 

Department 
(a) Making a false statement or declaration. 
b) Past record of poor performance. 
Past record of abandoning the work half way/ recession of contract 

) Past record of in-ordinate delay in completion of the work. 
Past history of litigation. 

123 
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The information furnished must be sufficient to show that the applicant 15 capable in all respects to 

successfully complete the envisaged work. 

In case the 1t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 

aciitating a particular tender for award, then they shall be penalized with adequate disincentives with 

torteture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 

isting the tenderers shall also be taken apart from disincentivising the tenderer. 

ADDENDUM TO THE CONDITION OF P1 CONTRACT 
Clause-2(a) of P1 Contract:-TIME CONTROL: 

2.1. Progress of work and Re-scheduling programme. 
2.1.1. The Executive Engineer/ Engineer- in- Charge shall issue the letter of acceptance to the successul 

contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 

124. 

125. 

126. 

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-
Charge for approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, 
arrangements, and timing for all the activities in the Works along with monthly cash flow forecast. 
To ensure good progress during the execution of the work the contractors shall be bound in all 

cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole 
time allowed under the contract has elapsed, h of the whole of the work before % of the whole 

time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the 
whole time allowed under the contract has elapsed. 
If at any time it should appear to the Engineer-in-Charge that the actual process of the work does 

not conform to the programme to which consent has been given the Contractor shall produce, at 
the request of the Engineer-in-Charge, a revised programme showing the modifcations to such 

programme necessary to ensure completion of the works within the time for completion. If the 
contractor does not submit an updated Programme within this period, the Engineer-in-Charge may 
withhold the amount of 1% of the contract value trom the next payment 
withhold this amount until the next payment after the date on which the overdue Programme has 
been submitted. 

2.1.2. 

2.1.3. 

2.1.4. 

icate and continue to 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 
The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of Variations and Compensation Events. 

2.1.6. 

2.2. Extension of the Completion Date. 

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of 
the Contract. The execution of the works shall commence from the 15th day or such time period as 
mentioned in letter of Award after the date on which the Engineer-in-Charge issues written orders 
to commence the work or from the date of handing over of the site whichever is later. If the 
Contractor commits default in commencing the execution of the work as aforesaid, Government 
shal without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
earnest money & performance guarantee / Security deposit absolutely. 
As soon as possible after the Agreement is executed the Contractor shall submit the Time &< 
Progress Chart for each milestone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of 
the works. It shall indicate the forecast of the dates of commencement and completion of various trades of sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, the contractor 
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in 
contract data. 

2.2.2. 
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2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

i)Force majeure, or 
i) Abnormally bad weather, or 
ü) Serious loss or damage by fire, or 
iv) Civl commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or. 
vDelay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur additional cost, or 
vil) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data 

is beyond the Contractors control. 
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such a request the period for which extension isS desired. 

2.2.4. 

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 
If the contractor f 2.2.6. to maintain the required progress in terms of clause 2 or to complete the work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available under the law to the Government on account of 
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as the 
Superintending Engineer (whose decision in writing shall be final and binding) may decide on the 
amount of tendered value of the work for every completed day / month (as applicable) that the 
progress remains below that specified in Clause 2 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been 
specified. Compensation@ 1.5% per month of for delay of work, delay to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items 
of work for which a separate period of completion is originally given. 
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 
this or any other contract with the Government. In case, the contractor does not achieve a particular 
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount 
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final 

grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic 

Without any notice to the contractor, however, if the contractor catches up with the progress of 
work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to 

make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequentdy also shall be withheld. However no interest whatsoever shall be payable on such withheld 

amount. 
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******** 

2.3. Management Meetings. 
2.3.1. Either the Engineer or the Contractor may require the other to atternd a management meeting. The 

Dusiness of a management meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure. 
2.3.2. The Engineer shall record the business of management meetings and is to provide copies ot his 

record to those attending the meeting and to the Employer. The responsibility of the parties for 

actions to be taken to be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting 

Clause-2 (5) of Percentage Rate P1 Agreement Rescission of Conttact (Amendment as per letter 

No.10639 dt 27.05.2005 of Works Department, Orissa):- To rescind the contract (of which rescission 

notice in witing to the contractor under the hand of the Executive Engineer shall be conclusive 

evidence), 20% of the value of left over work will be realised from the contractor as penalty. 

A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to OPWD Code Vol-II 

on nules for black listing of Contractors vide Letter No -03365 dt-01-03-07 of Works Department, 
Orissa 

a Misbehavior/ Threatening of Departmental & supervisory officers during execution of work / 
tendering process. 

b) Involvement it any sort of tender fixing. 
c) Constant non- achievement of milestones on insufficient and imaginary grounds and non-

adherence to quality specifications despite being pointed out. 
d) Persistent and international violation of important conditions of contract. 

Security consideration of the State i.e. any action that jeopardizes the security of State. 
Submission of false / fabricated / forged documents for consideration of a tender. 

Labour Cess1% Labour cess will be deducted from the gro 
SPECIAL CONDITIONS (PART OF THE CONTRACT) 
) All materials before they are being used in the items of works as per this Schedule of quantities and 

also the finished items of work where tests are applicable shall have to be tested through the 
Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant I.S. 
speciications of the materials and the said items of works and the cost of all such tests shall have to 
be borne by the Contractor and the rates of the items of works should be inclusive of cost of such 

127. amount of the Contractor Bills. 
128. 

tests. 

i) The tests have to be planned & carried out such that the progress of work is not hampered. 

i) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are 
not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will 
be considered from time to time 

129. ELIGIBILITY CRITERIA: To be eligible for qualiíication, applicants shall furnish the followings. 
a. Required Paper cost & E.M.D. as per the clause No. 6. 

b. Copy of Original Registration Certißicate, GST Registration Certificate along with latest renurn copy 
for B Class, PAN card, Original Affidavit for the particular work of the Tender Notice along with 
the tender documents submitted to the Block Development Oficer, Hemgir, Sundargarh before 
opening of the Bid for verification purpose, as per Clause No.7. 

C. Preferences will be given to contractors having experience in executing similar nature of work. 

d. work experience. 
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e. Information regarding current litigation, debarring/ expelling of the applicant or abandonment of 

work by the applicant in schedule "E" and affidavit to that effect including authentication of 

tender documente and Bank guarantee in schedule "F", 

f Tools & Plants and machineries as per the requirement in Schedule-C (Minimum 80% marks to be 

obtained). (Proof of ownership of Tools & Plants and machineries is to be furnished in shape of 
copy of invoices/ required sale decd in case of 2nd purchase/ required lease deed with owner ship 
documents of the leaser duly attested) In case of cantering & shuttering materials certiicate of the 
Executive Engineer of Works Department/ Govt. Department within 90 days of last date of receipt 

of tender is allowed (Except Sl no. 2) 
& Major construction equipment to be deployed to carry out the Contract. The contractors are 

required to furnish evidence of ownership of principal machineries/ equipments for only those 

machineries / equipments asked for in the tender documents (Except Sl no. 2). 
h. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of 

DTCN i.e. before the stipulated date & time for opening of the bid. 

i. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are 
necessary to record the category to which they belong in the Registration Ceriicate (R.C.), 

otherwise their tender paper treated as normal tender. 

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 
Materials of following specification are to be used in work. The Tenderer are expected to possess and be well 

conversant with the following IS standard and code of practice. 

1 Will be as per I.S. 269/455 (However the grade of cement to be selected by 
the Engineer-in-Charge of work and complex cube test before 
commencement of work in each batch). 

Cement 

Steel I.S. 2062 and IS: 1786 as per standard 

Vibrator I.S. 7246 
4. Aggregate I.S. 383, I.S. 515 

Water for mixing and | Shal be clean, free from injurious amount of oil, salt, acid, vegetable 
materials and other substances and harmful to concrete in conformity to I.S. 
456 and L.S. 3025. 

cunng 

6. Sand / Fine Aggregate L.S. 2116, 383 

7. Binding wire I.S. 280 (galvanised minimum 1 mm) 
Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12 Fitting & Fixtures for | Conforming to IS. 7452/82 strictly conform to I.S. specification and as per journey works direction of Engineer-in-Charge. 

Note: For road work (Approach Road) specification as per road and bridges (latest edition) published by I.R.C & 
M.O.RT.&.H. shall be followed. In case of any doubt and absence of provision, regarding specification I.S. 
shall be referred (Indian standard). 

Total- 129 ( One hundred Twenty Nine) Clauses only. 
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SCHEDULE-A 

CERTIEICATE OF NO RELATIONSHIP 
1/We hereby certify that 1/We* am/are* related/not related (") to any officer of 

the Dept. of the rank of Assistant Engineer & above and any officer of the rank of 

Assistant/ Under Secretary and above of the PR Department, Govt. of Orissa I/We* 

am/are aware that, if the facts subsequently proved to be false, my/our contract will be 

rescinded with forfeiture of E.M.D and security deposit and 1/We* shall be liable to make 

good the loss or damage resulting from such cancellation. 

//We also note that, non-submission of this certificate will render my / our tender iable 

for rejection. 

)Stnke out which is not applicable 

Signature of the Tendeter 
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SCHEDULE-D1 
wORKING EXPERIENCE 

D-1. LIST OF PROJECTS EXECUTED 

Name of Name of Contract price Items of Date of Stipulated date 
starting 

Actual Reasons for Employer location and in Indian works of completion date delay in 

starting/ 
completion, 

of 
name of work Rupees the work of the work as completi 

as per per Agreement on of 

Agreeme the work 
if any nt 

1 6 
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SCHEDULE-D2 

wORKING EXPERIENCE 

D-2. LIST OF PROJECTS IN PRoGRESS 

Name of Name of Contract Stipulated date of Revised target 
completion of 

the work as per 

Agreement 

Items Date of Reasons for slow 

Employer location progress, if any, 

with the updated 
price in of starting date of 

and name Indian completion of 

the work, if 

works the work 
of work Rupees biling amount as per 

Agreement any 

1 2 
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SCHEDULE."E" 

NEORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OE 
TENDERED OR ABANDONMENT OF WORK BY THE TENDERE 

Yes/No 1. a) Is the tenderer currently involved 

in any litigation relating to the 

works. 

b) If yes: give details: 

Yes/ No 2 ) Has the tenderer or any of its 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

Yes/ No a) Has the tenderer or any of its 

constituent partners failed to 

perform on any contract work in 

India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification 
application will be summarily be rejected. 

Signature of the Contractor. 
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SCHEDULE-"F" 

AFFIDAVIII 

The undersigned, do hereby certify that all the statements made in the required 

attachments for the Tender work . .submitted to the 
***************e**** ** ********** 

Block Development Officer, Hemgir, Sundargarh are true and correct. 

2. The undersigned that neither firm hereby certifies 
nor any of its constituent partners have abandoned any 

also our 

M/s 
road/ bridge/Irigation /Buildings or other project work in India nor any contract 
awarded to us for such works have been rescinded during the last five years prior to thee 
date of this bid. 

3. The undersigned hereby authorised and request (s) any bank, person, fim or 

Corporation to furnish pertinent information as deemed necessary and as requested by 
the Department to verify this statement or regarding my (our) competency and general 

reputation. 

The undersigned understands and agrees that further qualifying information may be A. 
requested and agree to furnish any such information at the request of the Department. 

(Signed by an Authorised Officer of the firm /bidder) 

Date 

Block Development Officer 

Hemgir, Sundargarh 
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Total 30 (Thirty ) Pages only + B.O.Q. ... to.. Pages Only. 

Block Development Officer 

Hemgir, Sundargarh 

Sold for the work "..... 

vide Money Receipt No. Dt. against Cash/Demand Draft 

No_ Dt payable at.... 

Block Development Officer 

Hemgir, Sundargarh 
For official use only 

01. E.M.D. Furnished/ Not furnished 

Rs 

in shape of 

Pledged/Not Pledged 

02.Valid Registration certificate:- copy furnished/Not furnished 

03.PAN Card: - copy Furnished/Not furnished 

04.Valid VAT clearance certificate copy Furnished/Not furnished. 

05. Nos. of Tender paper: -

Block Development Oficer 

Hemgir, Sundargarh 
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