GOVERNMENT OF ODISHA

PANCHAYATIRAJ DEPARTMENT

OFFICE OF THE BLOCK DEVELOPMENT OFFICER
RAJGANGPUR BLOCK, SUNDARGARH

BIDS DOCUMENT FOR:-

Name of Work: - Construction of Day Care Subcentre building at
Keshramal of Rajgangpur block of Sundargarh

district under PM-ABHIM Scheme for the year
2022-23

Tender Cost: - 38,98,304/-




GOVERNMENT OF ODISHA

OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
RAJGANGPUR BLOCK, SUNDARGARH

INVITATION TENDER CALL NOTICE

No - &L Dt. /6)3)23

The Block Development Officer, Rajgangpur, Sundargarh on behalf of Governor of Odisha invites in
“OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible contractors
as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and
contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state
government having validity of Civil License for execution of Building Works (including EI & PH). The proof of
registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the state
P.W.D. (R&B)/ Water Resources/Rural Works/M.I./C.P.W.D. for the following work eventually to be drawn up in the
P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids for the following
work.

'si. Name of the Work ‘ Amount putto Cost of Tender| Bid security Period of | Class of
No Tender in paper (Non- (1%) Completion |Contractor
’ Rs.(Excluding refundable) in
T — | 68N | Rs. | s |
1 2 [ 3 4 5 6 z
1| Construction of Subcentre building at| Rs 38,98,310/- | Rs 6,000.00- | Rs 38,984.00 Six ‘B or C”
Buchukupada of Rajgangpur block of Months Class

Sundargarh district under OMBADGC |
| for the year 2022-23 B | N B —l___ - _ I
2 | Construction of Subcentre building at' Rs 38,98,299/- | Rs 6,000.00- | Rs 38,983.00 Six ‘B’ or“C”
Dubuku of Rajgangpur block of ' Months Class

Sundargarh district under OMBADGC [
for the year 2022-23 |

3 |Construction of Subcentre building at| Rs 38,98,297/- | Rs 6,000.00- | Rs 38,983.00 Six ‘B’ or“C”
Ludhabasa of Rajgangpur block of Months Class
Sundargarh district under OMBADC
for the year 2022-23 |

4 | Construction of Day Care Subcentre | Rs 38,98,310/- | Rs 6,000.00- | Rs 38,984.00 Six ‘B'or“C”
building at Garvana of Rajgangpur Months Class
block of Sundargarh district under
PM-ABHIM Scheme for the year

202223 SN S N _ I

5 | Construction of Day Care Subcentre | Rs 38,98,304/- | Rs 6,000.00- | Rs 38,984.00 Six ‘B or“C”
building at Keshramai of Rajgangpur Months Class
block of Sundargarh district under
PM-ABHIM Scheme for the year
2022-23 | o

6 | Construction of Day Care Subcentre | Rs 38,98,300/- | Rs 6,000.00- | Rs 38,983.00 Six ‘B’ or“C”
building at Raiberna of Rajgangpur [ Months Class

block of Sundargarh district under
PM-ABHIM Scheme for the year ‘
2022-23
The Bid documents and detailed terms and conditions can be downloaded from the District website

www.sundergarh.nic.in. :

1. Date and time of Sale of Tender Paper: From Dt. 23.03.2023 to 06.04.2023 between 10.00 A.M. to 5.30 P.\M.

2. Last Date of Receipt of Tender Paper: Dt. 10.04.2023 (1.00 P.M.)

3. Date of Opening of Tender Paper: Dt. 12.04.2023 (1 1.00A.M.)

Block Devel
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Terms and conditions:-

1.

10.

Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft
(Non Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development
Officer, Rajgangpur having its branch at Sundargarh on any working day from 23/03/2023 to
06/04/2023 for the above work along with the DTCN.

Sale of Tender Papers:- The tender papers will be available in the District Website of
Sundargarh (www.sundargarh.nic.in) from dated 23/03/2023 to 06/04/2023.

Date of receipt and mode of submission of tender papers:- The bid documents shall be
received through Registered Post / Speed Post only, and in no any other means, which must
reach to the office of the the B.D.O., Rajgangpur, At/P.O. Rajgangpur, Pin-770017, Dist-
Sundargarh (Odisha) by 1.00 PM on dated 10.04.2023

Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 10.04.2023
(upto 5.30 P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of
the paper in time. The tenderer must super scribe “Tender Paper for Civil Works”.

Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will
be opened on 12.04.2023 at 11.00 A.M. in the presence of the tenderers or their authorized
representatives in the office of the undersigned.

Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour
of Block Development Officer, Rajgangpur from any Nationalized Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499
dated 01.02.2023 of Works Department. The Tender Papers without required amount of E.M.D.
wiil not be considered and transfer or adjustment of E.M.D. is also inadmissible. Bidders may
write an application to the undersigned for pledging of N.S.C / Post Office Saving Bank
Account / Post Office Time Deposit Account / Kisan Vikas Patra.

Documents to be attached: - The following document should be furnished with the tender
papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favor of the Block Development Officer, Rajgangpur.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate

SC/ST bidders are eligible for 50% EMD / I1SD exempted and 10% price preference without
submitting any affidavit as per OPWD Code & Engineering / Physically Handicapped (PH)
contractors should submit an undertaking in shape of an affidavit that he has not availed the
concession of more than 3 times in the current financial year.

The civil contractor in order to take part in the composite tender should enter into an M.O.U.
(Memorandum of Understanding duly notarized) with eligible registered electrical contractor
having valid H.T. / L.T. license; for execution of electrical installation and other electrical works
and a copy of such M.O.U. should be attached with the tender as per the proforma at Schedule-
C which shall form a part of tender. A copy of electrical license should also be enclosed with the
tender papers, the original of which need to be furnished during verification. The above M.O.U. is
not required in case of the civil contractor having valid registration in H.T. / L.T. electrical license
with the same name & style.

If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be
rejected and the tender shall be finalized basing on merit of the rest bids and the provision laid
down in clause No.36 of Memorandum No. 12366, dated 08.11.2013 of Works Department.
Govt. of Odisha will be followed. .

Additional Performance Security Deposit: - Additional Performance Security shall be
deposited by the bidder, where the bid amount is less than the estimated cost put to tender. In
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such an event, only the successful bidder, where the bid amount is less than the estimated cost
put to tender. In such an event, only the successful bidder who has quoted less bid price/rates
than the estimated cost put to tender shall have to furnish

(A) If quoted rate is in between 0.00% to 4.99%, then no need of Additional Performance
Security (APS)

(B) If quoted rate is in between 5.00% to 9.99%, in such case the successful bidder has to
deposit 50% of the differential cost i.e. estimated cost put to tender minus the quoted amount
as Additional Performance Security (APS).

(C) If quoted rate is in between 10.00% to 14.99%, in such case the successful bidder has to
deposit 150% of the differential cost i.e. estimated cost put to tender minus the quoted
amount as Additional Performance Security (APS)

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas
Patra / Bank Guarantee in favour of Block Development Officer, Rajgangpur from any
Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as
per Office Memorandum no 1499 dated 01.02.2023 of Works Department.

11 The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off
tender, by the competent authority.

12. Submission of more than one tender paper by a bidder for single work will be liable for rejection
of all such tender papers.

13. On review of the last performance of the work executed through B.D.O., Rajgangpur, the lowest-
1 tender may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

14. Quality of works cannot be compromised and the work should be completed within the stipulated
period of completion and in no case the time extension will be allowed except the reasons not
attributable to contractors. The whole process of Tender will be evaluated /conducted as per
Govt. guidelines and OPWD code.

15. The Contractors who have failed to execute projects of this agency/broke out from execution
process / abandoned the project work midway/those who have been declared by this agency to
be defaulters otherwise will not be allowed to participate in the present tender process. If any of
such contractors participates then his/her papers will not be considered at all

16. G.S.T. shall be paid extra as applicable.

17. The undersigned reserves the right either to reject any or all tenders or cancel the entire process
without assigning the reason thereof.

18. The contractor should have an Experience of execution in similar nature of works i.e. building
works including El & PH work not less than Rs. 10.00 lakhs during previous five Financial years
from 2017-18 to 2022-23. If it mandatory to submit the experience details on building works for
consideration of the Tender. 1
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MemoNo. 155 ipate. (4/ %7—3
Copy submitted to the Collector & DM, Sundargarh/ CDO cum EO, Zilla Parishad,
Sundargarh / Sub-Collector, Sundargarh / Superintending Engineer, PWD / RD / MI for information

and necessary action.
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MemoNo. 787 Date. /4/3/1.1

Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in

the Sundargarh District website : www.sundergarh.nic.in by for wide publication and timely response
by the intending Contractors.

Block Develop#’n '

. BIRAganBpl
MemoNo. & IDate. ’éféflj Ra}ggiﬂ!apw

Copy forwarded to Panchayat Samiti Notice Board, Rajgangpur/ Tehsildar, Rajgangpur /
CDPO, Rajgangpur/ all Sarpanches of Rajgangpur Block for wide circulation of advertisement.

Block Develo%ﬂéﬁwgg
Rajgangpur ‘
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TENDER SCHEDULE

Name of the Work: - Construction of Day Care Subcentre building at Keshramal of Rajgangpur block

of Sundargarh district under PM-ABHIM Scheme for the year 2022-23
ﬁg Item of Work Quantity | Unit Rate Amount
Earth work in excavation of foundation in hard soil odr
gravelly soil including dressing and leveling the be
1 initial leads and lifts as per the direction of Engineer-in- 81.48 | Cum 199.60 16263.41
charge.
Supplying 8(; filling foc;mdaltion and plinth wit? sarlldbwell
watered and rammed including cost, cost of all labour,
2 carriage, royalty, taxes, T&P etc complete as per the 87.95 | Cum 456.30 40131.59
direction of Engineer-in-charge.
Cement Concrete (1:3:6)using 40mm size hard granite
C.B. metal approved quality from approved quarry
including hoisting laying using concrete mixture and
3 vibrators_including cost, carriage, royalty, cost of all 2175 | Cum 4501.80 97914.15
labour T&P etc complete as per the direction of
Engineer-in-charge.
Cement Concrete (1:2:4) with 12mm and down grade
C.B. chipsh approveld quality from apprO\?ed quarry
including hoisting, laying hire charges of concrete
4 mixture, vibrator, watering, curing and including cost, 3.69 Cum 5850.00 21586.50
carriage, royalty, cost of all labour T.&P. etc complete
as per the direction of Engineer-in-charge.
R.C.C. M-20 grade with 20mm and down grade C.B.
chips including hoisting, laying hire charges of concrete
5 mixture, vibrator, watering, curing and cost of all
materials and labour, T&P centering shuttering etc
complete but cost of reinforcement complete as per the
direction of Engineer-in-charge.
Ground Floor
501 | Column base and footing 15.76 | Cum 4804.60 75720.50
502 | Plinth band (Grade beam) 6.23 Cum 5164.00 32171.72
503 | Lintel 2.77 Cum 8396.90 23259.42
504 | Chajja 8.60 Sgm 782.90 6732.94
505 | Column in Superstrecture, Beam 7.23 Cum 10699.30 77355.94
506 | Roof slab 12.26 Cum 9019.50 110579.07
507 | Staircase 211 Cum | 10220.60 21565.47
508 | Fin 20.05 Sgm 1529.00 30656.45
First Floor
509 | Lintel 1.82 Cum 9235.70 16808.98
510 | Chajja 7.67 Sgm 884.80 6786.42
511 | Column in Superstrecture, Beam 6.58 Cum | 11998.10 78947.50
512 | Roof slab 9.94 Sgm 9981.90 99220.09
513 | Staircase 2.1 Cum | 11589.70 24454 27
514 | Fin 11.11 Sgm 1721.00 19120.31
Second Floor
5.15 | Column in Superstrecture, Beam '\ " 1.75 Cum 13551.00 23714.25
516 | Roof slab VJL" 1.92 Cum | 11132.60 21374.60

— Block ueveféo et ONiCa
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Providing M.S. reinforcement for R.C.C. work including
cutting, bending, binding and tying the grills and placing
in position including cost of binding wire 18 to 20 gauge
and cost and carriage of steel as per the direction of
Engineer-in-charge.

6.01

Ground Floor

56.69

Qntl

9209.80

522103.57

6.02

First Floor

25.26

Qntl

9234.60

233266.00

6.03

Second Floor

4.69

Qntl

9260.70

43432.69

Brick work with Fly Ash bricks 23cm x 11cm x 8cm size
having crushing strength not less than 75Kg/cm2 with
dimensional tolerance +2 percent in cement mortar
(1:6) in Foundation & Plinth including watering, curing,
cost, carriage, royalty and taxes of all materials, cost of
all labour, T&P etc complete as per the direction of
Engineer-in-charge.

19.38

Cum

4287.10

83084.00

Brick work with Fly Ash bricks 23cm x 11cm x 8cm size
having crushing strength not less than 75Kg/cm2 with
dimensional tolerance +2 percent in cement mortar
(1:6) in Superstructure including watering, curing, cost,
carriage, royalty and taxes of all materials, cost of all
labour, T&P etc complete as per the direction of
Engineer-in-charge.

Ground Floor

36.70

Cum

4320.10

158547.67

8.02

First Floor

25.30

Cum

4641.80

117437.54

8.03

Second Floor

11.47

Cum

4962.20

56916.44

Brick work with Fly Ash bricks 23cm x 11cm x 8cm size
having crushing strength not less than 75Kg/cm?2 with
dimensional tolerance +2 percent in cement mortar
(1:4) in Superstructure including watering, curing, cost,
carriage, royalty and taxes of all materials, cost of all
labour, T&P etc complete as per the direction of
Engineer-in-charge.

Ground Floor

543

Cum

4519.00

24538.17

First Floor

6.96

Cum

4842.80

33705.89

10

Supplying M.S Door made out with ms flat, angle of
approved design & specification including cost of all
materials cost of manufacture, cost of one coat of
primer, all taxes T&P etc complete as per the direction
of Engineer-in-charge.

616.50

Kgs

72.70

44819.55

11

Supplying M.S Window made out with ms flat, angle of
approved design & specification including cost of all
materials cost of manufacture, cost of one coat of
primer, all taxes T&P etc complete as per the direction
of Engineer-in-charge.

967.50

Kgs

76.80

74304.00

12

Labour charge for fitting, fixing of M.S door, window,
grill ,Gate including ail cost etc complete as per the
direction of Engineer-in-charge.

39.08

Sgm

68.10

2661.35

13

12mm thick cement plaster in cement mortar (1:6) over
brick masonary to the smooth surface including
watering, curing, cost, carriage, royalty and taxes of all
materials, cost of all labour, T&P etc complete as per
the direction of Engineer-in-charge.

13.01

Ground Floor

190.19

Sgm

143.30

2725423

13.02

First Floor

151.60

Sgm

146.70

22238.72

13.03

Second Floor

71.89

Sgm

150.30

10805.07

14

16mm thick cement plaster in cement mortar (1:6) over
brick masonary to the smooth surface including
watering, curing, cost, carriage, royalty and taxes of all
materials, cost of all labour, T&P etc complete as per
the direction of Engineer-in-charge.

14.01

Ground Floor

365.54

Sgm

205.10

74972.26

14.02

First Floor \ =

283.53

Sgm

210.30

59626.36

d
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14.03

Second Floor

52.53

Sgm

215.60

11325.47

15

Supplying, fitting and fixing Vetrified tile in floors treads
or steps and landing on 20mm thick cement mortar
(1:4) 1cement:4 course sand and filling joints with white
cement of approved quality including cost of all
materials, labour T&P etc. required for the work all
complete as per direction of Engineer-in-charge.

15.01

Ground Floor

92.33

Sgm

957.80

88433.68

15.02

First Floor

69.39

Sgm

968.00

67169.52

16

Supplying, fitting and fixing Glazed tile in floors treads
or steps and landing on 20mm thick cement mortar
(1:4) 1cement:4 course sand and filling joints with white
cement of approved quality including cost of all
materials, labour T&P etc. required for the work all
complete as per direction of Engineer-in-charge.

16.01

Ground Floor

7.62

Sgm

692.60

5277.62

16.02

First Floor

5.23

Sgm

702.80

3675.65

17

Supplying, fitting, fixing of Vetrified tiles of size 600mm
x 600mm Coloured /Printed series (Homogeneous) in
dados skirting and risers of steps on 12mm thick
cement plaster (1:3) jointed with neat cement slurry
mixed with pigments to match the shade of the tiles
including all costs complete as per the direction of
Engineer-in-charge.

17.01

Ground Floor

6.81

Sgm

1064.00

7245.84

17.02

First Floor

17.00

Sgm

1079.40

18349.80

18

Fixing Glazed tiles (20cmx30cm / 20cm x 20cm special
plain /printed series ceramic wall tiles of premium grade
having thickness 6.5mm to 6.7mm confirming to IS
13753) in dados skirting and risers of steps on 12mm
thick cement plaster (1:3) jointed with neat cement
slurry mixed with pigments to match the shade of the
tiles including alf costs complete as per the direction of
Engineer-in-charge.

18.01

Ground Floor

127.26

Sgm

757.60

96412.18

18.02

First Floor

22.62

Sgm

773.00

17485.26

19

Providing fitting, fixing of Aluminium door with anodized
Al. door section of 9202 as vertical member, 9201 as
top member and 9200 as bottom and middle member
with frame section as 9221by means of tapered clip No.
4660 and the frame to be completed by means of
jointing angle No. 1855 including all cost of labour,
T&P, hire charges of drilling machine, labour charges
etc complete as per the direction of Engineer-in-charge.

128.63

Kgs

468.80

60301.74

20

Providing and fitting of (12 mm thick) Pre-laminated
Board Standard Type (ISI) in Aluminium frame of doors
including cost of all materials, labour T&P etc complete
as per the direction of Engineer-in-charge.

8.46

Sgm

744.80

6301.00

21

Supplying, fitting, fixing up window (sliding type) made
up aluminum Section 9778as windows frame, section
no. 4095, 4096 and 9777,3994 as shutter frame with
Smm thick black glass as panel fitted with rubber
beading including locking arrangement including all
fitting including cost of materials all taxes labour, T&P
etc. complete as per direction of Engineer-in-charge.

21.75

Sgm

618.10

13443.67

22

Providing and fitting of glass pane (6 mm thick black
Glass) for slinding windows and ventilators including
cost of all materials, labour T&P etc complete as per
the direction of Engineer in charge.

4.38

Sgm

840.50

3681.39

23

20mm thick grading plaster (1:4) in finished smooth
over roof slab after cleaning the surface including
watering, curing complete with cost, conveyance,
royalties and taxes of all materials and cost of all
labour, T&P required for the work as directed by the

23.01

Engineer-in-charge. A
1

15.66

Sgm

225.40

3529.77

Ground Floor - ‘ﬁér
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23.02

First Floor

94.44

Sgm

230.60

21777.87

23.03

Second Floor

15.41

Sgm

235.90

3635.22

24

Painting 2 coats with any approved paint in new iron
works including sand papering, polising surfaces, cost
of paints, cost of all labour, T&P, etc complete in all
floors as per direction of Engineer-in-charge.

24.01

Ground Floor

52.35

Sqm

140.30

7344.71

24.02

First Floor

45.34

Sgm

146.40

6637.78

24,03

Second Floor

4.39

Sqm

152.80

670.80

25

Finishing plastered surface of wall surface with Acrylic
wall putty (Water based) & making smooth to recive
painting including cost of scaffolding etc. with cost of all
materials, labour T&P etc complete as per the direction

of Engineer-in-charge.

25.01

Ground Floor

84.30

Sgm

93.70

7898.91

25.02

First Floor

68.31

Sgm

95.10

6496.29

25.03

Second Floor

9.76

Sgm

96.50

941.84

26

Priming 1 coat with wall primer (water bond) of any
approved shade including all costs complete as per the
direction of Engineer-in-charge.

26.01

Ground Floor

322.68

Sgm

61.00

19677.38

26.02

First Floor

312.22

Sgm

62.50

19513.75

26,03

Second Floor

33.43

Sgm

64.10

2142.87

27

Distempering 2 coats to walls with distemper of
approved shade on new work to give an even shade
including cost of distemper and labour, T & P. etc
complete. as per direction of Engineer-in-charge.

27.01

Ground Floor

322.58

Sgm

66.30

21387.06

27.02

First Floor

312.22

Sgm

67.90

21199.74

27.03

Second Floor

33.43

Sgm

69.50

2323.39

28

Finishing to the exposed surfaces of wall with weather
coat of any approved shade on new work 2 coats over
1 coat of primer to give an even shade including cost of
weather coat all cost of all labours and T&P etc
complete as per the direction of Engineer-in-charge.

28.01

Ground Floor

190.19

Sgm

135.10

25694.67

28.02

First Floor

158.99

Sgm

140.40

22322.20

28.03

Second Floor

68.43

Sgm

144.30

9874.45

29

Supplying, fitting and fixing of stainless steel of 304
grade in hand railing using 50 mm dia of 2 mm thick
circular pipe with Balustrade of size 32 mm x 32mm x
2mm @ 0.90 mtr C/C and stainless square pipe bracing
of size case as per approved design and specification,
buffing, polishing etc. with the cost, conveyance taxses
of all material, cost of all labour etc. complete in all
respect as per the direction of Engineer-in-charge.

290.75

Kgs

335.10

97430.32

30

Dressed seasoned sal wood (50mm. to 150mm. &
above 2.75m. long.) work framed and fixed (wrought
and put up) in trusses, purlins, frames of doors,
windows, ventilators and beams as per the direction of
Engineer-in-charge.

0.39

Cum

53871.60

21009.93

31

32mm thick teak wood fully glazed shutters complete
with iron fitting and wooden hinged cleats etc., fitted
and fixed in position including all labour, but excluding
the cost of glass panes and iron fittings as per the
direction of Engineer-in-charge.

11.74

Sgm

3427.80

40242.38
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Borewell

32

Labour for drilling of perfectly vertical bore hole of
specified dia for a specified depth below ground level
through consolidated and un-consolidated rock with
down the hole hammer drilling rigs of combination
drilling rigs required to suit the site conditions as per the
direction of Engineer-in-charge including supply of rigs
with its accessories, T&P & consumable ete. for
lowering 125mm dia PVC pipes for housing fitted with
socket and with or without well screens as per the
necessity for the soft medium and hard formation PVC
pipe casing pipes if required to prevent collapse of the
over burden is to be provided by the contractor
including lowering and with drawing after completion of
the Tube Well as per the direction of Engineer in
charge.

32.01

Drilling of 150mm dia 0.00 mtr. 40.00 mtr.

40.00

Mtr

680.00

27200.00

32.02

Drilling of 100mm dia 40.00 mtr. 105.00 mtr.

60.00

Mtr

560.00

33600.00

33

Lowering the following size PVC pipe with or without
slotted pipes as per the necessity from 0 mtr. up to 30
mtr. depth, fitted & fixed up in perfectly vertical position,
including cutting & threading pipe & slotted pipe &
supplying & fixing all jointing materials T&P etc.
complete & keeping the top of the casing pipe threaded
including plugging Tube Wells to prevent entry of
foreign matters from above as per the direction of
Engineer-in-charge.

33.01

Lowering of 150 mm dia PVC Pipe

28.00

Mtr

121.00

3388.00

33.02

Cost of 150mm dia PVC Pipe (Sch-80)

28.00

Mtr

1143.00

32004.00

34

Cleaning and developing the tube well with their own
compressor continuously worked till clear and adequate
discharge is obtained from the tube well including
supply and use of all necessary equipments and
labours as per the direction of Engineer-in-charge.

1.00

Each

3622.00

3622.00

35

Supplying all materials, labour, T&P and providing,
fitting and fixing submersible pump with squirrel cage
induction type submersible type submersible electric
motor to run on 3phase/ 1 phase line voltage ranging
from 320 volt to 450 volt conforming to 1S: 8034/89 with
following specifications with suitable control panel,
jointing with GI/PVC/HDPE pipes, electrification,
testing, commissioning, trial running, conveyance of all
materials to worksite, payment of taxes etc. all
complete as per specification and direction of the
Engineer-in-charge (Texmo/Crompton
Greaves/Kirloskar make)

35.01

1H.P Single Phase vertical water cool submersible
pump set with discharge 1800/2200 12 stage head
ran%e of 70/90 mtr with discharge capacity with outlet
dia 25mm

1.00

Each

19737.20

19737.20

35.02

DOL Control Panel

1.00

Each

3060.30

3060.30

35.03

Well Cap

1.00

Each

204.02

204.02

35.04

40mm dia steel short piece

2.00

Each

204.02

408.04

35.05

50mm size Cl bracket

1.00

Pair

121.20

121.20

35.08

2.5mm sq.mm Flat Cable

120.00

Mtr

114.00

13680.00

35.07

25mm dia PVC Pipe

57.00

Mtr

186.00

10602.00

35.08

Labour Charges for lowering including transportation

1.00

Each

3500.00

3500.00

35.09

Steel rope with cover

100.00

Mtr

35.70

3570.00

P.H Work N\~
PH Wor \- L
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36

Supplying all labour, T&P for earth work in excavation in all
kinds of soil within initial iead of 50m and 1.50m initial lift
including rough dressing and breaking clods to minimum
5¢m to7 cm and laying in layers not exceeding 0.30cm in
depth as per specification complete as per the direction of

Engineer-in charge.

14.40

Cum

199.60

2874.24

37

Supplying all materials,labour, T&P for filling in foundation
and plinth with sand well watered and rammed including
cost, all taxes & royalty of all materials and conveyance of
all materials to work site etc. complete as per the direction
of Engineer-in-charge.

4.98

Cum

456.30

2272.37

38

Supplying all materials,labour, T&P for cement
concrete(1:3:6) with 4cm.hard granite metal including cost,
all taxes & royalty of all materials, curing and conveyance
of materials to the work site etc complete as per the
direction of Engineer-in-charge.

1.44

Cum

4501.80

6482.59

39

Supplying all materials,labour, T&P for cement
concrete(1:2:4) with 12cm.hard granite chips including
cost, all taxes & royalty of all materials, curing and
conveyance of materials to the work site etc complete as
per the direction of Engineer-in-charge.

0.72

Cum

5850.00

4212.00

40

Brick work with Fly Ash bricks 23cm x 11cm x 8cm size
having crushing strength not less than 75Kg/cm2 with
dimensional tolerance +2 percent in cement mortar (1:6) in
Foundation and Plinth including watering, curing, cost,
carriage, royalty and taxes of all materials, cost of all
labour, T&P etc complete as per the direction of E.I.C.

4.84

Cum

4287.10

20749.56

41

Supplying all materials labour, T&P for 12mm thick cement
plaster (1:4) over brick work including cement punning
including cost all taxes, royalty of all materials, curing and
conveyance of materials to the work site etc .all complete
as per_the direction of Engineer-in-charge.

37.31

Sgm

193.20

7208.29

42

R.C.C. M-20 grade with 20mm and down grade C.B. chips
including hoisting, laying hire charges of concrete mixture,
vibrator, watering, curing and cost of all materials and
labour, T&P centering shuttering etc complete but cost of
reinforcement complete as per the direction of Engineer-
in-charge.

0.89

Cum

9019.50

8027.36

43

Providing M.S. reinforcement for R.C.C. work including
cutting, bending, binding and tying the grills and placing in
position including cost of binding wire 18 to 20 gauge and
cost and carriage of steel as per the direction of Engineer-
in-charge.

0.68

Qntl

9209.80

6262.66

44

Construction of 1.20 m dia and 2.00 m deep soak pit as
per the direction of Engineer-in-charge.

2.00

Nos

16221.20

32442.40

45

Construction of Inspection Chamber of Inside size 0.60 m
X 0.60 m x 0.60 m deep with RCC Cover slab as per the
direction of Engineer-in-charge.

2.00

Nos

6938.20

13876.40

46

Fixing Wash down water closet ( European type W.C)
with intigral ' S 'or 'P' trap confirming to 1S 2556:Part 8-
2004 to the floor with wooden plug and chromium plated
screws including jointing the trap with soil pipe in cement
mortar (1: 1) etc all complete as per spcification as per the
direction of Engineer-in-charge.

46.01

White vitreous china Wash down water closet (EWC)

4.00

Nos

5234.10

20936.40

47

Providing and Fixing PVC Low fevel flushing cistern with
manually controlied device ( hand lever) confirming to IS:
7231,with all fittings and fixtures etc, all complete as per
specification as per the direction of Engineer-in-charge.

47.01

10.00 ltrs capacity Low level flushing cistern-White

5.00

Nos

1697.80

8489.00

48

Fixing of Brass Screw -Down Bib Cocks (Tap) Polished
bright confirming to 1S:781-1995 of the following nominal
sizes as per specification as per the direction of Engineer-
in-charge.

48.01

15 mmdia C.P. Brass Short Body Bib Cock (Jaguar
make)

5.00

Nos

672.10

3360.50

48.02

15 mm dia C.P. Brass Long Body Bib Cock (Jaguar make)

4.00

Nos

1033.50

4134.00

48.03

15 mm dia two way Bib Cock (Jaguar make)

3.00

Nos

1853.60

5560.80

48.04

15 mm diameter long handle elbow operated bib cock
(Jaguar make)

1.00

Nos

1482.50

1482.50

48.05

15 mm diameter Pillar cock (Jaguar make) I

~3.00

Nos

696.90

2090.70

glock Devibinan Officer
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48.06

Health Faucet with CP tube (Jaguar make)

5.00

Nos

1582.80

7914.00

49

Fixing of Brass or C.P screw down stop cocks/ concealed
stop cock/ angle stop cocks confirming to IS: 781-1995 of
the following nominal sizes as per specification complete
as per the direction of Engineer-in-charge.

49.01

15 mm dia Brass Screw- down Stop Cock

15.00

Nos

656.00

9840.00

49.02

125mm CP grating

6.00

Nos

72.90

437.40

50

Fixing Wash Basins with hole for Pillar Taps confirming to
IS 2556:Part 4-2004 with Cast Iron or M.S brackets
painted white including cutting holes in walls and making
good the damages etc all complete as per specification as
per the direction of Engineer-in-charge.

50.01

Vitreous China flat back Wash Hand Basin of size 550 mm
x 400 mm

3.00

Nos

2897.30

8691.90

51

Supplying all materials, labour, T&P and fixing of Stainless
Steel Kitchen sink with hole for pillar taps with C.I/M.S
brackets painted white including holes in walls and
making good the damages etc all complete as per PH
specification as per the direction of Engineer-in-charge.

51.01

Stainless sink 510mm x 600mm x 225mm

2.00

Nos

| 4033.80 |

8067.60

52

Supplying all materials, labour, T&P and fixing of Stainless
Steel Laboratory sink with hole for pillar taps with C.I/M.S
brackets painted white including holes in walls and
making good the damages etc all complete as per PH
specification as per the direction of Engineer-in-charge.

52.01

Laboratory sink 600mm x 450mm x 300mm

1.00

Nos

85633.40

8533.40

53

Fixing Rational moulded Polythylene cylindrical vertical
water storage tanks confirming to 18:12701--1996
including cutting holes through the tank and fixing mild
steel tubes and fitings and providing extra socket jam nut,
fixing ball valves etc including hoisting upto a height of 5
mtr above ground level and placing the tank to the
required position etc all complete as per specification and
direction of Engineer-in- Charge.

53.01

2000 litres capacity PVC water storage tank

1.00

Nos

30300.00

30300.00

54

Providing and fixing Chlorinated Polyviny! Chioride (CPVC)
Pipes confirming to IS: 15778 having thermal stability for
hot & cold water supply, including all CPVC plain & brass
threader fittings, fixing the pipe with clamps at 1.00m
spacing. This includes jointing of pipes & fittings with one
step CPVC solvent cement and testing of joints etc as per
direction of Engineer in Charge.

54.01

25 mm nominal outer dia pipe

25.00

Mtr

265.50

6637.50

55

Providing and fixing to wall or celing and floor Chlorinated
Polyvinyl Chloride (CPVC) Pipes confirming to IS: 15778

of the following nominal bore with clamp including making
good the damages to wall ,celling & floor etc complete as
per specification as per direction of Engineer in Charge.

55.01

20 mm nominal outer dia pipe

10.00

Mtr

22710

2271.00

55.02

25 mm nominal outer dia pipe

35.00

Mtr

302.00

10570.00

56

Fixing of UPVC Ball Valve (Horizental plunger type)
confirming to IS: 1703-1977 as per specification &
direction of Engineer-in-charge

56.01

25 mm dia

2.00

Nos

624.50

1249.00

57

Providing and laying in trenches PVC pipe ( 4Kg/cm2) as
sewer line and alinging to requisite gradients inside the
trench, jointing with solvent cement with 0.08m sand filling
in bed, 0.10m C.C ( 1:4:8) using 40 mm size hbg metal in
bed & for intermidiate pillar including lowering the pipes to
the bed of trench, Earthwork in excavation in all kind of soil
[Filling the trenches with excavated earth with watering
and ramming and removal of surplus earth, testing of
sewer line etc. complete as per the direction of Engineer.in
charge.

57.01

75 mm PVC Pipe \ i l

10.00

Mtr

843.90 .

8439.00

Biock Devskooment Officer
Rajgarigpur




57.02 | 110 mm PVC Pipe 10.00 Mtr 885.10 8851.00
Supplying all materials, labour, T&P and fitting and fixing
U-PVC, SWR soil waste ventilating pipes and fitting of the
following outside diameter conforming to 13592/1992 to
walls with nails bobbins and wooden plugs or laying in
58 trenches including with supply of approved rubber
lubricant by non-heat application method as per
manufactures specification testing earth work in
excavation in all kinds of soil and refilling of trenches all
complete as per specification and direction of Engineer.in
charge.
58.01 | 110 mm U-PVC Pipe 5.00 Mtr 284.20 1421.00
58.02 [ 110 mm U-PVC 'P' trap 2.00 Each 294.20 588.40
58.03 | 110 mm U-PVC door bend 2.00 Each 302.10 604.20
58.04 | 110 mm U-PVC Plain bend 10.00 Each 287.10 2871.00
58.05 [ 110 mm U-PVC Cowl 2.00 Each 77.30 154.60
58.06 | 110 mm U-PVC Coupler 8.00 Each 130.30 1042.40
58.07 | 756 mm U-PVC door bend 4.00 Each 207.90 831.60
58.08 | 75 mm U-PVC Plain bend 8.00 Each 163.80 1310.40
58.09 | 75 mm U-PVC Coupler 8.00 Each 97.60 780.80
Fixing 16 mm dia PVC inlet connection pipe and making
59 connection with pillar cocks and supply main for wash
basin compiete as per specification. & direction of
Engineer-in-charge.
59,01 | 15mm dia 7.00 Nos 195.40 1367.80
Fixing PVC Waste Pipe of the following diameter for sink
60 | or wash basin including brass check nut complete as per
specification & direction of Engineer-in-charge.
60.01 | 32mm dia 7.00 Nos 174.50 1221.50
Fixing chromium plated Brass waste of the following
61 | nominal diameter for wash basin and sink as per
specification & direction of Engineer-in-charge.
61.01 | 32mm dia 4.00 Nos 409.70 1638.80
Cutting holes through existing brick work including making
62 good the same in cement mortar ( 1: 4 ) for taking G.1 /
P.V.C pipes and fittings all complete as per specification &
direction of Engineer-in-charge.
62.01 | 250 mm thick wall 18.00 Nos 49.60 892.80
62.02 | 375 mm thick wall 10.00 Nos 74.30 743.00
Cutting groves in pucca floor and walls for taking G.I/PVC
63 | pipes and making good the damages as per specification 26.35 Mtr 182.90 4819.42
etc all complete as per the direction of Engineer-in-charge.
Fixing water closet Porcelain pan ( Indian type W.C pan )
confirming to IS 2556:Part 3-2004 duly embeded in
64 | cement concrete 1:4:8 ( using hbg metal 4 ¢m size ) all
complete as per PH specification as per the direction of
Engineer-in-charge.
64.01 | 580 x440mm size Orissa Pan (White) 1.00 Nos 2797.80 2797.80
El Work
Recessed wiring to light point / fan point / exhaust fan
point / call bell point with 1.5 sq.mm FR PVC S.C. Cu wire
& 1.5 mm2 S.C. Cu FR wire as running earth in 20mm non
65 | metalic PVC flexible pipe with 5A modular type switch &
c.rose mounted on MS box with front bakelite cover
including all accessories and connection as per direction
of Engineer in Charge.
65.01 | Group (A) 20.00 Nos 546.00 10920.00
65.02 | Group (B) 40.00 Nos 770.00 30800.00
- 1
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65.03 | Group (C) 11.00 Nos 1051.00 11561.00
66 | - do - 5A plug point with - do- 6.00 Nos 642.00 3852.00
67 | - do - 5A plug point with - do- on existing board 19.00 Nos 262.00 4978.00
68 | S/F of 15A switch and socket (Modular type) 4.00 Nos 625.00 2500.00
69 Recessed wiring to submain of following sizes of PVC S.C

Cu. Wire -do-

69.01 | 2x1.5mm2 + 1x1.5mm2 190.00 Mtr 130.00 24700.00

69.02 | 2x2.5mm2 + 1x1.5mm2 260.00 Mtr 144.00 37440.00

69.03 | 2x4.0mm2 + 1x2.5mm2 150.00 Mtr 161.00 24150.00
70 | SIF of BK angle holder 2500 | Nos 60.00 1500.00
71 | SIF of 1 x 20watt LED tube light fitting box type 21.00 | Nos | 4011.00 21231.00
72 | SIF of superior type call bell 2.00 Nos 150.00 300.00
73 | SIF of 48" AC ceiling fans complete 11.00 | Nos | 2310.00 25410.00
74 | SIF of 5 step electronic fan regulator (Modular type) 11.00 | Nos 540.00 5940.00
75 | SIF of 18" Exhaust Fan 6.00 | Nos | 385000 23100.00
76 | SIF of 63 Amp DP main switch 1.00 Nos | 2050.00 2050.00
77 g{:lfl\(,)lgg:uble door 4 way MCB DB with 6 nos of 32 amp 100 Nos 3200.00 3200.00
78 | SIF of 15 watt LED bulb 2400 | Nos | 280,00 6720.00
79 | SIF of 45 watt street light 4.00 Nos | 4500.00 18000.00
80 | S/F of general earthing as per govt. specification 2.00 Nos 2487.00 4974.00

GST as Applicable
Total Rs = | 38,98,304.00

My quoted rate is

(Rupees Thirty Eight Lakh Ninty Eight Thousand Three Hundred Four Only)

(both figure & word) Excess over / Less than / Equal to above estimated cost.

Note :

The Contractor should not write anything except quoting of percentage and incase of anything

regarding tender.

2. Strike out which are not applicable.

Total :- 80 (Eighty) ltems only
No. of correction :-

No.of overwriting :-

No. of Interpolation :-

Approved for 80 (Eighty) Items only

Signature of Contractor

Block Develo;)m
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DETAILED TENDER CALL NOTICE

The Block Development Officer, Rajeangpur, Sundargarh invires percenrage Rare basis for the following
work in sealed tender on belalf of Government of Odisha from registered and cligible contractor of the
State PWD (R&B) / Water Resource / Rural Waork / Minor itrigation / C.PW.D. for the following works
eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice.

The Tender call nortice is available from official website of Sundargarh District (Sundergarh.nic.in) from
10.00a.m. of dt. 23.03.2023 to 5.30p.m. of 06.04.2023. The last date and time of submission of bid as
per contract data. Last date of Received of tender documents is upto L.OO PM dated 10.04.2023.

The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Rajgangpurat 11,00 ALM, on dated. 12.04.2023 in the presence of the bidders authorized-representatives
whowish to atrend.

The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Rajgangpur.

The Bank drafe shall be deposited in the shape of bank drafr prepared on or befare the last date of receipt
along wich bid.

The bid must contain, EMD, Registration Certificare.,

The Bid must contain PAN Card.

The Bid musr conrain GST Certificare.

Deleted.

The Bid must contin Affidavic for the particular work, schedule A, C, F, & F and documents required as
per relevant clauses of the DTCN.,

Delered.

Delered,

The work s 10 be complered i all respects within the period mentoued against cach work, Tenderers whose
tender ts accepted must submit 1 work programme at the time of executon of Agreement.

All tenders recetved will remain valid for a pertod of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department,

Anapplicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the Jast five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at (the time of submission of tender paper abour the authentication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing ot the
information in Schedule - E and required atfidavic in Schedule — F, the bid document will be summarily
rejected.

No Relation certificate.

The contractor shall furnish a certificare along with the tender to the effect that he is not related o any officer
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Depariment. [T the face
subscquently proved to be false, the contract is liable o be rescinded, The carnest money & the rotal security
will be forferred & he shall be liible to make good the loss or damages resulting for such cancellations. The
proforma for no relattonship certificate is contined in 4 separate sheet vide Schedule-A

Fach tenderer is to submit along with render a note regarding his experience on construction of Road/Bridge

Works.

) Name of the Road/Bridge:-

b) Fstimared Cost-

¢) Total Length:-

d) Major Irenu of works /Type of Bridge:-

o) Quandny of irems 1) as per Agreement:-
1) as per execution:-

CONTRACTOR




=

24.

(1)

¢)

£

e

iii)

£ Date of Commencement:
@) Stipulated date of Compledon:-
h) Actual dare of completion:-
i) Other derils if any. -
i) The prospective applicant w its name should furnish list of works execured in Schedule-ID sausfacrorily
completed and list of works in progress in Schedule-1D2.
If an mdividual makes the application, the individual should sign above his full type written name and current
address.
i the application is made by proprietary firm, it shall be signed by the proprictor above his full type written
name and the full name of his frm with its corrent address,
L the applicanon is made by a fim in partnership, it shall be signed by all the pareners of the fiom above their
full type wrteen names and current address, or alternavvely by a parmer holding power of attomey for the
firm i which case a certified copy of the power of attorney shall accompany the apphication. A certified copy
ol the parmership deed and current address of 21l partners of the firm shall also accompany the application.
If the application is made by 2 limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a cerrified copy of the power of attotney
shall accompany the application. Such limited company or corporation will be required fo furnish satisfactory
evidence of s existence along with the wehnical bid.
The tender should be strictly 1n accordance with the provisions as mentoned tr he render schedule, Any
change 1 the wordings will not be accepted.
No tenderer will be permitted o turnish their render in their own manuscript papees. Al information’s should
be submitted in Fnglish, The applicants name should appear on each page of the application along with his
stgnature or the signature of his authorised representative at the bottom of each page.
Percentage rate contract (vide works Deparunent letter No —~ 8310 dt — 17-05-2006).
In case of percentage rate tender

The contractors have to mention percentage excess or less over the estimuted cost (In figures
as well as words) in the prescribe format appended (o the tender document.
(1) Contractors participated in the tender for more than one worlk may offer conditional vebate.  Rebare

oiter submitted in separate sealed envelope shall be opened, declared and recoded first The rebate wo
offcred shall be considered afler opening of all packages called in e same tender Notice, The
contractors who wish to tender for two or more works shall submit sepacate tender for cach.

{ir) Oaly percentage quoted shall be considered, Percentage quoted by the Consractor should be
accurately fled i tigures and words, so that there is no discrepancy.

I any discrepancy is found in the percentage quoted words & Tgures, then the percentage quoted by
the contractor in words shall be raken as correct.

If any diserepancy is found in the percentage quoted in percentage excess / ess and the total amount
quoted by the contractor, then the percentage will be taken as correct.

The percentage quoted in the tender without mentioning excess or less and nor supporced with the
carresponding amount will be treated as excess.

The percentage quoted in the tender withour mentioning excess / less supported with corresponding
amount does not fally with etther to percentage excess or less then it will be treated as POICeNTage excess,

Lhe percenage quoted in the tender without mentioning excess / less supported with correspouding
amount 1 tllied with the percentage then 1t will be wreared as to which side the amount tallies.

The contractor will write percentage excess / less up to two decimai point ondy. [f he writes the
perceneage excess / less up o three or more decimal points, the two decimal point shall only be
considered without rounding off.

The tender shall be written legibly and free from erasures, over writings or corrections of tiguares.
Corrections, over writings & interpolations where unavoidable should be made by making out initiating,
dating and rewiiong,

In the contract PLotime is the essence. The contractor is required to maimtin acerian rate of PLogress

specify o the contract,

CONTRACTOR Block Devel i Gfficer
: - Rujoandpur
sluck Develooment Olicsr

Reigangpur
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(v) 'The quality mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtract from the gross amount of the bill.

25. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
detailed specifications for Otissa and other relevant specifications and drawings which are for sale. Complaint
at a future date that plans and specifications have not been seen by the tenderers cannot be entertained. The
drawing furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will

“hold good in case of such modification of drawings during the time of execution and shall in no way invalidate

the contract and no extra monetaty compensation will be entertained. The wotk shall however be executed as
per final approved drawing to be issued by the Engineer-in-Chatge as and when required.

26. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach roads to quarrics and satisfy himself about the quality and availability of
materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quatties have been misjudged cannot be entertained.

27. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, setvice road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
work.

28, It must be definitely understood that the Government does not accept any responsibility for the cotrectness

and completeness of the trial borings shown in the Cross Section.

29. Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional petformance Secutity)
Additional Petformance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tendet. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No.14459 dtd.20.09.2018.

30. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

31 In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of

the approved documents during download of the bid document duting download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .

32. Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions ot alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.

33. The authority reserves the right to reject any ot all the tenders received without assigning any reasons there-of
what-so-ever.
34. The carnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.

35. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
ptior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Enginecr-in-charge will pay the contractor in consideration of the execution, completion and

¢

MYV 4
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37.

38.
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maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer,Rajgangpur, Sundargarh and in no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule X1.V No. 61) for the fulfillment of
the contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit
together with the earnest money and the amount withheld according to the provision of P1 agreement shall
be retained as security for the due fulfillment of this contract and additional performance security in
accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and
the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form patt of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard P.W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the secutity deposit as above shall entail forfeiture of
the Bid Secutity (eatnest money) .No contract (tender) shall be finally accepted until the required amount
of initial security money is deposited. The security will be refunded after One year of completion of the work
and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 ].O.R.No0.202
W.E.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under
wotkman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/ 628842(5) Dtd.27.09.61 as amended from time to
time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following ot similar category.

Rent, toyalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
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Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and weating apparatus for the labout engaged in risky operations.

Suitable fencing bartiers, signals including paraffin and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessaty at his own
cost. After the work is finalised, all surplus matetials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials
and incidental item of works.

It should be understood cleatly that no claim what-so-ever will be entertained to extra items of works quantity

of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents and
office of the under signed during office hours everyday expect on Sundays and Public Holidays till last date of
sale and receipt of tender papers. Interested biddets may obtain further information at the same address. But it
must be clearly understood that the tenders must be received in order and according to the instructions.
Tenderers are required to go through each clause of P.W.D. Form P1 carefully in adldition to the clause
mentioned herein before tendering.

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code
and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed concrete bridges
specifically for road and bridges issued by MORT & H, Govt. of India.

Steel shutteting & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Engineet-in-charge. 'The
contractor should arrange his own concrete mixet, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the matetials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government matetials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate
or market tate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor ot from his security deposit or from the
proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be botne by the Department. The Depattment is not responsible for considering the theft of materials at site.
It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy ot dispute on

1
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that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the
work site

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of matetials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different

diameter, size and specification as actually used (including hooks and cranks) in the work cotrect to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and D
/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running chatges of each plant and cost of conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Engineer-in-Chatge and bear the entire
cost of the test.

Measurement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will be taken as
1.5m X 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Engineer-in-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstances.

The tenderer should furnished along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authotity accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the nose:n\of the piers.
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Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the beating to ensure propet distributions of heavy load

Lugs and grooves shall be provided in the beatings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening.

It should be clearly understood that the joints of the bats are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineer-in-charge.

Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a reptesentative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be catried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-III.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in nearest Government institution who are
conducting laboratory testing. Cost of testing of all specimens and samples will be borne by the Contractor.

The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not
be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing,

Tn well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Whete it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the advetse effects of tilts and shifts
without any extra cost to the Depattment and without any damages to the well. Any additional work necessaty
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the
Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges.

No daim for catriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apptentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engineer in the mannet so that the total
expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engineeting personnel monthly emoluments which shall not be less than the emoluments of the petsonnel of
equivalent qualification employed ander the State Govt. of Orissa. The Engineer-in Chief (Civil), Otissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender teceiving authority along with the tender as to who would be
supervising the work, Each bill of the Super Class, Special Class ot ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of
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the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed
as per the bill has been supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91).
The required certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and stote explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ rice refetred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
;other duties, lead, lifts, loading and unloading, freight for all matetials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have misjudged as regard availability of materials, labour and other
factors.

Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross
amount  of the bills from the contractor as per Resolution of Govt. of Orissa Labour &  Employment
Department.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Value is 0.50 lakh and above.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned authority with their bills, falling which the amount towards royalties
of different materials as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road for 01 (One) year from the date of successful completion of the work.

(i) From the commencement of the works to the completion of the same, they are to be under the contractors

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost. ] L
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98, Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as pet the latest
provision of relevant LS. Code / I. R. C. code / MORT&H specifications.

99. Tilts and shifts
i) Maximum permissible shift is 150mm.

if) Maximum permissible tiltis 1 : 80.

100.  Payment for variation in price - (Vide Works Department Memotandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progress of the work the price of any matetial (excluding the cost of steel , cement & bitumen
) incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause
......... hereof ) increases or decteases as a result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and properly pays in respect of that materials
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of

75% in between the Average wholesale Price Index (all commodities) which is operating for the quarterunder —

consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-

Formula to calculate the increase or dectease in the price of materials.

Vm=0.75 x Pm xR x (i-io)
100 io
Vi = Increase ot decrease in the cost of work duting the quarter under consideration due to change in the
price of the materials.
R = The value of work done in Rupees during the quatter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R.B.I bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.

(i) Where original contract period is one year and above , increases / decreases of cost of Steel, Cement &
Bitumen are to be paid recovered . Payments in case of increase are to be made with prior approval of Govt
when the total claim is mote than Rs. 50,000/- and with prior approval of the EIC / Chief Engincer as the
case may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(IIT)  Where original contract is more than Six Months & below one year , increases / decreases of cost of Steel
. Cement & Bitumen ate to be paid recovered . Payments in case of increase are to be made with prior
approval of Govt when the total claim is more than Rs. 50,000/~ and with prior approval of the EIC / Chief
Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/- subject to
the fulfillment of the conditions mentioned below :

@ The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Qil Corporation (I0C)

(I)  Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

(III)  Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

(IV)  Differential cost will be allowed only to the original agreement petiod , but not for the extended period even
though it might have been validly extended .

(V)  Differential cost will be allowed only after successful / completion of the work as per the approved work

prograrnme . \
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Stipulations contained in existing clause 31(f)
Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor

immediately .

(b) SJ.mﬂarly, if durmg the progress of work, the wages of labour increase or decrease as a result of increase or

decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessatily
and propetly pays in respect of labour engaged on execution of the work such increased or decreased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is
operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Fo late the increase or decrease in the price of L

VI=0.75 x PlxR x (i-io)
100 io

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed duting the quarter under consideration in which the tender
was opened.

I = The minimum wages for labour prevailed during the quarter under consideration.
PL= Percentage of labour component (as per sub-clause).

Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by
the Government of India and the Contractor there upon necessarily and propetly pays, such increased or
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating for the quatter under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated below :

0.75 X I(zR( D —-Dy )

Kl = X

100 Dy

Kl = Increase or decrease in the cost of work during the quarter under consideration due to changes in the

ptice of P. O. L.
R = The value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in

which the tender was opened.
D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

Ko= Percentage of P. O. L. component as per sub-clause.

\

e

CONTRACTOR Block Devellp ent Officer
Cn T : : 3luCk Lﬁﬂ%ﬂ alil)f Officer

Rajgangpur



d)

11-

The following shall be the percentage of materials, labour and P. O. L. component for reimbursement /
refund on variation in price of matetial, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause

Categoty of Contractot’ Supply Departmental

Works. % Materials. % Labour % of P.O.L. Supply of materials.

Irrigation works

a) Structural wortks. 20% 30% 5% 45%
-b) Earthwork, Canal—— 0% |- 60% — | —— 5% —|— 8% — —|—
work,

Embankment wotk etc,.

(R&B) Works

a) Bridge works 20% 30% 5% 45%

b) Road work 45% 40% 5% 10%

¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
materials e:{cept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (i})
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following
manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is

less than one yeat, no escalation admissible at all, in case of wotk where the stipulated period of completion is
one year and more escalation on account of price variations is admissible only for the remaining period aftet
excluding the first one year petiod provided that the wotk has been carried out by the contractor in terms of
the relevant provisions of the agreement. In the situation, where the period of completion initially stipulated in
the agreement is less than one year and subsequently the completion period has been validly extended on the
ground that the delay in completion of the work is not attributable to the contractor and in the result the total
period including the extended period stands at one yeat of more, escalation is admissible only the balance
portion of work executed beyond one year.

The contractor shall for the purpose of sub-clauses (2), (b) & (¢) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of
the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any
document kept and such other information as the Engineer-in-Charge may require . The contractor shall
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant
to this condition together with an information relating theteto which he may be in a position to supply.

' /
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For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
night time and signaling during day time and barticading etc. till the C.ID. wotks are opened to the traffic. No
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Chatge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the .Officet-in-Charge with their dated signatutes
and duly noted by the contractor or his authorised agents with their dated signature. Orders enteted in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without wtitten permission of the Engineer and to be submitted to the
Engineer-in-charge every month.

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost befote execution of the
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any
extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as pet clause 11 of the P-1 Contract.

Opver and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Ormssa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there are no claims to record, a cettificate to that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given

\ .
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as for as possible regarding the quantities as well as the total amount claimed. The claim book must be
submitted by the contractor regulatly by 10% and 16% days of each month for otrders of the Engineer-in-
Charge or competent authotity. Claims not made in this manner or the claim book not maintained from the
commencement of the work are liable to be summararily rejected. The claim book is the propetty of the
Office. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or
before recession of the contract by the Department whichever is earlier for record.
Number of tests as specified in LR.C. / MORT&H / 1.S.I specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the
contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineet-in-chatge and on both the accounts the cost shall be borne by
the contractor.
Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required
tests as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportunity for
checking from time to time.

An Engineering personnel of the executing agency should be present at work site at the time of visit
of high level inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture’s should be affixed by the executing
agency indicating locations like school, hospital, No-horn etc.

Condition for issue of plant & machinery to contractor on hire - Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. wotks and if these can be spared without
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regulatly and the final payment for the wotk including refund of
securtity deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the conttactor at any contract at any
time shall be recovered from his next subsequent bill

All transit and incidental charges in connection with the despatch of tools and plants and machineries
from workshop shed/ deposit return there to, will be borne by the contractor.

The hire chatge shall be recoveted at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writing to the Engineer —in-charge when any plant or machinery
goes out of order requiring major repairs.

The hire charges are for clock houts. In case of tar boilets, hot mix plant and any other machinery
requiring similar preparation the working hout will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will wotk in shifts of 8 hours each. Extra charges towards overtime wages of any of the
opetating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for petiodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Conctete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of wotk each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineet-in-charge the work or a portion of work for which issued is
completed.

|
ok
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The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of supetintending Engineer shall be final. The contractor shall on or
before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages to property etc. atising from any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

If the atticles are not returned within the date originally specified or extended by the Engineer-in-
charge, in addition to the notmal hire charge, a surcharge equal to 10% of the hire charges will be levied for
the petiod that the machinery is not returned. Such petriod will be treated as working time. In the event of the
non-return of the machinery, the full value of the articles at the current market price will be recovered from

@

(b)
©

the contractor’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Depattment. The decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in
to an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily wotks for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised agent
daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according
to the entries in the logbook and will be binding on the contractor.

REEMENT FOR LOANS OF GOV & PLANTS.

This agreement made the Two Thousand

between (here-in-after referred to as “the hirer” which expression

shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of
the one part and the Govt. of Orissa (hete in after referred to as the Governor which expression shall unless

excluded by or repugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
Govt. and more particularly specified in the schedule here under between here in after referred to as “the tools
and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.
Now it is here by and between the parties here to as follows :-
In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
ot any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Sundargarh.

The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works

Department. & workshop / store at Sundargarh in the same good condition in which they were recetved by
him .

CONTRACTOR Block Develo;l'n nt Officer
Bleckiuig @fiicer
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(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

() 'The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hited for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-
charge from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with opetating staff.

(i) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to propetty etc.
arising due to any causes what-so-ever duting the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

0 The hirer shall make good any loss or damages atising out of causes other than fair wear and tear to the tools
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineet-in-charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessaty to make good the loss or damage failing which the same will be trecovered from his dues as in case of
hire charges.

(m) On the breach of any terms ot conditions of this agreement by the hirer the Engineet-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engineer-in-charge for the petiod the tools and plant ate
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Supetintending Engineer shall be

final.
(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-

in-charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the No. Amount of hire per hour . Remarks.

articles .

Tn witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of
the State have set their respective hand, the day and the year here in above written.

Signed by :
1. 2.
Signed sealed and delivered in the presence of
1. 2.
’II U\,l./ :
CONTRACTOR Block Development Officer
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The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost duting the period of execution.

Even qualified ctiteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

() Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

In case the 15t lowest tendeter ot even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for awatd, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P-1 Contract: -TIME CONTROL: -

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, 2 of the whole of the work before 2 of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the
Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work
or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or
temedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate

CONTRACTOR . Block Develo
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the forecast of the dates of commencement and completion of vatious trades of sections of the work and may
be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the wotk, the contractor shall in all cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate programme has been agreed upon) complete the work as per
milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

1) Force majeure, ot

i) Abnotmally bad weather, or

iif) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting “any of the trades
employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractots control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the wotk and clear
the site on ot before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
wortk for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor undet this
or any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure to achieve 2 milestone, shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount.

CONTRACTOR Block Develag vt Officer
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2.4. Management Meetings.

2.4.1.  FEither the Engineer or the Contractor may require the other to attend a management meeting. The business of
a management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to
be decided by the Engineer either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Clause-2 (b) of Petcentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Wotks Department, Orissa): -To rescind the contract (of which rescission

notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

‘Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide

Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officets during execution of work / tendering

process.

b) Involvement it any sort of tender fixing.

¢) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to

quality specifications despite being pointed out.

d) Persistent and international violation of important conditions of contract.

€) Security consideration of the State i.e. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

124. Labour Cess
1% Labour cess will be deducted from the gross amount of the Contractor Bills.

126.  ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.
a. Required E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Rajgangpur, Sundargarh before opening of the Bid for verification purpose, as per
Clause No.7.

c. Preferences will be given to contractors having experience in executing similar nature of work .

d Information regarding current litigation, debarring / expelling of the applicant ot abandonment of work by
the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F”.

e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN
i.e, before the stipulated date & time for opening of the bid.
f. 'Those Engineer Contractor ate desite of availing benefit as allowed to SC/ST Contractor is necessary
to record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender

papet treated as normal tender.

Total: - 126 (One hundred Twenty Six) Clauses only.

1

|
CONTRACTOR Block DeveloLn'i nt Officer
Biock DRMRBIRRY Offieer
R aigangpur




-19-

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

|/We hereby certify that I/We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
~ l/We* am/are* aware that, if the facts subsequently proved to be false, my/our”
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We*

shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

l
| ]
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SCHEDULE-C
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
Firstparty | Srif Smt ... Aged ............. Years, S/O.................. At/Po/Dist -
....................... (hereinafter called the First Part)
AND
Second party [ Sri/ Smt ... Aged ............. Years, S/O.................. At/Po/Dist -

(herein after called the Second Part) having H.T/L.T licence registration No

cevreevalidupto

(2] e

AND WHEREAS the First Party of 1% part is the managing partner of ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for

n

the tender WorK “. ..o e .

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.

3. That, the First Party shall receive payment, signing the bill the document for the concerned work.

4. That, the Second Party shall abide the rules, regulation and specification of E.l. works of above

said matter.
In Witness where of Both the Party have signed in presence of
WITNESS
W - e
| 17N \ 1
L M
8lock Devsiopment Oicer

Rajgangpur
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WORKING EXPERIENCE

D-1. LIST OF PROJECTS EXECUTED

SCHEDULE-D1

Name of Name of Contract price ltems of Date of Stipulated Actual Reasons
Employer location and in Indian works starting date of date of | for delay in
name of work Rupees the work | completion of | completi starting/
as per the work as onof | completion,
[ || _ s | | Agreeme | . per __ |thework | . ifany
nt Agreement
1 2 4 5 6 8
CONTRACTOR Block Develop\:n nt Officer
Block Do TS0 ABH Officar
Raigangbur
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS

Name of Name of Contract ltems Date of Stipulated date Revised Reasons for slow
Employer location price in of starting of completion of | target date of progress, if any,
and name Indian works the work | the work as per | completion of | with the updated

of work Rupees as per Agreement the work, if billing amount

Agreemen any
t
1 2 3 4 5 6 7 8
CONTRACTOR Block DeveloJm nt Officer

Jiock Baigapgpirt Officer

Rajgangpur
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SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

Note:

ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes/ No
in any litigation relating to the
works.

b) If yes: give details:

a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
a) Has the tenderer or any of its Yes /No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the Contractor.

SCHEDULE -“F”
AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the required attachments for
the Tender work ..................occeeieieiic e e SUbmtted  to the Block Development
Officer,Rajgangpur, Sundargarh are true and correct.

The undersigned also hereby certifies that neither our firm M/s nor any
of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder )

Date :
Total :- 27 (Twenty Seven ) Pages only + B.0.Q. ....to........ Pages Only.
n
CONTRACTOR Block Devechm‘?ent Officer

wock BRSSPI Officer
Rajgangeur
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Block Developllje at Officer
gleck Driase Officer
Rajgangpuf
For official use only
01. EM.D. Furnished / Not furnished

inshape of ...

Pledged / Not Pledged
02. Valid Registration certificate Copy furnished / Not furnished
03. PAN Card Copy Furnished / Not furnished
04. Valid GSTIN clearance certificate Copy Furnished / Not furnished.

05. Nos. of Tender paper

| €
'\ﬁf_/

CONTRACTOR Block Develdpment Officer
siock Bai ft Officer
Rajgangpur



