Email: ori-tangarpali@nic.in
GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, TANGARPALI, DIST- SUNDARGARH
Tender Call Notice No. 716 Date 27.03.2023

The Block Development Officer, Tangarpali Block, Sundargarh on behalf of Governor of Odisha invites in
“OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible contractors
as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and
contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state
government having validity of Civil License for execution of Building Works (including El & PH). The proof of
registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the state
P.W.D. (R&B)/ Water Resources/Rural Works/M.| /C.P.W.D. for the following work eventually to be drawn up in the
P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids for the following
work.

" sl Name of the Work | Amount put to Cost of Tender Bid security Period of | Class of
No | Tender in paper (Non- (1%) iComp!etion Contractor
‘ ‘ Rs.(Excluding |refundable) in | |
. 00| ©8T) | Rs |
‘ 1 2 3 4 5 | 6 7
1 | Construction of Sub Centre ] |
building at Ujalpur of Tangarpali Six ‘Blarg”
| Block of Sundargarh district Rs 38,98,252/- | Rs 6,000.00- Rs.38,983/- | Months Class
- under OMBADC for the year | I
| |2022-23 - R S S
2 | Construction of Sub Centre _ | ‘
building at Aleikera of Tangarpali : Six | ‘Bor*C” |
Block of Sundargarh district Rs 38,98,261/- = Rs 6,000.00- | Rs.38,983/- Months | Class
under OMBADC for the year ‘ ‘ | ‘
. S SRR [ S N R N
3 | Construction of Sub Centre
| building at Jogimal of Tangarpali ‘ | Six | ‘Bor*C”
Block of Sundargarh district Rs. 38,98,237/- | Rs 6,000.00- ' Rs. 38,982/- ' Months | Class
under OMBADC for the year '
| o I P S W S

The Bid documents and detailed terms and conditions can be downloaded from the District website
www.sundargarh nic.in.
1. Date and time of Sale of Tender Paper: From Dt. 28.03.2023 to 18.04.2023.
2. Last Date of Receipt of Tender Paper: Dt. 20.04.2023 (1.30 P.M.)
3. Date of Opening of Tender Paper: Dt. 21.04.2023 (11.00A.M )

Block Dé/irelopment Officer
Tangarpali Block
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Terms and conditions:-

1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft
(Non Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development
Officer, Tangarpali Block having its branch at Sundargarh on any working day from 28/03/2023 to
18/04/2023 for the above work along with the DTCN.

2. Sale of Tender Papers:- The tender papers will be available in the District Website of
Sundargarh (www .sundargarh nic.in) from dated 28/03/2023 to 18/04/2023.

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be
received through Registered Post / Speed Post only, and in no any other means, which must
reach to the office of the the B.D.O.. Tangarpali Block, At./P.O. Tangarpali Block, Pin-770011,
Dist- Sundargarh (Odisha) by 1.30 PM on dated 20.04.2023

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 20.04.2023
(upto 1.30 P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of
the paper in time. The tenderer must super scribe “Tender Paper for Civil Works”,

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will
be opened on 21.04.2023 at 11.00 AM. in the presence of the tenderers or their authorized
representatives in the office of the undersigned.

6. Earnest money deposit: - The EM.D. is to be deposited in shape of N.S.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour
of Block Development Officer, Tangarpali Block from any Nationalized Scheduled Bank in
India counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no
1499 dated 01.02.2023 of Works Department. The Tender Papers without required amount of

may write an application to the undersigned for pledging of N.S.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra.

7. Documents to be attached:- The following document should be furnished with the tender
papers failing which the tender will be liable to rejection.

e Tender paper cost in shape of DD in favor of the Block Development Officer, Tangarpali
Block.

e Self attested copy of Contractor Registration Certificate

e Self attested copy of PAN Card GST Registration certificate

e SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without
submitting any affidavit as per OPWD Code & Engineering / Physically Handicapped (PH)
contractors should submit an undertaking in shape of an affidavit that he has not availed the
concession of more than 3 times in the current financial year.

e The civil contractor in order to take part in the composite tender should enter into an M.O.U.
(Memorandum of Understanding duly notarized) with eligible registered electrical contractor
having valid HT. / LT license; for execution of electrical installation and other electrical
works and a copy of such M.O.U. should be attached with the tender as per the proforma at
Schedule- C which shall form g part of tender. A copy of electrical license should also be
enclosed with the tender Papers, the original of which need to be furnished during
verification. The above M.O.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

¢ If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be
rejected and the tender shall be finalized basing on merit of the rest bids and the provision
laid down in clause No.36 of Memorandum No. 12366, dated 08.11.2013 of Works
Department. Govt. of Odisha will be followed.
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Additional Performance Security Deposit:- Additional Performance Security shall be
deposited by the bidder, where the bid amount is less than the estimated cost put to tender. In
such an event, only the successful bidder, where the bid amount is less than the estimated cost
put to tender. In such an event, only the successful bidder who has quoted less bid price/rates
than the estimated cost put to tender shall have to furnish

(A) If quoted rate is in between 0.00% to 4.99%. then no need of Additional Performance
Security (APS)

(B) If quoted rate is in between 5.00% to 9.99%, in such case the successful bidder has to
deposit 50% of the differential cost i.e. estimated cost put to tender minus the quoted amount
as Additional Performance Security (APS).

(C) If quoted rate is in between 10.00% to 14.99%, in such case the successful bidder has to
deposit 150% of the differential cost i.e. estimated cost put to tender minus the quoted
amount as Additional Performance Security (APS)

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas
Patra / Bank Guarantee in favour of Block Development Officer, Tangarpali Block from any
Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as
per Office Memorandum no 1499 dated 01.02.2023 of Works Department.

e The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off
tender, by the competent authority.

e Submission of more than one tender paper by a bidder for single work will be liable for
rejection of all such tender papers.

e On review of the last performance of the work executed through B.D.O., Tangarpali Block,
the lowest-1 tender may/ may not be considered for the works though he/she becomes
lowest-1 tenderer.

¢ Quality of works cannot be compromised and the work should be completed within the
stipulated period of completion and in no case the time extension will be allowed except the
reasons not attributable to contractors. The whole process of Tender will be evaluated
fconducted as per Govt. guidelines and OPWD code.

e The Contractors who have failed to execute projects of this agency/broke out from execution
process / abandoned the project work midway/those who have been declared by this agency
to be defaulters otherwise will not be allowed to participate in the present tender process. If
any of such contractors participates then his/her papers will not be considered at all

* G.S.T. shall be paid extra as applicable.

e The undersigned reserves the right either to reject any or all tenders or cancel the entire
process without assigning the reason thereof.

Block Development Officer
Tangarpali Block




Memo No. 717 Date. 27.03.2023

Copy submitted to the Collector & DM, Sundargarh/ CDO cum EO, Zila Parishad,
Sundargarh / Sub-Collector, Sundargarh / Superintending Engineer, PWD / RD / Ml for information
and necessary action.

Block Development Officer
Tangarpali Block

Memo No. 718 Date. 27.03.2023
Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in
the Sundargarh District website : www.sundargarh.nic.in by for wide publication and timely response

by the intending Contractors.

Block Development Officer
Tangarpali Block

Memo No. 719 Date. 27.03.2023
Copy forwarded to Panchayat Samiti Notice Board, Tangarpali Block/ Tahsildar, Tangarpali /
CDPO, Tangarpali / all Sarpanches of Tangarpali Block for wide circulation of advertisement.

- >
Block Development Officer

Tangarpali Block
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DETAILED TENDER CALL NOTICE

The Block Development Officer, Tangarpali Block, Sundargarh invites percentage Rate basis for the
following work in sealed tender on behalf of Government of Odisha from registered and eligible contractor
of the State PWD (R&B) / Water Resource / Rural Work / Minor irtigation / C.P.W.D. for the following
works eventually to be drawn up in the P1 (ormis in conformiry with the dertails Tender Call Norice,

The Tender call norice is available from official website of Sundargarh District (Sundargarh.nic.in) from
10.00a.m. of dt. 28.03.2023 to 5.30p.m. of 18.04.2025. The last date and time of submission of bid as
pet contract data,

The bids documents will be opened by the assigned officer in the office of the Block Development Officet,
Tangarpali Block at 11.00 A.M. on dated. 21.04.2023 in the presence of the bidders authorized
representatives who wish to attend.

The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Tangarpali Block.

The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipr
along with bid.

The bid must contain, EMD, Registration Cerrilicate.

The Bid must contain PAN Card.

The Bid must contain GST Certificate.

Delered.

The Bid must contain Affidavit for the parricular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.

Delered.

Deleted.

The work is to be complered in all respects within the period mentioned against each work. Tenderers whose
tender is accepted must submut a work programme at the tme of execution of Agreement.
All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its consdruent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
information in Schedule - E and required ffidavit in Schedule — F, the bid document will be summarily
rejected.
No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he 1s not related to any officer
in the rank of an Assistant Engineer & above or Under Sceretary & above in the PR Department. 1f the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be hiable to make good the loss or damages resulting for such cancellations. The
proforma for no relatdonship certficate 15 contained in a separate shect vide Schedule-AA.
Each tenderer is to submit along with tender a note regarding his experience on construction of Road/Bridge
Worles.
Name of the Road/Bridge:-
b} Estimated Cost:-
c) Total Length:-
d) Major Item of wotks/Type of Bridge:-
¢) Quantty of items i) as per Agreement:

i1) as per execution:-

CONTRACTOR Block Development Officer
Tangarpali Block
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£} Date of Commencement:

g) Stipulated date of Completion:-

h) Acrual date of completion:-

i) Other details if any. :-

1) The prospective applicant in its name should furnish list of works executed in Schedule-D1 sadsfactorily

[f an individual makes the application, the individual should sign above his full type written name and current
address.
If the application i1s made by proprietary firm, it shall be signed by the proprietor above his full type written
name and the full name of his firm with 1ts current address.
If the application is made by a firm in partnership, it shall be sighed by all the partners of the firm above their
full type written names and current address, or alternatively by a partner holding power of attorney for the
firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy
of the partnership deed and current address of all partners of the firm shall also accompany the application.
If the application 1s made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application i which case a certitied copy of the power of atrorney
shall accompany the applicaton. Such limited company or corporation will be required to furnish sadsfactory
evidence of 1ts existence along with the technical bid.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.
No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should
be submitted in English. The applicants name should appear on each page of the application along with his
signature or the signature of his authorised representative at the bottom of each page.
Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).
In case of percentage rate tender

The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.
(i) Contractors participated in the tender for more than one work may offer conditional rebate.  Rebate

offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebare so
offered shall be considered after opening of all packages called in the same rtender Notice. Th
contractors who wish to tender for two or more works shall submit separate tender for each.
(iif) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there is no discrepancy.

If any discrepancy is found in the percentage quorted words & figures, then the percentage quoted by

the contractor in words shall be taken as correct.

If any discrepancy is found in the percentage quoted in percentage excess / less and the total amount
quoted by the contractor, then the percentage will be taken as correct.

‘The petcentage quoted in the tender without mentoning excess or less and not supported with the
corresponding amount will be treated as excess.

The percentage quoted in the tender without mentoning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treared as percentage excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount if tallied with the percentage then it will be treated as to which side the amount tallies.

The contractor will write percentage excess / less up to two decimal point only. If he writes the
percentage excess / less up to three or more decimal points, the two decimal point shall only be
considered without rounding off.

The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out intuating,
dating and rewriung.

In the contract P1 time is the essence. The contractor is required to maintain a certain rate of  progress

specify in the contract.

CONTRACTOR Block Development Officer
Tangarpali Block



(]
o

a2,

i3

The quality mentioned can be increased or reduced to the extent of 10% for individual items subject to a

maximum of 3% over the estimated cost. If it exceeds the limit stated above prior approval of comperent
authority is mandatory before making any payment.

The period of completion 1s fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtract from the gross amount of the bull.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
detailed specifications for Orissa and other relevant specificanons and drawings which are for sale. Complaint
at a future date that plans and specifications have not been seen by the tenderers cannot be entertained, The
drawing furnished with the tender are tentative and subject to revision or modification as tendered during the
exccution as per actual necessiry and detatl test conducted, But the tendered rates quoted by the renderer will
hold good in case of such modification of drawings during the ume of executon and shall in no way invalidare
the contract and no extra monetary compensatuon will be entertained. The work shall however be executed as
per final approved drawing to be 1ssued by the Engineer-in-Charge as and when required.

[very tenderer is expected before quoting his rates to inspect the site of the proposed work. e should also
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of
materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availabilicy of materials at quarries have been misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construcdon and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand ete. as required for the
work.

r must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additonal performance Security)
Additional Performance Security shall be obtamed from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates

than the estimated cost put to tender shall have to furnish the exact amount of differential cost Le. estmated
cost put to tender minus the quoted amount as Additonal Performance Security (APS) in shape of Term
the Divisional Officer

Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of
from any Nationalized /Scheduled Bank in India counter guarantced by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No. 14459 did.20.09.2018.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be

accepted.

In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .

Schedule of quantites accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
Aternadon or omissions, deductions or alternations sct forth in the conditions of the contract and such
omissions, deductons, addidons or alternations shall no wav invalidate the contract and no extra monetary
compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-ever,

The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W, D. code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
Y will state the sum that the

|
i

(hereinafter and in the conditions of Contract called the “Letter of Acceptance”
Cngineer-in-charge will pay the contractor in consideration of the execution, completion and

A
=

CONTRACTOR Block Development Officer
Tangarpali Block
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maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contrac
called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance security (Tnitial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/Nauonal Savings Ceruficate/Postal Office Time Deposit
Account duly pledged in favour of the Block Dev elopment Officer,Tangarpali Block, Sundargarh and in no
other form which including the amount already deposited as bid security (carnest money) shall be 2% of the
value of the rendered amount (excluding 1"y deposited towards hiring of equipments /machineries from
outside the State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the
fulfillment of the contract in the office of the Block Development Officer, Sundargarh as direcred. The
security deposit together with the earnest money and the amount withheld according to the provision of P1
agreement shall be retained as security for the due fulfillment of this contract and additional performance
security in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid,«"Engincer—in—(jhﬂrge and
the successful bidder. Within 15 days tollowing the notification of award along with the Letter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form part of the agrecment.

The notce invitng bid, all the documents including additional conditions, specifications and drawings, if any,
formuing the bid as issued at the time of invittion of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard P.W.D. Form P-1 with latest amendments.

Fallure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount
of inigal security money is deposited. The securtty will be refunded after One vear of compledon of the work
and payment of the final bill and will not CALTY any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 did.21.05.97 JJORNo.202
W.F.D. dtd.06.03.98 respectively the E.M.DD. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority,

That for the purpose of jurisdiction in the evenr of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place ourside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation patd will be recovered from the contractor.

Tenderers are required ro abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VIIT-R 8/5225 Dtd. 26.02.55 and No.IIM- 56;’628842(5} Dtd.27.09.61 as amended from tme to
time;

In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Acrt, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Gove, The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar caregory.

Rent, royalties and other charges of marterials, octro duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and 1ts
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work, No tenderer will however be liable o pay Govt. for temporary
occupation of land owned by Govt. ar the site of the work,

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the

\@f‘/
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CONTRACTOR Block Development Officer
Tangarpali Block
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Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paratfin and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighung arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left near and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all marterials
and incidental item of works.
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimare amount unless wrnrten order 15 obtained from the Engineer-in-charge and rarc
scttled before the extra items of work or extra quanuty of any items of work is taken up.
The tenderer shall have to abide by the C.P.\W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57,
Bid documents consisting of plans, specifications, the schedule of quantides and the set of terms and
conditions of contract and other necessary documents can be seen 1n all the offices issuing the documents and
office of the under signed during office hours evervday expect on Sundays and Public Holidays till last date of
sale and receipt of tender papers. Interested bidders may obtain further information at the same address. But it
must be clearly understood that the tenders must be received in order and according to the instructions.
Tenderers are required to go through each clause of PW.ID. Form P1 carefully in adldition to the clause
mentoned herein betore tendering.
All reinforced cement conerete work should conform to Omssa Detailed Standard specifications, IRC Code
and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed concrete bridges
specifically for road and bridges issued by MORT & H, Govt of India.
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak prool and
water tight,
The Department will have the right o inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defecuve in their opinion,
Concrete should be machine mixed unless otherwise ordered in writing by the FEngineer-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifry (50) Kg,
The contractor should arrange the materials ke Steel, Cement, paint and birumen etc. of approved quality and
specification at hus own cost for completon ol the work with the ume schedule. No extension of dme will be
granted on the application of the contractor due to delay in procutement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the executon of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is higher.

[f the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be n additon o any other lability civil or criminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become duce to the contractor or from his securlty deposit or from the
proceeds of sale thereof,

The selected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office mn-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of marerials but no cost for rasing shed for storage, pay of watchman ete. will
be borne by the Department. The Department 1s not responsible for considering the theft of materials at site.
Lt 1s the contractor’s risk. Under any such plea if the renderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.
The Department will have the right to supply at any ume in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on
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CONTRACTOR Block Development Officer
Tangarpali Block
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that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges

rates fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the
work site

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must h’lve to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approv ed by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For pavmcnt of reinforcement, the steel mcluding plates ete. shall be measured in length of different

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing, However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and D
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testng
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entre
cost of the test.

Measurement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically utlised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m X 1,5 M % 0.5M which will be taken as
1.om X 1.5M % 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids (@ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Engineer-m-Charge.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstances.

The tenderer should furnished along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.

All method of sinking including pneumatic sir king by employment of drivers and other equipment shall be
included 1n the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of ult and shift if any, etc. shall also be included within the rate of sinking,

The depth of foundaton indicated on the drawing are provisional but these mayv be altered if necessary in the
light of the narure of strata indicated by boring which must be taken in advance of actual execution of the
foundaton.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority aceepting the tender,

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking,

For concretng the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the deparunent.

No claim will be entertained in respect of difficulues during sand blowing met with dulmg sinking of wells,

No part of the bearing for the superstructure shall be d]_lcm-'cd to rest on the noses of the piers.

\
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Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributons of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and gerting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacrure and X-Ray or
Gama Ray examinatdon of castings thickness more than 8 mches and load testng of bearing if considered
necessary shall have to be cartied out at the contractor’s cost /The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening,

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineer-in-charge.

Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testung. The test specimen in cube should be carried out in the
Departmental Conwrol and Rescarch Laboratory of Cuttack or Bhubaneswar, Test should be carried out in
accordance with the stipulation in Bridges code section-111

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and thar the

result of the specimen did not give a correct indicanon of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in nearest Government instumoon who are
conducting laboratory testing, Cost of testng ot all specimens and samples will be borne by the Contractor,

The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not
be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permissible in ol s 1:80 and the shift s 150mm the normal
direction. Where it is not feasible o work these tolerance the contractor shall carrv out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of ults and shifrs
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the
Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepred.

[f the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable locaton at the cost of the Contractor. The tlr and shift of the well including
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/- The apprentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. 'The
number of apprentces to be emploved should be fixed by the Chief Engineer in the manner so thar the 1omal
expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himsell two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Onissa. Likewise A" class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualificaton employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orssa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders 1t
such help is sought for by the contractor .The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender receiving authoriy along with the tendes as 10 who would be
supervising the work. Fach bill of the Super Class, Special Class or “\” Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of

4 Ol
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the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed
as per the bill has been supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91).
The required certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

87, It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Depattment may render necessary possible help for procuring license.

a2

88. Orissa Bridge & Construction Corpor: tion Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
The Orissa Construction Corporation will be allowed a price preference to the extent of up ro 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negouaton.

89. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the render wall be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficultes that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octrot
other duties, lead, lifts, loading and unloading, treight for all materials and all other charges necessary for the
completion of the work, to the entre satisfaction of the Engineer-in —Charge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have nusjudged as regard availability of materials, labour and other

factors.

96 Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross
amount  of the bills from the contractor as per Resoluton of Govt. of Orissa Labour &  Employment
Department.

91 The prevailing percentage of 1. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

92 Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, where

Agreement Value 1s 0.50 lakh and above.

93 The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents n
support of their payment to the concerned authoriry with their bills, falling which the amount towards rovaloes
of different materials as utilised by them in the work will be recovered from their bills and deposited in the

revenue of concerned department.

94 Under no circumstances interest is chargeable for the dues or additional dues if anv payable for the work.

95 Under section 12 of contractors labour (Regulation and Abolidon) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

96 Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Engineer.

a7 Trial Boring - The foundation level as indicated in the body of the departmental drawing 1s purely tentative

and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boring beforc starting the work and ger the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quotng lis rates Tor tender the contractor shall take in 1o account o f the above aspects.

() Any defects, shrinkage or other faults which may be notced within 01 (One) year from the completion of the
work arising out of defective or improper materials or workmanship uming are upon the directon of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer tor
reasons to be recorded in writdng shall be decided that they ought o be paid for and in case of default
Department may recover from the contractor the cost of making good the works, The contractor 15 also
r{-:quired to maintain the road for 01 (One) vear from the date of successful completion of the work.

\ *@Q//
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(ii) From the commencement of the works to the completon of the same, they are to be under the contracrors

98.

99.

100,

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injuries to person or structural damage to property happening from any neglect, defaulr, want of
propet care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages sa caused will have to be made good by the contractor at
his own cost,

Gradation of ingredients: The coarse and fine aggregate shall meer the grade requirement as per the latest
provision of relevant LS. Code / L R. C. code / MORT&I ] specifications.

Tilts and shifts

1) Maximum permissible shift is 150mm.,

1) Maximum permissible tilt is 1 : 80.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt, 24.10.92)

101 2) (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen

(i)

(I11)

) incorporated in the work (not being materials supplied from the E.LCs store in accordance with Clause

......... hereof ) increases or decreases as a result of increasc or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and propetly pays in respect of that materials
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent o the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-

Formula to calculate the increase or decrease i the price of matertals,

Vm=0.75 x PmxR x (i-io)
100 10
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the
price of the materials.
R = The value of work done in Rupees during the quarter under consideration.
o = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R.B.I. bulletin from time to time.)
1 = The Average Wholesale Price Index (all commodities | for the quarter under consideration,
PM= Percentage of materials component as per sub-clause of this clause,
Where original contract period is one year and above | increases / decreases of cost of Steel , Cement &
Bitumen are to be paid recovered . Pavments in case of increase are to be made with prior approval of Govt

when the toral claim is more than Rs. 50,000/ and with prior approval of the EIC / Chief Engineer as the
case may be when the claim is upto Rs. 50,00U/- . Recoverv in case of shall be made by concerned Block
Development Officer from the contractor immediately

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Qil Corporation (I0C)

Whete original contract is more than Six Months & below one yvear |, increases / decreases of cost of Steel
, Cement & Bitumen are to be paid recovered . Payments in case of mcrease are to be made with prior
approval of Govt when the total clalm 1s more than Rs, 50,000/ - and with prior approv'ﬂl of the EIC / Chief
Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject to
the fulfillment of the conditons mentoned below :

Uere
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€8] The cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (10C)

(IT) Cost of the project should be more than Rs. 50.00 Lakhs . However the differental cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differental cost .

(III)  Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel | Cement & Bitumen .

(IV)  Differential cost will be allowed only to the original agreement period , but not for the extended period even
though it might have been validly extended .

) Differential cost will be allowed only after successful / completion of the work as per the approved worl
programme .

(VI) Stipulations contained in existung clause 31 f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor

immediately .

Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or

decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily

()

and properly pays in respect of labour engaged on exceution of the work such increased or decreased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which 1s
operatng for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour.

VI =075 % BlxR %

(i-10}
100 1o

V1= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under consideration in which the render
was opened.

[ = The minimum wages for labour prevailed during the quarter under consideraton.
PL= Percentage of labour component (as per sub-clause).

C) Similarly, if during the progress of work, the price of Petrol, O1l and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by
the Government of India and the Contractor there upon necessarily and properly pays, such increased or
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entted to
reimburse or liable to refund, quartetly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.1. which is operating for the quarter under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated below :

075 % I\rgR( D> —Dy }

100 Dy

Kl = Increase or decrease in the cost of work during the quarter under consideration due to changes 1n the

price of P. O. L.

R = The value of work done in Rupees during the quarter under consideration.

N
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D:= Average Price per liter of diesel oil which was fixed by the Government o f India during the quarter in

which the tender was opened.
D,= Average Price per liter of diese] o1l which 1s fixed during the quarter under consideration,
= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement /
refund on vatiation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause

Category of Contractor’ Supply Departmental
Works. O Materals. | Yo Labour | % ofP.OL. | Supply of materals.
Irrigation worlks
¥ Q 2 7 0/ S0/ S0 _!
a) Structural works. 20% 5% 45%
|
| b) Farthwork, Canal 209 GO 5% 15%
work,
Embankment work etc,.
(R&DB) Works
a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
| ¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, 1t should be 20 % instead of 30%

e) Vide Works Department letter N0-21369 dated-25.09.91, the reimbursement / refund on varaton in price of

F

materials except steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (iif)
labour and P.O. I.. as per sub-clauses (a-i}, (b) and (c} of this clause shall be applicable in the following

manner.

“In term of aforesaid escalaton clause, where the period for completion of the work as supulated in the
agreement 15 less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one vear and more escalation on account of price vatiations is admissible only for the remaining
period after excluding the first one year pertod provided that the work has been carried out by the contractor
in terms of the relevant provisions of the agreement. In the simation, where the period of completion initially
stipulated in the agreement is less than one vear and subsequently the completion period has been validly
extended on the ground that the delay in complenon of the work 18 not attriburable to the contractor and in
the result the total period including the extended period stands at onc year or more, escalation is admussible
only the balance portion of work executed bevond one vear.

At
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The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account a

other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of
the Engineer-in-Charge furnish, verified in such 4 manner as the Engineer-in-Charge may require any
document kept and such other information as the Engineer-in-Charge may require . The  contractor  shall
within a reasonable time of his becoming awarc of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant

to this condition together with an information relaung thereto which he may be in a position to supply.

For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintenance with lighting arrangements during the
night time and signaling during day tme and barricading etc. ull the C.D. works are opened to the traffic. No
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serfally numbered. Orders regarding the
work whenever necessary are to be entered in this book by the Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the insoructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the
Engineer-in-charge every month.

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundaton level and abutments
locaton and furnish the test results in conformity with LR.C. code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and SB.C. tests etc. without any
extra cost to the Department.

‘The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed 1n view of above
possible changes and payments is to be made as per clause 11 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulatons and specifications as laid
down in Orissa Detalled Standard Specification, Orssa PW.ID. Code, Bridge code and MORT&F
specitications with latest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executve Engineer or
ransfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.

The contractor should attach the ceruficate in token of payment deposit with the registration authority as per
recent circular of the Government reladng 1o his repistration,

Any damages caused by natural calamides should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this.

The materials, borrow areas and huuments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

CONTRACTOR Block Development Officer
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15 The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim bevond this claim
up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly
by 10% and 16t days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work are liable to be
summararily rejected. The claim book 1s the property of the Office. and shall be surrendered by the contractor
to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
whichever is earlier for record.

116. Number of tests as specified in LR.C./ MORT&H / LS.I specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departnental
laboratories/ reputed material testing laboratory as to be decided by the Enginc:er—in—chﬂrge. Testing charges
including expenditure for collection / mransportation of samples /specimens etc, will be borne by the
contractor. The collecdon of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by
the contractor.

117.  Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required
tests as per IRC / MORT & H / ISI requirements at his own cost for pro\-'iding sufficlent oppormnirj.-' for
checking from time to time.

An Engincering personnel of the executing agency should be present at work site at the time of visit
of high level inspecting officers 1n the rank of Chief Enginecr and above.

After completion of the road in all respects the road furniture’s should be a ffixed by the exccuting
agency indicating locations like school, hospital, No-horn erc,

118. Condition for issue of plant & machinery o contractor on hire - Tools & plants will be issued 0 the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. 'The Sanctuon of the Superintending Engineer shall be necessary in cach
case. The contractor shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor the effect that these  hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of
securtity deposit will not be made until the ol amount due to the Government on account of hire of
machinery ete. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and machinerics
from workshop shed/ deposit return there o, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and mclusive of the date of its return, even though the same day 1t may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intmare in writing to the Fngincer —in-charge when any plant or machiner,
goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
tequiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of & hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
time of dme. In no case the tools and plants shall be operated bevond 8 hours in any shift without prior
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. e shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such twpe of equipments, the contractor shall arrange (o get the hopper
cleaned and the drums ete. washed at the close of work each dav.

CONTRACTOR Block Development Officer
Tangarpali Block
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The plant and machinery once issued to a contractor shall not be returned by him on account of lack
arrangement of labour and material etc. on his part. The same will be returned only when they do not requ
or when in the opton of Engineer-in-charge the work or a porton of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of superintending Engineer shall be final. The contractor shall on or
before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages to property etc. atising from any cause what-so-ever. The contractor shall provide full ume
choukidar for guarding the plant and machinery at site.

I the articles are not returned within the darte originally specified or extended by the Engineer-in-
charge, in addition to the normal hire charge, 4 surcharge equal to 10% of the hire charges will be levied for
the period that the machinery is not returned. Such period will be treated as working time. In the event of the

non-return of the machinery, the full value of the articles at the current market price will be recovered from
the contractor’s outs tanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the superintending Engineer shall be final in case of dispure.

FORM OF AGREEMENT - The contractor shall. before taking the possession of the machinery, enter in
to an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised agent
daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according
to the entries in the loghook and will be binding on the contractor,

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand

berween (here-in-after referred to as “the hirer” which expression

shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of
the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless

excluded by or repugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
Govt. and more particularly specified in the schedule here under between here in after referred to as “the tools
and plants”,

And where as Government has agreed (o let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.
Now it is here by and between the parties here to as follows -
In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govr. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.WW. Department workshop at
Sundargarh.

The rate of higher charges will be as mentioned in the schedule attached,

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Lngineer in-charge

On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / stare at Sundargarh in the same good conditon in which they were recefved by
him .

\'\V. ,/"/
i
CONTRACTOR Block Development Officer
Tangarpali Block
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{e) In the event of the tools and plants not being returned on the expiry of the above-mentoned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working pcrmd and an increase of ten percent,

(f) 'The tools and plants shall be open for inspection at all times to the officers of the Government.

(z) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the priot sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Fngineer-in-
charge from tme o tme.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.
Normally the tools and plants will be supplied with operating staff.

(i) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
atising due to any causes what-so-ever during the period of the machinery 1s in his charge.

(k) All municipal or other dues and taxes pavable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

(0 The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall payv to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of

hire charges.

m) On the breach of any terms or condidons of thus
demand the return of tools and plants and the hirer shall return the tools and plants within 7 2 hours from the date

wreement by the hirer the Engineer-in- charé,c, shall be entitled to

of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the wols and plants .

(n) In case of any disputes between the hirer and the Governmenr the decision of the Superintending Engineer shall be
final.

(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-
in-charge shall include all officers duly authorised by him to exercise powers on his behalf,

THE SCHEDULE

B ———— —

Serial No. | Description and Name of the |  No. Amount of hire per hour Remarlks.

articles

In witness where of the hirer and Lln: E ucmneu in-Charge has for and on behalf of the Governor of
the State have set their respective hand, the day and the year here in above written.

Signed by

1. s
Signed sealed and delivered in the presence of
i 2.

CONTRACTOR Block Development Officer
Tangarpali Block
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I'he agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of execution.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(¢) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation,

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
faciliaung a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of TMD unless adequate justificaton {or such back out is furnished, Appropriate action for black
listing the tenderers shall also be taken apart from disincentvising the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P-1 Contract: -TIME CONTROL.: -

Progress of work and Re-scheduling programme.

The Executive Engincer / Ingineer- in- Charge shall issue the letter of acceptance to the successtul
contractor. 'The issue of the letter of acceprance shall be treated as closure of the Bid process and
commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engincer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
tming for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, 12 of the whole of the work before Vs of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

If at any dme it should appear to the Engineer-in-Charge that the acrual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the
Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure

compledon of the works within the tdme for completon. If the contractor does nor submir an upd:
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract
from the next payment certificate and continue to withhold this amount untl the next payment after the date
on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the activites.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligatons. The
Contractor may revise the Programme and submit it to the TingiﬂL’.er—j_n—C-hﬁrgc again at any time. A revised
Programme is to show the effect of Varations and Compensation Events.

Extension of the Completion Date.

The tme allowed for execution of the works as spectfied in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work
or from the date of handing over of the site whichever is later, If the Contractor commits default in
commencing the exccuton of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forteir the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Agreement 15 executed the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relagon to the
ton of tems of the works. It shall indicarte

CONTRACTOR Block Development Officer
Tangarpali Block
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the forecast of the dates of commencement and completion of various trades of sectons of the work and may
be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall i all cases in which the tme allowed for any work, exceeds one
month (save for special jobs for which a separate programme has been agreed upon) complete the work as per
milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately glve
notice thereof in writng to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfactdon of the
Fngincer-n-Charge to proceed with the works.

Force majeure, or

2

1) Abnormally bad weather, or

111} Serious loss or damage by fire, or

) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

v) Delay on the part of other contractors or wadesmen engaged by Engineer-in-Charge in executing

work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentoned, in Contract data 1s
bevond the Contractors control.

Request for reschedule and extension of tume, ro be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the evenr causing delay. The Contractor may also, 1f

practicable, indicarte in such a request the period for which extension is desired.
In anv such case a fair and reasonable extension of tme for compler.ic:n of work mav be given. Such extension
shall be commumicated to the Contractor by the Fngmnceer in-Charge in Writing, within 3 months of the date of

receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a

fair and reasonable extension by the Enginecr-irl—(ﬁhssrge and this shall be binding on the contractor.
Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear
the site on ot before the contract ot extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed compensanon
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in WLITINg
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below thar specified in Clause 2 or that the work remains
incomplete.

This will also apply to ttems or group of items for which a separate period of completnon has been
specified. Compensation @ 1.3% per month of for delay of work, delay to be completed on per Day basts.

Provided always that the toral amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) i terms of Clause 2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to
the contractor. llowever, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delav in
subsequent milestone(s), amount mentioned against each mulestone missed subsequently also shall be withheld.
However. no interest whatsoever shall be pavable on such withheld amount.

) L
CONTRACTOR Block Development Officer
Tangarpali Block
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Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting, The business of

a management meetings shall be ro review the plans for remaining work and to deal with matters raised in

accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to

be decided by the Engineer either at the management meeting or after the management meeting and stated in

writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission

notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide

Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering
process.

b) Involvement it any sort of tender fixing,

c) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and international violation of unportant conditions of contract.

¢} Security consideration of the State i.e. any acton that jeopardizes the security of State.

£ Submission of false / fabricated / forged documents for consideration of a tender.

Labour Cess
19 Labour cess will be deducted from the gross amount of the Contractor Bills.

ELIGIBILITY CRITERIA: To be cligible for qualificaton, applicants shall furnish the followings.

a. Required E.MLD as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Tangarpali Block, Sundargarh before opening of the Bid for verification purpose, as

per Clause No.7.

[¢]

. Preferences will be given to contractors having experience n executing similar namre of work .

d Tnformation regarding current litigaton, debarring / expelling of the applicant or abandonment of work by
the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F”.

e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN
i.e, before the stipulated date & time for opening of the bid.
f. ‘Those Engincer Contractor are desire of availing benefit as allowed to SC/ST Contractor 1s necessary
to record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender

paper treated as normal tender,

Total: - 126 (One hundred Twenty Six) Clauses only.

CONTRACTOR Block Development Officer
Tangarpali Block
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP
I/\We hereby certify that I/\We* am/are* related/not related (*) to any officer

of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I/\We* am/are* aware that, if the facts subsequently proved to be false, my/our”
contract will be rescinded with forfeiture of E.M.D and security deposit and I\We*
shall be liable to make good the loss or damage resulting from such cancellation.

I//\We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer
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SCHEDULE - C
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
Firstparty | Sri/ Smt ... Aged ............. Years, S/IO.. .. ... ... .. At/Po/Dist -
........ (hereinafter called the First Part)
AND
Second party I Sri/ Smt ...............................Aged.. ... ... Years, S/O.................. At/Po/Dist -

........................ (herein after called the Second Part) having H.T/L.T licence registration No

....................... validupto .........................

AND WHEREAS the First Party of 1% part is the managing partner of . ...
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for
the tenderwork “.............. ’

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.
That, the First Party shall receive payment, signing the bill the document for the concerned work.
4. That, the Second Party shall abide the rules, regulation and specification of E.I. works of above
said matter.
In Witness where of Both the Party have signed in presence of
WITNESS



WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED

SCHEDULE-D1

Name of Name of Contract price |  Items of Date of Stipulated | Actual Reasons
Employer location and in Indian works starting date of date of | for delay in
name of work Rupees the work | completion of = completi starting/
as per the work as on of completion,
| Agreeme | per the work if any
| nt Agreement
1 2 3 ' 4 5 6 7 8
Al
Ml
CONTRACTOR Block Development Officer
Tangarpali Block
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS
Name of | Name of Contract Iltems Date of Stipulated date Revised Reasons for slow
Employer location price in of starting of completion of | target date of progress, if any,
and name Indian works the work the work as per | completion of | with the updated
of work Rupees as per Agreement the work, If billing amount
Agreemen any
t
1 2 3 4 5 6 7 | 8
/.. . fI —
CONTRACTOR Block Development Officer

Tangarpali Block
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SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

Note:

ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works,

b) If yes: give details;

a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details;

If any information in this schedule is found to be incorrect or concealed, gualification application will
be summarily be rejected.

Signature of the Contractor.

SCHEDULE —*F”
AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the reguired attachments for
the Tender WOrK ... s sme i mmsasi ma ... Submitied to. the: Block Development
Officer, Tangarpali Block, Sundargarh are true and correct.

The undersigned also hereby certifies that neither our firm M/s nor any
of its constituent partners have abandoned any road/ bridge/lIrrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department,

(Signed by an Authorised Officer of the firm /bidder )

Date
Total :- 27 (Twenty Seven ) Pages only +B.0.Q. .1. to 9’3 Pages Only.
al o~
Aol
CONTRACTOR Block Development Officer

Tangarpali Block
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... against Demand Draft No ..................... == |
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Block Develo;ﬁ%‘fi Officer
Tangarpali Block

For official use only
01. EM.D. Furnished / Not furnished

i SHEBBIOf ooomumimmpmmms sosammmun

Pledged / Not Pledged
02. Valid Registration certificate Copy furnished / Not furnished
03. PAN Card Copy Furnished / Not furnished
04. Valid GSTIN clearance certificate Copy Furnished / Not furnished.

05. Nos. of Tender paper

T

CONTRACTOR Block Development Officer
Tangarpali Block



Tender Schedule

NAME OF THE WORK-CONSTRUCTION OF DAY CARE SUB-CENTRE BUILDING AT
ALEIKERA UNDER TANGARPALI BLOCK OF SUNDARGARH DISTRICT FROM OMBADC

SCHEME FOR THE YEAR 2022-23

S1. No

Item

Quantity

Unit

Rate

Amount

Dismantling brick or stone masonary in cement mortar
above 3.00m height including all costs complete. Stacking
the useful materials for reuse and removing the debris 50
mir lead.

2
(%
5]

Cum

1161.71

26963.29

Earth work in excavation of foundation in hard soil or
gravelly soil including dressing and leveling the bed. initial
leads and lifts as per the direction of Engineer-in-charge.

81.48

Cum

199.58

16261.78

Supplying & filling foundation and plinth with sand well
watered and rammed including cost, cost of all labour,
carriage, royalty, taxes, T&P etc complete as per the
direction of Engineer-in-charge.

87.95

Cum

376.34

33099.11

Cement Concrete (1:3:6)using 40mm_ size hard granite C.B.
metal approved quality from approved quarry including
hoisting laying using concrete mixture and vibrators
including cost, carriage, royalty, cost of all labour T&P ete
complete as per the direction of Engineer-in-charge.

o]
1
U

Cum

4929.15

107209.02

1911

C.C. (1:2:4) with 12mm and down grade C.B. chips
approved quality from approved quarry including hoisting,
laying hire charges of concrete mixture, vibrator, watering,
curing and including cost, carriage, royalty, cost of all
labour T.&P. etc complete as per the direction of Engineer-
in-charge.

Cum

23814.98

R.C.C. M-20 grade with 20mm and down grade C.B. chips
including hoisting, laying hire charges of concrete mixture,
vibrator, watering, curing and cost of all materials and
labour, T&P centering shuttering etc complete but cost of
reinforcement complete as per the direction of Engineer-in-
charge.

Ground Floor

6.01

Column base and footing

15.76

Cum

5205.15

82033.17

6.02

Plinth band (Grade beam)

Cum

5564.63

28769.14

6.03

Lintel

Cum

8798.04

24370.58

6.04

Chajja

Sqm

808.94

6956.89

6.05

Column in Superstrecture, Beam

Cum

11100.28

80255.03

6.06

Roof slab

Cum

9420.38

115493.86

6.07

Staircase

Cum

10621.09

22410.50

6.08

Fins

Sgqm

1559.03

1258.56

L
wn

First Floor




6.09 |Lintel 1.82 Cum | 9635.91 17537.36
6.10 |Chajja 7.67 Sgm | 910.81 6985.92
6.11 |Column in Superstrecture, Beam 6.58 Cum | 12398.49 81582.07
6.12 |Roof'slab 9.94 Cum | 10382.63 103203.35
6.13 |Staircase 201 Cum | 11990.60 25300.17
6.14 |Fins 11.11 Sgm | 1751.06 19454 28
Second Floor
6.15 |Column in Superstrecture, Beam 1.75 Cum | 13951.97 24415.95
6.16 |Roof slab 1.55 Cum | 11532.95 17876.08
7 |Providing M.S. reinforcement for R.C.C. work including
cutting, bending, binding and tying the grills and placing in
position including cost of binding wire 18 to 20 gauge and
cost and carriage of steelas per the direction of Engineer-in-
charge.
7.01 |Ground Floor 5439 | Qntl | 8779.08 477494.17
7.02 |First Floor 2526 | Qntl | 8803.92 222387.02
7.03 |Second Floor 4.38 Qntl | 8829.99 38675.36
8 |Brick work with Fly Ash bricks 23cm x 11em x 8cm size
having crushing strength not less than 75Kg/cm2 with
dimensional tolerance £2 percent in cement mortar (1:6) in
Foundation&Plinth including watering, curing, cost. 1938 | Cum /| 4469.55 86619.88
carriage, royalty and taxes of all materials, cost of all
labour, T&P etc complete as per the direction of Engineer-
in-charge.
9 |Brick work with Fly Ash bricks 23cm x 11em x 8cm size
having crushing strength not less than 75Kg/em2 with
dimensional tolerance £2 percent in cement mortar (1:6) in
Superstructure including watering, curing, cost, carriage.
rovalty and taxes of all materials, cost of all labour, T&P ete
complete as per the direction of Engineer-in-charge.
9.01 |Ground Floor 36.70 | Cum | 4502.55 165243.59
9.02 [First Floor 2530 | Cum | 4826.14 122101.35
9.03 [Second Floor [1.47 | Cum | 5146.49 59030.25
Brick work with Fly Ash bricks 23c¢m x 1lem x 8em size
having crushing strength not less than 75K g/em2 with
10 dimensional tolerance £2 percent in cement mortar (1:4) in
Superstructure including watering, curing, cost, carriage,
royalty and taxes of all materials, cost of all labour, T&P ete
complete as per the direction of Engineer-in-charge.
10.01 |Ground Floor 5.43 Cum | 4701.50 25529.15
10.02 |First Floor 6.96 Cum | 5027.07 34988.41




11

Supplying M.S Door made out with ms flat , angle of
approved design & specification including cost of all
materials cost of manufacture, cost of one coat of primer, all
taxes T&P etc coplete as per the direction of Engineer-in-
charge.

616.50

Kgs

72.70

44819.

h
n

12

Supplying M.S Window made out with ms flat , angle of
approved design & specification including cost of all
materials cost of manufacture, cost of one coat of primer, all
taxes T&P etc complete as per the direction of Engineer-in-
charge.

967.50

76.80

74304.00

13

Labour charge for fitting .fixing of M.S door,window, grill ,
Gate including all cost etc complete as per the direction of
Engineer-in-charge.

39.08

Sgm

68.07

2660.18

14

12mm thick C.P. in C.M.(1:6) over brick masonary to the
smooth surface including watering, curing. cost, carriage,
royalty and taxes of all materials, cost of all labour, T&P etc
complete as per the direction of Engineer-in-charge.

14.01

Ground Floor

190.19

Sgqm

142.06

27018.40

14.02

First Floor

151.60

Sgm

145.51

22059.32

14.03

Second Floor

71.89

Sgm

149.06

10715.93

-
th

16mm thick C.P. in C.M.(1:6) over brick masonary to the
smooth surface including watering, curing, cost, carriage,
royalty and taxes of all materials, cost of all labour, T&P ete
complete as per the direction of Engineer-in-charge.

1 |Ground Floor

Ll
{9}
wh
L]
s

Sgm

74456.85

) |First Floor

[
o0
(%]
Lh
L

Sqm

5920674

Second Floor

L
]
h
LS ]

11247.73

Supplying, fitting and fixing Vetrified tile in floors treads or
steps and landing on 20mm thick cement mortar (1:4)
lcement:4 course sand and filling joints with white cement
of approved quality including cost of all materials, labour
T&P ete. required for the work all complete as per direction
of Engineer-in-charge.

16.01

Ground Floor

Sgm

88020.04

16.02

First Floor

Sgqm

Rod BN
o |
e | L
(V]
A2

Lh

66860.74

17

Supplying, fitting and fixing Glazed tile in floors treads or
steps and landing on 20mm thick cement mortar (1:4)
lcement:4 course sand and filling joints with white cement
of approved quality including cost of all materials, labour
T&P ete. required for the work all complete as per direction
of Engineer-in-charge.

Ground Floor

i

Sqm

688.10

First Floor

(SN B o)

‘:.J'I
3| o

Sqm

698.34

Supplying, fitting, fixing of Vetrified tiles of size 600mm x
600mm Coloured /Printed series (Homogeneous) in dados
skirting and risers of steps on 12mm thick cement plaster
(1:3) jointed with neat cement slurry mixed with pigments
to match the shade of the tiles including all costs complete
as per the direction of Engineer-in-charge.

18.01

Ground Floor

6.81

Sqm

1060.10

1219.29




