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e-mail- ori-Bonaigarh@nic.in
GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, BONAIGARH, DIST- SUNDARGARH

TENDER CALL NOTICE NO..0.9,.. OF 2022-23
Letter No. J’HB Date: 27.03.2023

The Block Development Officer, Bonaigarh, Sundargarh on behalf of Governor of Odisha invites in
“OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works (including El & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.1/C.P.W.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids
for the following work.

: = ! T
| Amount put gl
to Tender in Al Bid
o Name of the Work 1.8 P security ’ i Class of
No (Non- Completion | Contractor
(Excluding (1%)
GST) refundable)
TS = - | inR
2 TATTNE T 3 4 5 fi 7
Construction of New Sub centre | ,
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Construction of New Sub centre
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; Block of Sundargarh District under 3897179/ e il Months Class
OMBADC for the year 2022-23

The Bid documents and detailed terms anﬁ_cb?ﬁ:l_'ninns can be downloaded from the District website

www.sundergarh.nic.in.

1. Date and time for download Tender Paper: From Dt. 28.03.2023 to 19.04.2023.
2. Last Date of Receipt of Tender Paper: Dt. 21.04.2023 (1.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 24.04.2023 (10.00 A.M.)
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Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Nor
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Bonaigarh
having its branch at Sundargarh on any working day from 28/03/2023 to 19/04/2023 for the above work
along with the DTCN.

Sale of Tender Papers:- The tender papers will be available in the District Website of Sundargarh
(www.sundargarh.nic.in) from dated 28/03/2023 to 19/04/2023.

. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through

Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O,,
Bonaigarh, At./P.O. Bonaigarh, Pin-770038, Dist- Sundargarh (Odisha) by 01.00 PM on dated 21.04.2023

Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 21.04.2023 (upto 01.00
P.M.). The undersigned will not be responsible for postal delay If any or non-receipt of the paper in time. The
tenderer must super scribe the work name.

. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on

24.04.2023 at 10.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.5.C / Post Office Saving Bank Account /

Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
Officer, Bonaigarh from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.5.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra.
Documents to be attached: - The following document should be furnished with the tender papers failing
which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favor of the Block Development Officer, Bonaigarh.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate
SC/ST bidders are eligible for 50% EMD / 1SD exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

. The civil contractor in order to take part in the composite tender should enter into an M.0O.U. (Memorandum

of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and a copy of such M.O.U. should be attached
with the tender as per the proforma at Schedule- C which shall form a part of tender. A copy of electrical
license should also be enclosed with the tender papers, the original of which need to be furnished during
verification. The above M.O.U. is not required in case of the civil contractor having valid registration in H.T. /
L.T, electrical license with the same name & style.

10.1f any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the

tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -

CONTRACTOR

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender, In such an event, anly the successful bidder, where the bid amount Is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid

Range of Difference between the estimated | Additional Performance Security to be deposited by the
cost put to tender and Bid Amount successful Bidder
1 Below 5% = | No Additional Performance Security

S0 % (Difference between estimated cost put to tender |

2 F %
1 | From 5% and above and below 10 | and Bid Amount) "
’ i
| 3 From 10 % and above Im_ (Difference between es§iated cost put to tender
S i . | and Bid Amount)
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N.5.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank
Guarantee in favour of Block Development Officer, Bonaigarh from any Nationalized Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023
of Works Department.

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority.

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.O., Bonaigarh, the lowest-1 tender
may/ may not be considered for the works though he/she becomes lowest-1 tenderer,

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.5.T.shall be paid extra as applicable.

19. The undersigned reserves the right either to reject any or all tenders or cancel the entirg¢ process without
assigning the reason thereof,

Memo No. T{'f-ﬁ- //Date, 27.03.2023
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
Sundargarh/ C.D.M&P.H.0, Sundargarh/ MNodal officer, OMBADC, Sundargarh/ Sub-Collector,| §
Superintending Engineer, PWD/ RD/ M|, Sundargarh for information and necessary action.

Memo No. ~f //Date. 27.03.2023
Copy forwarded' to Panchayat Samiti Notice Board, Bonaigarh/ Tehsildar, Bonaigarh / CDRO| Bonaigarh/
all Ssarpanches of Bonaigarh Block for wide circulation of advertisement.

Memo No. F //Date, 27.03.2023
Copy forwarded 't8 DIO, NIC, Sundargarh with a request to upload this tender call |notice in the

Contractors.

Memo No. J-5]) //Date. 27.03.2023
Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Sundjrgarh for kind
information and necessary action.

CONTRACTOR BDO, BE
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

Whether Reference
':I:; Particulars furnished to Page
: Yes No no.
01 | Cost of tender paper
02 | EM.D amount
03 Copy of GST Registration Certificate and GSTIN
along with recent GST return copy
04 | Copy of PAN Card
Valid labour license / fuenish an affidavit at the
05 time of submission of tender paper (online) about,
he has to submit the labour License at the time of
| Agreement.
06 | No Relanonship Certificate in Schedule — A
07 | Schedule - C
| 08 | Works Experience Schedule - D
09 Information regarding current litigation, debarring
(A) / expelling of the tender or abandonment of the
: work by the tenderer (Schedule -F)
Affidavit of Genuineness of the Documents (Duly
® | Notarized) in Non Judicial Stamp Paper
10 Signed DTCN & BOQ(Signature of the Bidders in
all Pages of the DTCN & BOQ)
| Toals & Plants and machineries as per the
requirement in Schedule-G (Minimum 80% marks
to be obtained).
{(Proof of ownership of Tools & Plants and
machineries is to be furnished in shape of copy of
11 | invoices / required sale deed in case of Znd
purchase / required lease deed with owner ship
documents of the leaser duly attested.) In case of
centering & shuttering materials certificate of the
Executive Engineer of Works Department/ Govt.
Department within 90 days of last date of receipt
of tender 1s allowed,
List of plants and equipments Marks
() | Truck or Tipper or Tractor with Trailer 15
(i) | Water Tanker (50001t capacity) 10
(iif) | Concrete Mixer 10
(i) | Concrete Needle Vibrator 10
{iv) | Concrete Plate Vibrator 10
{(v) | Cantering & Shuttering Equipments 10
{vi) | Water Pump _ 10
(vii) | Diesel Electric Generator 10
(Viii) | Hydraulic Excavator or Back Hoe Loader il
.«;,
>
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DETAILED TENDER CALL NOTICE
The Block Development Officer, Bonaigarh, Sundargarh invires percentage Rate basis for the following work
in sealed tender on behalf of Government of Odisha from registered and eligible contractor of the Stare
PWD (R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works
evenrually ro be drawn up in the P1 forms in conformiry with the derails Tender Call Notice.
The Tender call notice is available from official website of Sundargarh District (Sundergarh.nic.in) from dt.
28.03.2023 to 19.04.2023. The last date and time of submission of bid as per contract data. Last date of
Received of render documents is upro 1.00 PM dated 21.04.2023.
The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Bonaigarh ar 10.00 A.M. on dated. 24.04.2023 in the presence of the bidders authorized represenratives
who wish to atrend.
The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepated in the name of Block Development Officer, Bonaigarh.
The Bank draft shall be deposited in the shape of bank draft prepared on or before the last dare of receipt
along with bid.
The bid must contain, EMD, Registration Cerrificare.
The Bid must conrain PAN Card.
The Bid must contain GST Certificate.
Deleted,
The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.
Delered.
Dielered.

The work is to be completed in all respects within the period mentioned against each wotk, Tenderers whose
tender is accepted must submit a work programme at the time of execution of Agreement.

All tennders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of renders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentcaton of
render documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
information in Schedule - E and required affidavit in Schedule = F, the bid document will be summarily
rejected.

No Relation certificate,

The contractor shall furnish a certificate along with the tender to the effect that he 1s not related to any officer
in the rank of an Assistant Engmeer & above or Under Secretary & above in the PR Department. If the fact
subsequently proved to be false, the contract 1s liable to be rescinded. The camest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

17. (i) Each tenderer is to submit along with tender a note regarding his expetience on construction of Road/Bridge

CONTRACTOR BDO, B

Works.

a) Name of the Road/Bridge:-

b) Estimated Cost-
c) Toml Length:-
d) Major Ltem of works /Type of Bridge:-
e} Quanity of items 1) as per Agreement:-
ii) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completior:-
i)y  Other detals if any. :-
ity The prospective applicant in its name should fumish list of works exe in Schedule-D1
satisfactorily completed and list of works in progress in Schedule-D2.
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If an individual makes the application, the indmvidual should sign above his full type written name and u.um,t.
address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written
name and the full name of his firm with its current address.

If the application is made by a firm in partership, it shall be signed by all the partness of the firm above their
full type written names and current address, or alternatively by a partner holding power of attomey for the
firm in which case a certified copy of the power of attorney shall accompany the application. A certified copy
of the partership deed and current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such lmired company or corporation will be required to fumnish satisfactory
evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuserpt papers. All information’s should
be submitted in English. The applicants name should appear on each page of the application along with his
signature or the signature of his authorised representative at the bottom of each page.
PerG £ I () { icle ment le 0 di -
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(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.

(i) Contractors pasticipated in the tender for more than one work may offer conditional rebate.  Rebate

offer submitted in separate sealed envelope shall be opened, declared and recoded first, The rebate so

offered shall be considered after opeming of all packages called in the same tender Notice. The
contractors who wish to tender for two or more works shall submit separate tender for each,

(1) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be

accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as correct. :

b} If any diserepancy is found in the petcentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken s correct.

€) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not eally with either to percentage excess or less then it will be treared
A5 percentage excess,

e) The percentage quoted in the tender without mentioning  excess / less supported with
corresponding zmount if tallied with the percentage then it will be treated as to which side the
amount tallics.

f) The contractor will write percentage excess / less up to two decimal point only, If he writes
the percentage excess / less up to three or mote decimal points, the two decimal point shall only be
considered without rounding off.

gl The tender shall be written legibly and free from erasures, over wrtings or corrections of figures.
Corrections, over writings & micrpolations where unavoidable should be made by making ow
initiating, dating and rewriting.

) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress

specify in the contract.

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items  subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(v1) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with

due approval of next higher authorty.

(vit) Bills for percentage rate tenders shall be prepared at the estmated rates for individual items only and the

percentage excess or less shall be added or subtract from the gross amount of the bill,

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by
detailed specifications for Orissa and other relevant specifications and drawings whi
at a future date that plans and specifications have not been seen by the tenderers ca
deawing furnished with the tender are tentative and subject to revision or modificatioh as tendered dusing the
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execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. The work shall however be executed as
per final approved drawing o be issued by the Engineer-n-Charge as and when required.

Every tenderer is expected before quoting his rates to mspect the site of the proposed work. He should also
inspect the quarries and approach roads to quarnes and satisfy himself about the quality and availability of
materials, In every case the materials must comply with the relevant specifications. Complaints at furure date
that the availability of materials at quarries have been misjudged cannot be entertained.

‘The offer of tender shall be inclusive of cost of construction and maintenance of sland, ferry service, [aie-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
work.

It must be definitely understood that the Govemnment does not accept any responsibility for the correctness
and completeness of the tnial borings shown in the Cross Secoon.

Amendment to Para-355 (v) of OPWD Code Volume-1 by inclusion (Additional performance Security)
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put 1o tender, In such an event, only the successful hidder who has guoted less bid price rates
than the estimated cost put to tender shall have to fumnish the exact amount of differential cost Le. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceplance (LoA) by the Divisional Officer (by e-mail) to the
succeseful bidder otherwise the bid of the suceessful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting ghall be initiated against the bidder as pet
Works Department Office Memorandum No.14459 ded.20.09.2018.

The tender containing extraneous conditions not covered by the render notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .

Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is Bable for
sdternation or omissions, deductions or alternations set forth in the condinons of the contract and such
omissions, deducnons, addinons or alternations shall no way invalidate the contract and no extra MODEALY
compensation, will be entertaned.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-ever.

The eamest money will be retained and dealt with as per the rerms and conditions of the O. P, W, D. code.
‘The bidder / tenderer whose bid has been accepred will be notified of the award by the Engineer-in-charge
prior to expiration of the validity petiod by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Heremafter and in the contract called the “Contract
Price"),

The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/Navonal Savings Centificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer,Bonaigarh, Sundargarh and in no other
form which inchading the amount already deposited as bid secunty (earnest money) shall be 2% of the value of
the tendered amount {excluding 1% deposited towards hinng of equipments /machineries from outside the
State if any) and sign the agreement in the PW.D, form No. P1 (Schedule XLV No. 61) for the fulfillment of
the contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit
together wath the earnest money and the amount withheld according to the provision of Pl agreement shall
be retained as security for the due fulfillment of this contract and additional rmance secunty in
accordance with the provisions of the agreement.

CONTRACTOR BDO. B IGA
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The agreement will mcorporate all agreements between the officer iviting the bid/Engineer-in-Chatge and
the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form part of the agreement.

The nouce mviting bid, all the documents meluding additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard P.W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (carnest money) No contract (tender) shall be finally accepted untl the required amount
of imual secunity money is deposited. The security will be refunded after One year of completion of the work
and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 ded.21.05.97 ].O.R.No.202
W.E.D. did.06.03.98 respectively the EM.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authonty.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered i to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully mdemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works De

Letter No.-VIII-R 8/5225 Did. 26.02.55 and No.JIM- 56/628842(5) Dtd.27.09.61 as amended from time 1o
tume,

In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to invesngate and if the
contractor 5 found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under mtimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

Rent. royalies and other charges of maternls, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance (ill completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be lisble to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable seale ncluding conservancy and sanitary arrangements therein to
the sausfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
waork,

Fees and dunies levied by the municipal, canal or warer supply authorites.

Suitable equipments and wearing apparatus for the labour engaged in nsky operations.

Suitable fencing barriers, signals including paraffin and electnic signal where necessary at works and approaches
in order to protect the public and employees from aceidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act,

The contracror has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all matedals removed from the site and
premuses left neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of cartiage of all materials
and incidental item of works.

It should be understood cleardy that no claim what-so-ever will be entertained to
of any item besides estimate amount unless written order is obtained from the
settled before the extra items of work or extra quantity of any items of work is take

CONTRACTOR BDO, B ﬁr
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The tenderer shall have to abide by the CP.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 did.25.1 1.57.

Bid documents consisting of plans, specifications, the schedule of quantties and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents and
office of the under signed during office hours everyday expect on Sundays and Public Holidays tll last date of
sale and receipt of tender papers. Interested bidders may obtain further information at the same address, But it
must be cleatly understood that the tenders must be received in order and according to the instructions.
Tenderers are required to go through each clause of PW.D. Form P1 carefully in adldition o the clause
mentioned herein before tendering.

All reinforced cement concrete work should conform 1o Orissa Detailed Standard specifications, IRC Code
and Bridge code section I, 11, 1L, IV and VII & latest design criteria for prestressed concrete bridges
specifically for road and bridges issued by MORT & H, Govt. of Inda.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

The Department will have the nght 1o mspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defectve in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps eic, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg,

The conteactor should arrange the materials like Steel, Cement, paint and bitumen ete. of approved quality and
specification at his own cost for completion of the work with the ume schedule. No extension of time will be
granted on the apphcation of the contractor due 10 delay in procurement of matenals,

The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied o him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal ansing out of his contract
be liable to pay a penalty equivalent to five tmes of the price of the materials according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due 1o the contractor or from his security deposit or from the
proceeds ol sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the wotk issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderes shall make all
arrangement for proper storages of materials but no cost for mising shed for storage, pay of watchman etc. will
be borne by the Department. The Department i not responsible for considering the theft of matenals at site.
It is the contractor’s risk. Under any such plea if the renderer stops the work, he shall have to pay the full
penalty as per clause of 2 agreement.

The Department will have the nght to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controvessy or dispute on

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever 1s higher.

All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the
work site

Though Departmental 1ssue of cement and steel has indicated, it may not be taken as binding, The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entestained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available i the stock.
Far payment ol reinforcement, the steel including plates etc. shall be measured 1n length of different

diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight caleulated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable in both U/s and
D/s.

The contractor should at his own cost arrange necessary tools and plants required for
of work and the rates quoted should be inclusive of the running charges of each plant an
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After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing”
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire
cost of the test.

Measurement of earth work in road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at opimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically uulised in filling,

The stack of road metal and gravel will be measured in boxes of 1.5m * 1.5 M % 0.5M which will be taken as
1.5m X 1.5M % 0.44M = 1 Cum. The soling stones will be measured in the sumable stacks with deduction for
voids @ 1/6 of volume or more depending upon the lbaseness of stacking which would be determined on
actual observaton and deduction.

The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Engineer-in-Charge.

In the evenr of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any carcumstances.

The tenderer should furnished along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to botom of cutting edge or 15 cm. above low
water level whichever is less.

All method of sinking including pneumanc sinking by employment of drivers and other equipment shall be
included in the rare.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tlt and shift if any, ete, shall also be included within the rate of sinking,

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation.

When resort has to be made for smking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking,

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department

No clam will be entertained in respect of difficulties duning sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided i the concrete of the girders on the caps of the piers /
abutments immediately 1 contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the beanngs to prevent them from skewing and getting owt of alignment.
Inspection by the Director General of Supphes and Disposals of the beanng duning manufacture and X-Ray or
Gama Ray examination of castngs thickness more than 8 mches and load testing of beanng if considered
necessary shall have to be carnied out at the contractor’s cost .The same procedure for testing may have to be
lollowed for nibbed bearing manufactured by widening.

It should be clearly understoad that the jomnts of the bars are to be provided with lapping, welds or bolts nuts
as well be direered by the Enginces-in-charge.

Concrete test specimens 150mm % 150mm % 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing, The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be camied out in
accordance with the supulation i Bridges code section-TI1L

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertaned later on the grounds that the castng of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete,

Plain concrete and reinforced conerete specumens will be tested in nearest Govern
conducting laboratory testung. Cost of resung of all specimens and samples will be bo
The construction of well staining by injecting cement or grout in coarse aggrepate plated in position shall not
be permutted,

CONTRACTOR BDO, BOXATG
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The thickness of cement concrete in top plugging should be as per Departmental deawing.
In well sinking, the maximum tolerance permissible m tilt is 1:80 and the shift is 150mm to the normal
direcuon. Where it 1s not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engimeer-incharge 10 overcome the adverse effects of tilts and shifis
without any extra cost to the Department and without any damages to the well. Any additional work necessazy
consequent upon the excess ult and shufi shall be carmed out by the contractor at no extra cost to the
Department.
Conerete of strength below of the required strenpth (as determined by actual tests) shall not be accepted.
1f the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable locauon at the cosi of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges.
No claim for carriage of water what-so-ever will be entertained.
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00000/-The apprentices will be selected by the Chief
Engincer. The peniod of employment will commence within one month after the date of work order and
would last ull the date, when 90% of the work i& complered. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be emploved should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one pereent of the tendered cost of the wotk.
Super class contractor shall employ under himsell’ two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging 1o the state of Orissa, Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engineenng personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Onssa. The Engineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor The names of such Engineenng personnel appointed by the
Contractors should be mumated to the tender receiving authority along with the tender as to who would be
supervising the work, Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
ceruficate is to be fumished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procunng license.
Onmnssa Bridge & Constructon Corporation Lid. will be allowed prce preference up to 3% over the lowest
quotation or tender as lad down in works and Transport Department Resolution No-285 date-17.04.1974
The Orssa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation

Amendment of existing Clauses - By admussion of a tender for the work, a tenderer will be deemed to have
satisfied imself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantty of matenal mncluding the wheat/ rice referred to above, medical zid, labour and food
stff etc., and that rates quoted by him in the ender will be adequate to complete the work according to the
speaifications attached there o and that he had taken in o account all conditions and difficulues that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
Jother duties, lead, lifts, Iuilding and unloading, freight for all matedals and all other charges necessary for the
completion of the work, 1o the entire satisfactuon of the Engineer-in ~Charge of the work and his authorised
subordinates. After acceprance of the contract rate Government will not pay any extra charges for any reason
in case the conmactor clums later on 1o have misjudged as regard availability of materials, labour and other
factors.
Building & other construcnon welfare cess for construction workers shall be deducted (@ 1% of the Gross
amount of the bills from the contractor as per Resolunon of Govt. of Orissa Labour & Employment
Department.
The prevailing percentage of 1. T, Department of the gross amount of the bill tow
deducted from the conteactor’s ball.
Prevailing rate of GST on the gross amount of the bill will be deducted from the ¢ cror's bill, where
Agreement Value 1s 0.50 lakh and above.

o %%
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The contractor is required 1o pay rovalty to Govt. as fixed from time of time and produce such documents in’
support of their payment 10 the concerned authority with their bills, falling which the amount towards royalties
of different materials as utilised by them in the work will be recovered from their bills and deposited in the
revenue of concerned department,

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Aet. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requinng by the concerned Executive Engmeer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own bonng before starting the work and get the
samples tested ar his own cost to ascertain the S.B.C. and credibility of the strata ar founding level while
quoting his rates for tender the contractor shall take in 1o account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the
work arising out of defective or improper materials or workmanship tming are upon the direction of the
Engineer-in-Charge 1o be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded n writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintam the rond for 01 (One) year from the date of successful completion of the work.

(ii) From the commencement of the works to the completion of the same, they are to be under the contractors

charge. The contractor i to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for njuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no clum shall be entertained for loss due to earthquake, flood, cyclone, epidemic, ot or any
other calanuty whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost,

Gradation of ingredients: The coarse and fine agpregate shall meet the grade requirement as per the latest
provision of relevant 1.5, Code / 1 R C code / MORT&H specifications,

Tilis and shafts

i) Maximum permissible shift 1s 150mm.

i) Maximum permussible ult1s 1 : 50,

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dr. 7.4.1986, No-
14379 dr. 22.6.91 & No-22874 dv. 24.10.92)

101 a) (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen

CONTRACTOR BDO,

} incorporated m the work (not being materials supplied from the E.1.Cs store in accordance with Clause
e . hereof ) increases or decreases as a resull of increase or decrease in the average wholesale price Index
{all commodities), and the contractor there upon necessanly and properly pays in respect of that matenals
{incorporated in the work) such mcreased or decreased price, then he shall be entitled to resmburse or lisble to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-

V=075 x PmxR x [i-io)
100 10

Vm = Increase or decrease in the cost of work duning the quarter under consideration due to change in the
prce of the materials.

R = The value of work done in Rupees dunng the quarter under consideration.

io = The average Wholesale Price Index {all commaodities) for the quarter in which the tender was opened (as
published i RB.IL bulletin from time to time, )

1= The Average Wholesale Price Index (all commudities ) for the quarter under consideration,

PM= Percentage of matenals component as per sub-clause of this clause.

N
AYONRIt
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(i) Where ongmnal contract period is one year and above , increases / decreases of cost of Steel , Cement &

(1)

)

(11)

(HI)
v

)
(V1)

Biumen are to be paid recovered . Payments in case of increase are to be made with prior approval of Govt
when the total claim 15 more than Rs. 30,000/ - and with prior approval of the EIC / Chief Engineer as the
case may be when the clamm is upto Rs. 50,000/~ . Recovery in case of shall be made by concerned Block
Development Officer from the conteactor immediarely .

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement = Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (10C)

Where onginal contract 1s more than Six Months & below one year | increases / decreases of cost of Steel
» Cement & Bitumen are to be pad recovered . Payments in case of increase are to be made with prior
approval of Govt when the 1otal claim 1s more than Rs. 50,000/~ and with prior approval of the EIC / Chief
Engineer/Super in Tendetent Engmeer (as the case may be) when the claim is upto Rs. 50,000/~ subject to
the fulfillment of the conditions mentioned below :

The ined as fi -

Steel -Rate as fixed by Steel Authority of India Lid (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State

Bitumen - Rates as lixed by Indian Oil Corparation (10C)

Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such marterials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differental cost

Contractors no need to submut the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

Differential cost will be allowed only to the original agreement peniod |, but not for the extended period even
though it might have been validly extended .

Differential coet will be allowed only after successful / completion of the work as per the approved work
programme ,

Supulations contined in existing clause 31(f)

Recovery in case ol decreases shall be made by concerned Block Development Officer from the contractor
immediately .

(b} Sumilacly, if during the progress of work, the wages of labour increase or decrease as a result of increase or

decrease in minimum wages for labour preseribed by Government and the contractor thereupon necessarily
and properly pays m respect of libour engaged on execution of the work such increased or decreased wages
then he shall be entitled 1o reimburse or bable 1o refund quarterdy, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference m berween the minimum wages for labour which is
operaung for the quarter under consideration and that operated for the quarter m which the tender was
opened as per the formula indicated below,

Formula to caleulate the inerease or decrease in the price of Labour.

VI=075 x PlxR x [j-io}
100 10

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimuim wages mie of labour.

R = The value of work done m Rupees dunng the quarter under consideration,

lo =The munimum wages for labour as prevailed during the quarter under consideration in which the tender
was opencd,

1 = The minimum wages for labour prevailed during the quarter under consideration.
PL= Percentage of labour component (as per sub-clause).

Similarly, if during the progress of work, the price of Petrol, Oil and Lubnicants (Diesel oil being the
representative tem for the price adjusument] mcreases or decreases as a result of the price fixed there for by
the Government of India and the Contractor there upon necessanly and properly pays, such increased or
decreased price towands Perrol, Oil and Lubricants used on execution of the work, then hgshall be entitled to
rexmburse or hable 1o refund, quartedly as the case may be, such an amount, as shall be eqfeyalent to the 75%
plus or minus difference in between the price of P.O.L. which is operatng for the g consideration
and that operated for the quarter in which the tender was opened as per the formula indi below :

g
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0.75 % KaR{ D2 — Dy )
| o e
100 D,
Kl = Increase or decrease in the cost of work dunng the quarter under consideration due to changes in the
price of P. O. L.

| ——

R = The value of work done in Rupees during the quarter under consideration.

D= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in
which the tender was opened.

D:= Average Pnce per liter of diesel oil which is fixed during the quarter under consideration.
K= Percentage of P. O. L. component as per sub-clause.

The following shall be the percentage of matenals, labour and P. O. L. component for rembursement Fv
refund on variation in price of matedal, labour and P, O, L. as per sub- classes (a), (b} and (¢} of this Clause

Category of l Contractor’ Supply Departmental

Works, % Matenals. % Labour % of P.O.L Supply of materals.

lerigation works

a) Structural works. 20% 0% 5% 45%

b) Earthwork, Canal | 20% 1% 5% 15%
work, |

Embankment work etc,.

(R&B) Works ‘ .

a) Bridge works 20%, 0% 5% 45%

b) Road work Ik 45% I 4% 5% 109

<) Building works T T 30% %% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
materials efcept steel , cement & bitumen which will be governed as per clause 31 a (i) & a (il
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following
manner,

“In term of aforesaid escalation clause, whese the perod for completion of the work as stipulated in the
agreement 1s less than one yvear, no escalation admissible at all, in case of work where the supulated pedod of
completion is one vear and mote escalanon on account of price variations is admissible only for the remaining
peniod after excluding the first onc year penod provided that the work has been carmed out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the pedod of completion initally
stipulated in the agreement is less than one year and subsequently the completion period has been vahdly
extended on the ground that the delay in completion of the work is not attributable to the contractor and in
the result the total penod including the extended period stands at one year or more, escalation is admissible
only the balance portion of work executed beyond one vear,

The contracior shall for the purpose of sub-clauses (a), (b) & (¢} of this clause keep such books of account and
ather documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow mspection of the same by a duly authonsed representanves of Govt. and farther, shall at the request of
the Engineer-in-Charge furmsh, venfied in such a manner as the Engineer-in-Charge may require any
document kept and such other information as the Engineer-in-Charge may require . The contractor shall
within a reasomable time of his becoming aware of any alteration in the price of such matenal, wages of labour
and/ or price of P.O.L. pive notce thereof to the Engineer-in-Charge stating that the same is given pursuant
to this eondition rogether with an information relating thereto which he may be in a position to supply.

CONTRACTOR BDO, BONAIG
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For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be bome by the contractor mchuding the proper maintenance with lighting arrangements during the
night tme and ﬂgulmg dunng day ume and barncading etc. all the C.D. works are opened to the traffic. No
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items
shall include this arrangement, rental charges for the land and mantenance, lighting and removal of such
temporary road crust from the private land to bring the land to its onginal condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages senally numbered. Orders regarding the
work whenever necessary are to be entered in this book by the .Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authonsed agents with therr dated signature. Orders entered i this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the propesty nf the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the
Engineer-in-charpe every month,

The tenderer should conduct three bores at each picr and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and 5.B.C. tests etc. without any
extra cost to the Department.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtaned

The contractor shall have no clain what so ever for the extra quantity of work to be executed in view of above
possible changes and payments 1s to be made as per clause 11 of the P-1 Contract.

Ower and above these conditons, the terms and conditions and rules and regulations and specifications as laid
down in Orssa Detaled Standard Specification, Onssa PW.D. Code, Bridge code and MORT&H
specifications with latest revision |/ amendment are also |J1r1f.hng on the part of the contractor.

Mo part of the contract shall be sublet without wrirten pg:rmlsstcm of the concermned Executve Engmm or
transfer be made by power of Atomey authorising others 1o receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration,

Any damages caused by natural calamines should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towands the repair done by the
CONIIRCHOT.

The rates quoted by the contractor shall cover the latest approved tates of labours, materials, P.O.L. and
Royalties. Arrangement ol borrow areas, land, approach rvad to the bridge site etc. are the responsibility of the
contracior.

The rate for each work of concrete ems wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the rems due 10 standing water as well as due 1o percolation of water.
The quoted rates will be melusive of dus.

The materzals, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complatnt on this account shall be entertamned

The contractor shall make requisttion of claim book from the date of commencement of the work from the
Department and shall maintam m proper P.W.D. form with pages sedally numbered in order to tecord items
of works are not covered by his contract and clamable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the ¢laum to the effect that he has no other elium beyond this elaum
up-to-date. If in any month there are no claims to record, a certificate to thar effect should be fumnished by the
contractor m the claim book. Each claim must be defined and should be given as for as possible regarding the
quantitics as well as the rotal amount clumed. The claim book must be submitted by the contractor regularly
by 10® and 16" days of cach month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the clum book not muntained from the commeneement of the are liable to be
summararily rejected. The claim book 15 the property of the Office. and shall be surrend
to the Enginecr-in-charge alter completion of the work or before recession of the con
whichever is earlier for record.

: V3
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116.  Number of tests as specified i LR.C./ MORT&H / 151 specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Deparunental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / mansportation of samples /specimens etc. will be bomne by the
contractor. The collection of samples and testung are to be conducted for both prior 1o execution and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by
the contractor,

117.  Besides, the firm / contractor shall install full Aedged feld laboratory at work site for conducting required
tests as per IRC / MORT & H / ISl requirements at his own cost for providing sufficient opportumity for
checking from time to ome.

An Enpineering personnel of the executing agency should be present at work site at the time of visit
of high level nspecting officers i the rank of Chief Engineer and above.

After complenon of the road in all respects the road fumiture’s should be affixed by the execunng
agency indicating locations like school, hospital, No-hom ¢te.

118.  Condition for issue of plant & machinery to contractor on hire - Tools & plants will be 1ssued to the
contractor only if it 15 desieable in the interest of Govt. works and if these can be spared without
inconvenience to the Department, The Sancuon of the Superintending Engineer shall be necessary in each
case. The contractor shall wrrange his programme of work according to the availability of the plant &
machinery & no clam will be entertained for any delay i supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these  hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of
securtity deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full Full amount of hure charges due from the contractor at any contract at any
time shall be recovered from hus next subsequent bill

Al transit and incidental charges in connecnon with the despatch of tools and plants and machineties
from workshop shed,’ deposit retumn there to, will be bome by the contractor.

The hire charge shall be recovered at the prescnbed rates from and inclusive of the date, the plant and
machinery 15 made over up to and inclustve of the dare of 1ts return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writng to the Engineer —in-charge when any plant or machinety
goes out of order requiting majot repaits.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring simslar preparation the woddng hour will include the time required to make up the boiler
temperature and bring plant o the operanng conditons before the actual start of work.

The machine will work 1 shifts of 8 hours each. Extra chasges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
wiitten permission of the Engineer-in-charpe.

The contractor shall release the plant and machinery as and when required for periodical servicing and
mamtenance. He shall also provide for any hibour and water source for washing the plants. In the case of
Concrete mixtures, pavers and sumlar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums ete. washed at the close of work each day.

The plant and machinery once 1ssued to a contractor shall not be rerurned by him on account of lack
of arrangement of labour and matenial etc. on his part. The same will be returned only when they do not
require or when in the opnon of Engineer-in-charge the work or a portion of work for which issued is
completed.

The wols and plants shall while in transit and 10 the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-
in-charge shall be made good by the contractor, In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of supermtending Enpineer shall be final. The contractor shall on or
before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages to propenty etc. ansing from any cause what-so-ever. The contractor shall provide full ume
choukidar for guarding the plant and machinery at site,

Sy
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If the articles are not retarned within the date orginally specified or extended by the Engineer-in-
charge, = addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for
the period that the machinery is not returned. Such period will be treated as working time. In the event of the
non-return of the machinery, the full value of the arucles at the current market price will be recovered from
the contractor’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Department, The decision of the superintending Engineer shall be final in case of dispute.
FORM OF AGREEMENT = The contractor shall, before taking the possession of the machinery, enter in
to an agreement with the Engineer-in-charge or lus noninees i the form attached.

Log Books for secording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised agent
daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the
decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according
to the entnes in the loghook and will be binding on the contractor.

This agreement made the Tweo Thousand
between (here-in-after referred to as “the hirer” which expression
shall unless excluded by or repugnant to the contest include his heirs, executors, administrators and assigns) of
the one part and the Govt, of Onssa (here in after veferred to as the Governor which expression shall unless
excluded by or repugnant 1o the context include his successors in office as assigng) of the other part.
Where as the hirer desirous of hinng the tools and plants of the P, W. Department of the Orissa
Govt. and more particularly specified 1n the schedule here under between here in after referred to as “the tools
and plangs™,
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here in after menuoned
Now it is here by and between the parties here to as follows =-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department, The Govt, agrees to let the hiser tools and plants for the period to be
computed from the date of delivery of the tools and plint 1o the lurer at the PW, Department workshop at
Sundargarh.

{b) The rate of higher charges will be as mentioned i the schedule attached.

(¢) The hirer shall not transfer, assign or sublet of in any way part with the tools and plants or any part there-of
without the previous wntten approval of the Enginecr-in-charge

(d) On the expiry of the period of the hire, the hirer shall retumn the tools and plants to the Public Works
Department. & workshop / store at Sundargarh in the same good condition i which they were received by
him .

(¢} Inthe event of the wals and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of 1en percent.

{f) The tools and plants shall be open for mspection at all nmes to the officers of the Government,

(@) The hirer shall not operate the wols and plants so hured for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-mn-charge. If the hirer operates the tools and plants beyond the
aforesaid Emit without the prior sanction of the Assistant Engineer, he shall pay 1o Govemnment additional hire
charges as well as over tme charges for stafl for such excess operation at the rate approved by the Engineer-in-
charge from time 1o time

(h) In case of breakdown, repatrable at the site within a penod of three days huire charges as specified in the schedule
will be levied except in case of nujor repairs.

(i) Normally the tools and plants will be supplied with operating staff.

(i) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery 15 in his charge.

(k) All municipal or ather dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

@) The hirer shall make good any loss or damages ansing out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made by the hirer to the
satisfaction of the sakl Enpineer-in-charge the office shall be at liberty to make good himsel loss or damage
and recover the cost thereof from the hirer, The hirer shall pay o the Engineer-in-charge sychjan amount as shall
be necessary to make good the loss or damage failing which the same will be recovered fro dues as in case of
hire charges.
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(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled 10 «
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of receipt of such order in writing In case of fatlure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engineet-in-charge for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cast replacement of the tools and plants .

(1) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be
final

{0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-
in-charge shall include all officers duly authorised by him to exercise powers on his behalf,

THLE SCHEDULE

Serial No. Descaption and Name of the | No Amount of hire per hour . Remarks.
articles .
l

|
Tn witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of
the State have set their respective hand, the day and the year here in above written.

Stgned by :
1.

Signed sealed and delivered m the presence of
1. 2

119, The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of execution.

120.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
{a) Making a false statement or declaratgon.

{b) Past record of poor performance.

{c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in complenion af the work.

{e) Past history of litigation.

121, ‘The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

122.  In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out 1 furmished. Appropriate action for black
lisung the tenderers shall also be taken apart from disincentivising the tenderet.

123,  ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1 Progress of work and Re-scheduling programme.

-

211. The B.D.O / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

212, Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
uming for all the activites i the Works along with monthly cash flow forecast.

2.1.3. To ensure pood progress dusing the execution of the wark the contractors shall be bound in all cases in which
the ume allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, 'z of the whole of the work before ' of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed,

214  If atany ome it should appear 1o the Engmeer-in-Charge that the actual process of the work does not conform

to the programme to which consent has been given the Contractor shall produce, at the request of the

Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure

completion of the works within the time for complenon. If the contractor does not submit an updated

Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value

from the next payment ceruficate and continue (o withhold this amount until the pext payment after the date

on which the overdue Progrmme has been submitted.

An update of the Programme shall be a programme showing the actual progress acy

the effect of the progress achieved on the timing of the remaining work including ar

of the actuvities.

e
-
n

ed on each actvity and
ges to the sequence
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The Engincer-in-Charge’s approval of the Progmmme shall not alter the Contractor’s obligations. The
Contmetor may revise the Programme and submit it 1 the Engmneer-in-Charge again at any time. A revised
Programme is 10 show the effect of Vanations and Compensation Events.
Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work
or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid. Government shall without prejudice to any other tight ot
remedy available i law, be at bberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.
As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of vatious trades of sections of the work and may be amended as
necessary by agreement benween the Engineer-in-Chatge and the Contractor within the limitations of time
imposed in the contract documents, and further 1o ensure good progress during the execution of the work, the
contractor shall in #ll eases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing 1o the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all thar may be reasonably required 1o the sansfaction of the
Engincer-in-Charge to proceed with the works.
1) Force majeure, or
i) Abnormally bad weather, or
i) Sertous loss or damage by fire, or
w) Civil commotion, local commetion of workmen. strike or lockout affecting any of the wades employed
on the work, or,
v) Delay on the part of other contractors 0¢ tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract.
vi) In case a Vasation is issued which makes i umpassible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractors 10 mcus addinonal cost, or
vii) Any other cause, which, in the absolute discretion of the authonty mentioned, in Contract data is
bevond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
peacticable, indicate 1 such a request the pettod for which extension 1s desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated 1o the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engneer-m-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails 1o mamntan the required progress i eoms of clause 2 or to complete the work and clear
the site on ot before the contract or extended date of completion, he shall, without prejudice to any other nght
or remedy available under the law to the Government on aceount of such breach, pay as agreed compensation
the amount caleulated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of rendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or group of tems for which a separate period of completion has been
specified. Compensation @ 1.5% per maonth of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be pmd this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item pt group of items of
work for which a separate penod of completion is oripmally gven.

>
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The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other contract with the Government. In case, the contractor does not achieve a particular mulestofie
mentioned in contoact data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure 10 achieve a milestone, shall be automatic withourt any notice to
the contractor. However, if the contractor catches up with the progress of work on the s
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s}, amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount.
24, Management Meetings,

24.1.  Fither the Engineer or the Contractor may require the other 10 attend a management meeting. The business of
3 management meetings shall be 1o review the plans for remaining work and ro deal with matters raised in
accordance with the early warning procedure.

24.2. The Engincer shall record the business of management meetngs and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to
be dectded by the Engineer either at the management mectng or after the management meeting and stated in
writing to all who avended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract {of which rescission

notice in wiiting 1o the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of left over work will be realized from the conteactor as penalty. A contractor may be Blacklisted as per

Amendment made 1o Appendis XXXIV 10 OPWD Code Vol-II on rules for black listing of Contractors vide

Letter No - 03365 di- 01-03-07 of Works Department, Onssa,

a)  Mushehavior / Threatening of Depanmental & supervisory officers during execution of work / tendering

rocess,

b) rnvuh'cntm 1t any sorn of tender fixing,

) Constant non- achievement of milestones on mnsufficient and umaginary grounds and non- adherence to
quality specificanons despite being pointed out

d) Persistent and international violation of importnt conditions of contract,

) Secunty consideration of the State ve. any action that jeopardizes the security of State.

f)  Submission of false / fabricated / torged documents for consideranion of a tender.

124.  Labour Cess
1% Labour cess will be deducted from the gross amount of the Contractor Bills,

126.  ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

4. Required E.M.D as per the clause No, 6,

b. Copy of Ongmal Registraton Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the partscular wark of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Bonaigarh, Sundatgarh before opening of the Bid for verification purpose, as per
Clause No.7.

€. Preferences will be given to contractors having expenence mn executing similar nature of work.

d. Information regarding current hngation, debarning / expelling of the applicant or abandonment of work
by the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F”,

€. Subnussion of Original Bid Securty and tender paper cost as prescribed in the relevant clause of DTCN
iLe, before the stipulated date & nme for apening of the bid.

f. Those Engincer Contractor are destre of atling benefit as allowed to SC/ST Contractor is necessary to
tecond the category 10 which they belong in the Registration Certificate (R.C.), otherwise their tender
paper treated as normal tender.

g The Contractors should certify Schedule-C as mentioned,

Total: - 126 (One hundred Twenty Six) Clauses only.

ol
CONTRACTOR BDO, 1GA



Pape |21
SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that |/We* am/are” related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank

of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We*
shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

N Y
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SCHEDULE -C

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

Firstparty I Sri/Smt ..............ccooovvvennnn Aged .. ......... Years, S/O.................. At/PolDist -
verveenn.. (Nereinafter called the First Part)

AND
Secondparty | Srif Smit ... Aged ............. Years, S/IO.................. AUPo/Dist -
veeeiireee... (Nerein after called the Second Part) having H.T/L.T licence registration No

LWAldUB O s

AND WHEREAS the First Party of 1* part is the managing partnerof ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for
MG DO WK ... o sis s R e es s wrsn

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender i1s awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.
3. That, the First Party shall receive payment, signing the bill the document for the concerned work.
4. That, the Second Party shall abide the rules, regulation and specification of E.l. works of above
said matter.
In Witness where of Both the Party have signed in presence of
WITNESS
W i

W= orsicicraiosnons

N
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SCHEDULE-D1
WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED
Name of Nameof | Contract price ltemsof | Dateof | Stipulated Actual | Reasons
Employer location and in Indian works starting date of date of | for delay in
name of work Rupees the work | completion of | completi starting/
as per the work as onof | completion,
Agreeme per the work if any
=l . - — nt Agreement
1 2 3 4 5 6 7 8
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS
Name of Nameof | Contract | Items | Date of | Stipulated date Revised Reasons for slow
Employer location pricein | of starting of completion of | target date of progress, if any,
and name Indian Works the work the work as per | completion of |  with the updated
of work Rupees as per Agreement the work, if billing amount
Agreemen any
t |
1 7 ‘ a5 l 5 7 8
- U] ].}
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SCHEDULE-"E"
FORMATION REGARDING CURRENT LITIGAT DEBARR PELLING OF T RED
ABANDONMENT OF WORK BY THE TENDERER

1 a) Is the tenderer currently involved Yes / No

in any litigation relating to the

works.

b) If yes: give details:

2, a) Has the tenderer or any of its Yes/No

constituent partners been debarred/
expelled by any agency in India
dunng the last 5 years.

3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details
Note:

It any information in this schedule is found to be incorrect or concealed, gualification application will
be summarily be rejecied

Signature of the Contractor,
_li ¥
AFFIDAVIT
1. The yndersigned, do hereby certify that all the statements made in the required attachments for
S TOABEE WO .....oocivreerieerssenseesss s cnrnss sasssmomsmreses submitted to the Block Development
Officer, Bonaigarh, Sundargarh are true and correct
2 The undersigned also hereby certifies thal neither our firm Mis nor any

of its canstituent partners have abandoned any road/ bridge/irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

3 The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) compelency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested
and agree o furnish any such information at the request of the Department,

{Signed by an Authorised Officer of the firm /bidder )

Date :

Total :- + DTCN 24 (Twenty Four ) Pages only + B.0.Q. .......to........ Pages Only.
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