GOVERNMENT OF ODISHA

OFFICE OF THE BLOCK DEVELOPMENT OFFICER, BONAIGARH BLOCK, SUNDARGARH

EMAIL ID -ori-Bonaigarh@nic.in
v C ;

No. 596 /date. 15.03.2023

The Block Development Officer, Bonaigarh, Sundargarh on behall of Governer of Odisha inviles percentage rate

Bids in sealed cover for the following works from class of eligible
having validity of Civil License and contractors of cquivalent
MI:S/Railways and other state government having validity o

contractors registercd with the state Governments
grades/ Class registered with Central Govt. /
f Civil license. The eligible contractors of the state

PWD (R&B) / Water Resources/ M.I/ C.P.W.D. for the following work eventually to be drawn up in the

P.W.D. PI forms in conformity with the with Detailed Tender Call Notice. The Bidders may
following works.

submit bids for the

Sl | Location Name of the Work Istd. Amount | Cost Bid security Date of | Class of
No. Cost put  to|of @ 1% (In Rs.)| Complet | Contractor
(Rs. In tender(in | Tender ion
Rs.) Rs) Paper
.(Non
Refund
able) in
2! Rs.
1 | Bonaigarh enovation of Nurshery tank | 19,27.300/- | 18,06,658/- | 6,000/ | 18,100/ 3 Months | Class-“D”
of Bonaj Fish Farm, &
Sundargarh. Class-“C”

Terms & Conditions:-

1) The Bid documents and detailed terms and conditions can be downloaded from 22.03.2023 to 05.04.2023 in

the District website
Dharitri
Work & shall contain signed DTCN

. Attested copy of Registration Certificate ,
Certificate & Original
as per the relevant clauses of the DTCN, Ten
Draft drawn in favour of Block Development

ic.in & published once in daily News paper “ Indian Express &
%, The Tender paper shall be submitted in double sealed cover Super scribing the Name of the

Pan Card, GST Registration /Clearance Certificate , No relation
Affidavit regarding authentication of documents of Tender Notice , other documents required
der paper cost ( non refundable ) in shape of Bank draft or Demand
Officcr , Bonaigarh and without which , Bid will not be Considered .
Tender papers through Registered Post / Speed Post / Person Concern

The Tenderer are required to send their
only 1o the Block Development Officer, Bonaigarh,
s0 as to reach this Office by Dt.
received later will not be accepted . The Aut
receipt of the Tender Documents in time.

At/Post- Bonaigarh , Dist — Sundargarh , Pin — 770038,
05.04.2023 within 01.00 PM after which no Bid will be considered. The Bids
hority will not be held responsible for the Postal delay if any or non-

Signature of Contractor

Scanned with CamScanner

Block Devefppment Officer
Bonaigarh




The Bidders have to submit the Tender documents in Double Coverf Paehat ‘systomm (f esbnie sl ol
& Financial Bid ) . Technical Bid Cover consists of Tender pager Cont, LN, Q5110 VAN, ( yudranins
RC, all Affidavits , all Undertakings/Declarations, list of machineries works in hand, pant sonturs
agreement ete. Financial Bid Cover consists of Signed IXTCN B0, pereentayp rate quifpad amomnt
Both sealed cover/packet must be super seribing name of the Vrmk
2). ‘The Bids received vill be opencd on date B IVT wt (000 VM 2 the (SSen of ten (oo [ rosjeppenct
Officer , Bonaigarh in presence of the Bidders or their Atz rogresatatio #iak a“,r,f/, KPR
happens to be closed on the date of reccipt/ opening of the 1ids 2 spraifes, e b v tn copness o o tint
waorking day on the same time and Yenue,
3) Detail information as contained in the IXTCH shall bave t) b stictly adters 't wills wilbpe oy o [ onder
papers.
4) Engincer Contractor desirous wo avail the facility of szemagption of BIMID o copiled o wipn s an L0040
original to the effect that, he has not yet availed the [acility for more tian \rrer, wenvs Gty o s ; ,'ﬁ.'r..z.'
year . ‘The name of work for which and the Authority to which the T endier s briny it T svid o sasedarnd,
the Affidavit,
5) Any ‘Tenderer desirous o avail any facility ea per crtain droulze/ order of Cont. kzvn % 5y ) Ur 0 wwee o
writing along with the Tender paper Claim 4t the time of o yibniy of Iczv‘” o Jatier Wil rak v xtari et
6) If any of the interesting Bidders wish to withdraw from part] ,.,//;r,.. in the 1518 b/ v feanky wishdesn Seomn
the participation before scheduled date and timne of cosure, failing which waion ra, damnasl 1% a5 g ebozvmt (s
practice will be taken against him/ her,
7) Additional Performance Security ( APS ) i- Additional Perfursnanes Srasiety shall 'n Gy ndadi oy e i
where the Bid amount is seriously unbalanced i.c. lews than the estimated ot within (5% 10 vk e cvent dden
have to deposit the APSD money . The detzil slabn of APSI money may te $oltmedl w gt 1o dl ezt 4255/
Dt. 05/04/2021 of Works Deparment , Govt. of odisha,
8) If after opening of the Tender , it is wen that the Bid amount will be szme then the T onder ban v W der et
thmug.h transparent lottery system, mlhu,zm#'dmm presence of the tenderer or their Authuniundl ropemsrtases
in front of the Tender Opening Committee,
9) The work should he completed within the stipulated period of completion and 1a no caw the Lme
extension will be allowed. The contract will be closed automatically unce time period i lagned. | this
matter no communication will be made with the contractor and penzity will be imponed 2nd Black lated the
contractor as per provision in OPWI code .
10) The Authority reserves the right to reject any or all the Bids without awiguing asy reawn
11) On review of last performance of the work exceuted through B, Brrziguth, the oment. | vender o/ =
not be considered for the works though he/she becomes lowent-1 bidder,

-

12).CGST & SGST will be paid beyond the Tender cont as applicable, All ther detalled clames / guidelines can e

seen in the Bid documents

13. The work is to be completed in all respects within the time period as speeificd i (e O orsemet [rea Padden
whose bid is accepted must submit a work programme @t the time of creostion of Agreenern

14, Al bids received will remain valid for a period (90 day vy as specificd m the Contraet Drata sfier e doad v
date for submission of bids and validity of bids can alw be extended if agreod v by e bdder wd e
Department.

15. An applicant or any of its constituent partners of wheone contract for @y wor bas beon rowcnded oo b S
abandoned any work in the last five years, prioe o the date of the bid, sball be detrarred Trom gaalilesin
The tenderer is to fumnish an affidavit at the time of submnsion of Lnder paper dhoa the sirertoson
tender documents including Bank guarantee. An affidavit vy thes effec i w be farnsted i Sehedule-
Non furnishing of the information in Schedule - B and required affidava o Sehedobe -~ § e bl
documnent will be summararily rejected.

16. No Relation certificate,
‘The contractor shall furnish a centificate along with the tendet 16 the effect that he n ot relaied W @y
officer in the rank of an Assistamt Fogincer & shbove n the sate P W 1D o Awostent/1 nder Secritar) 4
abave in the Waorks l)(_p.mm:_m If the fact subseguently privved o T false, the commract 1 habie W b
rescinded. The carnest moncy & the ttal security will be forfeited & he vha | b Jaadvle W engine geexd Ui bons
or damages resulling Jor such cancellstions. The profoema few mor redatiommbip certificate m covs tarned @ a
separale sheet vide Schedule-A

17. (i) Each tenderer v to submn along with tender a note regarding b cxperiencs on comts a’m oof Roxad/Torslye
Works, \

'

Signature of Contractor Block Develoment Officer
Bonalgarh

.
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a) Namc of thc Road/Bridge:-

b) Estimated Cost:-

c) Total Length:-

d) Major Item of works/Type of Bridge:-

¢) Quantity of items i) as per Agreement:-
ii) as per execution:-

f) Datc of Commencement:

g) Stipulated date of Completion:-

h) Actual date of completion:-

ii) Other details if any. :-

iii) The prospective applicant in its name should furnish list of works executed in Schedule-D1 satisfactorily
completed and list of works in progress in Schedule-D2.

19. If an individual makes the application, the individual should sign above his full type written name and current
address.

20. If the application is made by a (irm in partnership, it shall be signed by (with DSC ) by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall accompany the
application. A certified copy of the partnership deed and current address of all partners of the firm shall also
accompany the application.

21 If the application is made by a limited company or a corporation, it shall be signed (with DSC) by duly authorized
person holding power of attorney for signing the application in which case a certified copy of the power of
attorney shall accompany the application. Such limited company or corporation will be required to furnish
satisfactory evidence of its existence along with the technical bid.

22 The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

23 No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should be
submitted in English.

24.  Percentage rate contract ( vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender

(i) The contractors has to mention percentage excess or less over the estimated cost (In figures as well as
words ) in the prescribe format appended to the tender document .

(ii) Contractors participated in the tender for more than one work may offer conditional rebate .

Rebate offer submitted in separate sealed envelope shall be opened , declared and recoded first . The

rebate so offered shall be considered after opening of all works called in the same tender Notice . The

contractors who wish to tender for two or more works shall submit separate tender for cach . EFach
tender shall have the Bid Identifications No . Name & SI . No of the work (as per IFB) to which

they refer , written on the envelope .

(iii) Only percentage quoted shall be considered . Percentage quoted by the Contractor should be accurately
filed in figures and words , so that there is no discrepancy .

a) If any discrepancy is found in the percentage quoted words & figures , then the percentage quoted by
the contractor in words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total amount
quoted by the contractor , then the percentage will be taken as correct.

¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) ‘The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage
CXCLSS

¢) ‘The percentage quoted in the tender without mentioning excess /7 less supported with corresponding
amount if tallicd with the percentage then it will be treated as to which side the amount tallies .

1) ‘The contractor will write percentage excess / less upto one decimal point only . Il he writes the
percentage excess / less uplo two or more decimal points |, the lirst decimal point shall only be
considered without rounding oll".

g) The tender shall be written legibly and free from erasures |, over writings or corrections ol figures .
Corrections , over writings & interpolations where unavoidable should be made by making out
initiating, dating and rewriting .

iv) In the contract 1 time is the essence . The contractor is required (o maintain

progress specify in the contract .

Signature of Contractor Block Develgyfment Officer

igarh
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(v) The quality mentioned can be increased or  reduced to the extent of 10% for individual items

subject
to a maximum of 5% over the estimated cost . If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment |

(vi) The period of completion is fixed and can not be altered except in case of exceptional circumstances

with due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual iterns only and

the percentage excess or less shall be added or subtract from the gross amount of the bill,

25 The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the

26

27

28

documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Odisha and other relevant specifications and drawings which are for sale. Complaint at a future
date that plans and specifications have not been seen by the tenderers can not be entertained. The drawing
furnished with the tender are tentative and subject to revision or modification as tendered during the execution as
per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good in case
of such modification of drawings during the time of exccution and shall in no way invalidate the contract and no

extra monetary compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-Charge as and when required.

Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should
also inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability
of materials. In every case the materials must comply with the relevant specifications. Complaints at future
date that the availability of materials at quarries have been misjudged can not be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
work.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

29 Amendmentto para 3.5.5 ( V) of OPWD Code Volume —I by inclusion Additional Performance Security( APS

) shall be obtained from the Bidders when the Bid amount is less than estimated cost put to tender . In such an
event, only the successful Bidder who has quoted less Bid price rates/rates than the estimated cost put to tender
shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted
amount as Additional Performance Security ( APS ) in shape of term deposit receipt pledged in favour of
Divisional Officer/ Bank Guarantee in favour of the Divisional Officer in any Nationalised / Scheduled bank in
India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of letter of acceptance (
LOA ) by the Divisional Officer ( by E-mail ) to the successful Bidder otherwise the Bid of the Successful Bidder
shall be cancelled and the earnest money deposit / Bid security shall be forfeited .further proceeding for
blacklisting shall be initiated against the Bidder as per Works Department Office Memorandum No 14459/ dated
20.09.2018

30 The tender containing extrancous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

31

32

33

KE!

in case of any discrepancy in printing or omission of statutory specifications or any other part ol portion
of the approved documents during download of the bid document during download of the bid document
the decision of the officer inviting the bid will be binding on the bidder .

Schedule of quantities accompanied in shall be definitely understood that the Government does not
accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable
for alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained. L

The authority reserves the right to reject any or all the tenders received without assigning any reasons
there-of what-so-cver. '
‘The carnest money will be retained and dealt with as per the terms and conditions of the O, P, W, 1.

code,

35

s — S —

Signature of Contractor

The bidder / tenderer whose bid has been accepled will be notilied ol the award b} the Block
Development Officer prior to expiration ol the validity period by [nesimile confirmed or by fﬂgthlt&ul letter.
This letter (hereinafier and in the conditions of Contract called the “Letter of Acceptance™) will state the sum
that the Block Development Officer ,Bonaigarh will pay the contractor in t‘lllhiih‘llll\!i‘ll of the execution,
completion and maintenance of the Works by the contractor as prescribed by the contrye (Hereinaller and in
the contract called the “Contract Price”),

Scanned with CamScanner
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The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan Vikash
Patra/Post Officc Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account
duly pledged in favour of the Block Development Officer ,Bonaigarh and in no other form which including
the amount already deposited as bid sceurity (earnest money) shall be 2% of the value
of the tendered amount (excluding 1% deposited towards hiring of equipments/machineries from out side
the State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the
fulfiliment of the contract in the office of the Block Development Officer ,Bonaigarh as directed. The
security deposit together with the earnest money and the amount withheld according to the provision of P1
agreement shall be retained as security for the due fulfillment of this contract and additional performance
security in accordance with the provisions of the agreement.
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and
the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Block Development Officer, Bonaigarh .
Following documents shall form part of the agreement.
The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.
Standard P.W.D. Form P1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture
of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required
amount of initial security money is deposited. The security will be refunded after One ycar of completion of
the work and payment of the final bill and will not carry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0.R.No.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the
offer before acceptance of tender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.
The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the cont}'actor. .
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended
from time to time. -
In case of any complaint by the labour working about the non payment or less payment of .hls wages as per
Jatest minimum Wages Act, the Block Development Officer ,Bonaigarh will have the right to investigate and if
the contractor is found to be in default, he may recover such amount duc from the contractor and pay such
amount to the labour directly under intimation to the local labour office of th}: Gm_ft. !hc contractor shall not
employ child labour. The decision of the Block Development Officer ,Bonaigarh is final and binding on the
%%Ztlt.:?){:é.rzl'cmr shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
ithin the wing or similar category. i
\vajll,nr:il;j‘z::]; andgolhcr charges n% n;yalcrials, octroi duty, all n}hqr taxes ingluding sales tax, IILIIT}' lf’"j
conveyance charge and other cost on account of land and Ibullclmg |rI1cIudmg lenu_mrm?' bui ‘l. Illr‘t, Liu'l[\-
temporary electric connection to work site as well as construction of serv ice mn‘tl and t'lwcrztnmj m:ul ‘:iz-ii Ill ;
maintenance till completion of work as required by the lc'ndcrcr for Cullcc}mn ol ll‘lillt.‘l‘ll}l.‘i.' htu‘ldgt: uL‘l’.Nl 8
of staff or other purpose of the work. No lcnldtirur wlLl however be linble to pay Govt. lor emporary
scupati “land owned by Govt. at the site ol the work, )
(I)t:t‘:::[:;l:.‘ilnn‘;){, lt;Thutjs nccush').:!ry (o a suitable seale including conservancy and sunitary arrangements therein
to the satisfaction of the local health authoritics,

' or the stalf ' as well as for the
Suitable water supply including pipe water supply wherever available Tor the statt and labour as well as for the
work. N ‘ oritie
Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Signature of Contractor

Scanned with CamScanner
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Seighic fomomg berers, wgmels schading parafie nd clecire ugnal where ncconsary at works and
aprrosches @ arder 0 presext e puivi and oEpley oce Boee acondenin

Compensatoon mxlading e oo of av sl lor wpen W personn or property due to neglect of any major
provssen v hoowe e e Sue W operEam of e worlmen compeTation act

M comractor has o armngr sdogeste ghting sangement for the work where cver necessary at his own
ot Afgy the word » Tealond o srpie matorab dewld W removed from the site of work. Prelimanany
wark wah @ vEn ey pAESerEs @ Setsd W Semarsiod and ol mamals removed from the site and
prremaaey = ® nust emd Jlewe T Pwnid S e e g of ey rEen

S e vt woll b nmls Sor Seewh mapfa, wvrl T oo and denchung and leveling the ground where
repernd [ ey v N geennd dhenld b for B foeabed srema of werk echawive of cammage of all maierialy
ol o osaria sewm oA woriis

B il Sw andirmoeal dew®h hl e (em shal-esever will by entertamed W oxtra ems of works
Guamnry o @y oem hevades et et wtiew wrmen order s obtaned from (he | ngimeer-incharge
ol rete wthesd hedory Sw exars feem of werd or evire gty of ey e of work o takon up.

The womderer whiall haow 2o sbmds b= Bw ¢ P B [ wafery conde rules mtroduced by the ( movernment of India,
Monary of werd Hiaserg ied Sagpd @ dew mambing onder No-441%0 ad 28 1) V7

Bl Svumemmy (swmoning of plam, ey ot B whedsle of guartiies and the st of terms and
emdasen of (owprw and aber swvesesy Avamen cn be owen 0 all e oflicey maumg e documents
o ofTax of Ow andey wygred Sarvrg «Tww ey evarydiy expect oo Sumday s and Pubbic Holwtas s 0l Jast
due of sl wnd rocvge of wndor papers  leserested Swdiders may obtun further nformation at the same
addrrss. e @ et bw e anlorsiosnd st Bw enddery mant be rocgrved i order amd socording to the
s, e

Tomderam wv sngursd » go Orugh onh e of P % D Farm P1 carefully in sdidition to the clause
mcEraomey Ywmier woley wmdirmg

AR memdoraod commes oo st dhnid confurm o Cdiata Detaded Standard spoitications, IRC Code
amd PWedge ondy sesmiom | 0 B 0V amd VU & Ndent Sewgn crteria for prestresacd congrete bndges
s sl Ser rond and dealigey eaand ™ M ELT & ) Gowt of Il

St shnnerang & comering Wl e owsed whed sl Se lned wa sutabie sheetng and made leak provl and
-y gt

The Dparames w @ hoss O 0ghs o ompent B swalToliling, comtermg snd shutiering made for the work
mnd can resnt path oo lah e wactaey Jf Raand defoctieg o hew opimon.

Comerone aduald bw ma b moaed ek obere o onderad 0 enting by the Block Development Otficer
Bomsgat D commraor dosid avangs Y own concrste mesar. vibrator, pumps ote, for this purpose at
By csmm (omd
Comene st bx anld ™ S end woght of onx hag of coment being taiten @ fifty (30) Kg

The commrmonor sl sevamgs Sw mgserads L Mol C oment. past and brtumen ctc of approved quality
wd spevficten o b omn ot b completan of B work with the ume whedule. No extension of time
will be pramed o O spplcatem of B comractr due o Selisy 10 procurement of matertals.

he comtracter w ] by roapuomaidic fow O boma or Samage of amy <epanmental matoraly dunng transd and in
B ovovutaom of B work Juc o tomons whist  se-over and the cost of such materials will be recovered
Froen G bl of sthoch e rcs of marict reey whichever o higher

i1 e comractor romenoy Govermment materahy supplicd W lum from the site of work with a view to
S of e sems Sndweenty, b sl e om addion W any oher batality crvil or crminal arming out of his
comtrat e labie 0 pey a2 pomally cguivalont W e Lames of Y price of the matorials sccording W the stock
s nale or markst naic whAover o hghor [he pomaity w mposcd shall be focoversd it any time from any
sam Bt may Ben or o 2 Lme Ocroaficr hocome due W the contractor or from s seourity deposit or
from the precends of sale Sereof

The whevied comractor man ke delivery of deparmental supphy sccording 1w his need for the work issued
by e Block Development Officer Bommgert sobyect w0 e svailainlity of the materials. The tenderer shall
maks ol Frangement lor proper sorzges of matenals but oo cost for rasing shed for storage, pay of
watchman ctc. will de bome ™ the Department The Department s not responsible for considening the theft
of materaly &t stz @ o he comractor s sk | nder amy such piea if the tenderer swps the work. he shall
have 1o pay the full pemaity 28 per clause of F2 agreement.
The Deparmment will have the nght 1o wpph af anv teme i the mierest of work any departmental matenals
W by waxd i the work and the contractor shall use such matenals without any controv or dispute on that
accvunt. The i of wsue of such materials will be 2t the stock issuc rates inclusive of charges or rates
foned by the Department or current market rate whichever is higher.
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All the materials which are to be supplicd from Block store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding cte. to required sizes in
case of M. S. Rods or Tor stecl/M.S Angles, Tees and Joists cte. After the issue from the Block store the
materials may be under the custody ol the contractor and the contractor will be responsible for its safety
and storage. Cut pieces of steel more than one meter in length will be returned by the contractor at the
issuing stores without conveyance charges.
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and cvery sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation ol price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch
or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or
as directed by the Block Development Officer ,Bonaigarh (Wastage of bars and unnecessary Japping will not be
considered for measurement and payment).

The tentative alignment of the proposed Culvert & Guard wall has been shown in the enclosed drawing,
However, the department has got the rights to shift the actual bridge position within a reasonable range in
both U/sand D /8.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of
conveyance.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the Block Development Officer
,Bonaigarh and bear the entire cost of the test.

Measurement of earth work in road embankment will be done by section measurement after the carth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Earth work from cutting will be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as
1.5m x 1.5M x 0.44M =1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Block Development Officer ,Bonaigarh.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstances.

The tenderer should furnished along with their tender a list of works which are at present in their hand in the
prescribed proforma enclosed herewith.

Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 em. above
low water level whichever is less.

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shifl i any, etc. shall also be included within the rate ol sinking,

The depth of foundation indicated on the drawing are provisional but these may be altered il necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation,

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there ot shall
be pre-decided by authority accepting the tender.

Construction of coffer dam or islund or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing conerete should be either w ith
tremic or any other approved method as well be direeted by the Block Development Otfjeer Bonaigarh
with 10% extra cement to be used for under water conereting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sifkjng of wells.

Signature of Contractor Block Develpppment Officer
Bonadigarh
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76.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray
or Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried oul al the contractor’s cost .The same procedure for testing may have to
be followed for ribbed bearing manufactured by widening.

77. 1) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts

as well be directed by the Block Development OfTicer ,Bonaigarh.

ii) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the

78.

79.

80
81.

82.
83

86

Signature of Contractor

testing shall be taken for cach structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engincer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-II1.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or
control and Rescarch Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be borne
by the Contractor.

i) The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not
be permitted.

The thickness of cement concrete in Lop plugging should be as per Deparimental drawing.

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engincer-in-charge to overcome the adverse cffects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work
necessary consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to
the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

[f the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including compensation
is to be abided as per the clauses of MORT&H for Roads and Bridges.

No claim for carriage of water what-so-ever will be entertained. . . . -
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs2,50,000/-The apprentices will be sclected by the Block
Development Officer ,Bonaigarh. The period ol employment will commence within one month aller the date
of work order and would last till the date, when 90% of the work is completed. The fair wage Lo be paid to the
apprentices should not be less than the emolument of personnel of t:_quivalent qualification employed u:_tdv:r
Government. The number of apprentices to be employed should be fixed by the Blm.:k Development Officer
,Bonaigarh in the manner so that the total expenditure does not exceed one percent of the tendered cost ol the
work. . B
Super class contractor shall employ under himself two graduate Engineer am! woD Rpidcts tetong
to the state of Odisha , Special class contractor shall employ under himsell one graduate Engineer and lw;;
Diploma holders belonging to the state of Odisha. Like wise AT class cu_nlr;llclm' :'cl_mll u"ml"“.\-' l"‘“‘h'rr:l‘“'l':“‘ f
one graduate Engineer and 'T'wo Diploma holders belonging to the stute of Odisha. The € ontractor h-h‘!_ P-l} l:;
the Lngincering Personnel monthly emoluments which shall not be less lh'fm I}w cmululm:‘ultf _Ul ‘l‘h'ﬁli"-":t)"']llit
of cquivalent qualification employed under the state Govt ol odishu The Engineer In- Chiet ( L . I) wd "”‘;
may however assist the contractor with names of such unemployed (iraul_uu!-.: !'-Ilp,lil\.‘t.’l‘ and l?l['llt'll.lm. -1;.3 ¢ l:l‘hl 1.
such help is sought for by the contractor . ‘The numes of such Engineering personnel .mpu;nlu )I llu:
contractors should be intimated (o the tender Receiving Authority along with the tender as {‘.’ W ""' ""ttjl“ld he
supervising the work . Each bill of super class , special class or "AT L:Ill.\'ﬁ contractor shilll‘ ¢ ﬂ}%‘:‘f‘l’“;};} I‘Y an
employment Roll of the Engincering personnel together with a certificate of the graduate Khgineer ol Diploma
—

iploma holders belonging

Bonaigarh
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holder so employed by the contractor to the cffect that the work exccuted as per bill has been supervised by
him. ( Vide Works Department No Codes M-22/91-15384 dated 9.7.91 ) . The required certificate to be
furnished in the proforma contained in a separate sheet vide Schedule - B
%7 . Itistheresponsibility of the contractor Lo procure and store explosive required for blasting operation.
Depantment may render necessary possible help for procuring license.

8%.  Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The
Odisha Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work
after reduction of rates by negotiation.

£9. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of

e required quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stufT etc.. znd that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
Jother duties, lezad, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Block Development Officer ,Bonaigarh of the work
and his authorised subordinates. After acceptance of the contract rate Government will not pay any cxtra
charges for any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

90 Building and other construction welfare Cess for construction workers shall be deducted @ 1 % of the Gross
amount of the bills from the contractor as per Resolution of Govt. Of Odisha , Labour & Employment
Department .

91  The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be

i deducted from the contractor’s bill

92 Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Value is 0.50 lakh and above.

93 The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Block Development Officer ,Bonaigarh with their bills, falling
which the amount towards royalties of different materials as utilised by them in the work will be recovered
from their bills and deposited in the revenue of concerned department.

94  Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

95 Under <ection 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities ol labour
Depertment.

96  Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concemed Block Development Officer
,Bonaigarh.

97 Trial Boring - The foundation level as indicated in the body of the departmental drawing is “purely tentative
nd for the general guidance only. The Department has no responsibility for the suitability ol actual strata at
the foundztion level, The contractor has to conduct his own boring before starting the work and get the
<amples tested at his own cost Lo ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects. o

(1 j Any defects, shrinkage or other faults which may be noticed within 6 (Six) months from the r;umpluuu!l of

the work zrising out of defective or improper materials or workmanship timing are upon the direction of the

Block Development Officer Bonaigarh to be amended and made good by the contractor at his own cost unlcsa‘

the Lagineer for reasons W be recorded in writing shall be decided that they ought 1o be paid for and in case ol

default Department may recover from the contractor the cost of making good the works, The contractor I8 also

required o maintain the road for 6 (Six) months from the date of suceess tul completion of the work,

(i) From the commencement of the works to the completion of the same, they are to be under the contractors

charge. The comractor is 1o he held responsible 1o make good all injuries, damages and repairs l_‘l.‘l..‘;'l}iim“.‘t.l or

rendered necessary 1o the same by fire or other causes and they hold the Gov of Odisha harmless for any claims
for injuries W person or structural damage 1o property happening from any neglect, default, sunt ol proper care

o misconduct on the pant of the contractor or any one in his employment during the executior ('the work. Also

Block Develdpment Officer

Signature of Contractor
Bonaigarh
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no claim shall be entertained for loss duc to carthquake, flood, cyclone, epidemic, riot or any other calamity
whether natural or incidental damages so caused will have to be made good by the contractor at his own cost.

98 Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the
latest provision of relevant I.S. Code / 1. R. C. code / MORT&I specifications.
99 Tilts and shifts

i) Maximum permissible shifl is 150mm.
ii) Maximum permissible tiltis 1 : 80.

100. Escalation;- Payment for variation in price-(Vide Works Department Memorandum No-12606/W
dt.24.12.2012.
Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel,
Bitumen, Pipes, POL & other material component in accordance with the following principles and
procedures as per formula given below :-

101
a) (i) REIMBURSEMENT/RECOVERUY DUE TO VARIATION IN PRICES OF

MATERIALS OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L.)
If during the progress of the work the price of any materials (Excluding the cost of steel, cement, Bitumen &
P.0O.L.) incorporated in the work (not being materials supplied from the Block Development Officer
,Bonaigarh store) in accordance with clausc there of increases or decreases as a result of increase or decrease in
the Average wholesale price Index (all commodities), and the contractor therc upon necessarily and
properly pays in respect of that materials incorporated in the work such increased or decreased price, then he
shall be entitled to reimbursement or liable to refund, quarterly as the case may be, such an amount. as shall
be equivalent to the plus or minus difference of 85% in between the Average Wholesale price Index (all
commodities) which is operating for the quarter under consideration and that operated for the quarter in
which the bid was received (last date of receipt) as per the formula indicated below provided that the work
has been carried out within the stipulated time or extension thereof as are not attributable to him. If above
materials on the value of works executed during the extended period.

This clause will be applicable to the contracts where original stipulated period of completion is more
than 18 months. In the situation where the period of completion is initially stipulated in the agreement as less
than 18 (eighteen) months but subsequently the completion period has been validly extended on the ground
that the delay in completion is not attributable to the contractor and in the result the total period including
that extended period stands more that 18 (cighteen) months or more, price escalation for other materials is
admissible only for the remaining period excluding 18 9eighteen) months there from.

Formula to calculate the increase or decrease in the price of materials :

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL
procured by the contractor shall be paid in accordance with the following formula :

Vm=0.85 x Pm/100 x R x (Ml — Mo)/Mo

Vm=Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
materials other than cement, steel, bitumen, pipes and POL.

R= Value of work done during the quarter under consideration excluding the work executed under extra items il any
at prevailing schedule of rate/derived rates.

Mo = The all India wholesale price index (all commodities) prevailed during the quarter of last date of receipt ol bids
(as published by the iconomic Adviser to Govt. Of India, Ministry of Industry and commeree, New Delhi).

Mi = The all India wholesale price index (all commodities) for the quarter under consideration as published by
liconomic Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In respect of the justified period
extended for completion of the work, the index prevailing at the time of stipulated date of completion or the
prevailing index of the period under consideration, whichever is less, shall be considered.

Pm - Percentage of material component (other than cement, steel, bitumen, pipes and POL) ol the work, as indicated
in clause-94 (d) below,

a) (i) REIMBURSEMENT/RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN
PRICS OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT
ISSUED BY DEPARTMENT) AFTER SUBMISSION OF TENDER @

Signature of Contractor Block Develdjyment Officer
Bonaigarh
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HEntter st bdony ol G tender, e pricen ol Seek Coment, Bt e VPages oo bcinge saapglicd by
I)|-|m||||||| o) erensenZdecicime Tiyouel Hp [l {n) | villlhnge al Wie timne ok thie Tagt dbide T cubon conm ol
tetndorn e g exterston o the b e comten o sl b e lgabe do gt difleeepmial cost due by s,
it one the vaedue ol sworlon e ated di b e stbpolisted pregbod aned doeing thie ce b pded g e wbien the
peron of delay i compdeton of e svork benot bwec Dbl g price variabien i the aboye natenals on
the valie of works exeented duniog the ortended pepid

Retmbieaement eewse of dierentind cont doe to tncremse nprices ol coment; sles I, btanens and goges are 1o
P manede by (e Foxecutive Tgneee with peior appravial of tepder wecepting, atharity subpeat b foflovsing
conditionn |
1) Contactorn hive o wnbmit the vouchen showlng procarenent of different matesials from aathonzed
denters tor e wdd work,
2) Ditterential cont will benHowed only for the works whiclr nre progessed ws per e approved work
proprammeZvevied work progrmme doly spproved by the agineer i charge.

Recovery dn e of decremse dn pricen ol cenent, steel, bitumen & pipes shall be made by concerned
Executive Fapineer from the Contenetor himmedintely,
The increnseZdecreme i prices ol coment, steel, Ditimmen and pipes for reimburscment/rccaery shall b
determined e follow,

() Adjustment townrds differentind eont of Cement
Ve EECo)ZCo x Actunl quintity of coment ntilzed Tn the work during the quarter undee consideriation #
Dase price of cement m previiling on the o stipalated dute of receipt ol tepder mcluding extension, il any
Ve o Ditterentind cost ol cement e, mmount of inerense or decresse in mupees 1o be paid or recovered.
Cio AL Tndin: Wholesnle price tndex Tor cement for the quater ander consideration as published by
Veonomie Adviser, Govt ol Inding Minkstry of tndustry mid commerce, Hew Delhi,
Co = All Indin Wholesnle price fndex (s published by Feonomic Adviser, Govt, ol India, Minstry of
Industry and commeree, New Delli) for cement as previd g on the st stipulisted date of receipt of tender

n)  Adjustment townrds differentind eont of Steel
Vi (8i-80)  Actaal qanntity of stech uthized n the work daring, the guaeter ander consideration
Vi - Ditferential cont of Steel Le, nmount ol Inerense ol decrense in rapees (o be paid or recovered,
St cont of the Steel aw prevadled during the perfod under comslderation an fixed by Steel Authority of Tndia
So - Buse price of Steel prevailing, s on the Tt date of sabimission of tender including extension, i any,

b)  Adjustment townrds differentinl cost of Bitumen,
Vb~ (B-Bo) x Actunl quantity of Bitwmen wtilized in the work duting the quarter onder consideration,
Vb - Dilferent cost of Bitamen Le, amount of inerease or deereane in rupees to be paid or recovered.
i Average cost of Bitumen prevailed during the period under consideration as fixed by
10CL/BPCLZHIPCL,
Bo - Base price of bitumen an prevalling on the lust stipulated date of receipt of tender including extension,
it uny,

¢)  Adjustment townrds differentinl cost of Pipes,
V085 % Pp/ 100 x R (Pi-Po)/ 1o
Vp o Ditferentinl cost of pipe Le.amount of increase or decrease in rupees 1o be paid or recovered during
the quarter under considerntion,
'p o Pereentape of pipe component of the work as indicated in the cluuse 94 (d),
R Value of waork done during, the quatter under consideration excluding the vislue of work executed under
extra items, i any, ol prevailing schedule of rates or detived rate,
Pi - Al India Whole sale price index Tor the period under consideration as published by Economic Advisor,
Govt, of Indin, Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration
Po Al Indin Whole snle price index (os published by Feonomic Advisor, Govt, of India, Ministry ol
Industry und Commerce, New Delhi) i on the Tt stipuluted date of reecipt of tender including extension, if
any, lor the type of pipe under consideration

101 (h) REIMBURSEMENT/REFUND DUETOSTATUTORY RISE IN COST OF MINIMUM

WAGES BY GOYVERNMENT:
H after submission af the tender, the wiges ol Tahour inereases or decreases as a direct result ot the cominy
into Jorce of uny Tresh law, or statatory mule or order beyoud the wiges previling at the tine of the Last date
of submission of tenders including, extendons, the contracton shindl be chigible 1o get escalation due 1o such
hike on the value of works exccuted dunmg the stipatated pecod and dunng the validly exterglyd period when
the defay i completion is notattrbutable to the Contractor, 1 penalty is fevied Tor delayed goppletion of the

—

Slgnature of Contractor IHock Deve ' yment Officer
Honalgarh
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work, the contractor shall not be cligible to get escalation on labour on the value of works executed during
the extended period.

The contractor shall, within a reasonable time ol his becoming aware of any alteration in the price of any
such wages ol labour, give notice thereof to the Block Development Officer ,Bonaigarh stating that the
same is given pursuant to this condition together with all information relating thereto which he may be in a
position to supply. Block Development Officer ,Bonaigarh may call books of account and other relevant
documents from the contractor to satisfy himself about reasonability of increase in prices of wages and actual
payment thereof For this purpose, the labour component of the work executed during period under
consideration shall be the percentage (as specified in table below) of the value of work done during that
period and the increase/decrease in labour shall be considered on the cost of minimum daily wages of any
unskilled labourer, fixed by the Government of Odisha under Minimum wages act.

The compensation for escalation for labour shall be worked out as per the formula given below:

V1 =10.85xP1/ 100 x R x (Li-Lo)/Lo.

V1 = increase or decrease in the cost of work during the quarter under consideration due to changes in rates
of minimum wages.

R = Value of work done during the quarter under consideration excluding the work executed under extra
items if any at prevailing schedule or rate/derived rates.

Lo = The minimum wages for labour as notified by State Government, as prevailing on the last stipulated
date of reccipt of tender including extension, if any.

Li= the minimum wagcs for labour as notified by State Government & as prevailed on the last date of the
quarter previous to the one under consideration. In respect of the justified period extended, the minimum
wage prevailing on the last date of quarter previous to the quarter pertaining to stipulated date of Completion
or the minimum wage prevailing on the last date of the quarter previous to the one under consideration,
whichever is less, shall be considered.

P1 = Percentage of labour component of the work, as indicated in the clause 94 (d).

101(¢) REIMBURSMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L.

Similarly, if during the progress of work the prices of Diesel Petrol, Oil and Lubricants increases or decreases
as a result of the price fixed thercof by the Government of India and the Contractor thereupon necessarily
and properly pays such increased or decreased price towards Diesel, Petro, Oil and Lubricants used in the
execution of the work, then he shall be entitiled to reimbursement or liable to refund, quarterly, as the case
may be such an amount as shall be equivalent to the plus or minus difference of 85% in between the price of
P.0.L., which is operating for the quarter under consideration and that operated for the quarter of last date
of receipt of bids as per the formula indicated below provided that the work has been carried out within the
stipulated time or extension thercof as are not attributable to him. If penalty is levied for delayed completion
of the work, the contractor shall not be eligible to get price escalation on POL on the value of works

executed during the extended period.

Formula to calculated the increase or decrease in the price of P.O.L.

VI=0.85 x Pf/100 x R x (Fi-Fo)

Vf= Increase or decrease in the cost of work during the quarter under consideration due to Changes in rates
for P.O.L.

Pf = Percentage of P.O.L. component of the work, as indicated in clausc-94 (d) below

R = Value of work done during the quarter under consideration excluding the work executed under extra
items if any at prevailing schedule of rate/derived rates.

Fi = All India Whole sale price index for Fuel, Oil & Lubricant (Iligh Speed Diesel) for the quarter under
consideration as published by Economic Adviser, Govt, of India, Ministry of Industry And Commerce, New
Delhi. In respeet of the justilicd period extended, the rates prevailing at the time o ('stipulated d:l!\.‘ ol
completion or the prevailing rates of the period under consideration, whichever is less, shall h.c_conssdcmi.
Fo = All India Whole sale price index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing on the last
stipulated date of receipt of tender including extension, il any.

Signature of Contractor
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101(d) The following percentages will govern the price adjustment for the entire contract for different types of
works as applicable given in the following table :

Sl Category of Works % Component (Cost wisc) \
No.
1 R & B Works Road Works Labour | POL Steel + Cement + bitumen +
(% of Component) (e | (PD Other materials
5 5 190
Bridge Works 25 5 |70 -
Building Works 25 - |75
2 | Irrigation Works Structural Work 20 5 |75
(% of Component)
Earth, Canal & 25 10 |65
Embankment
Work
3 PH work Structural Work 25 5 |70 .
Pipeline Work 5 - | Pipe-70%
* Other materials -25%
Sewer line 10 - | Pipe-70%
* Other materials -25% |

Note:- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and
pipe in the concerned works for the period under consideration.

101(¢) APPLICATION OF ESCALATION CLAUSE:

(i) The contractor shall for the purpose of availing reimbursement/’ refund of differential cost of steel, bitumen,
cement, pipe, POL and wagcs, keep such books of account and other documents as are necessary to
show that the amount of increase claimed or reduction available and shall allow inspection of the

same by a duly authorized representative of government and further, shall at the request of the Block
Development Officer ,Bonaigarh, furnish documents to be verified in such a manner as the Block
Development Officer ,Bonaigarh may requirc any document and information kept. The contractor
shall within a reasonable time of 15 days of his becoming awarc of any alteration in the price of such
material, wages of labour and/or price of P.O.L. give notice thereof to the Block Development
Officer Bonaigarh stating that the same is given pursuant to this condition alongwith information
relating there to which he may be in a position Lo supply.

(ii) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect
1o the cost of work done as per bills paid during the three calendar months of the said quarter. The
first such payment shall be made at the end of three months afler the month (excluding the month in
which tender was accepted) and thereafter at three months interval. At the time of completion of the
work, the last period for payment might become less than 3 months, depending on the actual date of
completion.

102. For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor including the proper maintcnance with lighting arrangements during
the night time and signaling during day time and barricading ete. till the C.D. works are opened to the
traffic. No extra ratc will be  paid to the contractor for the above rental charges cte. His rates in the
tender for other items shall include this arrangement, rental charges tor the land and maintenance, lighting
and removal of such temporary road crust from the private land to bring the land to its original condition
cle, complete.

03 Thecontractor has Lo arrange the land required for borrowing earth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-cver will be
entertained on this ground. The rates quoted by the contractor should be inclusive ot all such charges.

(04  Where it will be found necessary by the Department, the Block Development Oflicer Ponaigarh of the work

shall issue an order hook Lo the contractor to be kept at the site ol the work sith pages serially
ﬁ by the Block

numbered, Orders regarding the work whenever necessiry are (o be entered in this bo

Signature of Contractor Block Dev
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Oficer-in-Charge with thelr dated signatures und duly noted by the contractor or his authorized apents with
their dated sipnature, Orders entered in this book nod noted by the contractar's agent shall becopsidered to
have been duly piven to the conteactor for followinp the instiaetions of the: Department

The order Book shall be the property of the Block and shafl not be removed from the site of waork without
written permission ol the Block Development Officer Bonadparh and 1o be submitted 1o the Block
Development Oflicer Bonaipath every month.

105. The tenderer should conduct three bores at cach pier and S.3.C, of soil o foundation Tevel and abutments
location and furnish the test results in conlformity with LILC, code ot his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and 5.1 C. tests ete, without any
extra cost to the Department,

106 The details of foundation, sub-structure and Hoor protection for execution shall he done in accordance
with the test results thus oblained.
107 'The contractor shall have no claing what so ever for the extra quantity of work to be exceated in view of

. above possible chanpes and payments is (o be made as per clnuse T ol the PEContracl
108 Overand above these conditions, the terms and conditions and rules and repulations and specifications as Laid
down in Odisha Detailed Standard Specification, Odisha 1", W.1), Code, Bridpe code and MORT&IT specitications
with latest revision / amendment are also binding on the part ol (he contractor,

109 No part of the contract shall be sublet without written permission ol the concerned Block Development
Officer ,Bonaigarh or transler be made by power of Attorney authorizing others to receive payment on the
contractor’s behall,

110 The contractor should attach the certificate in token of payment deposit with the registration anthority as per
recent circular of the Government relating, to his registration.

111 Any damages caused by natural calamitics should be done by the contractor at his own cost. The Department will
not be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

112 The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow arcas, land, approach road to the bridge site ele, are the responsibility of
the contractor.

113The rate for cach work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mcan the exceution or operation of the items due to standing water as well a8 due to percolation of water. The quoted
rates will be inclusive of this.

114The materials, borrow arcas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

115The contractor shall make requisition of cluim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages scrially numbered in order to record items ol works
are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated
signature of the contractor or his duly authorized agents at the end ol cach month. A certificate should be fumished
along with the claim to the effect that he has no other claim beyond this elaim up-to-date, 1 in any month there are
no claims Lo record, a certificate (o that effect should be furnished by the contractor in the ¢laim book. Fach ¢laim
must be defined and should be given as [or as possible regarding the quantities as well as the total amount ¢laimed.
The claim book must be submitted by the contractor regularly by 10 and 16M days of cach month for orders of the
Block Development Officer ,Bonaigarh or competent authority. Claims not made in this manner or the claim book
not maintained from the commencement of the work are liable to be summarily rejected. ‘The claim book is the
property of the Block and shall be surrendered by the contractor to the Block Development Officer ,Bonaigarh after
completion of the work or before recession of the contract by the Department which ever is carlier for recond

116 Number of tests as specified in LR.C./ MORT&H Z LS. specification required for the construction of roads
/bridges 7/ buildings or any other structural works will be conducted in any Govt. Lest House 7/
Departmental laboratories/reputed material testing laboratory as to be decided by the Block Development
Officer Bonaigarh. Testing charges including, expenditure (or collection / transpottation of samples
/specimens ete. will be borne by the contractor, ‘The collection of samples and testing we o be conducted
for both prior to execution and during execution as may be directed by the Bloek Development Oflicer
Lonaigarh and on both the accounts the cost shall be borne by the contractor.

117 Besides, the linm / contractor shall install full Medped field laboratory at work site for conducting required
tests as per IRC/ MOR'T & 1/ 181 requirements at his own cost Tor providing sutticient opportunity for
cheeking from time to time,

An Ingincering personnel of the exeeuting agency should be present ot work site at the time o visit ot high
level inspecting ofticers in the rank of Chiel Fapineer amd above. Aler completion of ll\mud i all respects

Signature of Contractor
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thie v Turniture honld e alfized by the crecting agency indicating lewatioms like schioo), hosprtal,

T et

Condition for dssue of plant & achinery to comtracton on hire - Touls & plarts will be iweed o (he
contractor omly I 10 ja desitable in the interest of Gowtl. wors and if these can be spared withoa
Incemvenionce o the Department, “The Sanction of the Block Development Officer Bomaiyarh_shall 5
necessary i esch cnse Tl contracton shall arrange his programme of work acrding to the availability of
(he plant & muchinety & no claim will be entertained for any delay in wpply by the Department.

A sgreement shiasll be entered in o by the contractor o the offect that these hire charges are recoverable
from the bills of the contractor regularly and the final payment for the work including refund of wecuriy
deposit il not be made until the total amount due to the Governmernt on aceount of hire of machinery <.
i recoverable in full, Pull smount of hire chatges due from the contractor at any contract at any time shall be

recavered from his next subsequent bill,

A transit and incidental charges in connection with the dispateh of tools and plants znd machineries |
workshop shed/ deposit return there to, will be borne by the contractor,

The hire charge shall be recovered ot the preseribed rates from and inclusive of the date. the plant and
machinery is made over up o and inclusive of the date of its return, even though the same day it may not
have been utilived for any reason exzcept for a major break down which may take more than 72 hours for
repairs, ‘The conteactor shall immediately intimate in writing to the Block Development Officer Bonaigarh
when any plant or machinery goes out of order requiring major repairs.

Ihe hire charpes are for clock hours. In case of tar boilers, hot mix plant and any other machinery requinng
similar preparation the working hour will include the time required to make up the boiler temperature an and
bring plant to the aperating conditions before the actual start of work.

‘IThe machine will work in shifts of % hours cach, Extra charges towards overtime wages of any of the
aperating and maintenance stalf will be leviable, These charges will be fixed by the Block Development
Officer Bonaigarh from time of time, In no case the tools and plants shall be operated beyond & hours in
any shift without prior written permission of the Block Development Officer ,Bonaigarh.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance, He shall also provide for any Jabour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall amrange 1 get the hopper
cleaned and the drums ete, washed at the close of work each day.

‘The plant and machinery once issued Lo a contractor shall not be returned by him on account of lack of
arrangement of labour and material ete, on his pant. The same will be returmned only when they do not require
or when in the option of Block Development Officer ,Bonaigarh the work or a portion of work for which
insued i completed,

The tools and plants shall while in transit and in the custody of contractor be at his sole nsk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assexsed by

fingineer-in-chatge shall be made good by the contractor. In the event of a disagreement as 1o the extent of
damage or the value of anticle lost, the decision of Block Development Officer Bonargarh shall be final The
contractor shall on o before the supply of plant and machinery sign an agreement in indemnify ing the Govt

against lows or damage 1o the machine. The Contractor shall also be responsible for any clam lor
compensation for loss of hife, inpury or damages to property cte. ansing from any cause What-so-ever I'he
contractor shall provide full time chowkidar for guarding the plant and machinery at site.

I the mrticles are not returned within the date originally specificd or extended by |hc F ngineer-in-charge, in
adddition 1o the normal hire charge, asurcharge equal 1o 10% of the hire charges will be levied for the period
that the mauchinery is not returmed. Such period will be treated as working tme. In the exent of the non-
return of the machinery, the full vislue of the anticles at the current market price will be reovered from the

Signature of Contractor Block Develpgment Officer

Bonaigarh
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contractor’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the Block Development Officer .Bonaigarh shall be final in case g
of dispute.
FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to
an agrcement with the Block Development Officer ,Bonaigarh or his nominces in the form attached.
Log Books for recording the hours of daily works for cach of the plant and machinery supplicd to the contractor
will be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of
contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Block
Development Officer ,Bonaigarh shall be final and binding on him. Ilirc charges will be calculated according to

the entrics in the logbook and will be binding on the contractor.
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the ‘T'wo Thousand
between (here-in-after referred to as “the hirer” which expression shall unless
excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one part and
the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by or repugnant
to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P.R Department of the Odisha Govt. and more
particularly specified in the schedule here under between here in after referred to as “the tools and plants™.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions
here in after mentioned.

Now it is here by and between the parties here to as follows :-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.R. Department workshop al

Bonaigarh.
(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Block Development Officer ,Bonaigarh

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the PR Department. &
workshop / store at Bonaigarh in the same good condition in which they were received by him .

() In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

() Thetools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifls of 8 hours cach per
day without the prior sanction of the Block Development Officer ,Bonaigarh. 11 the hirer operates the wols and
plants beyond the aforesaid limit without the prior sanction ol the Assistant Engineer, he shall pay to
Government additional hire charges as well as over time charges for staft for such excess operation at the rate
approved by the Block Development Officer ,Bonaigarh from time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the sehedule
will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplicd with operating stall.

Signature of Contractor Block Developanent Officer
Bonalgarh
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(j) The hircr shall be responsible for any claims for compensation for loss of life, injury or damage to property ete.
arising due to any causes what-go-cver during the period of the machinery isin his charge.

(k) All municipal or other dues und taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer,

)] The hirer shall make good any loss or damages arising out of causes other than fair wear and tear W the Waols
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Block Development Officer Bonaigarh.In the event of any loss or damage not being made
good by the hirer to the satisfaction of the said Engincer-in-charge the office shall be at liberty to make good
himsell such loss or damage and recover the cost thereol (rom the hirer, ‘The hirer shall pay w the Block
Development Officer ,Bonaigarh such an amount as shall be necessary to make good the Joss or damage f4iling
which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Block Development Officer
,Bonaigarh shall be entitled to demand the return of tols and plants and the hirer shall return the toals 2nd
plants within 72 hours from the date of receipt of such order in writing .In case of failure on the pan of the hirer
to comply with such order he shall be liable to pay such penally as may be imposed by the Engineer-in-charge for
the period the tools and plant are detained provided that the maximum penalty shall not exceed the cost
replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Block Development Officer
,Bonaigarh shall be final.

(0) This agreement shall be operated by the Block Development Officer ,Bonaigarh on behalf of the Government and
the term Block Development Officer Bonaigarh shall include all officers duly authorised by him to ¢xercise
powers on his behalf.

THE SCHEDULE

Serial No. Description and Name of the No. Amount of hire per hour . Remarks.
articles .

In witness where of the hirer and the Block Development Officer ,Bonaigarh has for and on
behalf of the Governor of the State have set their respective hand, the day and the year here in above written.

Signed by :
1. 2.

Signed sealed and delivered in the presence of
2.

119, The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of exceution.

120.  Even qualified criteria are mel, the bidders can be disqualified for the following reasons, i enquired by the
Department

(a) Making a false statemenl or declaration.
(b) Past record of poor performance.
(¢) Past record of abandoning the work half way/ recession of contract,
(d) Past record of in-ordinate delay in completion of the work.
(¢) Past history of litigation.
121 ‘I'he information furnished must be sufficient 1o show that the applicant is capable in all respects to
successfully — complete the envisaged work.
122 In case the 19 lowest tenderer or even the next lowest tenderers withdraw in series on
fucilitating a particular tender for award, then they shall be penalized with adequate ¢

y one, thereby
neentives with

Signature of Contractor ment Officer

Scanned with CamScanner

T T



forfeiture of EMD unless adequate justification [or such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.
123 ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-
Progress of work and Re-scheduling programme.

The Block Development Officer ,Bonaigarh shall issue the letter of acceptance to the successful contractor.
The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the
contracl.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Block Development
Officer ,Bonaigarh for approval a Programme commensurate to Clause no. 2.1.3 showing the general
methods, arrangements, and timing for all the activitics in the Works along with monthly cash flow forecast.
To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under
the contract has clapsed, % of the whole of the work before ¥ of the whole time allowed under the contract
has clapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

If at any time it should appear to the Block Development Officer ,Bonaigarh that the actual process of the
work does not conform to the programme to which consent has been given the Contractor shall produce, at
the request of the Block Development Officer ,Bonaigarh, a revised programme showing the modifications
to such programme necessary to ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this period, the Block Development Officer
.Bonaigarh may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the over due Programme
has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on cach activity
and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

The Block Development Officer ,Bonaigarh approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Block Development Officer
,Bonaigarh again at any time. A revised Programme is to show the ellect of Variations and Compensation
Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award afier the date on which the Block Development Officer ,Bonaigarh issues written orders to
commence the work or from the date of handing over of the site whichever is later. Il the Contractor
commits default in commencing the execution of the work as aforesaid, Government shall without prejudice
to any other right or remedy available in law, be at liberty to forfeit the carnest money & performance
guarantee / Security deposit absolutely.

As soon as possible afier the Agreement is executed the Contractor shall submit the Time & Progress Chart
for cach milestone and get it approved by the Department. The Chart shall be prepared in direet relation to
the time stated in the Contract documents for completion of items of the works. [t shall indicate the forecast
of the dates of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Block Development Officer Bonaigarh and the Contragtor
within the limitations of time imposed in the contract documents, and further to ensure good progress during
the exccution of the work, the contractor shall in all cases in which the time allowed for any ork, exceeds
one month (save for special jobs for which a separate programme has been agreed upon) complete the work
as per milestone given in contract data,

In case of delay occurred due to any of the reasons mentioned below, the Contr
notice thercof in writing to the Engineer-in-Charge bul shall pevertheless use const
prevent or make good the delay and shall do all that may be reasonubly required to the
Block Development Officer ,Bonaigarh to proceed with the works.

actor shall immediately give
antly his best endeavors o
satisfaction of the

i) Foree majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or
— — - R

Block Developfgent Officer
Bonaigarh

Signature of Contractor
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iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Block Development Officer
_Bonaigarh in executing work not forming part of the Contracl.
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourtcen days of the happening of the event causing delay. The Contractor may
also, if practicable, indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the Block Development Officer .Bonaigarh in
writing, within 3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Block Development
Officer ,Bonaigarh and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Block Development Officer
_Bonaigarh (whose decision in writing shall be final and binding) may decide on the amount of tendered
value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items
of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the linal
grant of extension of time. Withholding of this amount on failure to achicve a milestone, shall be automatic

without any notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. [n case the contractor fails to
make up for the delay in subsequent milestone(s), amount mentioned against cach milestone missed
subsequently also shall be withheld. However no interest whatsocver shall be payable on such withheld
amount.

Management Meetings.

Lither the Engincer or the Contractor may require the other to attend a management meeting. The business
of a management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies ol his record 0
those attending the meeting and to the Employer. The responsibility of the parties for actions o be taken to
be decided by the Engineer either at the management meeting or afler the management meeting and stated in
writing o all who attended the meeting.

Clause-2 (b) of Percentage Rate Pl Agreement:- Resclsslon of Contract (Amendment as per letter
No.10639 dt 27.05,2005 of Works Department, Odisha ):=To reseind the contract (of which rescission
notice in writing 1o the contractor under the hand of the Block Development Ofticer ,Bpraigarh shall be

—————— B————

Signature of Contractor Block Deve

pment Officer
Bonaigarh
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conclusdve evidence), 20% of the vinlue of Telt aver worke will b penljad TEomm the comtiae bioe ws gl

124 A contractor may be Blackdnted an per Amendment mnde fo Appendis 8OV 10 OFWE e A
rules for blaek Tisting o Contenctorm vide Letter Mo 0805 0008 07 6l Wk« | ) ittt Endislin
0 Misbehavior /- Theentening of Depatimental & npervinory offleera dinbinge e secotion of work 7/
fendering, procenn
D) Tvolvement itany sort ol tender s,
¢)  Constant non- nehievement of milestones on st etent il by promnds mnd pon a
torquality specifieations despite: et polited ol
d) Persdstent and intermational violtion ol fmportant condithons of contrn
¢) - Seeurity comsiderntion of the State e, iy aetion it Jeopmrdizen the security ol St
0 Submission of fulse / fnbicnted 7 torped documents foe constderntion of o fender
125, Labour Cesy
o Labour cens will be dedueted from the pross mmount of e Contrretor 1l

‘a1 an

“ll (RS

126 ELIGIBILITY CRITERIA 70 be elipible for qualitieation, appHcamtshnd) Carish the follow s

n. Copy of Oriplnal Repistration Certiticate, Valid VAT cleatanee corfificate, FAN card, Original Alday it
for the particalir work of the Tender Nottee alonp with the tender documents subiitted to the ok
Development Offieer Bonaiparh during opening of the B tor vertfieation purpose, an per €Clanse
No.1.

b.Preferences will be given to contractor having experience I execoting similae nature of work

¢ Information vepurding current litipation, debaring 7 expelling of (e appticant o abandonment of work

by the applicant in sehedule “E* and affidavie (o it effoct neluding wuthentieation of tender
documents and Bank gunrantee in sehedule *1,

. Submission of Original 13id Security and tender paper cont as preseribed i the releyant e of DTCN
.. before the stipulated date & time for opentng, the bid,
c. Those Engineer Contractor are desire of availing benelit an allowed (o SCZS T Contrnctor mre nevessiny
to record the eategory to which they belong, n the Repistration Centificate (R0, otherwise their e
paper (reated as normal tender
Total:-
126 ( One hundred twenty six ) Cluuses only.

Slgnature of Contractor Mock Developuent Otficer
Honalpgarh
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Page-21

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related(*) to any officer of
P.W.D of the rank of Assistant Engineer & above and any officer of the rank of Assistant /
Under Secretary and above of the Works Department, Govt. of Odisha I/We* am/are* aware
that, if the facts subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or
damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render'my / our tender liable for
rejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date:-

)
Signature of Contractor Block Develdpment Officer

Bonaigarh
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Page- 22
2CHEDULE-D1
WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED
Name of Name of Contract price | Items of Date of Stipulated | Actual date | Reasons
Employer | location and in Indian works | starting the date of of for delay
name of work Rupees work as per | completion | completion in
Agreement | of the work | of the work | starting/
as per completi
Agreement on,
if any
1 2 3 4 5 6 7 8
Contractor Block Development Officer
Date- Bonaigarh

Signature of Contractor

Block Development Officer
Bonaigarh
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Page-23
SCHEDULE-D2
D-2, LIST OF PROJECTS IN PROGRESS
Nameof | Name of Contract | Items | Dateof | Stipulated Revised Reasons for
Employer location and price in of starting date of target date | slow progress,
name of work | Indian | works | thework | completion of if any, with
Rupees as per of the work | completion | the updated
Agreement as per of the work, | billing amount l
Agreement if any
1 2 3 E 5 6 7 8
Contractor Block Development Officer
Date- Bonaigar

Signature of Contractor

Block Devdlopment Officer
Bonaigarh
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SCHEDULE-“E”

INFORMATION REGARDING CURRENT LITIGATION. DEBARRING EXPELLING OF
TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

1. a) s the tenderer currently involved Yes/ No
in any litigation relating to the
works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 ycars.
3. a) Has the tenderer or any of its Yes/ No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification
application will be summarily be rejected.

Signature of the Contractor.

Signature of Contractor Block Developiient Officer
Bonaigarh
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SCHEDULE - "F"
AFTIDAVIT
b the undersigned, do- herehy cortify that all the atatements made in fhie goquied

altachiments for the Tender work ; coottbnitted by 1
Mock Development Officer  Bonalgarh, are bue and cone,

2, hes undersigned also hereby cortifies st nelther oo it 1475
(Bulldings or other project work i India nos any contract aviarded Lo s for sucky works
haver Deen tescinded duning e last fve yeors prion o e date of this bid,

S The underslgned hereby  autharised and request () any bank,  person,  lian o
Corporation o furnish pertinent Information as decimed necessary and as requesped

hy the: Depattment 1o verlly this statement or 1egarding my (our) competency and
general reputation,

1, thes underslgned undesetands and agrees that further qualifying Information may be
requested and agrea Lo furnlsh any such Information al the reqguest of the Department,

(Slgned by an Authorlsed Officer of the firm / Bidder  )Date

Hock Development Officer
Bonaigarh

Total := 25 (Twenty five ) pages only + 13.0.0 01 (One ) page only

Bonalgarh

. )

/r - |
Hock Ilnvjll'ﬁmwul Oftlcer
Honalgarh

Slgnature of Contractor
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o TENDER SCHEDULE
Name of Work : RENOVATION OF NURSERY TANKS OF BONAI FISH FARM, SUNDARGARH. |
Name of the Bidder :
Class of Contractor :
Sl. Description of work No.or | Unit | Estimated | AMOUNT
No. Qty. Rate Rs. P
Dewatering by using 5.00 Hp diesel pump including
cost of all T&P and complete the work in all respect. 1208 | Haur S0 L
1
Earth work in slushy soil (in water up to 0.60 mtr depth
requiring aid of pans and vessels) with initial lead and 11236.5 Cum. 155.00 | 17,41,657.5
it as per specification and approved by the ’
2 department.
Providing, fitting, fixing & installation of trolly mounted
5.0 HP diesel pump set including cost, conveyance,
labour, cess all taxes & T&P required to complete the L Job- | 60,000.00 | 60,000.00
3 work finished in all respect
Making of Transparency Pillar at site. 1 No 5,000.00 5,000.00
4

My/ our quoted rate is

equal to above estimate cost.

Note :

The contractor should not write any thing except quoting of percentage and in case any think else regarding
tender rate mentioned, the tender is liable for rejection.

Strike out which are not applicable.
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Signature of Contractor

% (both figure & words) excess over / less than /

Block Devélpbpment Officer
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