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e-mall- ori-lathikata@nic.in
GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, LATHIKATA, DIST- SUNDARGARH
TENDER CALL NOTICE NO..Q—?‘.... OF 2023-24
Letter No. - /)0 Date: 08.05.2023

The Block Development Officer, Lathlkata, Sundargarh on behalf of Governor of Odisha invites in
“OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works (including El & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.l./C.P.W.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids
for the following work. ' '

Amount put to | Cost of Tender Bid .
L
Ifln Name of the Work Tenderin X. paper (Non- | security C:::'c;:t?:n C::natsr::tfor
(Excluding GST) fefundable) in%.| (1%) P
1 2 3 4 5 6 7
Construction of Sub Centre (HWC) building at . T
. | Bad Dalkiof Lathikata Block under PM-ABHIM | 38,98,148/- | 6,000/  |38,982/-| EIENt08) | “C or B
Months Class
for the year 2022-23

The Bid documents and detailed terms and conditions can be downloaded from the District website
www.sundergarh.nic.in.

1. Date and time for download Tender Paper: From Dt. 10.05.2023 to 23.05.2023.
2. Last Date of Receipt of Tender Paper: Dt. 25.05.2023 (1.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 26.05.2023 (10.00 A.M.)

CONTRACTOR B KATA
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Terms and conditions:-

3

10.If any of the bidder quotes less than 15% o

Cost of Tender Paper:- The cost of bid document i
Refundable) issued ?rom any Nationalized Scheduled ;:rc:ll:li: gio‘::rf opl? rBi:c;(nDii:::e o Dema,"d o '(Non
opment Officer, Lathikata

on any working day from 10/05/2023 to 23/05/2023 for the above work along with the DTCN.
(Sale of Tender Paper:- The tender papers will be available In the District Website of Sundargarh
www.sundargarh.nic.in) from dated 10/05/2023 to 23/05/2023.
RD:;:;tzfrer:c:;g: /ats\d m:t:)e of sn.;bmlsslcm of tender papers:- The bid documents shall be received through

_ peed Post only, and In no any other means, which must reach to the office of the B.D.O.
Lathikata, At./P.O. Lathikata, Pin-770037, Dist- Sundargarh (Odisha) by 01,00 PM on dated 25.05.2023 ‘
Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 25.05.2023 (upto 01.00
P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the name of work on the cover.
Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
26.05.2023 at 10.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.
Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
Officer, Lathikata from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra.
Documents to be attached: - The following document (for each work separately) should be fu rnished with the
tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favor of the Block Development Officer, Lathikata.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate & all relevant documents regarding tender.
SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without submitting any

affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an

undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current

financial year.
The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum

of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;

for execution of electrical installation and other electrical works and the original affidavit of M.0.U. should be

attached with the tender as per the proforma at Schedule- C (Each work separately)which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need

to be furnished during verification. The above M.0.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

f the tendered amount, than such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -
bid amount is less than the

Additional Performance Security shall be deposited by the bidder, where the
e successful bidder, where the bid amount is less than

estimated cost put to tender. In such an event, only th
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish.

Additional Performance Security to be deposited by the |

Range of Difference between the estimated
5/iNe cost put to tender and Bid Amount successful Bidder
1 Below 5% No Additional Performance Security
50 % (Difference between estimated cost put to tender
2 From 5% and above and below 10% and Bid Amitint]
150% (Difference between estimated cost put to tender
- From 10 % and above and Bid Amount)

CONTRACTOR
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N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank
Guarantee in favour of Block Development Officer, Lathikata from any Nationalized Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023
of Works Department. o

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority. ’

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.O., Lathikata, the lowest-1 tender may/
may .not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality t?f works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
coztractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T.shall be paid extra as applicable.

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without

assigning the reason thereof.

Memo No. /63 //Date. 08.05.2023
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,

Sundargarh/ C.D.M&P.H.O, Sundargarh/ Nodal officer, OMBADC, Sundargarh/ Sub-Collector, Sundargarh/
Superintending Engineer, PWD/ RD/ MI, Sundargarh for information and necessary action. |

Memo No. /doY [/Date.08.05.2023
Copy forwarded to Panchayat Samiti Notice Board, Lathikata/ Tehsildar, Lathikata / CDPO,

Lathikata/ all Sarpanches of Lathikata Block for wide circulation of advertisement.

Memo No. /00S  //Date. 08.05.2023
Copy forwarded to DIO, NIC, Sundargar

sundargarh district website: www.sundergarh.njc.in

Contractors.

h with a request to upload this tender call notice in the
by for wide publication and timely response by the intending

Memo No. /0D6 //Date. 08.05.2023
Copy Submitted to the Principal Secretary, 1&PR Department, (0]

information and necessary action.

disha/DI&PRO, Sundargarh for kind
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER il
Whether Refaren
13:;_ Particulars furnished toeP‘;; :3.
 Yes [No ]
01 Cost of tender paper B ) -
02 E.M.D amount |

03 | Copy of Contractor Registration Certificate & GST
Registration Certificate (Self attested in all pages)
04 Copy of PAN Card (Self attested)

05 No Relationship Certificate in Schedule - A (original
affidavit for each work separately)
Schedule - C with electrical license (original

06 affidavit for each work separately & Self attested in
all pages)

Schedule - E (original affidavit for each work

07 separately)

Schedule - F (original affidavit for each work
08 | separately)

(A)

Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately)

Signed DTCN & BOQ (Signature of the Bidders in al|
Pages of the DTCN & B0OQ)

09
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DETAILED TENDER CALL NOTICE
The Block Development Officer, Lathikata, Sundargarh invites percentage Rate basis for the following work
in sealed tender on behalf of Government of Odisha from registered and eligible contractor of the State
PWD (R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works
eventually to be drawn up in the Pl forms in conformity with the details Tender Call Notice.

The Tender call notice is available from official website of Sundargarh District (Sundergarh.nic.in) from dt.
10.05.2023 to 23.05.2023. The last date and time of submission of bid as per contract data. Last date of

Received of render documents is up to 1.00 PM dated 25.05.2023.

The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Lathikata at 10,00 A\M. on dated. 26.05.2023 in the presence of the bidders authorized representatives
who wish to attend.

The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Lathikata.

The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipr
along with bid.

The bid must contain EMD.

The Bid must contain Registration Certificate, PAN Card (Self attested for each work separately).

The Bid must contain GST Certificate (Self attested for each work separately).

All relevant documents regarding tender must be signed by the tenderer.

The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as

per relevant clauses of the DTCN.
Deleted.

Deleted.

The wortk is to be completed in all respects within the period mentioned against each work. Tenderers whose
tender is accepted must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
"The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
information in Schedule - E and required affidavit in Schedule — F, the bid document will be summarily

rejected.

No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer

in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact
subsequently proved to be false, the contract is liable to be tescinded. The earnest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A, in shape of affidavit.

Fach tenderer is to submit along with tender a note regarding his experience (in any) on construction of

Road/Bridge/Building Works.

a) Name of the Road/ Bridge/ Building:-

b) Estimated Cost:-
¢) Total Length/ Total Plinth area:-
d) Major Item of works/Type of Bridge/ Building:-
¢€) Quantity of items i) as per Agreement:-
ii) as per execution:-

f) Datc of Commencement:

g) Stipulated date of Completion:-

h) Actual date of completion:-

ii) Other details if any. :-

CONTRACTOR BDO ATA
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1v) In the contract P1 time is the essence. The

(v) The quality mentioned can be increased o

(vi) The period of completion is fixed and can

(vi)Bills for percentage rate tenders shall be

o Pageyg
its name may furnish list of works executed (if any) in Schedule.1y,
\:r;:rks in progtess (i any) in Schedule-D2.

. . 1
i) “The prospective applicant I : .
he individual should sign above his full type written name and Current

' ist of
satisfactorily rmnp]ctctl m:d'llull iy
. ‘ X . . ‘]
If an individual makes the application, | |
I she o le | oprietary fivm, it shall be signed by the proprietor above his full type writte
: « ly Pt 3
If the application is made DY |

\ . s frmwi ) o | ‘ |
name and the full name |ul'llu-- oriy lulllm‘""l“l" it shall be signed by all the partaers of the firm above their
It the apphcatton is made by

| : at address, of alternatively by a partner holding power of attorney for the
full type wntten names and curet { the power of attorney shall accompany the application. A certified copy
firm m which case a u-mln;-ul :l.:l\l\"-:“ld“M of all partners of the firm shall also accompany the application,

ol the partmership deed m.u ‘-l.l lited company or a corporation, it shall Iu: uigned by .tlnly authorised person
11 the appheation s made by » the ."I]‘I"h““"’“ in which case a certified copy of the power of attorney
holding power of .1t[m|ui1\' ::::‘:I-‘-‘:‘l'l';.‘ll'; limited company or corporation will be required to furnish satisfactory
apphics o

along with the technic al bid. . . |
accordance with the provisions as mentioned in the tender schedule My
L

th its current address.

shall accompany the
evidence of s existence
e tender should be stnetly n

s aceepted.
hange m the wordings will not be acee| , i . g ,
;\“ o li“ l will 1y ]ic'nmncd to furnish their tender in their own manuseript papers. All information's sheuld
O tenderer w ¢ 5

e N « should appear on each page of the applicaton along with hys
be submutted in English, The applicants name sh apy ac pag pp 4

g ised representative at the bottom of each page.
sipnature or the signature of his authorised representative at ach pag
Percentage ;

¥ r - e - -

(i) The contractors have to mention percentage ¢xcess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender documelln'.

(u) Contractors participated in the tender for more than one work may offer conditional rc!rfnc. Rebate

offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so

offered shall be considered after opening of all packages called in the same tender Notice. The

contractors who wish to tender for two or more works shall submit separate tender for each.

(ui) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be

accurately filed in figures and words, so that there is no discrepancy.

a) 1f any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as correct.

b) 1f any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.

c) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be treated
as pcrccntagc CXCCSSs.

¢) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side the
amount tallies,

f) The contractor will write percentage excess / less up to two decimal points only. If he writes

the percentage excess / less up to three or more decimal points, the two decimal points shall only
be considered without rounding off,

LY

g) The tender shall be written legibly and free from erasures, over writings or corrections of figures.
_Cgr_re;nons, over writings & interpolations where unavoidable should be made by making out
Initiating, dating and rewriting,

le ¢ contractor is required to maintain a certain rate of  progress

specify in the contract.

r reduced to the extent of 10% for individual items subject to a

the estimated cost. If it exceeds the limit stated above prior approval of competent

before making any payment,

not be altered except in case of exceptional circumstances with

maximum of 5% over
authority is mandatory

due approval of next higher authority,

prepared at the estimated rates for individual items only and the
added or subtract from the gross amount of the bill

the tentative drawings and specifications applicable to the contract and all
part of the agreement to be entered in to by the accepted tenderer and

percentage excess or less shall be
The tenderer shall carcfully study
the documents which will form 1
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detailed specifications for Orissa and other relevant spcciﬁcnlinnn and drawings which are for sale. Complaint
ata {:uuu'_:' dl}ll‘ that plans and specifications have not been seen by the tenderers cannot be entertained. The
dmwn'{g furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test condueted, But the tendered rates quoted by the tenderer will
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate

the contract and no extra monetary compensation will be entertained. ‘The work shall however be executed as

per final approved drawing to be issucd by the Engineer-in-Charge as and when required.
site of the proposed work. Ile should also

Every tenderer is expected before quoting his rates to in
mspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of
materials. 1n every case the materials must comply with the relevant specifications. Complaints at future date

that the availability of materials at quattics have been misjudged cannot be entertained.
1 and maintenance of island, ferry service, fair-

I'he offer of tender shall be inclusive of cost of constructior

wmihvr road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
work,

It must be definitely understood that the Government does not accept any responsibility for the correctness

and completeness of the trial borings shown in the Cross Section.
(Additional performance Sccurity)

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion

:\d.d.il.ional Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantce in favour of the Divisional Officer
from any Nationalized / Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Moncy Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiate:

d against the bidder as per
Works Department Office Memorandum No.14459 dtd.20.09.2018.

‘The tender containing extraneous conditions not covered by the ten
quotations should be strictly in accordance with the tender call notice. Any change
accepted.

In case of any
the approved documents d
decision of the officer inviting
Schedule of quantities accompanied in s

spect the

der notice are liable for rejection and
in the wording will not be

or any other part of portion of

discrepancy in printing Of omission of statutory specifications
aload of the bid document the

uring download of the bid document duting dow.
the bid will be binding on the biddet .

hall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary

compensation, will be entertained.
The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of

what-so-ever.

The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hercinafter and in the conditions of Contract called the « etter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Centract

Pricc”).
The notification of award will constitute the formation of the contrac
of a performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer,Lathikata, Sundargarh and in no other
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machinedes from outside the
State if any) and sign the agreement in the PW.D. form No. P1 (Schedule XI.V No. 61) for the fulfillment of
the contract in the office of the Black Development Officer, Sundargarh as directed. The security deposit
together with the earnest money and the amount withheld according to the provision of P1 ngneen;eur shall
be retained as security for the duc fulfillment of this contract and additional performance securirty in

accordance with the provisions of the agreement.

t, subject only to the furnishing
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The agreement will incorporate all agreements between the officer inviting the !:ud/' Engineer-in-Charg ang
the successful bidder. Within 15 days following the notification of nwarfi along with the Letter f’f Accﬁptanct‘
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documeny,
shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if 4 :

b)

36.

37.

38.

™ o

h.

39,

40.

CONTRACTOR

forming the bid as issued at the time of invitation of bid and acceptance tlhcrcof . [.ogethcr with an,
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard PV.D. Form P-1with latest amendments. _ ) : .
Failure to enter in to the required agreement and to make the security deposit as above s!mll entail ?’orfclture of
the Bid Security (earnest moncy) .No contract (tender) shall be finally accepted until the required amount
of initial sccurity money is deposited. ‘The security will be refunded after One year of completion of the work
and payment of the final bill and will not carry any interest.

As CI:"‘?CUITCCI by lLaw Dcpar[n-mn[ & Finﬂncgr DC[)EIIUI’IL'I’II In their U.O.R. No 848 did.21.05.97 J.().[LN(LZUZ
W.E.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the cvent of disputes if any of the contract would be deemed mlhavc
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of 0r1§sa,

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIII of 1923 on any account of the wotkmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor. )

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Depaftment
Letter No.-VIII-R 8/5225 Drd. 26.02.55 and No.JIM- 56/628842(5) Dtd.27.09.61 as amended from time to
time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.
The contractor shall bear cost of vatious incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as requited by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act. ’

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premises left neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials
and incidental item of works.

It should be understood cleacly that no claim what-so-ever will be entertained to extra items of works quantity

of any item besides estimate amount unless written order is obtained from the Engincer-in-charge and rate
settled before the extra items of work or extra quantity of any items of work is taken up.
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The tenderer shall have to abi !
e e et e ;ml:{lgf‘ :)yl ,tlim (;j.]:.w,l). :s:lfcl}' code rules introduced by the Government of India
s el g llﬂ;:q.\ n their sln.ndmg order No-44150 dtd.25.11.57. )
it e Lo mlmpuéc.;qf:pc::-lll’wmmnn. the schcdulc_ of quantitics and the set of terms and
o o o e o s ! hnlr) documents can be seen in all the offices issuing the documents and
ot e wr:,l l|‘r.‘(~ lours eve rycay expect on Sundays and Public Holidays till last date of
w1, i tIhm.l.l n U(‘iil(‘l.' bidders nmy.nhlnlln further information at the same address. But it
g, henevinc o |-h:o lc;u ers must be rc.ccwml in r;f(icr and according to the instructions.
I::;mimwd e i lﬂ;;dcrin;ugl cach clause of P.W.D. Form P1 carefully in adldition to the clause
All reinforce ete |
Al Bn.d:': :’_I(:;:T:;.cnn?tu work should conform to Otissa Detailed Standard specifications, IRC Code
. section 1, 1L, TIL, TV and VIT & latest design criteria for prestressed concrete bridges

il:ccliﬁlcally f(_)r road and bridges issued by MOR'T & H, Govt. of India.
Steel s 4 1 3 i i
eel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and

water tight.

T'he Department will have the right to inspect the scaffolding,
can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Enginecr-in-charge. The
contractor should arrange his own concrete mixet, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The pontr_actor SI:IOUId arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be

granted on the apPl.ication of the contractor due to delay in procurement of materials.
The contractor will be responsible for the loss or damage of any departmental materials during transit and in

the execution of the work due to reasons what — so-ever and the co rials will be recovered from

st of such mate
the bills at stock issue rates or market rates whichever is higher.
If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal atising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the

proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according to his
e availability of the mmaterials. The tenderer shall make all

the Sub-Divisional office in-chatge subject to th
raising shed for storage, pay of watchman etc. will

arrangement for proper storages of materials but no cost for
artment is not responsible for considering the theft of materials at site.
e wotk, he shall have to pay the full

centering and shuttering made for the work and

need for the work issued by

be borne by the Department. The Dep
It is the contractor’s risk. Under any such plea if the tenderer stops th
use of F2 agreement.
of work any departmental materials o

penalty as per cla
The Depattment will have the right to supply at any time in the interest
be used in the wotk and the contractor shall use such materials without any controversy of dispute on
ue of such materials will be at the stock issue rates inclusive of storage charges ot

that account. The rate of iss
rates fixed by the Department Of current market rate whichever is higher.
s etc are to be supplied by the contractor at his own arrangement to the

All the materials with all taxes,vat
not be taken as binding. The contractor

work site
ery sorts of materials from approved

Though Departmenta
must have to arrange by themselves cement, steel, bitumen and ev:
the Department before use. No

manufacturer, get it tested in the Departmental Laboratory and approved by
extension of time ot escalation of price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Eng‘mccr—in-Ch:u:gc (Wastage of bars and unnecessary lapping will not be considered tor
measurement and payment).
The tentative alignment of the pro
department has got the rights to shift the actu

| issue of cement and steel has indicated, it may

rawing. Flowever, the

¢ enclosed d
and

dge has been shown in th
reasonable range in both U/s

posed bri
al bridge position within a
plants required for the efficient execution

D/S.
necessary tools and
plante and cost of conveyance.

The contractor should at his own cost arrange
of work and the rates quoted should be inclusive of the running charges of each

CONTRACTOR
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I, H| I.r ¢
' Il requisite equipment :
tor shall arrange at his own cost a ] quip s for testi,

i contrac i s F : h ,
After completion of the work the of cost as directed by the Engineer-in-Charge and bear the entig,

one unplugged well and specified span free

cost of the test. ill be done by section measurement after the cany, is

;i ot w .
Measurement of carth work in road embankme [ _

3 - og rolle ptit

: hand or powet road roller and sheep foot roller at optimum Mmoistyy,

ade for the jungle clearance for taking carth from the borrow areg,,
utilised in filling, . ' |

din boxes of 1.5m 7 1.5 M # 0.5M which will be taken 24
measured in the suitable stacks with deduction for
ness of stacking which would be determined o,

consolidated mcluding rolling with
conditon and no extra payment will be m
Liarth work from cutting, will be economieally
The stack of road metal and gravel will he measure
1.5m > LAM ~ 044M = 1 Cum. The soling stones will be
vouds @ 1/6 of volume or more depending upon the loose
actual observaton and deduction, , ; I ;
The machineries, if available, with the department may be supplied on i'"md“ﬁ, I)(."I',Lh:ll;gth. n:l::d _1:}1 f:u.
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the

Fngincer-in-Charge. : '
In the event of any delay in the supply of Department road roller for unavoidable reasons, no cxtension of

time will be granted to the contractor under any circumstances. ; in their hand in th
The tenderer should fumished along with their tender a list of works which are at present in t in the

prescribed proforma enclosed herewith. . 15 bove |
Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less. . :

All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be
included in the rate. isti
Removal of trees, logs of trees or isolated boulders and desilting of sanq or carth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking _ ‘

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the
foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender. .
Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate of well sinking.

For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be carried out at the contractor’s cost . The same procedure for testing may have to be
followed for ribbed bearing manufactured by widening,

It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineer-in-charge.

Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in
accordance with the stipulation in Bridges code section-III.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens wi]l.bc tested in nearest Government institution who are
conducting laboratory testing, Cost of testing of all specimens and samples will be borne by the Contractor.
The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not
be permitted.
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The thickness of ce - - o
o wellcii‘:ﬁ:i:\::,r :-l::“'::‘::l:::fll‘it: 1]n .l'np pluggmg slhnulld I“.' as per Departmental drawing,
dircetion. \V'lu-;'c s m-“ {‘cmih]{; ctl.mcc permissible in tilt is 1:80 and the shift is 150mm to the normal
o 1 ! o work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Lingineer-in-charge 1 11 I i i
without aty extr cost 1o the IDeoartn lgl * ge to overcome the adverse cffgcfs of tilts and shifts
conscqucni s e tillt -mdel-; lEnc |w;|th[?m any damages to the well. Any additional work necessary
Dt‘p:\l‘tmcnt. 5 i shift sha ¢ cartied out by the contractor at no cxtra cost to the
?f":ll‘i“:i l;’:qsgm?gtl:i belqw of .the required strength (as determined by actual tests) shall not be accepted.
s s beyon rccuﬁca_u()n the well shall be rejected, the well has to be abandoned and another well to
e s at a .sultable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&H for Roads and Bridges.
No claim for carriage of water what-so-ever will be entertained.
The contractor shall employ one or more Engineering Graduate or Diploma holders as apptentice at his cost if
the 'wm:k as showtn in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chicf
Engineer. '1'.'hc period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of appreatices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.
Supet class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa, Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the statc of Orissa. Likewise ‘A’ class contractor shall employ under him onc
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the

Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor .The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class

or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer of

Diploma Holder so employed by the contractor to the effect that the work exccuted as per the bill has been
supervised by him.( Vide Wotks Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive requited for blasting operation.
Department may render necessary possible help for procuring license.
Orissa Bridge & Construction Corporation Ltd. will be allowed price p
quotation oOf tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974

The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount ded they express willingness to execute the

(Where their tender is not the lowest) provi
work after reduction of rates by negotiation.
Amendment of existing Clauses :- By admission of a tender for the
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ tice referred to above, medical aid, labour and food
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and mateials with taxes , octrot
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authorised
<ubordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have misjudged as regard availability of materials, labour and other

factors.
Building & other construction welfar
amount of the bills from the contractor as
Department.
The prevailing percentage of 1
deducted from the contractor’s bill.

reference up to 3% over the lowest

work, a tenderer will be deemed to have

c cess for construction workers shall be deducted @ 1% of the Gross
per Resolution of Govt. of Orissa Labour &  Iimployment

I'. Department of the gross amount of the bill towards income tax will be

CONTRACTOR
BD IKATA
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922 Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s Ly
Agreement Value 1s 0.50 Takh and above. ) i o 2
The contractor is required 1o pay toyalty 1o Gove as fixed from time of tme and produce such documeny, in
support of their payment to the concerned authority with their bills, falling Wh“]]‘I 'l“'i“’l'r”““‘] "I’War(.ls royaltiey
of different materials as utthsed by them m the work will be re overed from their bills and deposited 1 4,
revenue of concemed de pattment

5 wh ere
93

l.)4

Under no circumstances mterest 1s chargeable for the dues or additional dues af any payable for the work,
95

: 970 the contractor who undertak,
Under section 12 of contractors labou 1“!‘|'_ll|.lt'.nll and Abolinan) Ace | rtakes,

executtion of work through Tabour should produce valid heense from hcensing authorities of laboy,
Departiment _ | _
% Sample of all matetial - The contractor shall supply sample of all materials fully before procarement for the

wotk tor testing and acceptance as may be requinng by the concerned Lixecutive Fngineer ;

Tnal Boring - The foundanon level as indicated i the body of the (.ll'j'lill'flll('lll:ll drawing 15 purely tentative
and tor the peneral guidance only. The Department has no u-s|mn‘a_lhlllly flm the suttability of actual sieara ar
the toundanon level, ‘The contractor has to conduct his own boring before starting the work and get the
samples tested at has own cost to ascertain the SB.C. and credibility of the strata at founding, level while
quotmy his rates for tender the contractor shall take in to account of the above aspects

) Any defects, shrnkage or other faults which may be noticed within 01 (One) year from the completion nf the
work ansig out of defective or improper materials or workmanship timing are upon the dlrccllm_n of the
l".l‘lgmccl-n'n-(ihargc to be amended and made good by the contractor at his own cost nnlcs§ the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of cliefaulr
Department may recover from the contractor the cost of making good the works. The contractor 15 also
required to maintain the road for 01 (Onc) year from the date of successful completion of the work.

(ii) From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for njuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, ot or any

other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

W

98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest

provision of relevant 1.S. Code / I. R. C. code / MORT&H specifications.
99. Tilts and shafts

1) Maximum permissible shift is 150mm.

i) Maximum permissible tilt is 1 : 80.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-

14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen
) incorporated in the work (not being materals supplied from the E.LCs store in accordance with Clause
......... hereof ) increases or decreases as a result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and properly pays in respect of that matenals
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in berween the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated

100.

below:- ) _
ormula o ca te increase se in the pric aterials.
Vm=0.75 x PmxR x (i-io)
100 io

Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the
price of the materials.

R = The value of work done in Rupees during the quarter under consideration.

jo = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R-B.I. bulletin from time to time.)

1 = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.

o
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(ii) Where original co erl ¢ ecrea fc of Steel, Cement &
I‘lrac ) " \ b *
g U riod 15 one year and above | increases / decreases of cost Steel , t

(111

M

(1)

)

v)
\))
(VD)

)

Bitumen are

are to be paid recove Yy ¥

sohen:the total rlni|!1 i 1I‘Itlt'\(lrﬂ‘ bll “}r"“'lllﬁ in case of increase are to be made with prior approval of Gowvt
! ¢ than Rs. 50,000/ and with prior approval of the FIC, / Chief Engineer as the

case may be when the claim is
oy e !}‘}I:\lm is upto Rs. 50,000/~ . Recovery in case of shall be made by concerned Block
pmen teer from the contractor immediately |

The cost shall be determined as follows;-

gl:cl -Rnchas fixed by Steel Authority of India Ltd (SAIL)
B.tmt:m = Average factory price of the three manufacturer of Cement inside the State .
“'ll umen ~ Rates as ﬁxgd by Indian Oil Corporation (I0C)

(‘wtn. original contract is more than Six Months & below one year , increases / decreases of cost of Steel
e m:n;l [& Bitumen are to be paid recovered . Payments in case of increase are to be made with  prior
:g)p@\ al of Govt when the total claim is more than Rs. 50,000/~ and with prior approval of the EIC / Chicf

ngineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/ subject to
the fulfillment of the conditions mentioned below :

The cost shall be ined as f 3=

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cf:rnent — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

Differential cost will be allowed only to the original agreement period , but not for the extended period even
though it might have been validly extended .

Differential cost will be allowed only after successful / completion of the work as per the approved work
programme .

Stipulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor

immediately .

(b) Similarly, if during the progress of wotk, the wages of labour increase or decrease as 2 result of increasc or

decrease in minimum wages for labour prescribed by Govermment and the contractor thereupon necessarily
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages
then he shall be entitled to reimburse ot liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is

operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour.

VI=075 x PlxR x (i-io)
100 io
VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.
R = The value of work done in Rupees during the quarter under consideration.
Io =The minimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.
I = The minimum wages for labour prevailed during the quarter under consideration.
PL= Percentage of labour component (as per sub-clause).

Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by
the Government of India and the Contractor there upon necessarily and properly pays, such increased or
decreased price towards Petrol, Oil and Lubricants used on exccution of the work, then he shall be enttled to
reimburse or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating for the quarter under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated bc]u“--:

CONTRACTOR
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0.75 X KoR(D2— Dy )
Kl=_ - x i ‘
1}(‘3:(1.'! R dccrzlse i the cost of work during the quarter under consideration due to changes in the
price of P. O, L. _ ,
R = The value of work done in Rupees during the quarter under consideration. R
D= Average Price per liter of diesel oil which was fixed by the Government of India during ] n
which the tender was opened. ) ,
D:= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
Ka= Percentage of P. O. L. component as pet sub-clause. ‘
d) The following shall be the percentage of materials, labour and P O, L. component for rc:lmguictﬁzﬂ(fnﬁ e
tefund on variation in price of material, labour and P. O. L. as per sub- classes (@), (b) and
‘ Category of Contractor’ Supply Departmcnta’]
Works. % Materials. | “elabour | %ofP.OL. Supply of materials.
[rrigation works
a) Structural works. 20% 30% % 45%
b) Earthwork, Canal 20% 60% 5% 15%
work,
Embankment work etc,.
(R&B) Works
a) Bodge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
c) Building works *30% 30% 5% 35%
(* Where brick is supplied by the Departmeat, it should be 20 % instead of 30%
€) Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of

materials efcept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (ifﬁ
labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause shall be applicable in the following
manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one year and more escalation on account of price variations is admissible only for the remaining
period after excluding the first one year period provided that the work has been carried out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the period of completion initially
stipulated in the agreement is less than one year and subsequently the compl

) : etion period has been validly
extended on the ground that the_dclay in completion of the work is not attributable to the contractor and in
the result the total period including the extended period stands at one year or more, escalation is admissible

only the balance portion of work executed beyond one year.

H The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorised representatives of Govt. and further, shall at the request of
the Engincer-in-Charge furnish, verified in such a_manner as the Engineer-in-Charge may re L?i.l:t:
document kept and such other information as the Engineer-in-Charge may require . The CDnt.ra?::or ;n]}ll
within a reasonable time of his becoming aware of any alteration in the price of such material, wa 1 1-53 a
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same 1 _%‘zn a‘ our
to this condition together with an information relating thereto which he may be in 2 position to lePPlYthuant

102.  For diversion road the contractor will have to make his own arrange

ment to make the same j i i
necessary for which agreement of such land by the side of C.D. w e T such prvce

orks and the rental charges for such Private

CONTRACTOR
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land shall be borne by the contractor includi '
kel tiooe s sip,nn]ﬁm e ”ni: uc 1I|1Ig III?_(- proper mainfenance with lighting arrangements during the
extra rate will be paid to the c“‘““'l;t‘!nr l}:]-ml .!mnrmllnp, ete, till the C.D. works ate opened to the traffic. No
shall include this arrangement, rental L'Inln| l.: ":"W‘; lIﬂlmII o int i it e v o0 e
temporary v okt B U private Head :.:(‘ I|, 'lll !|“. lnmll and maintenance, lighting and removal of such
103. Ihe contractor has to arranpe the land require IIr IElP‘. : . .m"- (Bl tll'lp,!unl conclition etc, rnmph‘!t!.
No extra payment by the Department \lvlilil; ‘f" "I’.T'“Wllllull'i"f-h iy b et il
entertaned on this !!rt‘mnd. The rates quoted b TllI “.“‘.l ; '.’“‘ l ml "U'I“U“' i o ‘-'-lf"”‘ Silopoanid 5
104.  Where it will be found necessary by the D iy ""fd I)_r inalusive of all such chiarge
book to the contractor to be ‘k"t : lL ﬁpnr}uwnl, the (?fﬁr:cr-m ('h:."gc of the work i ikl o
it U6 lq; ‘m‘l n-h site ol '.hc work with pages scrllal.ly. numbcrrtL Orders regarding the
and duly noted by ll;;: c.m:nm -” .n t.l;l-cwd i Cxa book by ”,w "’rﬁc"r""'("?"'“" with. thete e s gy o>
e s e e .unl ?1 his authorised agents with their dated signature. Orders entered 1 this
) ed by the contractor’s agent shall be considered to have been duly given 10 the contractor for
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Jingincer and to be submitted to the

Engineer-in-charge every month,
105. The jcndcrcr should conduct three bores at each pier and S.B.C. of soil at
location and furnish the test results in conformity with L.R.C. code at his own cost
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tes

extra cost to the Department.

106.  The details of foundation, sub-structure
the test results thus obtained.

107. The contractor shall have no claim what so ever for

possible changes and payments is to be made as per c
108.  Ower and above these conditions, the terms and conditions and rules a
down in Orissa Detailed Standard Specification, Orissa PW.D. Code, Bridge cod
specifications with latest revision / amendment are also binding on the part of the contractor.
109.  No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
cransfer be made by power of Attotney authorising others to receive payment on the contractor’s behalf.
110.  The contractor should attach the certificate in token of payment deposit with the registration au thority as per
recent circular of the Government relating to his registration.

111.  Any damages caused by natural calamities should be done by th
will not be any way responsible for the same and will not pay any cost

contractor.
112.  The rates quoted by the contractor shall cover the latest approv
Royalties. Arrangement of botrow areas, land, approach road to the bridge sitc ctc. arc th

contractor.
113.  The rate for each work of concrete items wherever dewatering
<hall mean the exccution of operation of the items due to standin
The quoted rates will be inclusive of this.
The materials, borrow arcas and hutments at site should be arra
future complaint on this account shall be entertained.
115.  The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signaturc of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly
by 10 and 160 days of each month for orders of the Engincer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work are liable to be
-::1:‘:\':‘1:11‘1'::::iiitefl'(‘c:lh;l;hc. c}niju book is the property of the Office. and ’slml.l E:n: surrendered by the contractor
; ge after completion of the work or before recession of the contract by the Department

whichever is earlier for record.

foundation level and abutments
before execution of the
ts etc. without any

and floor protection for execution shall be done in accordance with

the extra quantity of work to be executed in view of above

lause 11 of the P-1 Contract.
nd regulations and specifications as laid
e and MORT&II

e contractor at his own cost. The Department
towards the repair done by the

ed rates of labours, materals, P.O.L. and
¢ responsibility of the

the term dewatering

is imperatively necessary
percolation of water.

g water as well as due to

nged by the contractor at his own cost. No

114.

LR.C./ MORT&II / LS.I specification required for the construction of roads

116 Number of tests an specified in
structural works will be conducted in any Govt, Test [ouse / l)c-p.nmlﬂu.ll

Sboridpes / buldings or any other
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I’ ey
‘ 116
- the Engineer-in-charge. Testine
lal suted matenal teeting laboratory as o be decuded by the Fng 'IIKI ; 08 chagg,,
AbOTAlONIcs reputed myg / | e P”'“"I - 'n,llll[‘ll" ‘apecimens el wi w borne \)5 iy

nm o
mclodig expenditnre tor collecnn P icating are o he condueted for hoth prior to execution ap,
amn L L ¥

| ||||n||.

comtractor The colleomon ol .\'I'I'l‘lll . | A bisth the accounts the ot ‘.Il.l" ],r. h””“. l"

excontion ac s b dieored by the T ogancer e charge ¢
i ::‘:“:l;:z‘“:"h':"m Comtrar tor <hall metall tull Qedged feld Taboratorn at work e feor rnnrlmrmp T e

2 toat e onen cost far providing sufficent appertoan, fim
Wt as por IRC MORT & 1 IS requiremen
heckimg e i !
o "’.\l:: 11‘:1:":::1Hl'llIl:[;::l\nnnl] of the excontmg agency should e [vr‘r sent at work site at the tine of vy,
of hiph level mspectmg offeers m the tank ol Chief | ”_“m,“r ! ‘Ilu.lf:-.-lmll|t| be affixeed by the exee g

Mt complenon of the road m all respects the road furmitire
ageney indiwanng locations hike school, hospital, No-horn cte
Condinon tor assue of plant & machimeny to contractor on hire in be | .
contractor onlv ot e s desrable i the mierest of Govte works and 1f these can be spared withie
meonvemence 1o the Department: The Sanction of the Superintending Fngineer %h'l”] |;" rl“;w;llf} lln 'r'"ll
case The contractor shall artange his programme of work according to the availability of the plant &
machimeny & no clam will be entertamed for any delay i supply by the Department

An agreement shall be entered n to by the contractor 1o the v'.‘ﬂ'('f' that these  hire (-Il?lf].:{'" are
recoverable from the bills of the contractor regularly and the final payment for the work mcluding rf‘lumi o
secunty deposit will not be made untl the total amount due to the Government on account of hire of
machinery etc. s recoverable in full. Full amount of hire charges due from the contractor at any contract at any
ume shall be recovered from his next subsequent bill.

Al transit and ncidental charges in connection with the despatch of tools and plants and machineries
trom workshop shed, deposit return there to, will be borne by the contractor.

The lure charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery 1s made over up to and inclusive of the date of its return, even though the same day 1t may not h:_m‘
been uubised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writing to the Engincer —in-charge when any plant or machinery
goes out of order requiring major repairs,

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requinng similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operaung and maintenance staff will be leviable, These charges will be fixed by the Engineer-in-charge from
ume of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arran,
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arrangement of labour and material etc. on his part. The same will be returned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which issued is
completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole nisk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engincer-
in-charge shall be made good by the contractor. In the event of a disagreement as 1o the extent of damage or
the value of arucle lost, the decision of superintending Engineer shall be final. The contractor shall on or
before the supply of plant and machinery sign an agreement in indemnifying the Govr, against loss or damage
to the machine. The Contractor slfal.l also be responsible for any claim for compensation for loss of life, 1n jun
or damages 10 property cic. arising frorr} any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

Tools & plants will be e 1, ),

ge to get the ht‘)ppcr

If the arucles are not rerurned within the date originally specified or extended by the Engincer-in
charge, in addition to the normal hire charge, a surchar_gc equal to 10% of the hire charges will be levied for
the period that the machinery 1s not returned. Such period will be treated as working time. In the even of the

non-return of the machinery, the full value of the articles at the current market price will be recovered from
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(b)
©

G

(¢) In the event of the tools and plants not being returned on the
shall without preju
specified for the working period and an increase of ten percent.

() The tools and plants shall be open for inspection at all times to
(g) The hirer shall not opetate the tools and plants so
day without the priot sanction of the Engineer-in-ch
aforesaid limit without the prior sanction of the Assis
charges as well as over time charges for staff for
charge from time to time.

(h) In

G) Th

arising due to any causes what-so-cever

(k) All municipal ot other dues and taxes
period of hire chall be defrayed by the hirer.

@) The hirer shall make good any loss or damages arising out of causes 0

plants during the period of

determined by the Engincer-in-charge .In the event of any loss or damage not

will be levied except in case of major repairs.
(i) Normally the tools and plants will be supplied wi

the contractor’s outstanding b Page |17
: 7 g bills or any bill , . . Ak
salilie Wike eGSRt The dccisim}: {,;'1 j thfu may become c.iu::. in respect of his other work under the state
FORM OF AGREEMENT - The cont e ?lfpemm:ndmg [z‘ngmecr shall be final in case of dispute.
s ¥ Apskenwith the Eaglivees ractor :.l_mll, bu!'m'c taking the possession of the machinery, enter in
s wc«o arcctim-lclmrgc or his nominees in the form attached.
recording t : : i
contractoraill he matarsiacd I;lgtthmms of dsuly‘works for each of the plant and machinery supplied to the
iy e t y the Department will be attested by the contractor or his authorised agent
P A e ctor contests the correctness of the entties and / or fails to sign the log book, the
o th s gineer-in-charge shall be final and binding on him. Hire charges will be calculated according
¢ entries in the logbook and will be binding on the contractor.
o AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.
I'his agreement made the Two Thousand
between (here-in-after referred to as “the hirer” which expression
shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of

the o : - : :
ne part and the Govt. of Orissa (here 1n after referred to as the Governor which expression shall unless

cxd“dcdgﬂ or repugnant to the context include his successors in office as assigns) of the other part.
& Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
ovt. and more patticularly specified in the schedule hete under between here in after referred to as “the tools

and plants”.

And where as Government has agreed to let in hire the tools and plant
conditions here in after mentioned.
Now it is here by and between the parties here to as follows :-
In consideration of agreement that hire charges be recovered from their bill for wotk executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer t0ols and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Depattment workshop at

Sundatgarh.
The rate of higher charges will be as mentioned in the schedule attached.
The hirer shall not transfer, assign or sublet of in any way part with the tools and plants or any part there-of

without the previous written approval of the Engineer-in-charge
On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Sundargarh in the same good condition in which they were received by

s to the hirer on the terms and

him .
expiry of the above-mentioned period, the hirer

dice and any other liability pay to the Government on account equivalent to the rate of hire

the officers of the Government.

hired for more than one shift / two shifts of 8 hours each per
arge. If the hirer operates the tools and plants beyond the
istant Engineer, he shall pay to Government additional hire
such excess operation at the rate approved by the Engineer-in-

case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
th operating staff.

¢ hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
during the period of the machinery is in his charge.

payable on account of the use or operation of the tools and plants for the

ther than fair wear and tear to the tools and

hire. The cost recoverable from the hirer shall be the full replacement value as
being made good by the hirer to the

<atisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of

()

hire charges.
On the breach of any terms or conditions of thi i
? . s agreement by the hirer the Engineer-in-char sk 1
';:;“:::‘:: t_h-:rrcm:i-n of tools and plants and the hirer shall rerurn the tools and pli’:ls withj; ?2[;;;:::1?;:?:;39(‘;“2
pt of such order in writing .In case of failure on the part of the hirer to comply with such n;dcr he shall be
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Payg e
; - ge for the period the tools and p)
' I by the linginecr-in-charge for the | Plant 3y
liable to pay such penalty as may be imposed by

cement of the tools and plangs |

» cost replacement of tl

i exceed the cost | ; : fino Rovatesasc. -

; . : i yenalty shall not 7 " the Superintending Fngineer shall
secmed providd thl"|lhl Im.x“;“"l‘:il't-1. and the Government the decision of the Suj be
() In case of any disputes between the i

A - P e term Enpineer.
final, by the Linpineer-in-charge on behall of the Government and t} ineey
: T ' the Bingineer-in- ’

(0) This agreement shall b aperated by the Faog

5 I ¥ ]i.'\ 'Jlllfl“.
Ui o ] .‘l . l S Lo eXercise powers on l
’ }\L. ‘ihﬂll ““-']“dl' i ” I."l'('l' d“l_\' illllhl 1 l.ll )) I mi I

THE SCHEDULE

4 ' Remarks.
f / of hire per hour
Serial No, Deseription and Name of the ’ No. l Amount I

e articles , - l -_

T . incer-in-Charge has for and on behalf of the Governor of
~ In witness where of the hirer and the ingincer-in-Charge has for n_ntd onb
R ; ; e in above written,
the State have set their respective hand, the day and the year here in ab
Signed by :
! 2,
Signed sealed and delivered in the presence of
1 2

T i of the road (for which
9. The Agency will be responsible for (raffic management and maintenance of the stretch (
the tender has been invited) at his own cost during the period of execution.

120, Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
epartment

(a) Making a false Statement or declaration,
(b) Past record of poor performance,

(©) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(¢) Past history of litigation.

121, The information furnished must be sufficient to show

successfully complete the envisaged work,
122, In case the 1

that the applicant is capable in all respects to

* lowest tenderer or even the next lowest tenderers withdraw in scries one by one, thtrc.b_v
facl]itan'ng a particular tender for award, then they shall be penalized with adequate disincentives with

r such back out is furnished. Appropriate action for black

123.  ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -
2.1 Progress of work and Re-schcduling programme.

2.1.1.  The B.D.O / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract,

2.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer—in-Clmrge for
approval a Programme commensurate to Clause no, 2.1.3 showing the general methods, arrangements, and
timing for all the activities jn the Works along with monthly cash flow forecast.

2.13. To ensure good progress during the execution of the work the contractors shall be bound
the time allowed for any work exceeds one month to complete, 1 /4th of the whole
contract has clapsed, Y2 of the whole of the work before 2 of the whole time allowed

elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed
clapsed.

in all cases in which
time allowed under the
under the contract has
under the contract has

Enginecr—in-Charge, a revised programrpc showing the nltod.iﬁc nme necessary to ensure
completion of the works within the time for completion, If the contractor does 10t submit an updageq
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract valye
from the next payment certificate and continue to withhold this amount until the neyt Payment after the daqe
on which the overdue Programme has been submitted,

215 An update of the Programme shall be a Programme showing the

the effect of the progress achieved on the timing of the remaining work including an
of the activities,

ations to such prograr
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The Hngineer-in- s

Contri :n' |1|1-'.\l-l‘::-\'ll‘~::fﬁll I:]‘lmwdl of the Programme «hall not alter the Contrae " ol I

i g 1t Iinp_mu_nnr and submit 1 1o the Fopaneer-mn-Chitpe et © " ligeicne, 'The

rogramme i to show the eftect of Varmtions and ( : ey ey upain at iy tie. A revig

- 'lecnumu of the Completion Date, ‘ mpenmtion [reents

(I'I“I.[I"”r'Ill'llluwrd for execution of the works an specified

ontract, N { i

o from the dnte of handing flilt v the lngmeer n-Charge imsues writien ordets 10 commence the work
whing, over of the site whichever i later. 1 the Contractor commits defanlt m

commencing the exee ' i
" ation of the work ax aloresatd, Government wlhadl without |1|:'|m|n ¢ 1o any othet ripht o
arnest money & performance puarantee / Security depostt

in the Contract data shall he the essence of the
Iy time pert vl an mentioned in

remedy available m law, be at liberty o forlen the ¢

Time & Progress Chart
¢t relation to the

absolutely.
I\- soon s possible after the Agreement s exceuted the (
or each milestone and pet it approved by the Department.

tme stated 1 the Contract documents for completion ol tems
ton of various (rades of se

‘ontraetor shall submit the

The Chart shall be prepared in dire
(¢ shall indicate the forecast ol

¢ work and may be amended ax

wpe and the Contractor within the limitations ol tume
ww during, the execution of the work, the
month (save {or special jobs
n i contract

: of the works.
the dates of commencement and comple ctions of th
lnpmeer-m-Chi
wie pood progie
| for any work, exceeds one
complete the work as per milestone pive

necessary by apreement between the
||n|1n.-.r.~<1 in the contract documents, and further to e
(:Hllll'al(‘.lul' hall 1 all cases i which the ume allowe
for which a separate programme has been agreed upon)
the Contractor shall immediately pive
antly his best endeavors o
he satisfaction of the

data

[n case of delay occurred due toany of the reasons mentioned helow,
notice thereol m wnting o the Engmeerin (harge but Jhall nevertheless use const
prevent or make pood the delay and <hall do all that may e reasonably required to -1

Fngneer-in-Charge to proceed with the works

1) lorce majeure, of
i) Abnot mally bad weather, o

Sertous loss or damage by fue, or
local commotion ©

m)
or lockout affectng any of the trades employed

iv) Cwvil commotion, [ workmen, strike

on the work, ot

v) Delay on the part of other contr ped by Lngneerin Charge in executing work
not forming part of the Contract.

In case a Varlagon Is pssued which mikes 1t impossible for Completon to be achi
v Date withoul the ( taking steps 1o accelerate the rematning W

e Contractor 1o ineur e
we, which, the absolute

actors o tradesmen enga
Vi) eved by the Intended
ontracton ork and which
Idional cost, ol
discretion of the

(anplrllc "
in Contract data Is

would cause tl
authority mentioned,

vii) Any other i

peyond the Contr
and extension ol ume,
v days ol the happenin
rod for which exte
for completon of ¥
i Charge i writing, within 3 months ol the
nston of tme shall not be a bar for piving, a
g on the contractor,

<hall be made by the Contractor
if

actors control
The Contractor may also,

be eligible tor consideraton,
g of the event causing delay,
nsion 1s desired.

vork may be

Request (or reschedule o
g within fourteet
ate i such
a far and reasonab
shall be communicated to the Contr
receipt ol such request, Non-application by the
fair and reasonable extension by the Lngineer it
Compensation for Delay.

1 the contractor fatls to mamntamn th
¢ before the contract of extended date
under the law 1o the Government on accoun

m w

pracuc able, mdic
piven. Such extension

a request the pe
date of

le extension ol nme
actor by the Fnginee
contractor for exte
and this shall be bindin

In any such case

1 Charge
{ clause 2 or to complete the work and clear
of completion, he <hall, without prejudice to any other right
t of such breach, pay as agreed compensation

At the rates stpulated below as the Superntending Engineer (whose dectsion in writing
av decide on the amount of tendered value of the worl for every t'umplclctl day /
ess rematny below that sp(-('ilirr.l i Clause 2 or that the work remains

¢ required progress in terms o

the stte on o
or remedy avalable
the amount calculated
Jhall be final and bindmg) m
month (as apphicable) that the progt
mcomplete
This will al
hprul':ul Compensation (@ 15"

Provided always that the total ar
ot exceed 10% of the Tendered Value of work or to the
worle for whieh a separate per iod of completion s originally given

ems for which a separate period ol completion has been

lay to be completed on per Day basis.
» be patd under this condition shall
s of Eroup of items of

so apply to items or group ol 1t
o per month for delay of worl, de

nount of runlprn.-v.mnll for delay te
l'endered Value of the i
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124,

125.

Page |29

-off against any sum payable tq the Conttlactor un_der this
“‘“‘d["r mr. 0llu:gcuntrm:lor does not achieve a particular milestone
i 3 y SAse .
or any othc_r contract with thf‘ [(1:’:.¢':;::.1,3::Ilcq I:n';l:'sl:)llt‘(s) in terms r?f Clau§c 2.5, lrhcr'amlour:ltﬂ ih;f“:;tzia;-nst
mcnt:qncd in contract an‘T‘ln-ll I1 to l);- adjusted against the compensation levied at the final f;ru[ ks ion
tI:_aI_ lml"\s\."'utll"ll "'I]‘iltjllll l,’t};‘;l;ﬂl1;1:1:.311111 on failure to achieve a milestone, shall be aur?n‘?;!ri W:,ln mlhc 5{1 b.;; q,;ee ::
of time. Withholc s : ; - vl
‘hcu'lluurnﬂut [-lu}:vc\'cr, if the contractor catches up wl:h' ::l;{r.] [ g::ﬁ:caﬂ., e
milestone(s), the withheld amount shall be rcle:lisetl. In cmfr the e Eoquently s bl be withhe
subsequent milestone(s), amount mentioned against cach mi .cs:o?:l: (;um
S - e on su

However, no interest whatsoever shall be payabl ch withheld amount.
Management Meetings.

The amount of compensation may be adjt

ing. T isiness of
iither the Engineer or the Contractor may require the other to fm.cnd a mana%emcr;:: ;Tcii?]gmi }::c rl: :;?scd "
a management meetings shall be to review the plans for remaining work and to
accordance with the early warning procedure. . ] g ; .
The Engineer shall reco}rd the bguSiﬂCSS of management mectu‘lg‘s‘ﬂnd I to prqvld;: cop;fsnt;’iiu;cf‘;;ﬁg :::
those attending the meeting and to the Employer. The rcs[?omslblhty of the parties for ac Dﬁ rprin
be decided by the Engineer either at the management meeting or after the management meeting
writing to all who ded the meeting.
Clausge-g (b) tl)f l;;::t:cl::ntnge Rate Pgl Agreement: - Rescission of (_Zomract (Amendment as per I!et.ter
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the congact (F'f which 1;cscmslon
notice in writing to the contractor under the hand of the authority shall be conclusive evidence), ?0 % of the
value of left over work will be realized from the conttactor as penalty. A contractor may be Blacklisted as per
Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide
Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers duting execution of work / tendering
process.

b) Involvement it any sort of tender fixing,

c) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and international violation of important conditions of contract.

€) Security consideration of the State ie. any action that jeopardizes the security of State.

f)  Submission of false / fabricated / forged documents for consideration of a tender.

Labour Cess
1% Labour cess will be deducted from the gross amount of the Contractor Bills,

ELIGIBILITY CRITERIA: To be cligible for qualification, applicants shall furnish the followings.
a. Required E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular work of the Tender

Notice along with the tender documents submitted to the Block
Development Officer, Lathikata, Sundargarh before opening of the Bid for verification putpose, as per
Clause No.7.

c. Information regarding current litigation, debarring / ex
by the applicant in schedule “E”(original affidavit
effect including authentication of tender documen
affidavit for each work separately).

d. Submission of Original Bid Security and tcnd‘er paper cost as prescribed in the relevant clause of DTCN
i.e, before the stipulated date & time for opening of the bid. =

e. Those Engineer Contractor are desire of availing benefit as allowed to SC
record the category to which they belong in the Registration Certificate
paper treated as normal tender.

f. The Contractors should submit the Schedule-C as per clause no.09.

pelling of the applicant or abandonment of work
for each work separately) and affidavit to thag
ts and Bank guarantee in schedule “F”(original

/ST Contractor is necessary to
(R.C), otherwise their tender

Total: - 125 (One hundred Twenty-Five) Clauses only.
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP
I/IWe hereby certify that I/We* am/are” related/not related (*) to any officer

of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I\We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We*
shall be liable to make good the loss or damage resulting from such cancellation.

|//We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

_ o~
ll(}_*.l.-r ik NN
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SCHEDULE — ¢
_-___'-""-——.
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
2HENU RANDUM OF UNDERS TANDING IN AFFIDAVIT FORM
First party | Srir Smt ... Aged ............. Years, S/O.................. At/Po/Dist -
........................ (hereinafter called the First Part)
AND
Second party I Sri/Smt...... Aged ............ M I AYPo/Dist -
---------------------- (herein after called the Second Part) having H.T/L.T licence registration No
----------------------- valid up to

AND WHEREAS the First P arty of 1% part is the managing partnerof ...............

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.|, portion for
the tender work « "

4. That, the Second Party shall abide the rules, regulation and specification of E.l. works of above
said matter.

In Witness where of Both the Party have signed in presence of
WITNESS :

CONTRACTOR
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AFFIDAVIT
ME'“E"
Mws EXPELLING OF TENDERED O
ABANDONMENT OF WORK BY THE TENDERER R
K. a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works. '
b) If yes: give details:
2. a) Has the tenderer or any of its Yes/No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
Yes / No

3. a) Has the tenderer or any of its
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

Note: o o '
If any information in this schedule is fou ed, qualification application will

be summarily be rejected.

nd to be incorrect or conceal

Signature of the Contractor.

- s
Hl{!.l.f TRATA

A

AT L I ACTT O
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SCHEDULE _HF”

AFFIDAVIT

The undersigned, do hereby certify that all the statements made in the required attachments for
the Tender work .............. ‘eevrer......SUDMItted to the Block Development

Officer, Lathikata, Sundargarh are true and correct.
nor any

2, The undersigned also hereby certifies that neither our firm M/s ¢
of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project

work in India nor any contract awarded to us for such works have been rescinded during the last

five years prior to the date of this bid.
3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to

furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any s_uch information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder )
- Date

Total :- + DTCN 24 (Twenty Four ) Pages only + B.0.Q. -.......to ........ Pages Only.

CONTRACTOR
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