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e-mail-ori-hemgiri@nic.in 

GOVERNMENT OF ODISHA, 

PANCHAYAT SAMITI OFFICE, HEMGIR, DIST- SUNDARGARH 

TENDER CALL NOTICE NO. 04 OF 2022-23 
Letter No. - 519 Date: 23.03.2023 

The Block Development Officer, Hemgir, Sundargarh on behalf of Governor of Odisha invites in "OFFLINE 
MODE Percentage Rate bids" in sealed cover for the following work from the class of eligible contractors as 

mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and 
contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state 
government having validity of Civil License for execution of Building Works (including El & PH). The proof of 

registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the 
state P.W.D. (R&B}/ Water Resources/Rural Works/M.1./C.P.W.D. for the following work eventually to be drawn 
up in the P.W.D. P1 forms in conformity with the Detailed Tender Ca!! Notice. The bidders may submit bids for 
the following work. 

Amount put to Cost of Tender 
paper (Non 

Bid 
SI. Period of Class of 

Name of the Work Tender in . security 

|Excluding GST) refundable) in .(1% ompletion Contractor 
5 

No 

Construction of Sub centre building at 
Kuchedega of Hemgir block of Sundargarh 

district under PM-ABHIM for the year 2022-23 
Construction of Sub centre building at Sardega 

of Hemgir block of Sundargarh district under 

PM-ABHIM for the year 2022-23 
Construction of Sub centre buildingat 

3 Garjanbahal of Hemgir block of Sundargarh 

district under PM-ABHIM for the year 2022-23 
Construction of Day Care Sub centre building at 
Tangardihi of Hemgir block of Sundargarh 
district under OMBADC Scheme for the year 

2022-23 
Construction of Day Care Sub centre building at 
Kandadhuda of Hemgir block of Sundargarh 

district under OMBADC Scheme for the year 

2022-23 
Construction of Day Care Sub centre building at 

Kanaktura of Hemgir block of Sundargarh 
district under OMBADC Scheme for the year 

Six Cor 'B' 38,97,627/- 6,000/ 38,976/-
Months Class 

Six C'or 'B 
2 38,98,220/ 6,000/- 38,982/ Months Class 

S1X C' or 'B' 
38,97,033/- 6,000/ 38,970/- Months Class 

Six C or 'B 
38,98,305/ 6,000/ 38,983/ Months Class 

Six C' or 'B' 
38,98,305/ 6,000/ 38,983/-

Months Class 

Six C or 'B' 
38,98,305/- 6,000/ 38,983/-

Months Class 

2022-23 
The Bid documents and detailed terms and conditions can be downloaded from the District website 

www.sundergarh.nic.in. 
1. Date and time for download Tender Paper: From Dt. 28.03.2023 to 13.04.2023. 

2. Last Date of Receipt of Tender Paper: Dt. 15.04.2023 (1.00 P.M.) 
3. Date of Opening of Tender Paper: Dt. 17.04.2023 (10.00 A.M.) 
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Terms and conditions 
Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non 

Refrundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Hemgir 
having its branch at Sundargarh on any working day from 28/03/2023 to 13/04/2023 for the above work 
along with the DTCN. 

. Sale of Tender Papers:- The tender papers will be available in the District Website of Sundargarh 
(www.sundargarh.nic.in) from dated 28/03/2023 to 13/04/2023. 

$ate of receipt and mode of submission of tender papers:- The bid documents shall be received through 
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O., 

Hemgir, At./P.0. Hemgir, Pin-770013, Dist- Sundargarh (Odisha) by 01.00 PM on dated 15.04.2023 
4. Last Date of receipt of Tender Paper: The last date of receipt of tender paper is 15.04.2023 (upto 01.00 

P.M.). The undersigned wili noi be responsibie for postai delay if any or non-receipi of the paper in ime. ine 

tenderer must super scribe Tender Paper for Civil Works". 
5. Date of Opening of Tender Paper: Date of opening of Tender Paper: The tender papers will be opened on 

17.04.2023 at 10.00 A.M. in the presence of the tenderers or their authorized representatives in the office of 
the undersigned. 

6. Earnest money deposit: The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account/ 
Post Office Time Deposit Account/ Kisan Vikas Patra / Bank Guarantee in favour of Block Development Officer, Hemgir from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at 
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender 
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also 
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office Saving Bank Account/ Post Office Time Deposit Account/ Kisan Vikas Patra. 

7. Documents to be attached: - The following document should be furnished with the tender papers failing which the tender will be liable to rejection. 
1. Tender paper cost in shape of DD in favor of the Biock Development Officer, Hemgir. 
2. Self attested copy of Contractor Registration Certificate 
3. Self attested copy of PAN Card, GST Registration certificate 

8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without submitting any 
affidavit as per OPWD Code & Engineering/ Physically Handicapped (PH) contractors should submit an 
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current 
financial year. 

9. The civil contractor in order to take part in t 

of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / LT. license; 
for execution of electrical installation and other electrical works and a copy of such M.O.U. should be attached 

composite tender should enter into an M.O.U. (Memorandum 

with the tender as per the proforma at Schedule- C_ which shall form a part of tender. A copy of electrical 

license should also be enclosed with the tender papers, the original of which need to be furnished during 
verification. The above M.O.U. is not required in case of the civil contractor having valid registration in H.T./ 
LT. electrical license with the same name & style. 

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the 

tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of 

Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed. 
11.Additional Performance Security Deposit: -

Additional Performance Security shal be deposited by the bidder, where the bid amount is less than the 

estimated cost put to tender. In such an event, only the succesful bidder, where the bid amount is less than 
the estimated cost put to tender. In such an event, only the succesful bidder who has quoted less bid 

price/rates than the estimated cost put to tender shall have to furnish. 
Range of Diference between the estimated Additional Performance Security to be deposited by the 

cost put to tender and Bid Amount 
Below 5% 

SI No 
successful Bidder 
No Additional Performance Security 
50 % (Difference between estimated cost put to tender 

and Bid Amount) 
150% (Difference between estimated cost put to tender 

and Bid Amount) 

From 5% and above and below 10% 

From 10% and above 
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N.S.C/ Post Office Saving Bank Account / Post Office Time Deposit Account/ Kisan Vikas Patra / Bank 
Guarantee in favour of Block Development Officer, Hemgir from any Nationalized Scheduled Bank in India 
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 
of Works Department. 

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the 

competent authority. 
13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such 

tender papers. 

14. On review of the last performance of the work executed through B.D.O, Hemgir, the lowest-1 tender may/ 

may not be considered for the works though he/she becomes lowest-1 tenderer. 
15. Quality of works cannot be compromised and the work should be completed within the stipulated period of 

completion and in no case the time extension will be allowed except the reasons not attributable to 

contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD 
code. 

16. The Contractors who have failed to execute projects of this agency/broke out from execution process 
abandoned the project work midway/those who have been declared by this agency to be defaulters 

otherwise will not be allowed to participate in the present tender process. If any of such contractors 
participates then his/her papers will not be considered at all. 

17. The Contractor should have an experience of execution in similar nature of works. 

18. G.S.T. shall be paid extra as applicable. 

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without 

assigning the reason thereof. 

Block Development Officer 

Hemgir 
Memo No. 520//Date. 23.03.2023 
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, "Zilla Parishad, 

Sundargarh/ Nodal officer, OMBADC, Sundargarh/ Sub-Collector, Sundargarh/ Executive Engineer, PWD/ RD/ MI, 
Sundargarh for information and necessary action. 

Block Develapment Officer 

Hemgir 
Memo No. 521 //Date. 23.03.2023 
Copy forwarded to Panchayat Samiti Notice Board, Hemgir/ Tehsildar, Hemgir / CDPO, Hemgir/ ali 

Sarpanches of Hemgir Block for wide circulation of advertisement. 

Block Development Officer 

Hemgir 
Memo No. 522 //Date. 23.03.2023 
Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the 

Sundargarh district website: www.sundergarh.nic.in by for wide publication and timely response by the intending 

Contractors. 

Block Develdpment Officer 

Hemgi 
Memo No. 523 //Date. 23.03.2023 
Copy Submitted to the Principal Secretary, 1&PR Department, Odisha/Di&PRO, Sundargarh for kind 

information and necessary action. 

Block Develgpment Officer 

Hamgir 
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CHECK LIST OF DOcUMENT To' BE FILLED UP BY THE BIDDER 

Whether Reference 
SI. 

Particulars furnished to Page 
No. 

Yes No no. 

01 Cost of tender paper 
02 E.M.D amount 

Copy of GST Registration Certificate and GSTIN 03 
along with recent GST return copy 
Copy of PAN Card 
Valid labour licensce/ furnish an affidavit at the 
time of submission of tender paper (online) about, 

04 

05 
he has to submit the labour License at the time of 

Agreement. 
No Relationship Certificate in Schedule - A 

07 

06 

Schedule-C 
08 Works Experience Schedule DD 

Infomaton regarding curent litigation, debaring 09 
/ expeling of the tender or abandonment of the 

(A) work by the tenderer Schedule -F 
Affidavit of Genuineness of the Documents (Duly 

(B) Notarized) in Non Judicial Stamp Paper 
Signed DTCN (Signature of the Bidders in all 

10 
Pages of the DTCN) 
Tools & Plants and machineries as per the 
requirement in Schedule-G (Minimum 80%% marks 

to be obtained). 
(Proof of ownership of Tools & Plants and 
machineries is to be furnished in shape of copy of 
invoices/required sale deed in case of 2nd 
purchase / required lease deed with owner ship 
documents of the leaser duly attested.) In case of 

centering & shuttering materials certificate of the 

Executive Engineer of Works Department/ Govt. 
Department within 90 days of last date of receipt 

of tender is allowed. 

11 

List of plants and equipments Marks 
15 Truck or Tipperor Tractor with Trailer 

Water Tauker (5000liu capacity) 
Concrete Mixer 

10 

10 11) 
Concrete Needle Vibrator 10 (11) 

v)Concrcte Plate Vibrator 
Cantering & Shuttering Equipments 

vi Watcr Pump 
V Diesel Electric Generator 
(Vii) Hydraulic Excavator or Back Hoe Loader 

10 

10 

10 
10 

15 

BDO HEMGIR CONTRACTOR 
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DETAILED TENDER CALL NOTICE 
The Block Development Officer, Hemgir, Sundargarh invites percentage Rate basis for the following work in 1. 
sealed tender on behalf of Government of Cdisha from registered and eligihle contractor of the State PWD 

(R&B)/ Water Resource / Rural Work /Minor irrigation /C.P.W.D. for the following works eventually to 

be drawn up in the P1 forms in conformity with the details Tender Call Notice. 

The Tender call notice is available from official website of Sundargarh District (Sundergarh.nic.in) from dt. 

28.03.2023 to 13.01.2023. The last date and time of submission of bid as per contract data. Last date of 

Received of tender documents is upto 1.00 PM dated 15.04.2023. 
The bids documents will be opened by the assigned officer in the office of the Block Development Officer, 

Hemgir at 10.00 A.M. on dated. 17.04.2023 in the presence of the bidders authorized representatives 
3. 

who wish to attend. 
The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be 

prepared in the name of Block Development Qfficer, Hemgir. 
The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt 

4. 

5. 
along with bid. 

The bid must contain, EMD, Registration Certificate. . 

The Bid must contain PAN Card. 

The Bid must contain GST Certificate. 

9. Deleted. 
10. The Bid must contain Affidavit for the particular work, schedule A, C, E, & Fand documents required as 

per relevant clauses of the DTCN. 

11. Deleted. 

12. Deleted. 
The work is to be completed in all respects within the period mentioned against each work. Tenderers whose 

tender is accepted must submit a work programme at the time of execution of Agreement. 

All tenders reccived will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders 
and validity of tenders can also be extended if agreed to by the tenderer and the Department. 
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 

abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. 

The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of 
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the 

information in Schedule E and required affidavit in Schedule F, the bid document will be summarily 

13. 

14. 

15. 

rejected. 
No Relation certificate. 16. 
The contractor shall furnisha certificate along with the tender to the effect that he is not related to any officer 
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact 
subsequently proved to be false, the contract is iable to be rescinded. The earnest money & the total security 
will be forfeited & he shal be liable to make good the loss or damages resuling for such cancellations. The 
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

17. Each tenderer is to submit along with tender a note regarding his experience on construction of Road/ Bridge 

Works 
a) Name of the Road/Bridge:-

b) Estimated Cost-

c)Total Length: 
d) Major Item of works/Type of Bridge: 

e) Quantity of items 1) as per Agreement: 
11 as per execution:-

t) Date of Commencement: 
Stupulated date of Completion:-
h) Actual date of completion:-

1) Other details if any. 

11) The prospective applicant in its name should furnish list of works executed in Schedule-D1 

satisfactorily completed and list of works in progress in Schedule-D2. 

CONTRACTOR BDO, EMGIR 
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It an ndvidual makes the application, the individual should sign above his full type written name and current 

address. 
18. 

It the application is made by proprietary firm, it shall be signed by the proprietor above his full type written 

name and the ful! name of his frm with its current address. 
19. 

lt the appkcation is ade by a firm in partaership, it shall be signed by all the partaers of the firm above their 

ull type written names and current address, or alternatively by a partner holding power of attorney for the 

tirm in which case a certified copy of the power of attorney shall accompany the application. A certitied copy 

of the partnersh1p deed and current address of all partners of the firm shall also accompany the application. 

It the applhcation is made by a limited company or a corporation, it shall be signed by duly authorised person 

hoiding power of atorney for siguing the application in which case a certufied copy of the power of attorney 

shaii accompany the application. Such imited company or corporation will be required to furn1sh sat1stactory 

evidence of its existence along with the technical bid. 
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 

change in the wordings will not be accepted. 
No tenderer will be permitted to furnish their tender in their own manuscript papers. All information's should 

be submitted in Engish. The appicants name should appear on each page of the appication along with his 
signature or the signature of his authorised representative at the bottom of each page. 

Percentage rate contract (vide works Department letter No-8310 dt-17-05-2006). 
In case of percentage rate tender 
) The contractors have to mention percentage excess or less over the estimated cost (In figures 

as well as words) in the prescribe format appended to the tender document. 
1) Contractors participated in the tender for more than one work may offer conditional rebate. 
offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so 

offered shall be considered after opening of all packages called in the same tender Notice. The 

contractors who wish to tender for two or more works shall submit separate tender for each. 

Gin) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be 

accurately filed in figures and words, so that there is no discrepancy. 
a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted 

by the contractor in words shall be taken as correct. 

b) If any discrepancy is found in the percentage quoted in percentage excess/ less and the total 

amount quoted by the contractor, then the percentage will be taken as correct. 
c)The percentage quoted in the tender without mentioning excess or less and not supported with the 

20. 

21 

22. 

23. 

24. 

Rebate 

correspond1ng amount will be treated as excess 

d The percentage quoted in the tender without mentioning excess less supported with 

correspond1ng amount does not tally with either to percentage excess or less then it will be treated 

as percentage eXcess. 

e)The percentage quoted in the tender without mentioning excess / less supported with 
corresponding amount if tallied with the percentage then it will be treated as to which side the 

amount talies. 

9 The contractor will write percentage excess / ess up to two decimal point only. If he writes 
the percentage excess / less up to three or more decimal points, the two decimal point shall only be 

considered without rounding off. 
gThe tender shall be written legibly and free from erasures, over writings or corrections of figures. 

Corrections, over writings & interpolations where unavoidable should be made by making out 

initiat1ng, dating and rewriting 
iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress 

specity in the contract. 

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items subject to a 

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent 
authority is mandatory before making any payment. 

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with 

due approval of next higher authority. 

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 

percentage excess or less shall be added or subtract from the gross amount of the bill. 

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all 
the documents which will form a part of the agreement to be entered n to by the accepted tenderer and 

detailed specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint 
at a future date that plans and specifications have not been seen by the tenderers cannot be entertained. The 
draving furnished with the tender are tentative and subject to revision or modification as tendered during the 

25. 
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CXCcuton as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will 

hold good in case of such modification of drawings during the time of execution and shall in no way invalidate 
the contract and no extra monetary compensation will be entertained. The work shall however be executed as 

per final approved drawing to be issued by the Engineer in Charge as and when required. 

very tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also 
nspect the quaries and approach roads to quarries and satisfy himself about the quality and availability of 
materials. In every case the materials must comply with the relevant specifications. Complaints at future date 

that the availability of materials at quarries have been misjudged cannot be entertained. 
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair 
weather road, service road, foot bridge, pyion base, winch stand and derrick stand etc. as required for the 

26. 

21 

work. 

28. It must be definitely understood that the Government does not accept any responsibility for the correctness 

and completeness of the trial borings shown in the Cross Section. 
Amendment to Para-3.5.5 () of OPWD Code Volume-I by inclusion (Additional performance Security) 
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the 
estimated cost put to tender. In such an event, only the successtul bidder who has quoted less bid price rates 
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated 
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term 
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer 
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar 
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mai) to the 
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit 
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per 

Works Department Office Memorandum No.14459 dtd.20.09.2018. 
The tender containing extraneous conditions not covered by the tender notice are lable for rejection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be 

accepted. 
In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of 
the approved documents during download of the bid document during download of the bid document the 
decision of the officer inviting the bid will be binding on the bidder. 
Schedule of quantities accompanied in shall be definitely understood that the Government does not accept 
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such 
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 

compensation, will be entertained. 
The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of 

29. 

30. 

32 

33. 
what-so-ever. 
The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code. 
The bidder/ tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge 
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance of 
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the "Contract 

Price). 

34. 
35 

The notification of award will constitute the formation of the contract, subject only to the furnishing 
of a performance security (lnitial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan 
Vikash Patra/Post Office Savings Bank Account/ National Savings Certificate/Postal Office Time Deposit 
Account duly pledged in favour of the Block Development (Officer,Hemgir, Sundargarh and in no other form 
which including the amount already deposited as bid security (earnest money) shall be 2% of the value of the 
tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the State 
if any) and sign the agreement in the P.W.D. fom No. P1 (Schedule XLV No. 61) for the fulfilment of the 
contract in the office of the Block Development Officer, Sundargarh as directed. 'The security deposit together 
with the earnest money and the amount withheld according to the provision of P1 agreement shall be retained 
as security for the due fulfillment of this contract and additional performarnce security in accordance with the 

provisions of the agreement. 

CONTRACTOR BDO HEMGIR 
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1he agreement will incorporate all agreements between the officer inviting the bid/1ingincer in-Charge and 
the successful bidder. Within 15 days following the notification of award along with the letter of Acceptance, 

the successful bidder will sign the agreement and deiver it to the Engineer- in-Charge. F'ollowing documents 
shall form part of the agreement. 

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, 

forming the bid as issucd at the time of invitation of bid and acceptance thereof together with any 

correspondence leading thereto & requircd amount of performance security including add1tional pertormance 

secunty. 
b) Standard P.W.D. liorm P-1 with latest amendments. 

F'ailure to cnter in o the required agrecment and to make the security deposit as above shall ental forfeiture of 

the Bid Security (earnest money) .No contract (tender) shall be finaily accepted until the required amount 
of initial security money is deposited. The security will be refunded after One year of completion of the work 
and payment of the final bill and will not carry any interest. 
As concurred by law Dcpartment & l'inance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 
W.FD. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer 

before acceptance of tender by the competent authority. 
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 
been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. 

The contractor should be liable to fully indemnify the department for payment of compensation under 
workman Compensation Act. VIlI of 1923 on any account of the workmen employed by the contractor and 
full amount of compensation paid will be recovered from the contractor 
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department 
Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIM- 56/628842(5) Dtd.27.09.61 as amended from time to 

36. 

time. 

37. In case of any complaint by the labour working about the non payment or less payment of his wages as per 
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the contractor and pay such 
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not 
employ child labour. The decision of the Block Development Officer is final and binding on the contractor. 
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full 
within the following or similar category. 
Rent, royalties and other charges of materials, octroi duty, all other taxes inchuding sales tax, ferry, tolls 

conveyance charge and other cost on account of land and building including temporary building and 
temporary electric connection to work site as well as construction of service road and diversion road and its 
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing 
of staff or other purpose of the work. No tenderer will however be lhable to pay Govt. for temporary 

occupation of land owned by Govt. at the site of the work. 
b. Labour camps or huts necessary to a suitable scaBe including conservancy and sanitary arrangements therein io 

the satisfaction of the local health authorities. 

38. 

a. 

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the 
work. 

d. Fees and duties levied by the municipal, canal or water supply authorities. 
e. Suitable equipments and wearing apparatus for the labour engaged in risky operations. 

Suitable fencing barriers, signals including paraffin and eiectric signal where necessary at works and approaches 
in order to protect the public and employees from accidents. 

g. Compensation including the cost of any suit for injury to persons or property due to neglect of any major 

precaution also become payable due to operation of the workmen compensation act. 
h. The contractor has to arrange adequate hghting arrangement for the work where ever necessary at his own 

cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary 
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and 

premises left neat and clean, this should be inclusive of the rates. 

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where 
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials 

and incidental item of works. 

t. 

39. 

It should be understood clearly that no clinm what-so-ever will be entertained to extra items of works quantity 
of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate 
settled before the extra items of work or extra «quantity of any items of work is taken up. 

40. 
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41 The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Govertnment of India, 

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

conditions of contract and other necessary documents can be seen in all the offices issuing the documents and 
office of the under signed during ofice hours everyday expect on Sundays and Public Hoidays till last date of 
sale and receipt of tender papers. Interested bidders may obtain further information at the same address. ut it 

must be clearly understood that the tenders must be received in order and according to the instructions. 
Tenderers are required to go through ecach cause of Pw.D. Form P1 carefully in ad 1 dhtion to the cause 

mentioned herein before tendering. 
Ail reimforced cement concrete work shouid conform to Orissa Detailed Standard specifications, IRC Code 
and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed concrete bridges 

specifically for road and bridges issued by MORT & H, Govt. of India. 
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and 

water tight. 
Ihe Department will have the right to inspect the scaffolding, centering and shuttering made for the work and 

can reject partly or fully such structures if found defective in their opinion. 
Concrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The 

contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost. 

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. 
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved qual1ty and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be 

granted on the application of the contractor due to delay in procurement of materials. 
The contractor will be responsible for the loss or damage of any departmental materials during transit and in 

the execution of the work due to reasons what - so-ever and the cost of such materials will be recovered from 

42 

43. 

44 

45 

40. 

47. 

48 
49 

50. 

the bills at stock issue rates or market rates whichever is higher 
If the contractor removes Government materials supplied to him from the site of work with a view to dispose 
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract 

be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate 
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that 

may then or at any time thereafter become due to the contractor or from hus security deposit or from the 

proceeds of sale thereof. 
The selected contractor may take dehvery of departmental supply according to his need for the work issued by 
the Sub-TDivisional office in-charge subject to the availability of the materials. The tenderer shall make all 

arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will 

be bome by the Department. The Department is not responsible for considering the theft of materials at site. 

It is the contractor's risk. Under any such plea if the tenderer stops the work, he shall have to pay the full 

penalty as per clause of F2 agreement. 
The Department will have the right to supply at any time in the interest of work any departmental materials to 

be used in the work and the contractor shall use such materials withoüi any coniroversy or dispute on 

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or 

rates fixed by the Department or current market rate whichever is higher. 
All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the 

51. 

52. 

53 

54. 
work site 

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor 

must have to arrange by themselves cement, steel, b1tumen and every sorts of materials from approved 

manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No 

extension of time or escalation of price on such account shall be entertained in future. 
TOR rods, plates and structural members will be supphed in quantity, length and size available in the stock. 

For payment of reinforcement, the steel including plates etc. shall be measured in length of different 

diameter, size and specification as actually used (includ1ng hooks and cranks) in the work correct to an inch or 

cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as 

directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 

measurement and payment). 
The tentative alignment of the proposed bridge has been shown in the enclosed drawing However, the 

department has got the rights to shift the actual bridge position within a reasonable range in both U/s and 

D/S. 

55. 

56. 

57 

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution 

of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance. 
58. 
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After completion of the work the contractor shall arange at his own cost all requisite equipments for testing 
one unplugged well and specificd span tree of cost as d1rected by the Engneer-in-Charge and bear thc entire 

cost of the test. 

59 

Measurement of earth work in road embankment will be done by section measurement after the earth is 
consoidated including rolling with hand or power road roller and sheep foot roller at optimum moisture 
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas. 
Earth work from cutting will be economically utilised in filling. 
The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M * 0.5M which will be taken as 

1.5m x 1.5M x 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for 
voids1/ó of volume or more depending upon the looseness of stacking wich would be determined on 

60. 

61. 

actual observation and deduction. 
The machineries, if available, with the department may be supplied on hire as per charges noted in the 
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the 

Engincer-in-Charge. 
In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of 

time will be granted to the contractor under any circumstances. 
The tenderer should furnished along with their tender a list of works which are at present in their hand in the 

prescribed proforma enclosed herewith. 
Sinking of wells shall be measured from botom of well cap up to bottom of cutting edge or 15 cm. above low 

62 

63. 

64 

65. 
water level whichever is less. 

66. All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be 

included in the rate. 
Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well, 
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking 
The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the 
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the 

67. 

68. 

foundation. 
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall 

be pre-decided by authority accepting the tender. 
Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well 

curbs shall be included in the rate of well sinking. 
For concreting the bottom plugs of well under the method of providing concrete should be either with tremie 
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used 

for under water concreting without any extra cost to the department. 
No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells. 
No part of the beaing for the superstructure shall be allowed to rest on the noses of the piers. 
Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers 
abutments immediately in contact with the bearing to ensure proper distributions of heavy load 
Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. 
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or 
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered 
necessary shall have to be carried out at the contractor's cost .The same procedure for testing may have to be 

followed for ribbed bearing manufactured by widening. 
It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts 
as well be direcied by the Engineer-in-charge. 
Concrete test specimens 150mm x 150mm X 150mm in size (whether plain or reinforced concrete) for the 

69. 

70. 

71 

72 
73 
74 

76. 

77.i 

) 
testing shall be taken for each structural member by a representative of the contractor in the presence of 

responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The 
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the 
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in 
accordance with the stipulation in Bridges code section-Iil. 
Test specimens shall be formed carefully in accordance with the standard method of taking test specímen and 

no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the 
result of the specimen did not give a correct indication of the actual quality of concrete. 

Plain concrete and reinforced concrete specimens will be tested in nearest Government institution who are 

conducting laboratory testing. Cost of testing of all specimens and samples will be borne by the Contractor. 
The construction of well staining by injecting cement or grout in coarse aggregate placed n position shall not 

78. 

79 

) 
be permitted. 
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80 The thickness of cement concrete in top plugging should be as per Departmental drawing 
In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the normal 
direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial 
measures as may be directed by the Engineer in charge to overcome the adverse effects of tilts and shifts 
without any extra cost to the Department and without any damages to the well. Any additional work necessary 
consequent upon the excess tilt and shift shall be carried out by the contractor at no extra cost to the 

Department. 
Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. 
If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to 
be sunk at a suitable locauon at the cost of the Contractor. The tilt and shift of the weli inciuding 

compensation is to be abided as per the clauses of MORT&H for Roads and Bridges. 

No claim for carriage of water what-so-ever will be entertained. 
The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 

the work as shown in the tender exceeds Rs.1,00,00,000/-The apprentices will be selected by dhe Chief 
Engneer. The period of employment will commence within one month after the date of work order and 

would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should 
not be less than the emolument of personnel of equivalent qualification employed under Government. The 

number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total 

expenditure does not exceed one percent of the tendered cost of the work. 
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two 
Diploma Holder belonging to the state of Orissa. Likewise 'A' class contractor shall employ under him one 
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the 

Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of 

equrvalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may 
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if 

such help is sought for by the contractor The names of such Engineering personnel appointed by the 
Contractors should be intimated to the tender receiving authority along with the tender as to who would be 
supervising the work. Each bill of the Super Class, Special Class or "A' Class Contractor shall be accompanied 

by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or 

Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been 

supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required 

certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B. 

It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 

The Oissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the 
lowest tender amouat (Where their teader is noi the lowesi) provided they express willingaess to executethe 

work after reduction of rates by negotiation. 
Amendment of existing Clauses By admission of a tender for the work, a tenderer will be deemed to have 

satisfied himself by actual inspection of the site and locality of the work, about the quality and avalability of 
the required quantity of material including the wheat/ rice rcferred to above, medical aid, labour and food 
stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the 
specifications attached there to and that he had taken in to account aii conditions and ditficultes that may be 
encountered during its progress and to have quoted rates including labour and matenials with taxes, octroi 
other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the 
completion of the work, to the entire satisfaction of the Fngineer-in Charge of the work and his authorised 
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason 
in case the contractor clims later on to have misjudged as regard availability of materials, labour and other 

81 

82 
83 

84 
85 

86 

87 

88. 

89 

factors. 
Building & other construction welfare cess for construction workers shall be deducted 1% of the Gross 
amount of the bills from the contractor as per Resolution of Govt. of Orissa Labour & 

90 
Employment 

Department. 
Ihe prevailing percentage of I. T. Department of the gross amount of the bill towards inconme tax will be 

deductcd from the contractor's bil. 
Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where 

Agreement Value is 0.50 lakh and above. 

91 

92 
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The contactor is required to pay royalty to Govt. as fixed from time of time and produce such documents in 

support of their payment to the concerned authority with their bills, falling which the amount towards royalties 
of different materials as utilksed by them in the work will be recovered from their bills and deposited in the 

revenue of concemed department. 
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 
execution of work through labour should produce valid license from licensing authorities of labour 

Department. 
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the 

work for testing and acceptance as may be requiring by the concerned Exccutive Engneer. 
Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative 

and for the general guidance only. The Department has no responsibility for the suitability of actual strata at 

the foundation level. The contractor has to conduct his own boring before starting the work and get the 
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while 
quoting his rates for tender the contractor shall take in to account of the above aspects. 

) 

93 

94 
95 

96 

97 

Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the completion of the 
work arising out of defective or improper materials or workmanship timing are upon the direction of the 

Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for 
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default 

Department may recover from the contractor the cost of mak1ng good the works. The contractor is also 

required to maintain the road for 01 (One) year from the date of successful completion of the work. 

i) From the commencement of the works to the completion of the same, they are to be under the contractors 
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or 
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any 
claims for injuries to person or structural damage to property happening from any neglect, default, want of 
proper care or misconduct on the part of the contractor or any one in his employment during the execution of 
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any 
other calanmity whether natural or incidental damages so caused will have to be made good by the contractor at 
his own cost. 

98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 
provision of relevant LS. Code /L. R. C. code / MORT&H specifications. 
Tlts and shifts 99. 
) Maximum permissible shift is 150mm. 
i) Maximum permissible tilt is 1: 80. 
Payment for variation in price (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92) 

100. 

101 a) () "If during the progress of the work the price of any matenal (excluding the cost of steel, cement & bitumen 
)ncorporated in the work (not being materials supplied from the E.LCs store in accordance with Clause 

.hereof) increases or decreases as a resuli of increase or decrcase in ihe average wholesale price Index 
all commoditics), and the contractor there upon necessarily and properly pays in respect of that materials 
ncorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to 

refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 
75 % in between the Average wholesale Price Index (all commodities) which is operating for the quarter under 
consideration and that operated for the quarter in which the tender was opened, as per the formula indicated 

below: 
Fomula to calculate the increase or decrease in the price of materals. 
Vm=0.75x Pmx R x 1-io) 

100 10 

Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the 

price of the materials. 
R = The value of work done in Rupees during the quarter under consideration. 

io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as 
published in RB.I. bulletin from time to time.) 
i= The Average Wholesale Price Index (all commodities) for the quarter under consideration. PM= Percentage of materials component as per sub-clause of this clause. 
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(i) Where original contract period is one year and above , increases/ decreases of cost of Steel, Cement & 

Bitumen are to be paid recovered. Payments in case of increase are to be made with prior approval of Govt 

when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engincer as the 
case may be when the claim is upto Rs. 50,000/ . Recovery in case of shall be made by concerned Block 

Development Officer from the contractor immediately. 

The cost shall be determined as follows: 
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL) 
Cement- Average factory price of the three manufacturer of Cement inside the State . 

Bitumen- Rates as fixed by Indian Oil Corporation (IOC) 
where orngnal contract is more than Six Months & below one year , increases / decreases of cost of Steei 

, Cement & Bitumen are to be paid recovered. Payments in case of increase are to be made with pnor 
approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief 

Engineer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/- subject to 

the fulsllment of the conditions mentioned below : 

The cost shall be determined as follows: 
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL) 
Cement- Average factory price of the three manufacturer of Cement inside the State 

Bitumen Rates as fixed by Indian Oil Corporation (1OC) 
Cost of the project should be more than Rs. 50.00 Lakhs. However the diferential cost or such materials may 
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from 

the calculated amount of differential cost . 
Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said 

work within 28 days before utilization of Steel, Cement & Bitumen . 
Differential cost will be allowed only to the original agreement period, but not for the extended period even 

though it might have been vaidly extended. 
Differential cost will be allowed only after successful/ completion of the work as per the approved work 

(1) 

11) 

(III) 

(TV) 

( 
programme. 
Stipulations contained in existing clause 31() 
Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor 

immediately . 
(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or 

decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessar1ly 
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages 
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall 
be equivalent to the 75% plus or minus difference in between the minimum wages for labour which is 
operating for the quarter under consideration and that operated for the quarter in which the tender was 

opened as per the formula indicated below. 

Formula to calculate the increase or decrease in the price of Labour. 

V1) 

VI = 0.75 x PLx R x (-io) 

100 10 

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the 
minimum wages rate of labour. 

R = The value of work done in Rupees durng the quarter under consideratuon. 

lo =The minimum wages for labour as prevailed during the quarter under consideration in which the tender 

was opened. 

I= The minimum wages for labour prevailed during the quarter under consideration. 

PI= Percentage of labour component (as per sub-clause) 

Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the 
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by 
the Government of India and the Contractor there upon necessarily and properly pays, such increased or 
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to 
reimburse or iable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75%% 
plus or minus difference in between the price of P.O.L. which is operating for the quarter under consideration 

and that operated for the quarter in which the tender was opened as per the formula indicated below: 

C) 
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0.75 x KR( D; - D) 

100 D 
K lncrease or decrease in the cost of work during the quarter under consideration due to changes in the 

price of P. O. 1. 

R= The value of work done in Rupees during the quarter under consideration. 

D= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in 

which the tender was opened. 

D= Average Price per liter of diesel oil which is fixed during the quarter under consideration. 

K= Percentage of P. O. L. component as per sub-clause. 

The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ 

retund on variation in price of nmaterial, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause 

Couiractor Suppiy 

d) 

Departmental 
Categury of 

% Labour % of P.O.L. Supply of materials 
Works. % Materals. 

Imgation works 

30%% 5 % 45% 
20% a) Structural works. 

20% 60% 590 15% 
b) Earthwork, Canal 

work, 

Embankment work etc, 

(R&B) Works 

20% 30% 5% 45% 
a) Bridge works 

45%% 40% 5% 10% 
b) Road work 

*30% 30% 5% 35 % c) Building works 

* Where brick is supplhed by the Department, it should be 20 % instead of 30% 

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement/ refund on variation in price of 

materials except steel, cement & bitumen which will be governed as per clause 31 a (i) & a (i 

labour and P.O. L. as per sub-clauses (a-1), (b) and (c) of this clause shall be applicable in the following 

e) 

manner. 

In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the 

agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of 

completion is one year and more escalation on account of price variations is admissible only for the remaining 

period after excluding the first one year period provided that the work has been carried out by the contractor 

in terms of the relevant provis1ons ot the agreement. In the situation, where the period of completion initially 

stipulated n the agreement is less than one year and subsequently the completion period has been validly 
extended on the ground that the delay in completion of the work is not attributable to the contractor and in 

the result the total period including the extended period stands at one year or more, escalation is admissible 

only the balance portion of work executed beyond one year. 
The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and 

other documents as are necessary to show that the amount of increase claimed or reduction available and shall 
allow inspection of the same by a duly authorised representatives of Govt and further, shall at the request of 

the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may requre any 
documeni kept and such other iufonmaton as the Enguneer-iu-Charge may require . The contractor siat 
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour 
and/ or price of P.O.L. give notice thereof to the ngineer-in-Charge stating that the same is given pursuant 
to this condition together with an information relating thereto which he may be in a position to supply. 

) 
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102. For diversion road the contractor will have to make his own arrangement to make the same in private land if 

necessary for which agreement of such and by the side of C.D. works and the rental charges for such private 
land shall be bome by the contractor including the proper maintenance with lighting arrangements during the 
night time and signaling during day time and barricading etc. till the C.D. works are opened to the traffic. No 
extra rate will be paid to the contractor for the above rental charges etc. His rates in the tender for other items 
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such 

emporary road crust from the private land to bring the land to its original condition etc. complete. 
The contractor has to arrange the land required for borrowing carth if necessary for the road work at his cost. 
No extra payment by the Department will be made on this account and no claim what-so-ever will be 

entertained on this ground. The rates quoted by the contractor shouid be inclusive of ali such charges. 

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 

book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 

work whenever necessary are to be entered in this book by the .Offcer-in-Charge with their dated signatures 

and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this 

book and noted by the contractor's agent shall be considered to have been duly given to the contractor for 

following the instructions of the Department. The order Book shall be the property of the office. and shall not 
be removed from the site of work without written permission of the Engineer and to be submitted to the 

Engineer-in-charge every month. 
The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments 
location and fumish the test results in conformity with I.R.C. code at his own cost before execution of the 
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any 

extra cost to the Department. 

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with 

the test results thus obtained. 

103. 

104. 

105. 

106. 

107. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above 

possible changes and payments is to be made as per clause 11 of the P-1 Contract. 
Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid 
down in Orissa Detailed Standard Specifcation, Orissa P.\W.D. Code, Bridge code and MORT&I 
specifications with latest revision/ amendment are also binding on the part of the contractor. 
No part of the contract shall be sublet without written permission of the concerned Executive Engineer or 

ansfer be made by power of Aiiomey authonsng others to ieceive payment on ihe coniractor's behalf. 
The contractor should attach the certificate in token of payment deposit with the registration authority as per 
recent circuiar of the Government relating to his registration. 

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department 

will not be any way respons1ble tor the same and will not pay any cost towards the repair done by the 

108. 

109. 

110. 

111. 

Contractor. 

112 The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the 

contractor. 

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering 
shall mean the execution or operation of the items due to standing water as well as due to percolation of water. 
The quoted rates will be inclusive of this. 
The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No 
future complaint on this account shall be entertained. 
The contractor shall make requisition of claim book from the date of commencement of the work from the 
Department and shall maintain in proper P.w.D. form with pages serially numbered in order to record items 

of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book 
under the dated signature of the contractor or his duly authorised agents at the end of each month. A 
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim 
up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the 
contractor in the claim book. Each claim must be defined and should be given as for as possible regardiung the 
quantities as well as the total amount claimed. The chim book must be submitted by the contractor regularly 
by 10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not 
made in this manner or the claim book not maintained from the commencement of the work are liable to be 

summararily rejected. The claim book is the property of the Ofice. and shall be surrendered by the contractor 
to the Engineer-in-charge after completion of the work or before recession of the contract by the Department 

whichever is earier for record. 

113. 

114 

115. 
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Number of tests as specificd in I.R.C./ MORT&H/ 1.S.I specification required for the construction of roads 
/bridges/ buildings or any other strucnural works will be conducted in any Govt. Test House / Departmental 
laboratorics/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges 
inchuding expenditure for collection 
contractor. The collection of samples and testing are to be conducted for both prior to execution and during 
execution as may be directed by the Engincer-in-charge and on both the accounts the cost shall be borne by 
the contractor. 

116. 

transportation of samples /specimens etc. will be borne by the 

117 Besicdes, the firm / contractor shall install full-fledged ficld laboratory at work site for conducting required 
tests as per IRC / MORT & H / 1SI requirements at his own cost for providing sufficient opportunity for 
checking from ume to time. 

An Engineering personnel of t executing agency should be present at work site at the time of visit 
of high level inspectng officers in the ank of Chief Engineer and above. 

After completion of the road in all respects the road furniture's should be affixed by the executing 
agency indicating locations lhke school, hospital, No-hon etc. 
Cond1tion for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the 

contractor only if it is desirable in the interest of Govt. works and if these can be spared without 
nconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in each 
case. The contractor shall arrange his programme of work according to the availability of the plant & 
machinery & no claim will be entertained for any delay in supply by the Department. 

118. 

An agreement shall be entered in to by the contractor to the effect that these hire charges are 
recoverable from the bills of the contractor regularly and the final payment for the work including refund of 
securtity deposit will not be made until the total amount due to the Government on account of hire of 
machunery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any 
time shall be recovered from his next subsequent bill. 

All transit and incidental charges in connection with the despatch of tools and plants and machineries 
from workshop shed/ deposit return there to, will be borne by the contractor. 

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 

machinery is made over up to and inclusive of the date of its reurn, even though the same day it may not have 
been utlised for any reason except for a major break down which may take more than 72 hours for repairs. 
The contractor shall immediately intimate in writing to the Engineer -in-charge when any plant or machinery 
goes out of order requiring major repairs. 

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery 
requirng sim1lar preparation the working hour will include the time required to make up the boiler 

temperature and bring plant to the operatng conditions before the actual start of work. 

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the 
operating and maintenance staff will be leviable. These charges will be fixed by the Eagineer-in-charge from 
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior 

wntten permission of the Engineer-in-charge. 
The coniracior shall release the plani and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper 
cleaned and the drums etc. washed at the close of work each day. 

The plant and machinery once issued to a contractor shall not be returned by him on account of lack 
of arrangement of labour and material etc. on his part. The same will be returned only when they do not 

require or when in the option ot Engineer-in-charge the work or a portion of work for which issued is 

completed. 
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 

responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Fngineer 
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or 
the value of article lost, the decision of superintending Enginer shall be final. The contractor shall on or 
before the supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage 
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury 
or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time 
choukidar for guarding the plant and machinery at site. 
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If the articles are not returned within the date oniginally specified or extended by the Engineer-1n-
charge, in addition to the normal hire charge, a surcharge cqual to 10% of the hire charges will be levied for 
the period that the machinery is not returned. Such period will be treated as working time. In the event ofthe 
non retun of the machinery, the full value of the articles at the current market price will be recovered from 
the contractor's outstanding bills or any bills that may become due in respect of his other work under the state 

public works Department. The decision of the superintending Engineer shall be final in case of dispute. 
FORM OF AGREEMENT-The contractor shall, before taking the possession of the machinery, enter n 

to an agreement with the Engineer-in-charge or his nominees in the form attached. 

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the 

Contractor will be maintained by the Department will be attested by the contractor or his author1sed agent 

daily. In case of contractor contests the correctness of the entries and / or fails to sign the log book, the 

decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated accord1ng 

to the entries in the logbook and will be binding on the contractor 

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS. 
Two Thousand This agreement made the, 

between (here-in-after referred to as "the hirer which expression 

s excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of 

the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless 
shall unle 

excluded by or repugnant to the context include his successors in office as assigns) of the other part. 
Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa 

Govt. and more particularly specified in the schedule here under between here in after referred to as "the tools 

and plants". 
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and 

conditions here in after mentioned. 
Now it is here by and between the parties here to as follows: 
In consideration of agreement that hire charges be recovered from their bill for work executed on which this 

(a) 
machinery will be used or any other than standing in the names of contractors in the book of the Department 
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be 

computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at 

Sundargarh. 
b) The rate of higher charges will be as mentioned in the schedule attached. 
The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge 

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department. & workshop / store at Sundargarh in the same good condition in which they were received by 

him . 

() In the event of the tools and plants not beng returned on the expiry of the above-mentioned period, the hirer 

shall without prejudice and any other liability pay to the Govemment on account equvalent to the rate of hire 

specified for the working period and an increase of ien percent. 
(0 The tools and plants shall be open for inspection at all times to the oficers of the Government. 
(The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per 

day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the 

aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire 

charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-

charge from time to t1me. 

) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule 

will be levied except in case of major repairs. 
Normally the tools and plants will be supplied with operating staf. 
The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. 

arising due to any causes what-so-ever during the period of the machinery is in his charge. 
k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the 

period of hire shall be defrayed by the hirer. 

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and 
plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as 
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the 
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage 
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall 
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case of 

hire charges. 
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(m) On the breach of any terms or conditions of this agrecement by the hirer the Engineer-in-charge shall be entitled to 
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date 
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be 

liable to pay such penalty as may be imposed by the Engineer in charge for the period the tools and plant are 
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants 

(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be 

final. 
This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer 

in-charge shall include all officers duly authorised by him to exercise powers on his behalf. 
THE SCHEDULE 

Senial No. Description and Name of the 

articles 

No. Amount of hire per hour Remarks. 

in witness where of tihe hirer and the Engineer-in-Charge has for and on behalf of the Governor of 
the State have set their respective hand, the day and the year here in above written. 

Signed by 
1 2. 

Signed sealed and delivered in the presence of 
2. 

119. The agency will be responsible for traffic management and maintenance of the stretch of the road (for which 
the tender has been invited) at his own cost during the period of execution. 
Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the 

Department 
(a) Making a false statement or declaration. 
(b) Past record of poor performance. 
() Past record of abandoning the work half way/ recession of contract. 
(d) Past record of in-ordinate delay in completion of the work. 

)Past history of htigation. 
The infomation furnished must be sufficient to show that the applicant is capable in all respects to 
successfully complete the envisaged work. 
In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 
isting the tenderers shall also be taken apart from dis1ncentiviIsing the tenderer. 

ADDENDUM TO THE CONDITION OF Pi CONTRACT 

120 

121 

122. 

125. 
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

Progress of work and Re-scheduling programme. 2.1. 

2.1.1. The Executive Engineer Engineer- in- Charge shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 

commencement of the contract. 

2.1.2 Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for 
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and 

timing for all the activities in the Works along with monthly cash flow forecast. 
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which 
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the 
contract has elapsed, 2 of the whole of the work before 2 of the whole time allowed under the contract has 
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has 

elapsed. 
If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not confom 
to the programme to which consent has been given the Contractor shall produce, at the request of the 
Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to ensure 
completion of the works within the time for compleion. If the contractor does not submit an updated 
Programme within this period, the Engincer in-Charge may withhold the amount of 1% of the contract value 
from the next payment certificate and continue to withhold this amount until the next payment after the date 
on which the overdue Programme has been submitted. 

2.1.3. 

2.1.4 
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2.1.5 An update of the Programme shall be a programme showing the actual progress achieved on each activity and 

the eftect of the progress achieved on the timing of the remaining work including any changes to the sequence 
of the activittes. 

he Engneer in Charge's approval of the Programme shall not alter the Contractors obligations. The 
Contractor may revise the Programme and submit it to the Engineer-in-Charge aga1n at any ime. A revised 

Programme is to show the effect of Variations and Compensation Events. 
Extension of the Completion Date. 
The time allowed for execution of the works as specified in the Contract data shall be the essence of the 
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in 

ietter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work 

or from the date of handing over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security depoSt 

absolutely. 
As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart 
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the 
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of 
the dates of commencement and completion of various trades of sections of the work and may be amended as 

necessary by agreement between the Engineer in-Charge and the Contractor within the limitations of time 
imposed in the contract documents, and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs 
for which a separate programme has been agreed upon) complete the work as per milestone given in contract 

2.2. 
2.2.1. 

2.. 2. 

data. 
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give 
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to 
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 
1 Force majeure, or 

i) Abnormally bad weather, or 
11) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout affecing any of the trades employed 

on the work, or. 
vDelay on the part of orher contractors or tradesmen engaged by Fngineer-in-Charge in executing work 

not forming part of the Contract. 
vi) In case a Variation is issued which makes it imposs1ble for Completion to be achieved by the Intended 

Completion Date without the Contractor talking steps to accelerate the remaining work and which 

would cause the Contractor to incur additional cost, or 

vi) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 

beyond ihe Coniractors conirol. 
Request for reschedule and extension of time, to be eligble for consideration, shall be made by the Contractor 
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. 
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension 
shall be communicated to the Contractor by the Engineer-in-Charge in waiting, within 3 months of the date of 
receipt of such request. Non application by the contractor for extension of time shaii not be a bar for giving a 
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

Compensation for Delay. 

2.2.3. 

2.2.4 

2.2.5. 

2.3.1 2.3. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear 

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right 
or remedy available under the law to the Government on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing 
shall be final and binding) may decide on the amount of tendered value of the work for every completed day 
month (as applicable) that the progress remains below that specified in Clause 2 or that the work remains 

incomplete. 
This will also apply to items or group of items for whuch a separate period of completion has been 

specifed. Compensation @15% per month of for delay of work, delay to he completed on per IDay hasis. 
Provided always that the total amount of compensation for delay to be paid under this condition shall 

not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of 

work for which a separate period of completion is originally given. 
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The amoumt of compensation may be adjusted or set-off against any sum payable to the Contractor under this 

or any other contract with the Government. In case, the contractor does not achieve a particular milestone 

mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against 

that milestone shall be withheld, to be adjusted against the compensation levied at the final gant of extension 
of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to 
the contractor. However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest whatsoever shall be payable on such withheld amount. 

Management Meetings. 2.4. 

2.4.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The business of 
a managenment mectings shall be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 
The Engineer shall record the business of management meetings and is to provide copies of his record to 
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to 
be decided by the Engineer either at the management meeting or after the management meeting and stated in 
wntung to all who attended the meeting. 

Clause-2 (b) of Percentage Rate P1 Agreement: Rescission of Contract (Amendment 
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission 
notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the 

vaBue of left over work will be reahzed fom the coniracior as penaity. A contracior may be Blacklisted as per 
Amendment made to Appendix XXXIV to OPWD Code Vol-Il on rules for black listing of Contractors vide 
Letter No - 03365 dt-01-03-07 of Works Department, Orissa. 

a) Misbehavior/ Threatening of Departmental & supervisory officers during execution of work / tendering 

2.4.2. 

per letter 

process. 

b) Involvement it any sort of tender fixing. 
)Constant non- achevement of mulestones on insufficient and imaginary grounds and non- adherence to 

quahty specifications despite being pointed out. 
d) Persistent and international violation of important cond 
e) Security consideration of the State i.e. any action that jeopardizes the security of State. 

Submission of false / fabricated/ forged documents for consideration of a tender. 

Labour Cess 
1% Labour cess will be deducted from the gross amount of the Contractor Bills. 

ELIGIBILITY CRITERA: To be eigible for qualification, applicants shall furnish the followings 
a. Required E.M.D as per the clause No. 6. 
b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for 

the particular work of the Tender Notice along with the tender documents submitted to the Block 

Development Officer, Hemgir, Sundargarh before opening of the Bid for verification purpose, as per 
Clause No.7. 

ions of contract. 

124 

126. 

C. Preterences will be given to contractors having experience in executing similar nature of work. 

d. Infommation regarding current litigation, debarring / expellhng of the applicant or abandonment of work 
by the applhcant in schedule "E" and affidavit to that effect including authentication of tender 
documents and Bank guarantee in schedule "F". 

e. Submussion of Ougnal Bid Security and tender paper cost as prescibed m ihe relevant clause of DTCN 

ie, before the stipulated date & time for opening of the bid. 

f. Those Engineer Contractor are desire of avail1ng bene fit as allowed to SC/ST Contractor is necessary to 
record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender 
paper treated as normal tender. 

g. The Contractors should certify Schedule-C as mentioned. 

Total:-126 (One hundred Twenty Six) Clauses only. 
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SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 
IWe hereby certify that IWe am/are" related/not related (') to any officer 

of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank 

of Assistant/ Under Secretary and above of the PR Department, Govt of Orissa 

wWe' am/are aware that, if the facts subsequently proved to be false, my/our 

contract will be rescinded with forfeiture of E.M.D and security deposit and IWe" 

shall be liable to make good the loss or damage resulting from such cancellation 

UWe also note that, non-submission of this certificate will render my / our tender 

liable for rejection. 

()- Strike out which is not applicable 
Signature of the Tenderer 
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SCHEDULE-C 

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM 
First party I Sril Smt ... ...Aged .... Years, S/O.. .... AUPo/Dist -

... (hereinafter called the First Part) 

AND 

Second party I Sril Smt . ******** ******* ..Aged . Years, S/O.. 
(herein after called the Second Part) having H.T/L.T licence registration No 

AUPo/Dist -

*** * ****** 

valid up to. ** 
'"*******' 

AND WHEREAS the First Party of 1 part is the managing partner of . 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.l. portion for 

******** *'*' 

the tender work"... 

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS. 

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party 

2. That, the Second Party shall fulfill al the works as per the tender schedule by instruction of 

Engineer-in-Charge. 
3. That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4. That, the Second Party shall abide the rules, regulation and specification of E.I. works of above 

said matter. 

In Witness where of Both the Party have signed in presence of 

WITNESS 
W1-. 

W2-. . 
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SCHEDULE-01 

WORKING EXPERIENCE 
D-1. LIST OF PROJECTS EXECUTED 

Name of Actual Reasons Stipulated 
date of 

Name of Items of Date of Contract price 
in Indian for delay in 

starting 
completion, 

if any 

Employer location and works sta arting date of 
completion of 
the work as 

completi 
on of 

the work 

name of work Rupees the work 

per 
Agreeme 

as 

per 
Agreement 

6 
nt 

2 3 4 5 

SCHEDULE-D2 

WORKING EXPERIENCE 
D-2. LIST OF PROJECTS IN PROGRESS 

Date of Revised Reasons for slow Stipulated date 
of completion of 

the work as per 
Agreement 

Name of 

Employer 
Items 

of 
Contract Name of 

location price in 
Indian 

starting 
the work 

target date of 

completion of 
the work, if 

progress, if any, 
with the updated 

billing amount 
and namne works 

of work Rupees as per 

Agreemen any 

1 2 3 4 5 7 8 
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SCHEDULE."E" 
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 

ABANDONMENT OF WORK BY THE TENDERER 
Is the tenderer currently involved 

in any litigation relating to the 
a) Yes/No 

works. 

If yes: give details: 

Has the tenderer or any of its 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 
Has the tenderer or any of its 

constituent partners failed to 

perform on any contract work in 

india during the iast 5 years. 
If yes, give details: 

b) 
a) Yes/ No 

3 a) Yes/No 

b) 
Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 
be summarily be rejected. 

Signature of the Contractor 

SCHEDULE-"F" 
AFFIDAVITI 

The undersigned, do hereby certify that all the statements made in the required attachments for 

the Tender work . . 

Officer, Hemgir, Sundargarh are true and correct. 
The undersigned also hereby certifies that neither our firm M/s 
of its constituent partners have abandoned any road/ bridge/lrigation /Buildings or other project 
work in India nor any contract awarded to us for such works have been rescinded during the last 

five years prior to the date of this bid 
The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to 

fumish pertinent information as deemed necessary and as requested by the Department to verify 
this statement or regarding my (our) competency and general reputation. 

** *** **.. . ... Submitted to the Block Development 

nor any 

The undersigned understands and agrees that further qualifying information may be requested 
and agree to fumish any such information at the request of the Department. 

4. 

(Signed by an Authorised Officer of the firm /bidder) 

Date 

Total:-24 (Twenty Four ) Pages only+ B.o.Q. ... to . Pages Only. 
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