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e-mail- ori-koira@nic.in
GOVERNMENT OF ODISHA,

PANCHAYAT SAMITI OFFICE, KOIRA, DIST- SUNDARGARH
TENDER CALL NOTICE NO. 06 OF 2023-24
Letter No.— §42, Date: 28.02.2024

MODE :he Block Development Officer, Koira, Sundargarh on behalf of Governor of Odisha invites in “OFFLINE

ercentage Rate bids” in sealed cover for the following work from the class of eligible contractors as
mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and
contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state
gmr_ernment having validity of Civil License for execution of Building Works (including EI & PH). The proof of
registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the
state P.W.D. (R&B)/ Water Resources/Rural Works/M.1./C.P.W.D. for the following work eventually to be drawn

up in the P,W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids for
the following work.

Amount put to | Cost of Tender Bid
:‘; Name of the Work Tender in %, paper (Non- | security :::nﬂ;:uu:n cﬂ?:_:;;
(Excluding GST) refundable)in ®.| (1%)
1 2 3 4 5 6 z
Construction Of Model Anganwadi Center at 5ix(06) ‘'R B
1| Jaldihi, Dengula GP 2532362/- 6,000/ |25324/- MnLths Class
Construction Of Model Anganwadi Center at ix C 8B
% | Kusumdhi, Kaita GP 2098013/- | 6000/ |24980/-| KO0 | CEB
3 Construction Of Model Anganwadi Center at | 2535173/- 6000/~ 25352/- | Six(06) TR
Mahuldiha , Kalta GP Months Class
4 Construction Of Model Anganwadi Center at | 2492325/- 6000/~ 24923/~ | Six{06) CERB
Toda Girijatola , Kalta GP Months Class |
5 | Construction Of Model Anganwadi Center at | 2505632/- 6000/- 25056/- | Six(06) | ‘C'& ‘B’
Dublabeda . Koira GP Maonths Uass___
G Construction Of Model Anganwadi Center at | 2550836/- 6000/- 25508/- | Six{06) ‘C&B
Tensa 1, Tensa GP Months Class
7 Construction Of Model Anganwadi Center at | 2524620/- 6000/- 25246/- | Six(06) & B
Khajurdihi , Patamunda GP Months |  Class
8 | Construction Of Model Anganwadi Center at | 2524620/~ | 6000;- 25246/- | Six(06) | ‘C&m
Sanapatuli , Patamunda GP Months Class
9 | Construction Of Model Anganwadi Center at | 2341408/ 6000;- 23414/- | Six(06) | ‘C'gp
Bendriloda , Chordhara GP Months Class
10 | Construction Of Model Anganwadi Center at | 2341408/- 6000;- 23414/ | Six(06) | ‘Cg g
Nuatantra , Chordhara GP Months Class
11 | Construction Of Model Anganwadi Center at | 2269617/ 6000/ 22696/- Six(06) | ‘Cg oy
Manchabeda , Jamudihi GP Months Class
_I-_-_-_'_‘_‘—-—._

Offieor
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12 1 Construction Of Mode
| Anganwadi Cen Page |2
T‘E%ru;:_apﬂﬂl , Soyamba GP or o [ 2303068/ [G0007 [ 730317 | Svioe T *Cac
nstruction | Anganwad| Ce ——
| Bk, Kk Baang ™ OO o | 2631767 Go007 {26927 | S|
14 | Construction Of Model Anganwadi Center a1 5552 Month
nwadi —— _| Months | Class
— SE— | Months Class

The Bid du:u“’lﬂl‘ltﬂ and
www.sundergarh.nic.in. nd detailed terms and conditions can be downloaded from the District website

;. E::: I:;lu'lu:l time for download Tender Paper: From Dt. 28.02.2024 to 05.03.2024,
: ate of F.Iecelpt of Tender Paper: Dt, 06.03.2024 (1.00 P.M.)
3. Date of Opening of Tender Paper; Dt. 06.03.2024 {3.00 P.ML)

Terms and conditions:-

1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Koira on
any working day from 28/02/2024 to 05/03/2024 for the above work along with the DTCN.

2. Sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh
(www.sundergarh.nic.in) from dated 28/02/2024 to .to 05/03/2024

3. Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the 8.0.0.,,
Kaoira, At./P.O. Koira, Pin-770048, Dist- Sundargarh {Odisha) by 01.00 PM on dated 06/03/2024

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 06/03/2024 (upto 01.00
P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the name of work on the cover.

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
06.03.2024 at 3.00 P.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

6. Earnest money deposit: - The E.M.D. is to be deposited in shape of M.5.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
Officer, Koira from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
papers without required amount of E.M.D. will not be considered and transfer or adjustment of EM.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.5.C /| Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra. _

7. Documents to be attached: - The following document (for each work separately) should be furnished with the

rs failing which the tender will be liable to rejection,
tend:T ‘.:'ra::d&r papfr cost in shape of DD in favour of the Block Development Officer, Koira.

2. Self attested copy of Contractor Registration Certificate
3. Self attested copy of PAN Card, GST Registration certificate & all relevant documents regarding tender,

[ ference without submitting a

T bidders are eligible for 50% EMD / ISD exempted and 10% price pre ny

. asff{:“ﬁ as per OPWD Code & Engineering / Physically Handicapped (PH) contractors _shuuld submit an
undertaking in shape of an affidavit that he has not avalled the concession of more than 3 times in the current

financial year.
9. The civil contractor in of
of Understanding duly notariz

ﬂg%‘ Offiees.
CONTRACTOR 0IRA

der to take part in the composite tender should enter inte an M.O.U. (Memorandum
ed) with eligible registered electrical contractor having valld H.T. / LT, license;
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he same name & style.

the te ndere‘d amount, than such a bid shall be rejected and the
of the rest bids and the Provision laid down in clause No.3g of
; of Works Department. Govt. of Odisha will be followed.

nce Security shall be deposited by the bidder, where the bid amount

nder, In such an event, only the successful bidder, where the bid amo
put to tender. In such an

estimated cost put to te

is less than the
the estimated cost

unt is less than

: event, only the successful bidder who has quoted less bid
price/rates :;:an the estimated cost put to tender shall have to furnish, ! j
sl No nge of Difference between the estimated Additional Performance Security to be de ed b
cost put to tender and Bid Amount successful Bidder i =l iy
1 Below 5% No Additional Performance Security
2 From 5% and above and below 10% :Ddﬁg‘ltin;ﬁerencje between estimated cost put to tender
i i mount
3 From 10 % and above 153?;. II::IJ':::l‘ha-rem:;v: between estimated cost put to tender
and Bid Amount

N.5.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas

Guarantee in favour of Block Development Officer, Koira from any Nationalized Scheduled
counter guaranteed by its

of Works Department.

The E.M.D. amount will be forfeited, if

competent authority.

Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such

tender papers.

On review of the last performance of the work executed through B.D.O., Koira, the lowest-1 tender may/

may not be considered for the works though he/she becomes lowest-1 tenderer.

Quality of works cannot be compromised and the work should be completed within the stipulated period of

completion and in no case the time extension will be allowed except the reasons not attributable to

contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD

code.

The Contractors who have failed to execute projects of this agency/broke out from execution process /

abandoned the project work midway/those who have been declared by this agency to be defaulters

otherwise will not be allowed to participate in the present tender process. If any of such contractors

participates then his/her papers will not be considered at all,

17. The Contractor should attach BOQ along with DTCN for each works separately.

. G.5.T. shall be paid extra as applicable. _

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without
assigning the reason thereof.

Patra / Bank

Bank in India
local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023

the tenderer breaks out from the offer acceptance off tender, by the
13.
14,

15.

16.

w K A
Memo No. /Date. 28.02.2024
Copy suhm?tjfiu the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
Sundargarh/ CEO , DMF, Sundargarh/ Sub-Collector, Boina/ Superintending Engineer, PWD/ RD/ MI/ PA ITDA,
Bonai for information and necessary action.

k) —

CONTRACTOR L




Memo No.
54 I/vate. 28.02.2024 RS

Copy forwarded
to Pan i i
chayat Samiti Notice Board, Koira/ Tehsildar, Koira / all Sarpanches of

Koira Block for wide circulation of advertisement
= %Emg%m
Memo No. 56 5 //pate. 28.02.2024 s

Copy forwarded to DIO
» NIC, Sundargarh with a request to upload this tender call notice in the

- H i

A
Block D nt
Blac Doypypgt Offcer

E.qem:; rtu. €4 (//Date. 28.02.2024
- : T
py Submitted to the Principal Secretary, |&PR Department, Odisha/DI&PRO, Rourkela for kind

information and necessary action.

Sl Whether
Particulars fur Reference
B, - mlahed to Page no.
Yes No
01 | Cost of tender paper
02 E.M.D amount
03 Copy of Contractor Registration Certificate & GST
Registration Certificate (Self attested in all pages)
04 Copy of PAN Card (Self attested)
B No Relationship Certificate in Schedule - A (original
05 | affidavit for each work separately)
Schedule - C with electrical license (original
affidavit for each work separately & Self attested in
06 | a1l pages)
.
Schedule - E (original affidavit for each work
07 | separately)
_______________________..——-——'—'— I
Schedule - F (original affidavit for each work
T separately)
7 i ——
Affidavit of Genuineness 0 the Documents [Quly
Notarized) in Non Judicial Stamp Paper (original
(B) affidavit for each work separately)
____________.—-—-—"—'__—_-_-—_h—-—.-—— |
Signed DTCN & BOQ (Signature of the Bidders in all
pg | Pages of the DTCN & BOQ)
'II -
Ofteer
RA

CONTRACTOR
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ﬂ}gﬁEMIEINDER CALL NOTICE -
e “':‘1 f;l‘t;m;?t l:_iijl-;er, Koima, Sundargarh invites percentage Rate basis for the following work in
et “3,’. a ‘m Uovernment of Odisha from registered and eligible conteactor of the State FWD
o @ I'..-.‘H.:Ul‘l..l:_" / Rural Work / Minor irrigation / C.P.W.D. for the following works eventually ro
i "niup in the P1 forms in conformity with the details Tender Call Notice

¢ g ice is avai I
e ;l: ; :} ;ﬂl notice is available from official website of Sundargarh District (Sundergarh.nic.in) from
f-R - 4 to 05.03.2024, The last dare andd time of submission of bid as per contract data. Last date
of Received of render documents is up o 01.00 PM dated 06.03.2024.
The bids documents will be opened by the assigned officer in the office of the Block Development Officer,

Kl:.“.m art 3‘m P!-M' on dﬂl‘ﬁd. ﬂﬁ.ﬂ.]IJﬂZli- 'i.l'l. ri“‘! ’“’E‘SE‘I‘LE(‘: L‘lf [‘h-c hjddcm uuthnﬂ:ed mprcscnmﬁws “"hﬂ
wish o attend.

The cost I.Dt bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Koira,

The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt
along with bid.

The bid must contain EMD,

The Bid must contin Registration Certificate, PAN Card (Self attested for each work separarely).

The Bid must contain GST Certificate (Self attested for cach work separately),

All relevant documents regarding tender must be signed by the renderer.

The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.

Deleted.

Delered.

The work is to be completed in all respects within the period mentioned against each work. Tenderers whose
tender is accepred must submit a work programme at the time of execution of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five yeats, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentcatdon of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
informarion in Schedule - E and required affidavir in Schedule — F, the bid document will be summarily
rejected.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total secunry
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A, in shape of affidavit.
Each tenderer is to submit along with tender a note regarding his experience (in any) on construction of

Road,/Bridge /Building Works.

a) Name of the Road/Bridge/ Building:-

b) Estimated Cost:-
c) Total Length/ Total Plinth area:-
d) Major Item of works/Type of Bridge/ Building:-
€) Quantity of items i) as per Agreement:-
i) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
i)  Other details if any. -

CONTRACTOR




18.

19.

20.

21.

23,

by a firm parts ht _
full type written names anéf :urr]r:r]ltmaddr{: mhlp,[ 4 Sha.]l be signed by all the partners of the firm above their
firm in which case a certi 85, of alternatively by a partner holding power of attorney for the

fied co
o the o e Py of the power of attorney shall accompany the application. A certified co
ok P’-”mﬁ' SHp | current address of all partners of the firm shall also accom th licati &
F application is b!.r & lmiited 5 . ; : pany the application,
ldic power of ttnm i pany ot a corporation, it shall be signed by duly authorised person
attomey tot signing the application in which case a certified £
il sty b wil ik s ne. certified copy of the power of attorney
vl Ry 4 pp on. Such limited company or corporation will be required to furnish satisfacto
Ly encedof lt:. existence along with the technical bid. ?
€ tender should be strictly in accordance with the provisi i i
. : sions as d

ﬁmge A \'.f'ﬂrd.lngs B b et P mentioned in the tender schedule. Any
beﬂ bE]:jErer will be permitted to furnish their tender in their own manuscript papers. All information’s should

¢ submitted in I;.nghsh. Ihelapphcants name should appear on each page of the application along with his
ture or the signature of his authorised representative at the bottom of each page.

Entage ra epartmen

(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.
(ii) Contractors participated in the tender for more than one work may offer conditional rebate.  Rebate
offer submitted in separate scaled envelope shall be opened, declared and recoded first. The rebate so
offered shall be considered after opening of all packages called in the same tender Notice. The
contractors who wish to tender for two or more works shall submit separate tender for each.
(iiiy Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so that there is no discrepancy.
a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as correct.
b) If any discrepancy is found in the percentage quoted in percentage excess [ less and the total
amount quoted by the contractor, then the percentage will be taken as correct.
¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.
d) The percentage quoted in the tender without mentioning excess [ less supported with
corresponding amount does not tally with cither to percentage excess or less then it will be treated

as percentage excess.

¢} The percentage quoted in the tender
corresponding amount if tallied with the percen
amount tallies.

f) The contractor will write percentage excess
the percentage excess / less up to three or mare
be considered without rounding off.

g) The tender shall be written legibly and free from erasures,
Cotrections, over writings & interpolations where unavoi
initiating, dating and rewriting, _ _

iv) In the contract P1 time is the essence. The contractor is required
specify in the contract. :

(v) The quality mentioned can be increased or reduced to the extent
maximum of 5% over the estimated cost. 1f it exceeds the limnit

authority is mandatory before making any payment. . . . |
(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with

f next higher authority. . .

E‘Fii}dﬁlillltsafo]:;rmi:i:nugc r:llfi:tndtrs shall be prepared at the estimated rates for mdmdluai items only and the
ercents, P-Le,xccsa or less shall be added or subtract from the gross amount ut‘lthc bill.

'l;‘hc t,:ﬂd&:;'ef shall carefully study the tentative drawings and specifications applicable to the contract and all

the doc ts which will form a part of the agreement to be entered in to by the accepted tenderer and
¢ documen

without mentioning excess / less supported with
tage then it will be treated as to which side the

/ less up to two decimal points only. If he writes
decimal points, the two decimal points shall only

over wtitings or corrections of figures.
dable should be made by making out

to maintain a certain rate of  progress

of 10% for individual items  subject to a
stated above prior approval of competent

OIRA

CONTRACTOR
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27.

i |

32

33

35

CONTRACTOR
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tail :
et Ot s v . e G
driorioe Totaishad v ih pe UUHSI ave not 1?een seen b].r the tenderers cannot be entertained. The
o] e L k. I:ﬁ_md,cr are tentative and subject to revision or modification as tendered during the
Exigutmnd:%s per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will
; hoe cﬁtﬂm C!Jt‘lac:.dﬁe of such modification of draw_ingﬁ LFuriﬂg the tinl'n: of execution and shall in no way invalidate
fii nc extra monetary compensation will be entertained. The work shall however be executed as
per fina appmvied drawing to be issued by the Engineer-in-Charge as and when required.
EWW tenderer Is1exp¢cted before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach toads to quarries and satisfy himself about the quality and availability of
matetials. I,n CVEry case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries have been misjudged cannot be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
wca:mr road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required for the
wortk.
It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.
Amendment to Para-3.5.5 (v) of OPWD Code Volume-1 by inclusion (Additional performance Security)
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No.14459 dtd.20.09.2018.
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.
In case of any discrepancy in printing or omission of statutory specifications or any other part of porton of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .
Schedule of quantities accompanied in shall be definitcly understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained. =
The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-s0-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O. P. T."I' D. f:{:sdc.
The bidder / tenderer whose bid has been accepted will be notified of the award b;r_ the Eu;pﬂccz:—m:d‘n&rgc
prior to expiration of the validity period by cable, telex or facsimile confirmed by reglstcred letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance™) wﬂ% state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completon and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
il The notification of award will constitute the formation of the contract, subject only to the furnishing
of a performance security (Initial Sccurity Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certficate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer, Koira, Sundargarh and in no other form
which including the amount already deposited as bid security (earnest money) shall be 2% of the value of the
tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the State
if any) and sign the agreement in the P.W.I2, form No. P1 (Schedule X_'l_.\" Mo, 61) for the fulfillment of the
contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit together
with the earnest money and the amount withheld according to the provision of P'1 agreement shall be rerained
as security for the due fulfillment of this contract and additional performance secunity in accordance with the
provisions of the agrecment.

e



: Page |8
the officer inviting the bidenginaepin-Chazie aLd
ong with the Letter of Acceptance,

gl fnr_m Part of the agreemeny, Vet it to the E"Rj"“”'i"'cmfﬁﬂ Following documents

» Specifications and drawines i

s, if any,
Ptance thereof together ws
H mount of performance security including additiﬁl 2 ;“ nmth alﬂn 4
b) Standard PW.D. Form p P

In to the i
: required f@;}‘:mcnt and to make the security deposit as above shall entail forfeiture of
0 contract (tender) shall be fingj] i in ”
e ot (fe ¥ accepted until the required ameount
e by Rl oL lmtc security will be refunded after One year of completion of the w::-lk

As concurred by Law Depar ¥ CATTY any interest,
W.E.D. dtd.06.03.98 tcsPlI::dttrr:l;“:thI Eagce“?ueﬁﬁ?n?{t In their U.O.R. No 848 did.21.05.97 J.O.R.No.202
" g;fm acceptance of tender by the CDmpeml,t Z m;ﬁ:ﬁ eited in case, where tenderers back out from the offer
70 at for the purpose of jurisdiction in the event of deputes if
been entered in to within the State of Orissa ;d isputes if any of mclcuntract would be deemed to have
competent to bring a suit in the It 15 agreed that neither party to the contract will be
i regard to matter by this contract at any place outside the State of Orissa.
contractor should be liable to fully indemnify the department for pa t of ion under
wotkman Compensation Act. VIIT of 1923 el g pctetion
Bl s oF ¢ L e on any account of the workmen employed by the contractor and
Tenderers arc; ;{;Tﬁcecﬁzu:t:f :?“d’li E;':.i::z;:m(jafmm ire ;Goztrz;dm;y G -
§ clause as ntrodu ovt. of Orssa, Works t
]E.;t;cr No.-VIII-R 8/5225 Dtd. 26.02.55 and No.ITM- 56,/628842(5) Dtd.27.09.61 as amended &m
3. In case of any complaint by the labour working about the non payment or less ent of his wages as
latest minimum Wages ACF, the Block Development Officer vi:-:ﬂl[ have the ugllj:?p; investigate and if Ehc;
contractor is found m‘bc in default, he may recover such amount due from the contractor and pay such
amount m.thc labour directly gnder intimation to the local labour office of the Gavt. The contractor shall not
employ child labour. The decision of the Block Development Officer is final and binding on the contractor.
38. The contractor shall bear cost of various incidentals, sundsies and contingencies necessitated by work in full
within the following or similar category. -

2. Rent, royalties and other charges of materials, octroi duty, all other taxes including sales mx, ferry, rolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Gove for temporary
occupation of land owned by Govt. at the site of the work.

b.  Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein 1o
the satisfaction of the local health authorities.

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the

work

d. Fees and duties levied by the municipal, canal or water supply authorities.

€. Suitable equipments and wearing apparatus for the labour engaged in risky operadons.

f.  Suitable fencing barriers, signals including paraffin and electric signal where necessary ar works and approaches
in order to protect the public and employees from accidents.

g Compensation including the cost of any suit for injury to persons or property due w neglect of any major

precaution also become payable due to operation of the workmen compensaton act.

h. The contractor has to arrange adequate lighring arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Pn;hmm
work such as vats, mixing platforms etc. should be dismanted and all materials removed from the sire and
premises left near and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where

39, . 4 3
reauired. The rates to be qummj gshould be for the finished items of work inclusive of carnage of all marenals
and incidental item of works. = i
40. It should be understood clearly that no claim what-so-ever will be entertained to extra ttems of works quanary

of any item besides estimate amount unless written order is obtaned from the Engineer-in-charge and rage
settled before the extra items of work or extra quantity of any items of work is taken up.

CONTRACTOR
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47.

49,

51.

52

53.

55.

56.

57.

58.
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ty code rules introduced by the Gavernment of India,
L 5t order No-44150 ded.25.11.57,
specifications, the schedule of Quantities and the set of terms and
531-:}' documents can be seen in all the offices issuing the documents and
m:qt :duad e:lreryday expect on Sundays and Public Holidays tll last date of
must be clearly understood ther . d ers ma:.rlt:rbrtap further information at the same address. But it
T o i tenders must be received in order and according to the instructions.
R ol mf:&riﬂ grugh each clause of P.W.D. Form P1 carefully in adldition to the clause

Al rei
mfﬁﬁ!;fmcedd ‘ Dt;zmcnt concrete work should conform to Orissa Detailed Standard specifications, IRC Code

DBrdge section _I, I, 1M, IV and VII & latest design criteria for prestressed concrete bridges
specifically for road and bridges issued by MORT & H, Govt, of India.

i::::g;ﬁﬂnﬂ & centering shall be used which shall be lined with suitable sheeting and made leak proof and
The D_ep:!.rﬁncnt. will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.
Concrete should be machine mixed unless otherwise ordered in writing by the Engincer-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose aEr s anit
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc., of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.
The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such matcrials will be recovered from
the bills at stock issue rates or market rates whichever is higher.
If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recr:-vemdl at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereol. . ;
The selected conteactor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability ?F the materials. The tenderer shall make wﬁ
arrangement for proper storages of materials but no cost for raising shed fc_n: storage, pay gf u}atchmnmal etqi. “
be borne by the Department. The Department is not responsible for considering the hﬂji hD mti sdte?ji
It is the contractor's risk. Under any such plea if the tenderer stops the work, he s ave to pay
e of F2 agreement. .
%Tgc;ﬁ;}:ﬁﬂl have ﬂtf:cﬁght to supply at any time in the interest of work any riapar;:icbenuzi;ﬂtenais to
be used in the work and the contractor shall use sur:‘.h materals mﬂmgtﬂn}rcum.m;ia_y:zf :&a s
that account. The rate of issue of such materials will bfﬁﬂ;::rit s:c]: issue rates inclusiv e
epartment or curtent market rate whic higher. .
iﬂmrhix i&lﬁ: Eith all taxes.vats etc are to be supplied by the contractor at his own arrangement to the
work site fads ' binding. The contractor
i d steel has indicated, it may not be taken as bind
Though Departmental msui;;::;fﬂf: :mm‘lt, steel, bitumen and every sorts of materials from approved
must have t© mgn:g[e Eid i the Departmental Laboratory and approved by the Department before use. No
ufacturer, get I 1= : ined in fumare.
:&ﬂnsiﬂn ufﬁ:ﬁf or escalation of price on su-:i_i account shall :cuegctcm“; S loogshi af dibireit
For payment of reinforcement, the steel including plates m:;,: :q D i i the rosk coctees 0 4 N
digmeter, size and specification as actually used (including Dn_h e Lok Sada bl
Aﬂd’ﬂmir weight calculated as per sectional weight prescribe o ll ot be considered far
E.I'tlll']l;cmd by the Engineer-in-Charge (Wastage of bars and unnecessary apping

measurement and payment)- e has been shown in the enclosed drawing. However, the

. : [ the osed brid B I . b
?tmmﬁvﬁa:hgzm;:'ﬂ?@u !I:c-psr}::?t the actual bridge position within a reasonble fange in bot U/s and
epartme ) _
D/Ss. tols and plants required for the efficicar execution
i st arrange NECEssary 5 .
T}’-'E mnmstt{l':e!ihﬂulil:;t}:j s[:':::d;uhc inclusive of the running charges of cach plant and cost of conveysace
of work an raes

Thﬁh:ﬁ;cndt:cr shall havg to abide by the CP WD, safe
0 d[:;f; ::mwur!t H ousing and Supply in their standin
cocuments consisting of plans i
conditions of contract and other nf:c;s
office of the under signed during offic
sale and receipt of tender papers. In
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59 ﬁftﬂl’ mmplﬂﬁﬂﬂ Of [_he W
ork the contractor s Page [10
one unplugged well and speci tor shall atrange at his own cost all requisite equi -
pecified span free : cost all requisite equipments for testin
P Mm;; :f the test. pan of cost as ditected by the Engineet-in-Charge and bear the emi:f
. urement A
S te:il ‘Df ca?rth work in road embankment will be done b .
lidated including rolling with hand or po ¢ by section measurement after the carth is
condition and no extra payment will b power rload roller and sheep foot roller at optimum moisture
Farth work fo 4 pay! Will be made for the jungle clearance for taking earth
" =i (l:-:r : om cutting will be economically utilised in filling, B by e bothow sl
. e stack o ; g
5 ot 5Mm>ﬁ,ﬁﬁ}id gmvel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will be taken a5
voids @ 1/6 of volume o n‘::::le E:E Rﬂhng stones will be measured in the suitable stacks with deduction fo;'
62, ;{fﬁual observation and deduction. Denctag vpch e lonacosss Ok ecking Whick ipdkl be dricmiedion
e machineries, if avai :
sedos Edcszlfcr::i;ijl:ﬁi]: I:"'ﬂl ﬂ'lfl-'ldepamnem may be supplied on hire as per charges noted in the
3 Briplasesis Chigs. I the condition that the contractor will execute in advance an agreement with the
63, i
L’;ithﬂ“di‘“:“t of any delay in the supply of Department road roller for unavoidable reasons, no extension of
i Thc dbe granted to the contractor under any circumseances.
. e tenderer should furnished along with their tender a list of works which in thei in the
p.r-::sqf_tibud proforma enclosed herewith, " Skl sk m LR
65. Sinking of wcl%s shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above low
water level whichever is less.
66. All method of sinking including pneumatic sinking by employment of drivers and other equipment shall be

included in the rate.

Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,

rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.

68, The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of strata indicated by boring which must be taken in advance of actual execution of the

67.

foundation.
69. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.
70. Construction of coffer dam or island or the work of open excavation or dressing of labour for laying well
curbs shall be included in the rate of well sinking.
7L For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
r-in charge with 10% extra cement [0 be used

or any other approved method as well be directed by the Engince
for under water concreting without any extra cost to the department.

T2 No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

T3 No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. :

T4, Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /

abutments immediately in contact with the bearing to ensure proper distributions of heavy _Iuad )

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or

inches and load testing of bearing if considered

of castings thickness more than 8 :
be carried out at the contractor’s Cost The same procedure for testing may have to be

T5.
76. Inspection by
(Gama Ray examination
necessary shall have to
followed for ribbed bearing manufactured by widening, _ .
It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts nuts
directed by the Engineer-in-charge.

ii) ?ﬂe: tes: spn:r::n}rxns lﬁfﬁnn % 150mm * 150mm in size {wheghur plain or rciufcrroen_i concrete) for the
testing shall he taken for each structural member by a representanve c?F the contractor in the presence of
responsible officer of the rank not lower than that of an ﬁssiat_smr L'._ngmm-r or suermepnat Oi:ﬁx:er, The
contractor shall bear the cost so involved in testing: The test specimen in cube shttauld be carried t11ut in the _

Depa.rmaznml Control and Research Laboratory of EL:tItlack or Bhubaneswar, Test should be carried out in

i st ion in Bridpes code section-111L
TR ;F;{:t;[:h:cm':]ﬁmﬁlbl?f L:il:!;::d cs.rcfuﬁ‘:r in accordance with the standard rm:thml_ of taking test specimen and
L no plea shall be entertained later on the grounds that the casting of the_ test specimen was faulty and thar the
¢ indication of the actual quality of concrete,

It of the specimen did not ive : o
> orped A n:edﬂm:rcw specimens will be tested in nearest Government instrution who are
samples will be homne by the Contractor,

77.3)

79. Plain concrete and reinfo : B e ind

i i Cost of testing of all specimens anc . .

) fﬁﬂlld;;::tfulz::j;az;rruﬁ]blﬁnmg by injecting cement or grout in coarse agpregate placed in position shall not
be permitted.

CONTRACTOR
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p plug].-,;m?; slhnulld h'f as per Departmental drawing, ke

% b ot el permissible in tilt is 1:80 and the shift is 150mm to the normal
s a5 may be directed by jh- T“"Dtk; k these toletance the contractor shall carry out. suitable remedial
without any extra cost o e Dep ~ngineeran-charge to overcome the adverse effects of tilts and shifis
consequent upon the excess 11 “:T'Eﬂﬂ;l:'ﬂﬂ without any damages to the well. Any additional work necessary
Deperain: shift shall be carried out by the contractor at no extra cost to the

L€ the well is beyond rectification ﬁﬁiﬂﬁﬁ“ﬁf’ﬁiﬁiﬂ“ o sy lnibsmtus el e
R 5 il bt i ks : » the well has to al::am_icrned and another well to
compensation is to be gbi cost of the Contractor. The tilt and shift of the well including
N S ; bided as per the clauses of MORT&H for Roads and Bridpes.
The cunm::umr:\l:ﬁe of water what-so-ever wil be entertained.
IS R ;
th.t' Wﬂtk as Shum Tpﬂlf ::dc; t::ﬂl:j:glﬂﬂfrﬁﬂ%{?ﬂdmm ot D!phﬂl? hﬂ].dtlfrﬁ as ap-prmﬂcl; at ]'.I.iE- cggF i
Engineer. The period of Sk B L0, “I',U"i_"m apprentices will be selected by the Chief
i : pertod o emplo].rmmt will commence within one month after the date of work order and
would last tll the date, when 90%% of the work is completed. The fair wage to be paid to the apprentices should
not be less than ﬂ:llt emolument of personnel of equivalent qualification employed under Government. The
nl.rmbell' of apprentices to be employed should be fixed by the Chief Engincer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
tt:rl the State of Orssa Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewise “A’ class contractor shall employ under him one
Graduate Engincer or two Diploma Holders belonging to state of Ofissa. The contractor shall pay to the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Hach bill of the Super Class, Special Class or *A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduare Engineer or
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.{ Vide Works Department No. Codes M-22/91-13384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in 2 separate sheet vide Schedule-B.
1t is the responsibility of the contractor to procure and store explosive required for blasting operation.
may render necessary possible help for procuring license.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount {Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

Amendment of existing Clauses :- By admission of a tender for the work, a renderer will be deemed to have
sarisfied himself by actual inspection of the site and locality of the work, abour the quality and availability of
the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stuff etc., and thar rates quoted by him in the tender will be adequate to complete the work according o the
spa'_:lﬂc.i.l:im:ls attached there to and that he had taken in to account all conditdons and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
other duties, lead, lifts, loading and unloading, freight for all materials and all other charpes necessary for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his suthorised
subordinates, After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor claims later on to have misjudged as regard availability of materals, labour and other
factors.

Building & other construction welfare cess for construction wiorkers :1h.|t|]ll.u: deducted @ 1% of the Gross
amount  of the bills from the contractor as per Resolution of Govt. of Orissa Labour &  Employment

Department.

| The prevailing percentage of 1. 'T. Department of the gross amount of the bill owards income tax will be
deducted from the contractor’s bill
CONTRACTOR Offent
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GST on the s 112
_ Bross amount il wi I

Bl -l unt of the bill will pe deducted from the contractor’s bill, where
L 15 required to pay to
support of their Payment to the con 4

02 Pr-::vaﬂing tate of

Agreement Valye
93 The contractor is :
all}":;u {:i:wt, as fixed from time of time and produce such documents in
cerned authority wi i . . :
als 85 utilsed by the s “g ﬁ‘:l:,: I':hi;_-lr bills, falling which the amount towards royalties

revenue of concem tecovered from their bills and deposited |
; epartment, e
04 Under no circumstances i

05 Under section 12 of
execution of work
Department.

9% Sample of all material - The contractor shall gy

5 Tﬁr:l FE:; ::snl‘l—g']ﬂ;d Acceptance as 'ma}r be fequiring by the concerned Executive En gineer.
il b m“ﬂ' ! ale toundation level as indicated in the body of the departmental drawing is purely tentative
4 found:n%ﬁﬁ:;v !I{'E]'.lli];:.l‘lcﬂ only. The Department ]mslnn rcspnm;_ibiiity for the su,_ljtabiiity of actual strata at
.. 1he contractor has to conduct his own boring before starting the work and get the
Satn;:_-lcs tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

M Any deil'cf:ts. shrinkage or other faults which may be noticed within 01 (One) year from the completion of the
work ansing out of defective or improper materials or workmanship timing are upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works, The contractor is also
required to maintain the road for 01 (One) year from the date of successful completion of the work.

(ii) From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injures to person or structural damage to property happening from any neglect, default, want of
proper care of misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due o earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

98. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant LS. Code / L R. C. code / MORT&H specifications.

99. Tilts and shifts
1) Maximum permissible shift is 150mm.

i) Maximum permissible tilt is 1 ; 80, "

100.  Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dr. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92) .

101 a) (i) “If during the progress of the work the price of any rgatcrial (excluding the cost u_l" steel , cement & bitumen
} incorporated in the work (not being materials supplied from the E..l.f_'.'s store in accordance wn:J; Clause
viiasae.. hereof ) increases or decreases as a result of increase or decrease in the average whaolesale price Im?lex
(all commodities), and the contractor there upon necessarily and properly pays in respect of that matgn_als
(incorporated in the work) such increased or decreased price, then he shall be entitled to rmr_ubu:s::_ or liable to
refund quarterly as the case may be, such an amount, as shall be eqmvahelnt tln the plles or minus difference of
75% in berween the Average wholesale Price Index (all commaodities) which is operating for the quarter _._m‘jn-
consideration and that operated for the quarter in which the tender was opened, as per the formula indicared
below:-

Pply sample of all materials fully before procurement for the

\:"m=0.?5 X Em_li Rx (j-ig)
Vm =1{‘I}FJm:ﬂ:asu: f;)dl:trcib't‘ in the cost of work during the quarter under consideration due o change in the
ﬂr?:](;lfctt:lia:ffﬂ\:ﬁ;k done in Rupees during the quarter l.!l'ltlt‘r conside r.*l:iun. . .

io = The average Wholesale P:r'ict:_lrldc: {H.." commexditics) for the quarter in which the ender was opened (as
r:h?;:ti::ri{gf '{x.-'t:jﬂ::nl,: i:;ﬁt:i:: }{lllill-l:f::llnmﬁtits ) for the quarter under consideration,

PM= Percentage of materials component as per sub-clause of this clause.

CONTRACTOR i
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_ s Cement &
e made with prior approval of Goyt

5 one year ang abewve
red . Py
than Rs.

hen the claim i upto R

Bitumen are o he paid recove
when the total claim i more
case may be w

: » Incte
YMENts in case of j

50.000/- and with

ases / decreases of cost of Steel
ncrease are to b

prior approval

of the EIC / Chief Fngj
I 7ol Y prloe pineer as the
Develupmc]l:tluﬁ‘:tu from the COntractne imm}gint‘u]?m}w}r R made Y Tk
i llows;. '
‘S;:Tt.::i: ::T; :: fixed by Steel Authority of India Lid (SAIL)
kg rage factory price of the three manufacturer of Cement inside the State
- .~ nates as fixed by Indian Oil Corporation (10C) .
here original contract is more than Six

C Months ] i a 5

» Cement & Bitumen are to be paid recover :I&l?e i llﬂ_'f:rfrﬂﬁfs Aiirime “ft'l‘if_f e

aptcoml 52 ot ke i e . Fayments in case of increase are to be made with prior
When the total claim is more than R, 30,000/ and with prior approval of the EIC { Chief

Engineer/ Super in Tendetent Fnpi
b “nginecr (as the case may be) when the claim ; . - suby
'l#c fulfillment of the conditions mentioned below - . T SRR B SH00- sibject to

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

c'fmmt — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (10C)

Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

Contractors no need to submit the vouchers showing procurement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

Differential cost will be allowed only to the original agreement period , but not for the extended petiod even
though it might have been validly extended ,

Differential cost will be allowed only after successful / completion of the work as per the approved work
programme

Stipulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerned Block Development Officer from the contractor
immediately . :

(b) Similasly, if during the progress of work, the wapes of labour increase or decrease as a result of inereasc or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarly
and properly pays in respect of labour engaged on execution of the work such increased or decreased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum wages Fc_:r. labour which is
operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

-} increase or d - in the price of L

VI=0.75 x PlxR x {i-ic)

160 i
VI= Increase or decrease in the cost of work during the quarter under congideration due to changes in the
minimum wages rate of labour,
R = The value of work done in Rupees during the quarter under consideration,
le =The minimum wages for labour as prevailed during the quarter under consideration in which the tender
was opened.

I = The minimum wapes for labour prevailed during the quarter under consideration.
Pl= Percentage of labour component (as per sub-clause).

. . « price of Petrol, Oil and Lubricants (Diesel oil being the
Similarly, ,.f.duﬂ.ﬂi{ ihe il TL:::E:?;:LE:L: ::: decreases as a result of the price fixed there E:r by
representative item for the price ad) : ctor there upon necessarly and properly pays, such increased or
the Government of ]nm:.“nj l‘.dl:j ‘:;:;Hl“::w;uus usm.llun exccution of the work, then he shall be entitled 1o
decreased price t”wmjs-lj “rjuLum:rh' as the case may be, such an amount, as shall be equivalent o the 75%,
reimburse or l.lahl!: 1 :.1 u:ll '.:i- o i price of PAO.L. which is operating for the quartes under consideration
Ph:.:;l e djshi::::fcl::u:;::u which the tender was opened as per the formula indicared below :
and thal operate

CONTRACTOR BIBA
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Kl =iz 000 e
100 D,
Kl = Increase or decrease in th :
price of P. O. 1., 7 the cost of work duting the quarter under consideration due to changes in the

R = The value of work done in Rupees during the quarter under consideration.
Di= Average Price per liter of di it ki i o
S bt wﬂP;:—;pmﬂs esel oil which was fixed by the Government of Tndia during the quarter in

D2= Average Price per liter of diesel oil which s fixed during the quarter under consideration.
Ko= Percentage of P. Q. 1. component as per sub—clanse.

d) The following shall be the

refund on vasation in Pmﬁjﬁ;:ﬁgﬂ?ﬂ?flizt:rﬁisé 1;1:1:{)__:1? Ijnd P. . L. component for I'eiimb.lmemlent /
) - L0 L. as per sub- classes (a), (b) and (c) of this Clause
Category of Contractor’ Supply Departmental
Works. [ % Materiaks. Yo Labour % of PLOLL. Supply of materials,
Irrigation works
a) Structural works. 20% Firva 5% 45%
b) Barthwork, Canal 20% 0% 5% 15%
wotk,
Embankment work etc..
(R&B) Works
a) Bridge works 20% 30% 5% 5%
b) Road work 45% 40% 5% 10%%
c) Building works *30%a I 5% 35%

{* Where brick is supplied by the Department, it should be 20 % instead of 30%

€} Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
materials efcept steel , cement & bitumen which will be governed as per clause 31 a (i) & a (ip
labour and P.O. L. as per sub-clauses (a-i), (b) and (¢) of this clause shall be applicable in the following
MARNET,
“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one year and more escalation on account of price variations is admissible only for the remaining
period after excluding the first one year period provided that the work has been carried out by the contracror
in terms of the relevant provisions of the agreement, In the situation, where the period of completion inigally
stipulated in the agreement is less than one year and subsequently the completion period has been validly
extended on the ground that the delay in completion of the work is not attributable to the contractor and in
the result the total perind including the extended period stands at one year or more, escalation is admissible
only the balance portion of work executed beyond one year.

£ The contractor shall for the purpose of sub-clauses (a), (b) & () of this clavse keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorised representatives of Gove, and further, shall at the request of
the Engineer-in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any
document kept and such other information as the Hogineer-in-Charge may require . The contractor shall
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant
to this condition together with an information relating thereto which he may be in a position to supply,

102.  For diversion road the contractor will have 1o make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.I2. works and the rental charges for such privage
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103

104.

105.

106.
107,

108,

109.
110.

111

112

113.

114.

115.

116.

la_nd sl:fﬂ]i be borne by the contractor including th . Page |15
night time and Signalj.ng during day tin dﬂﬁ t . pr_r:pur maintenance with lighting arrangements during the
extra rate will be paid to the contraer. T-‘ and barricading etc. till the C.D. works are opened to the traffic. No
shall inclnde this atrsacitien talnr _nr the above rental charges ctc. His rates in the tender for other items
temporary road crust from thc’ r,c“ charpes l‘jm' the land and maintenance, lighting and removal of such
The contractor has to arran t]:,m;:f phod to bring the land to its original condition etc. complete.

No extra payment by the gl;ep:r[md required for bnrﬂ_w.'ingrt:atth if necessary for the road work at his cost.
entertained on this ground, ent will be made on this account and no claim what-so-ever will be

Woes al b The rates quoted by the contracter should be inclusive of all su

found necessary by the ch ehkeges.

book to the contract [?'Epamncm, the Officer-in-Charge of the work shall issue an order
S n-:-;e:: to be kept at the site of r_hr: work with pages serially numbered. Orders regarding the
and duly noted by th ary are to be EntFrEd in this book by the Officer-in-Charge with their dated signatures
bl o E &112 contractor or his authorised agents with their dated signature. Orders entered in this
followin LhDF Y the contractor's agent shall be considered to have been duly given to the contractor for
be o o nsuructions of the Department. The order Book shall be the property of the office. and shall not

ﬂl.’:mﬂvl rom the site of work without written permission of the Engineer and to be submitted to the
Engineer-in-charge every month.
The :t::ndere,r shr:n_u]d conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and furnish the test results in conformity with LR.C. code at his own cost before execution of the
work and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any
extra cost to the Department.

The details of foundation, sub-structure and foor protection for execution shall be done in accordance with

the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of abave

possible changes and payments is to be made as per clause 11 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa Detailed Standard Specification, Orissa P.W.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
COntractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, matedals, P.O.L. and
Rovyalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
CONITACTOT.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the conmractor at his own cost No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serally numbered in order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book
under the dared signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim bevond this claim
up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the
contractor in the claim book. Hach claim must be defined and should be piven as for as possible regarding the
quantities as well a5 the toral amount claimed. The claim book must be submirted by the contractor regularly
by 10 and 16* days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work are liable 1o be
summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor
to the Engineer-in-charge after completion of the work or before recession of the contract by the Deparmment
whichever is earlier for record.

Number of tests as specified in LR.C./ MORT&H / 1.5.1 specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
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laborator
es;/
lncludmg . feputed Matera] testing labory
pmdlﬁ]ﬂ: fﬂr Cﬂ” Iﬂr}" HERTS) hl}' l'{"l‘fd o *a EC ‘ Iﬁ
contractor, The collection of ﬁﬂﬁlﬂ;nn nsportation of srm: Jh}I ;hc H"Eincﬂr_in"’:h”ﬁ"-- Testing charges
EXecut Mples g Ples Sepee .
fon as may be direcreq b r[!‘: }ﬂnr_l testing are g e o e rF""t‘L!Irm:!nn ete. will be borne by the
€ contractor, ¥ the "“R“lt‘t!hin-chmgu and on hoth or both prior to execution and during
Besides, the i, / contractoy "0 the accounts the cot shall be borne by

1inst:1ll full-ledped fe

al

tests as per IRC / MORT & reguire
A ‘Ments at his

chcckjng from time ¢ time
AnE I

shall
1 /1 Id laboratory at work site for conducting required
o cost for providing sufficient oppartunity for
o i

i officers in thi :::ﬁ:f:?é;’“i’ﬁ““.f}' should be present ar work site at the time of visit
After completion of the road ; i s gy ncet and above.

agency indicating locations like schonl ’;s::spi;‘::!m;]ts Lhﬂ road fueniture’s should be affixed by the executing
Condition for jsgy L - N O B

contractor only tfe“nli—slﬂzlg;ﬂ??i]“;fr}'_ to f“I'”J‘act{{r on hire - 'I'm}lzl: & plants will be issued to the
inconvenience o the Depattment, The qc micrest of Gowt, works and 1!'. these can be spared withour
chie. Th S S nt. The Sanction of the hupmutcndnjug Engineer shall be necessary in each
S T i arrange his programme of work according to the availability of the plant &

] clam will be entertained for any delay in supply by the Department.

An agmemcm_smjlrbc entered in to by the conteactor to the effect that these  hire charges are
re::uv_erable fm-m the bills of the contractor regularly and the final payment for the work including refund of
security deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill

All transit and incidental charges in connection with the despatch of tools and plants and machineries
from workshop shed/ deposit return there to, will be botne by the contracror,

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinety is made over up to and inclusive of the date of its return, even though the same day it may not have
been uilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately intimate in writing to the Engineer —in-charpe when any plant or machinery
goes out of order requiring major repairs,

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler
temperature and brng plant to the opemting condidons before the actual start of wotk,

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
tme of dme. In no case the tools and plants shall be opetrated beyond 8 hours in any shift withour prios
written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for perindical servicing and
maintenance. He shall alse provide for any labour and water source for washing the plants. In the caze of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums ete. washed at the close of work cach day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arrangement of labour and material ete. on his part. The same will be retumed only when they do nor
require or when in the optivn of Engineer-in-charge the work or a portion of work for which issued i
completed.

The wols and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-
in-charge shall be made good by the contractor, In the event of a disagreement as to the extent of damage or

the value of arocle lost, the decision of superintending Engineer shall be final The contractor shall on P
befare the supply of plant and machinery sign an agreement in indemnifying the Gove. against lnss or damage
1o the machine, The Contractor shall also be responsible for any cliim for compensation for loss of life, injury
or damages to property etc. wnising from any cause what-so-ever, The contractor shall peovide full pme
choukidar for guarding che plant and machinery ar site.

If the arocles are not reamed within the dave onginally specitied or exrended by the Engineer-in-
charge, in addioon w the normal hire charge, 3 surcharge equal o 1% of the hive charges will be levied for
the peniod that the machinery is not returned. Such period will be weated as working dme, In the evenr | W the
non-return of the machinery, the full value of the arocles ar the current market poce will be recovered from
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Partment. The decic: 14y become due in respect of i =

FORM OF aGnEEmm;;l The decision of gy, superintending ﬁ'“ vecs sl 1 18 0ther work under the state

at'l.p;jnwr shall be final in cage
4 . Iaklr:g the possession of
& |: nominees in the form attache,

] a r x LT i

el ily "-\:'rjrrkn for each of the plant and machinery supplied to the
v st CONEACIoE ot ent will be attested by the conteactor or his authorised agent
decision of the [«11-.ginccr—in-::h'uj.;c~5}1111 ';‘JUF"'TE!T"-‘S-‘F '”F'Hw i, e e e o
et ll be hinal and binding on him, Hire charges will be ealculated according

the loghook . ill ba bind:

T'his apreement made the

to a . ; = The contrye . .
" Agreement with he ““Eineur-iwchar L ror shall, before
Log Books for n BE or

. ; ecording the haype
contractor will he maintained hljr rtl;'.: ay

of dispute,
the machinery, enter in

= m - Two Thousand ___
chall veloes o between (here-in-after referred to as “the hirer” which expression
:E:IL::ZIcSh r:ml:;{lﬁd h}r or n:pugn.st r.||: to I:helcmm.'xr include his heirs, executors, :udmini»rrun;m_nnd assipns) of

part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless
excluded by or repugnant to the context include his successors in office as assigns) of the other [att,

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
Govr, l=:.m:l more particularly specified in the schedule here under between here in after referred to as “the tools
and plants™.

And where as Government has agreed o let in hire the tools and plants to the hirer on the terms and
conditions here in after mentioned.

MNow it is here by and berween the parties here to as follows -

(@) In consideration of agreement that hire charges be recovered from their bill for work exccuted on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W., Department workshop at
Sundargarh.

(by The rate of higher charges will be as mentioned in the schedule attached. _

(¢) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Enpinecer-in-charge _

(d) On the expiry of the period of the hire, the hirer shall return the tools and pla_nn'. to the Pubh;:."l.'l:-'miq;
Department. & workshop / store at Sundargarh in the same good condition in which they were received by

(€ Iﬂht;f-:. event of the tools and plants not being returned on the expity of the a.bﬂw-m_mﬁuned period, the h'u_'er
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers OFH‘IH.‘. Guvcr‘nrrf::nr.

(g) The hirer shall not operate the tools and plants so hited for more than one shift / two shifts of B hours each per
day withour the prior sanction of the Engineer-in-charpe. If the hirer operates the tools and plants I:.be_::,rund the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay 1o Government a.d#!u.c-mﬂl h_lin:
charges as well as over time charges for swaff for such excess opetation at the rate approved by the Engineer-in-
charge from tme to tme. ) _ , i

(h) In casc of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs. .

(i) MNormally the tools and plants will be supplied with operating fataFf. _

M The hirer shall be responsible for any claims for compensation for loss of ]_|ﬁ:,.m|ur].' or damage to PEOperty etc,
arising due to any causes what-so-ever during the period of the machinery is in h.1s Ehn.rgc'

(k) All municipal or other dues and taxes payable on account of the wse or operation of the wols and plants for the
pe::io»d of hire shall be defrayed by the hirer, - N

{l) 'The hirer shall make good any loss or damages arsing out of causes U.F.hlfl‘ than Fuir wcnr.and tear to the tools and
plants during the period of hire. The cost recoverable from the hirer shall t_n: the tull n"p]acumgmf value as
determined by the Engineer-in-charpe .In the event of any loss or damage not being nmldr gnful by the hirer ta the
satisfaction of the sald Engineer-in-charge the office shall be at liberty to make !."’md himsell such loss or damage
and recover the cost thereof from the hirer, The hirer shall pay to the Engineer-in-charge such an amount ag shgl]
be necessary to make pood the loss or damage failing which the same will be recovered from his dues as in cage of
hire charges. ) o . .

{m) On the breach of any terms or conditions of this agreement by the hirer the I'.ugml:rr-_ln-lt.;h:l:gc shall hr. entitled o
demand the return of tools and plants and the hirer ghall return the tJ.:-ulx_ and plants wuhlln 72 hours from the dyge
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be
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detained provigeq
(n) In case of an

final. ¥ disputes between thum- Penalty shali not ¢

(0) T,}'i"' agreement shg
mn

ble to Pay such Penalty g6 -

m 5
thﬂt thc mam;f hE Immsﬁd b}f ﬂ]ﬂ

e -
hiter and the Government e doc replacement of the tools and p

be operated

~charge shall inclyde all officers

by the Engineerj
. S NCerin-charge on yehylr
: : f the G .
duly authorised by him to exercise pﬁirﬂ:‘:ﬂfj :;Tﬁ;r Salail s
THE SCHEDUL & o

Description and Name of the

deSI NH. f'llI.Iﬂ{:ﬂ.In[ UF hlrﬂ I]cl" hnur_ REmR]‘FFH-.
In witness where of the hirer —
: and the Engineer-in-Chatge has -
the S ' : Bin atge has for and on behalf of the Governor of
Sy ;e tate have set their respective hand, the day and the year hete in above written.
1. 2
?@md sealed and delivered in the presence of
: 2
119. The agency will be responsible for traffic management and maintenance of the stretch of the road (For which
the tender has been invited) at his own cost during the period of execution.
120, Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
(a) Making a false statement or declaration.
(b) Past record of poor performance.
() Past record of abandoning the work half way,/ recession of contract
(d) Past record of in-ordinate delay in completion of the work.
Past his of litigaton. .
121 E;?ae ai.r:'lfc-m'ltc:gﬂﬂ furnished must be sufficient to show that the applicant is capable in all respects to
' fully complete the envisaged work. o
;i‘:c;; I_hi CTCL lgwest tenderer or even the next lowest tenderers withdraw in sedes one by one, thereby
122, facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such bca-;k out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.
123 ADDENDUM TO THE CONDITION OF P1 CONTRACT
" Clause-2(a) of P-1 Contract: -TIME CONTROL: -
21 Progress of work and Re-scheduling programme. o
- cc in. Charpe shall issuc the letter of acceptance to the successful contractor. The issue
211. The BDO ’;{_ Eﬂg'mm:ushﬂl ﬂb-‘;gﬁmamd as closure of the Bid process and commencement of the contract
%f-’iizn 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
21.2

proval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
Lﬂg for all the actvities in the Works along with monthly cash flow forecast,

T cure good progress during the execution of the work the contractors shall be bound in all cases in which
213 [ =t

21.

21.

CONTRACTOR

1/4th of the whole time allowed under the
drfcmmﬁm; ﬂllﬂ“'ﬂdsi‘-"’; 'l,?}:a:':: vﬁ:‘;::cl:isf ?Jl:cc \inr;tlli:ﬂllmt[%r?::‘:r:::’*;m :;huln fme allowed under the contract has
elapsed, ];?’s-i-ﬁf Illl.f 21.a..rl1.1'3~1|*: of the work before 3/4th of the whole time allowed under the contrace has
Shpot i Inpineer-in-( that the actual process of the work does not conform
ol Lo e T-iﬁf l::.:;::ﬂﬂ?ﬂ-_:: i;it:rlTrthc {J{:nnﬂcmrlflfmll produce, at the request of the
to the prOgrs nme 1o Wil 3 amme showing the madifications to such programme nEcessary o ensure
mmpF ; = e it W P'mﬁqiw ime for completion. 1§ the contractar does not submit an updated
“Wﬂﬂﬂ f‘;:uliiﬂf lhw:'ﬁ:ﬂ“:im::m I“n;;il.rr::r-m-f “harge may withhold the arru:l.lllllt of 1% of the u}nm..;: v ﬁm
A ific e o withhold this amount until the next payment atter the cate
from the next payment certificate and continue

o e hall Le I o ¥ - . o on cach acoviry amd

An Pd""" the TR [rroegEa pme showing the actual progre .H achieve ity

’ 5 ; 1 ; ed on ;u: |_i.mj.1::g of the remaining work inclucing any changes 1o the sequence
the effect of the progress aciiey i

of the activines.




[
2
a2

il

23
231

CONTRACTOR

The g '
] gln’f."‘f_"l'—-ln.._[‘h.l .
Contractop “VUBES approygl of the
P r.“‘“’ fEVise the Py AT ngm"”"“ shall 1 alk
rOgrmme 15 to shoy the e iy submig it iy the Fes i
Extensig ¢ effect Of Varigtiog, ¢ OBInCer-in-Charge 45y
- " of the Completion Date * 41 Compey ation Fyengg o

r I“ i
i L[ a IH O | 4 | 0 1" 8 (W | I It i Cm-.l ]au da

Contrace, ©
- of the worl
letter of A : Wworks shal) COmmm
N : : ENnCe frry ; :
or from g} L“d ﬂﬂ"_ﬂm date on whicy, the Engineer.in Cn!: - Py o such time period as mentioned in
ol 1] t.u ﬁnm of Itamling et of the g whic| : m':gelfsues  the Comoets 10 comence the T
MENcing the CRECTIH chever is later, I the i :
B MECUon of the wogk as aforesaid, Government ghgj] withoutt;;::irﬁg t:?::::hieﬁ: l:
L]

remedy available i, lw, be at Jj
¢& guarantee / Security deposit

a shall be the essence of the

absolutely, Perty to forfei the eaenest money & performan

As S00M g [rossils)
: c after the A i ; :
tor each milestone and oer comant is excciited the Contractor shall submit the Time & Peogress Chart
. UIC and pet it approved by the Department. The Chart shall |, in di i
time stated in the (- | P . -hart shall be prepared in direct relation 1o the
e Aontract documents for completion of items of the works, It shall indicate the forecast of
e dates of commencemeny and completion of various trades of sections of the work and may be amended as
!wcvssaryl by agreement between the 1-'.1w'n1:cr-m-Chatge and the Contractor within the limitations of time
mposed in the contract documents, and further to ensure good progress during the execution of the work, the
¥ work, exceeds one month (save for special jobs

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors o
prevent or make good the delay and shall do all that may be teasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works,
i) Force majeure, or
ii) Abnormally bad weather, or
1i) Serious loss or damage by fire, or
:'[\.':l- Civil ti'l'l!l'l.ﬂ'.lﬂll‘.i.ﬂﬂ.., Ll}l:ﬂ] COMmIMoLinn ﬂf‘d’-’-ﬂtkm&‘j, strike or h:kuut HHI!EEILHE any of the trades emplnyad
om the work, ar., _ _
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
ot forming of the Contract,
wi) 1;]:n case 3 ‘»*a.rlij:-;un s issued which makes it impossible for Completion to he ﬂCI:I.iF’an by the Intended
Completion Date without the Contractor taking steps to accelerare the remaiting work and which
would cause the Contractor to ineur additional COst, oF . ; : .
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control. : . ) ]
Request for reschedule and extension of time, m be eligible for l:nns:ldilttatmft, shall be made by the Lunm.:_u-
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired. . 1 .
ln any such case a fair and reasonable extension of I:I.rm: qu mrnplnqun ufmrk ity be given. Such extensiog
shall be communicated 1w the Contractor by the Engineer-in-Charge in writing, within 3 months of the ‘_ia_tc of
receipt of such request. Non-application by the contmetor for extension of time shall not be a bar for giving 2
fair and reasonable extension by the Engincer-in-Charge and this shall be binding on the contractor.
lay.
mu:xzrrzl?:: rfu.im.ain the required progress in terms of cliuse 2 or to melttll.‘ the work and '-'.IEHJ:‘
the site on or before the contract or extended date of completion, he shall, without prtju;.’l.lm iy B.':.'I._l.l' other “ﬁht
or remedy available under the law 1o the Government on account of such I:_m:a.l:h, pay as ugreﬂi q..umg;emg!q;m
the amount calculated at the rates stpulated below as the Superintending Engineer (whose l.irLI.'ﬂN'L:ln writing
shall e final snd binding) may decide on the amount of endered 1:-1:.Im- .r:t' I{:It‘ wm:i ﬁrr;::rrhiamp ted dur /
month (as applicable) that the progeess remains below thar specified in Clause 2 or that the work remains
mmm]‘kll';-m will alsor apply 10 stems or group of items for which @ separate period of completion has been
specified. Compensanon (@ 1.5% per month for delay of work, dl..'lar tr be completed on per Day I:I:leflz-h
Provaded always that the total amouni of compensation fur dtl.tl.f tor b praicd undler this cuudl_nnn qlm|_
ol exceed 10%% of the Tendered Value of work or to the Tendered Value of the irem or Broup of items of

work for which a separate perod of completon 1s onginally given,
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Of any other CONtret e y be adjusted o 8Ct-0fF agai
T EL st ;
o0 ct With the Governmen;. In case, ;hcga cten Pl 6 the Contractig under this

tontract dg P s contractor does not achieve -

that milestone shyl] be 4, or the tescheduled milestone(s) in rormy of ; Jause ;'huw e e

of time. W; , withheld, to he adjusted against the ¢ ey
. uhhu!dmg of this amoyn; on failure 1o “h'j a

€ contractor, However, if the contractor

mil-:str;mc(s), the withheld am
subsequent milestone(s),
OWEVEL, no interest whatsoever ghall be pay

24.  Management Meetings.
24.1.

amesnt sherwn againet
“mpensation levied at the final grant of extension
milestone, shall be automatic withet any nestice te
carches up with the progress of work on the submequent
cased. In case the contractor fails tes make up for the delay in
gainst each milestone misged subsequently also shall be withheld.

Either the Engineer ot the Contractor may requite the other to attend a management meeting, The business of
4 management meetings shall be to review the plans for remaining work and to deal with marsers raised in
accordance with the carly warning procedure.
242, The Engineer shall record the business of management meetings and is to provide copies of his record 1o
those attending the mecting and to the Employer. The responsibility of the parties for actions to be taken
be decided by the Engineer cither at the man agement meeting or after the management meeting and stated in
writing to all who attended the meeting.
Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract {J'eru:ndmemfm per letter
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract !’pf which rescission
notice in writing to the contractor under the hand of the authority shall be conclusive evidence), 2% of the
value of left over work will be realized from the contractor as penalty, A eontracter may be Blackhsted as per
Amendment made to Appendix 30TV o OPWD Co?;: Vol-IT on rules for black listing of Comtractors vide
- - 01-03-07 of Works atttrent, Orissa.
I;fm:]zﬁr:;ghac:jf?"#h?catming DfD«:pa:t:iJlZEtﬂl & supervisory officers during execution of work / tendering
it F render fixi
i sort of ten
I:; g::,l;ﬁ?.f :Eie:-.rement of mist!;?ths on insufficient and imaginary grounds and non- adherence o
quality specifications despite bei.ng po.int_-ed out. 2 ]

d) Persistent and international viﬂ]augﬂ oflmpc:_rmnt mﬂrﬂm{m_ﬂ ct.rhmmn. o

€) Security consideration of the State ie. any action that jeopardizes the secl..:my o ;

) Su'bﬂ-ﬂ_:;si{;ﬂ of false / fabricated / forged documents for consideration of a tender.

e Labo i f the Contractor Bills.
will be deducted from the gross amount of the “on _ .
25 gﬁ&mﬁ;‘?{’ CRITERIA: To be eligible for qualification, applicants shall furnish the followings.
! uired E.M.D the clause No. 6.
i fgngmal i;rl;:'::tmtiﬂn Certificate, GST' Registration Centificate, PAN card, Onginal Affidavst for
h' Cﬂpyp;m_ ar work of the Tender Notice along with the tender documents submurted o the Block
E:uc].r_lpn'].ent Officer, Koira, Sundargarh before opening of the Bid for venfication purpose, as per
L i i f the applicant or abandonment of work
i ding current litigation, debarring / expelling o ap !
Iﬂfﬁ%ﬁmiﬁﬂdme “Er(original affidavit for each work ewpamn::lyl‘.l and :lﬁd"mt to thai
b;‘m in]::uding authentication of tender documents and Bank guarantee in schedule “F"{onginal
&
i h work separately). . I
;F:i;da'w;:uiu;ﬁchw by Hidl:j::curiry and tender paper cost as prescnbed in the relevant clause of DTN
d. >u hn:;]rl: the supulated date & tme for opening of the bid —
i ingineer Contractor are desire of availing benefit as allowed w SC/ST Contractor s necessary w
rhu::l jt]qnfl;amgﬂ tir which they belong in the Registraton Cenificate (R.C), othersase thewr tender
rene
paper treated as normal tender. . | "
f. The Contractors should submit the Schedule-C as per clause no.09.

Total: - 125 (One hundred Twenty-Five) Clauses only.

CONTRACTOR
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

\\We hereby certify that I/We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
IWWe* am/are* aware that, if the facts subsequently proved to be false, my/our*

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We*
shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

CONTRACTOR
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SCHEDULE -C

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
First party | Sri/ Smt ...

‘ ..Aged ... Years S/O................ AUPo/Dist -
ssssssecnen . (hereinafter called the First Part)
AND
Second party | St/ Smt ..o Aged ............. Years, SI0......cooiirverans AtPo/Dist -
i rrnnn. (herein after called the Second Part) having H.T/L.T licence registration No
....................... VaRd UP 10 -coecnarnninnans

AND WHEREAS the First Party of 1% part is the managing partner of

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.|. portion for
the tender WOTH .o oe e ssmmas it s s e e 2

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.|. works, if the tender is awarded to First Party.
That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.
That, the First Party shall receive payment, signing the bill the document for the concemed work.
That. the Second Party shall abide the rules, regulation and specification of E.|. works of above
said matier.
In Witness where of Both the Party have signed in presence of

WITNESS

L]
CONTRACTOR “*%“"
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AFFIDAVIT el

INFORMATION RE! DULE-"E”
GARDIESACURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
NDONMENT OF WORK BY THE TENDERER
2 a) I_s the tenderer currently involved Vot iNa
in any litigation relating to the
works,
b) If yes: give details:
2 a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3 a) Has the tenderer or any of its Yes /Mo
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Hote“ any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.
Signature of the Contractor.
A
Offieer
CONTRACTOR

B
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AFFIDAVIT
1. The undersigned, do

hereby certify that all the statem 1
the Tender work ...~ o o0 ents made In the required attachments for

! Ml T L L T e A .submitted 1o the Block Development
Officer, Koira, Sundargarh are true and corract.
The undersigned alsg hereby certifies that neither our firm Ms

of its constituent partners have abandoned any road! bridge/Irrigation Bulldings or
work in India nor any contract awarded to us for such works have bean
five years prior to the date of this bid,

The undersigned hereby authorised and request (8) any bank, person, firm or Corporation .“’
furnish pertinent information as deemed necessary and as raqunutet;f by the Depariment to verify
this statement or regarding my (our) competency and general reputation.

nar any
other project
reacindad during the last

4 The undersigned understands and agrees that further qualifying information may be requested
. and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder }
Date :

....... P Only.
otal :- + DTCN 24 (Twenty Four ) Pages only +B.O.Q. ........t0. PR
Total :-

CONTRACTOR



