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‘ e-mail- ori-koira@nic.in
GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, KOIRA, DIST- SUNDARGARH

TENDER CALL NOTICE NO. 01 OF 2024-25
Letter No. —/1717’/ Date:11.07.2024

The Block Development Officer, Koira, Sundargarh on behalf of Governor of Odisha invites in “OFFLINE
MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible contractors as
mentioned in Column-7 (seven) registered with the State Governments having validity of Civil License and
contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and other state
government having validity of Civil License for execution of Building Works (including EI & PH). The proof of
registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors of the
state P.W.D. (R&B)/ Water Resources/Rural Works/M.l./C.P.W.D. for the following work eventually to be drawn
up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids for

the following work.
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The Bid documents and detailed terms and conditions can be downloaded from the district website

www.sundergarh.nic.in.
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1. Date and time for download Tender Paper: From Dt. 12.07.2024 to 26.07.2024.
2. Last Date of Receipt of Tender Paper: Dt. 31.07.2024 (5.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 02.08.2024 (11.00 A.M.)

Terms and conditions:-

vk

~l

Cost of Tender Paper: - The cost of bid document should be prepared in shape of Demand Draft (Non-
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Koira on
any working day from 12/07/2024 to 26/07/2024 for the above work along with the DTCN.

. Sale of Tender Paper: - The tender papers will be available in the District Website of Sundargarh

(www.sundergarh.nic.in) from dated 12/07/2024 to 26/07/2024.

. Date of receipt and mode of submission of tender papers: - The bid documents shall be received through

Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O.,
Koira, at. /P.0. Koira, Pin-770048, Dist- Sundargarh (Odisha) by 05.00 PM on dated 31.07.2024.

. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 31.07.2024(up to 05.00

P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the name of work on the cover.
Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
02.08.2024 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.
Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block Development
Officer, Koira from any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at
Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender
Papers without required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C / Post Office Saving
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra.
Documents to be attached: - The following document (for each work separately) should be furnished with the
tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favour of the Block Development Officer, Koira.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate & all relevant documents regarding tender.
SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.
The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and the original affidavit of M.O.U. should be
attached with the tender as per the proforma at Schedule- C (Each work separately) which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
1o be furnished during verification. The above M.0.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10.1f any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the

CONTRACTOR Bloc

tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.
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11.Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish.

S No Range of Difference between the estimated | Additional Performance Securlty to be deposlted by the
cost put to tender and Bid Amount | successful Bidder
1 Below 5% ‘ | No Additional Performance Security
= 7 ted cost put to tender
2 From 5% and dbove and below 10% 50 % (leference hetween estimate P
and Bid Amount)
7 'd cost put to tender
3 Erom 10 % and above 150% (Difference between estimated cost p
RS (R A N DR A G 11 111112 KA N

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank
Guarantee in favour of Block Development Officer, Koira from any Nationalized Scheduled Bank in India
counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023

of Works Department.
12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the

competent authority.
13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such

tender papers.

14. On review of the last performance of the work executed through B.D.O., Koira, the lowest-1 tender may/
may not be considered for the works though he/she becomes lowest-1 tenderer,

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T. shall be paid extra as applicable.

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without

assigning the reason thereof.
<

mHiock e Icer
ira
Memo No."”‘faf/Date.ll.07.2024
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
Sundargarh/ CEO , DMF, Sundargarh/ Sub-Collector, Boina/ Superintending Engineer, PWD/ RD/ MI/ PA ITDA,
Bonai for information and necessary action.

Memo No. / //Date.11.07.2024
Copy forwarded to Panchayat Samiti Notice Board, Koira/ Tehsildar, Koira /all Sarpanches of Koira
Block for wide circulation of advertisement.

CONTRACTOR
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Memo No. JYYY //Date.11.07.2024
Copy forwarded t6 DIO, NIC, Sundargarh with a request to upload this tender call notice in the
iundargarh district website: www.sundergarh.nic.in by for wide publication and timely response by the intending
ontractors.

¥

BIRRSBERBMEY AHter

Koira

Memo No.’L, L/ﬁoate.u.m.zozz& oira
. Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Rourkela for kind
information and necessary action.

N

BBk RekelpproneOrReer

CHECK LIST OF DOCUMENTS TO BE FILLED UP BY THE BIDD ira
S| Whether
X Particulars furnished Reference
No. to Page no.
Yes No
01 Cost of tender paper
02 E.M.D amount
03 Copy of Contractor Registration Certificate & GST
Registration Certificate (Self attested in all pages)
04 Copy of PAN Card (Self attested)
05 No Relationship Certificate in Schedule - A (original
affidavit for each work separately)
Schedule - C with electrical license (original
affidavit for each work separately & Self attested in
06 |4 pages)
Schedule - E (original affidavit for each work
separatel
| o7 parately)
I “jSEh—eahTe“—“FM(original affidavit for each work
08 | separately)
(A)
T Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non-Judicial Stamp Paper (original
| affidavit for cach work separately)
Signed DTCN & BOQ (Signature of the Bidders in all
pages of the DTCN & BOQ)
09
OIRA

CONTRACTOR BI




T ey e ——

Page |5
nla o
1 & DETAILED TENDER CALL NOTICE
: 1w Block Deve N Bk, Wty Tkl iy
\l ock Development Orfficer, Koira, Sundargarh invires percentage Rate basis for the following work in
caled tender on behalf of Government of Odisha from registered and eligible contractor of the State PWD
R&B) / Warer Resotiree i ; S ~ ;
: &B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works eventually to
e drawn up in the P1 forms in conformity with the details Tender Call Notice.
b} - ik
L. The Tender call notice is available from official website of Sundargarh District (Sundergarh.nic.in) from DT,
12.07.2024 to 26.07.2024. The last date and time of submission of bid as per contract data. Last dare of
> L 5 N
Received of tender documents is up to 05,00 PM dated 31.07.2024.

: The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Koira at 11.00 A.M. on dated. 02.08.2024 in the presence of the bidders authorized representatives who
wish to artend.

e The cost of bid documents in shape of Demand draft issued from any nationalized scheduled bank may be
prepared in the name of Block Development Officer, Koira.

% The Bank drafr shall be deposited in the shape of bank draft prepared on or before the last date of receipt
along with bid.

0. The bid must contain EMD.

7. The Bid must contain Registration Certificate, PAN Card (Self attested for each work separately).

8. The Bid must contain GST Certificate (Self atrested for each work separately).

9. All relevant documents regarding tender must be signed by the tenderer.

10. The Bid must conrain Affidavit for the particular work, schedule A, C, E, & F and documents required as
per relevant clauses of the DTCN.

11. Delered.

12. Deleted. |

13. The work 1s to be completed in all respects within the period mentioned against each work. Tenderers whose
tender 1s aceepted must submit a work programme at the time of execution of Agreement.

14, Al tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

(5. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned anv work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer 1s to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the
mformavon i Schedule - E and required affidavit in Schedule = F, the bid document will be summarily
rejected.

10. No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
i the rank of an Assistant Lingineer & above or Under Secretary & above in the PR Department. If the fact
subscquently proved to be false, the contract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations. The
proforma for no relatonship certificate is contained in a separate sheet vide Schedule-A, in shape of affidavit.

17. (1) Lach tenderer 1s 1o submit along with tender a note regarding his experience (in any) on construction of

Road/Bridge/Building Works,

Name of the Road/Bridge/ Building:

by Fsumated Cost:

¢) Total Length/ Total Plhinth arca:

d) Major Item of works/Type of Bridge/ Building:-

¢) Quannmy of 1ems 1) as per Agreement:
1) as per execution:

}l/

{1 1Date of Commencement:

g Stupulated dare of € omplenon:

\
v

‘ (
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h) Actual date of completion:

19.

20

24,

73

(viyBills for percentage rate tenders shall be prepared ar the esumated rates for indmvidual «

i) Other details if any. :
i) The prospective applicant in its name may furnish list of works executed Gf 20y m Schedule 11
. snl‘isl'ncmrtl_\' completed and list of works in progress (if any) in Schedule-D2.
ITan individual makes the application, the individual should sign above his full type written name ind coerene
address.
I the application 1s made by proprietary firm, it shall be signed by the proprietor zbove his full rpe wrrren
name and the full name of his firm with its current address. ’
If the application is made by a firm in partnership, it shall be signed by 2ll the partners of the firm 2bove e
tull type written names and current address, or alternatively by a partner holding power of atrormes for due
firm in which casc a certified copy of the power of attorney shall accompany the applicauon. A cernfied copy
of the partnership deed and current address of all partners of the firm shall also accompany the applicanon.
If the application is made by a limited company or a corporation, it shall be signed by duly authorsed pesson
holding power of attorney for signing the application in which case 2 certified copy of the power of attormers
shall accompany the application. Such limited company or corporation will be required 10 fumsh sarsfacon
evidence of its existence along with the technical bid.
The tender should be strictly in accordance with the provisions as mentioned i the tender schedule o
change in the wordings will not be accepted.
No tenderer will be permitted to furnish their tender in their own manuscript papers. All mfommanon’s shonld
be submitted in English. The applicants name should appear on each page of the application zlong »vh fs
signature or the signature of his authorised representative at the bottom of each page.
Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).
In casc of percentage rate tender
(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.
(1) Contractors participated in the tender for more than one work may offer conditional rebate  Rebame
offer submitred in separate scaled envelope shall be opened, declared and recoded firsz The r=har= =
offered shall be considered after opening of all packages called in the same reander Nooc= The

contractors who wish to tender for two or more works shall submit separate tender for each.
(i) Only percentage quoted shall be considered. Percentage quoted by the Contrzcror shonld =e
accurately filed in figures and words, so that there is no discrepancy.
a) If any discrepancy is found in the percentage quoted words & figures, then the percenmzs quared
by the contractor in words shall be taken as correct.
b) If any discrepancy is found in the percentage quoted in percemtage excess / less znd fhe ol
amount quoted by the contractor, then the percentage will be tzken 2s correct

c) The percentage quoted in the tender without mentioning excess or less and nor suppormed vt Fe
corresponding amount will be treated as excess.
d) The percentage quoted in the tender withour mentioning excess less sopported wuh

1
i
H
i
- i
]
|

\
i

corresponding amount does not tally with either to percentage excess or les
as percentage excess.

¢) The percentage quoted in the tender without mentoning excess less sopporzed wnh
corresponding amount if tallied with the percentage then it will be treared as 1o which side ==
amount tallies.

f) The contractor will write percentage excess / less up to two decimal points only [7 7 wooes
the percentage excess / less up to three or more decimal points, the two deaimal pames shall
be considered without rounding off.

g) The tender shall be written legibly and free from erasures, over wriungs or comrecnons of Seur=s

Corrections, over writngs & interpolations where unavordable should be made by maiowe cur

-

inttiating, dating and rewrinng.

) In the contract Pl ume 15 the essence. The contractor is required to mamntam a cermam rare of progress
specify i the contract.
) The quality mentioned can be increased or reduced to the extent of 1074 for indvidual mems  subjecr w3

maximum of 3”6 over the estimated cost. If 1t exceeds the limit stated above prior approval of compesens
authority 1s mandatory before making any payment.

(vi) The penod of completion is fixed and cannot be altered except mn case of excepuonal arcumsunces wuh

due appr(,\'nl of next higher authorny.

"
i
- ]
o)
)
y
i

percentage excess or less shall be added or subtract from the gross amount of the b

\ >4
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34.

CONTRACTOR Block!®) ©

11 : Page |7
(hza(;:‘(\S:‘:::ﬂ:h\\\]L’t;:(\(\l:;:\':):lll;l\ltll( [l(n;”lll\( 'd::}?v‘ings and ;»‘p‘ccfiﬁcm‘i(ln?s nppllicnblc to the contract and all
e A Ly . |l.11 0' .1 .v\&lu‘mcn.l to be entered in to by ic accepted tenderer apd
. . ‘ ssa and other relevant specifications and drawings which are for sale. Complaint
Ata tuture date that plans and specifications have not been seen by the tenderers cannot be entertained. The
drawing furnished with the tender are tentative and subject to revision or modification as tendered during the
exeeunon as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. The work shall however be executed as
per final approved drawing to be issued by the Engineer-in-Chatge as and when required.
!;-\'k‘l‘)" tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
mspect the quarries and approach roads to quarties and satisfy himself about the quality and availability of
materials. In every case the materials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarries have been misjudged cannot be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot bridge, pvlon base, winch stand and derrick stand etc. as required for the
work.
It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.
Amendment to Para-3.5.5 (v) of OPWD Code Volume-1 by inclusion (Additional performance Security)
Additional Performance Sceurity shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term
Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from anv Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successtul bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Sccurity shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No.14459 dtd.20.09.2018.
The tender containing extrancous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.
In casc of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder .
Schedule of quantiues accompanied in shall be definitely understood that the Government does not accept
anv responsibiliny for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omussions, deductions, addinons or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained.
The authorty reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.
The idder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
prior 1o expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(heremafier and mothe condions of Contract called the “Letter of Acceptance™) will state the sum that the
I ngineer- in-charge will pav the contractor i consideration of the execution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price™).

The nooficaton of award will constitute the formation of the contract, subject only to the turnishing
of a performance securny (Intial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit
\ecount duly pledged m favour ot the Block Development Officer, Koira, Sundargarh and in no other form
which including the amount already deposited as bid security (earnest money) shall be 2% of the value of the
rendered amount (escludmg 1" deposited owards hiring of cquipments /machineries from outside the State
it any) and apn the agreement i the PAXD. form No. PI (Schedule X1V No. 01) for the tultillment of the
contract 1n the office of the Block Development Officer, Koira Sundargarh as directed. The security deposit
together with the camest money and the amount withheld according to the provision of P1 agreement shall
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be retamed as security for the due fulfillment of this contract and additional performance security In
accordance with the provisions of the agreement,
the agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and
the successtul bidder. Within 15 days following the notification of award along with the Letter of Acceptance,
the successtul idder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form part of the agreement.

Lhe notce mvitng id, all the documents including additional conditions, specifications and drawings, if any,
torming the bid as assued at the time of mvitation of bid and acceptance thereof together with any

correspondence leading thereto & required amount of performance security including additional performance
security.

b Standard PAV.D. FForm P-1 with latest amendments.

Falure to enter n 1o the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount
ol nual secunty money is deposited. The security will be refunded after One year of completion of the work
and pavment of the final bill and will not carry any interest.

\s concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 ].O.R.No.202
WD did.06.03.98 respectively the E.M.D. will be fotfeited in case, where tenderers back out from the offer
betore acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in 1o within the State of Orissa and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIIT of 1923 on any account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
letter No.-V1T-R 8/5225 Dt 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to

ame.

30.

37. In case of anv complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
emplor child labour. The decision of the Block Development Officer is final and binding on the contractor.

38. I'he contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

a. Rent. rovalues and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls
convevance charge and other cost on account of land and building including temporary building and
temporary clectric connection to work site as well as construction of service road and diversion road and its
maintenance tll completon of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

b, Labour camps or huts necessary to a suitable seale including conservancy and sanitary arrangements therein to
the satisfactnon of the local health authorities.

¢ Sunable sater supph including pipe water supply wherever available for the staft and labour as well as for the
work

4 Pees and duties levied by the municipal, canal or water supply authorities.

¢ Sutable cqupments and wearing apparatus for the labour engaged in risky operations.

{ Suiable fencing barners, signals including paraffin and electric signal where necessary at works and approaches
i order 1o protect the public and employees from aceidents.

g Compensauon including the cost of any swit for injury to persons or property due to neglect of any major
precaution also become payable due 1o operanon of the workmen compensation act.

b 1The contractor has 10 arrange adequate hghung arrangement for the work where ever necessary at his own
comt. Micr the work s finahised, all surplus matenals should be removed from the site of work, Preliminary
work such as vats, mixing plattorms ete. should be dismantled and all matertals removed trom the site and
premises el neat and clean, this should be iclusive of the rates.

30 o pavment will D made for bench marks, level pillars profiles and benching and leveling the ground where

required. The rates 10 be guoted should be for the finsshed items of work inclusive of carviage of all maternls

and medental nem of works,

CONTRACTOR BluckLM
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\l\l(\\‘:‘l:\C]ll\li‘:::‘ :::‘:‘l:l:\\“:‘:::‘:\l:lnl\ that no vlln‘hl\ “.'I."“l \m\ v.\-;'r.\yill be ("nl(‘l'l:‘lin(‘(l o vx}rn‘imns'u( works quantity
stile b o he “-\w:\ m\.'n: ‘l,\:“::.“)‘t;\l u‘n‘(:e:' \\n'n( n (.m"m 'f‘_”‘hmfm‘.d lw.).n} thc‘ Iingincer-in-charge and rate
Y lm\‘(\ . \.h,‘ ) |( |‘ \lm‘ ::\ll).l\\‘\!lll.;lll‘ll_\‘ u’ ".”'\ items ”.' work is taken up. ‘ bt
Ministey of sk | |n11<in~ \~ l\\‘\ \\] I « '».\..‘ iy .N\“.‘('\‘ code rules mlrmhl’c('(l by the Government of India,
il gt m‘m\“n‘x‘\: s npp:\ u‘\ the qudmp\ order No -I-HS(') dul.NSl.lI 1.57. -

‘ a sisting ol plans, specifications, the schedule of quantities and the set of terms and
“f‘\““““‘.“* of contraet and other necessary documents ean be seen in all the offices issuing the documents and
ottice ot the under sipned during office hours everyday expect on Sundays and Public Holidays till last date of
sale and receipt of tender papers, Interested bidders may obtain further information at the same address. But it
st be elearly understood that the tenders must be received in order and according to the instructions.
Lenderers are required o go through each clase of PW.D. Form PL carefully in addition to the clause
mentoned herein betore tendering,

M remtoreed coment conerete work should conform to Orissa Detailed Standard specifications, IRC Code
and Bridge code seetion 1,1, T, TV and VI & latest design criteria for prestressed concrete bridges
spectfically for road and bridges tssued by MORT & T, Govt. of India.

Steel shuttermg, & centering shall be used which shall be lined with suitable sheeting and made leak pr(mfmul
water tght.

he Department will have the right to inspect the seaffolding, centering and shuttering made for the work and
can rejeet partly or fully such steuctures i found defective in their opinion,

Conerete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The
contractor should areange his own conerete mixer, vibrator, pumps ete, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arange the materials like Steel, Cement, paint and bitumen cte. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
aranted on the application of the contractor due to delay in procurement of materials.

Ihe contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stoek issue tates or market rates whichever is higher.

1T the contractor removes Government materials supplied to him from the site of work with a view to disposc
of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract
be liable to pav a penalty equivalent to five times of the price of the materials according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
mav then or at any time thereafter become due to the contractor or from his sccurity deposit or from the
proceeds of sale thereof,

The sclected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub- Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.
It is the contractor’s tisk. Under any such plea it the tenderer stops the work, he shall have to pay the full
penaliv as per clause of 2 agreement.
The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such matetials without any controversy or dispute on

that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

Al the materials with all axeswats ete are to be supplied by the contractor at his own arrangement to the
work sie

hough Departmental issue ol cement and steel has indicated, it may not be taken as binding. The contractor
must have o arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, pet it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

For payment of remforcement, the steel including plates cte. shall be measured in length of different

diameter, size and speafication as actually used (including hooks and cranks) in the work correct to an inch or
em. And their weight ealeulated as per sectional weight preseribed by the Indian Standard Specification or as
dirccted by the Engmeern Charpe (Wastage ol bars and unnecessary lapping will not be considered for
measurement ;llld P'.l'\‘l]l('lll).

Ihe tentatve alignment of the proposed bridge has been shown in the enclosed drawing, However, the
department has got the rights 1o shift the actual bridge position within a reasonable range in both U/s and

1D/5.
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I oo shiomhd ae b o vont arraige necemney ool o plants vequived foe the efficlent exeeation
WEAER A e e guores el e eimive ab e g chaeges of ei I plant and costal conveyanee,
AEE complenon o e work e conivaeor sl avvaige ae e owiecost all tegquisie equipments for eating
o e el e speeies s e o cont wdiveeted By e aggineer e Charge and Do the entire
CoRt B e s

AMeasiement of sarh wark i read embarkinent will e done by seetion measieement after the earth s
vomsohihiied ety sefing wieh had e posver v oller aned shoep toat raller st opiimum maisiure
vondion e e e paviment will beowade o e pongle clearnee for taking enrth from the horeow areas,
Eanth ok Bromn v Wtk e ecomomieaty nitoed i itling,

Ehe stk et romd el and eavel will be emsared e boxes o Ao s LS Mo OSNM which will he tileen ps
Eam S EANE SO E G e sobingy stones will e measieed o the suitable stacka with deducion for
Vorh @ ot valime o et dependiog upon e laosenon of streking which would be deteemined on
wrnad obseration and dedhn o,

Ehe e hinenes, it avatlable, wiely the department may be sapplied on hive an per charges noted inthe
envloned statement sbect e the vondison that the contractor will execute i advance an agreement with the
Frguneer e Clage

B the cvent ol an el i e apple of Depariment vord waller for unavoidahle remsons, no-extension of
e WD aranted o the contractor winder any cicnnmtinees

Ehe tendderer shonkd tarmshed along with then ender a e ol workswhich ave an present in their hand i the
prosenbed protormia enclosed heeewith

Sinhing o welodiall be weaaied trom hottam ob well eapap to bottom o entting edge or 1 emeabave low
water lovel whichever i lew,

M method o ainking welading, poenmatic sinking by employment of deivers and other equipment shall be
meladed e the vate

Removal o ees, o o oo or olated houtder and dextling of sandor earth from: existing, well,
rectteaon o e anc sty ereoshadb o be meluded within the rte ol sinking,

e depth on torndaton mdicated an the deawing ave provisional bue dhese may be altered iF necessary in the
It of the natre ob steata mdieated by hovng which must be taken in advinee of netunl execution ol the
toundanon,

W hen resort has o be made for sdnking the welbe by aie loek and vienum ehamber method eates there o shall
be predevided by anthonty accepting the tender,

Convtrietion of cotter dam or land or the work of apen: exeavitdon or dressing or labour for lnying well
curhs sl be metuded i the e of well winkiog,

For concreting the bottom plugs ol well under the method of providing conerete ahould he either with tremie
oran other approved method as well he diveeted by the Fogineer i charge with T0% extea cement to be used
for under water conereting Without any extra cost (o the department,

Nov el will be entertained inreapect of ditfieutties during sand blowing met with during winking of wells,

No part of the hearing tor the superatuctare shall he alowed o vest on the nowen of the pier,

For Steel mesh remtorcement shall be provided in- the canerete ol the pirders on the: caps ol the plers /
Abutments mediately i contaet with the hearing to ensure proper distributions of heavy load

Fup and grooves shall be provided - the hearing o prevent them from skewing and getting out ol alignment,
Lospection by the Director General ol Supplies and | inporii of the bearing during manufietare and X-Ray or
Gama e exammmation ol castings thickness more than 8 inehes and - load: teating ol heaving 1 considered
oo shall lave o e carmed out e contretor cortThe same procedure for testing may have (o he
followed tor thbed bearmng, manufactared by widening,
Hoehondd be ceary rndertood that e jotnm ol the b e to be provided with lapping, welds or bolts nuts
el e divected by the Engineer i chinrpes

Conerete et specimens Tomme = 1H0mm = Lhtnm i wbae (Whether pladnsor etnforeed conerete) for the
tenting shall e tken for each vt member |\\'_ﬂ |'v|n‘m'wnh\li\'v ol the contractor i the presence ol
responable officer ol the rank not lower than thae o an Awsiatant I'\_np\lnm'r o wuh l)t\'mu.nml Oflicer, The
contractor shall bear the cort o fnvolved i teating The tew apecimen o eube should be carried oucn the
Departmentil | ontrol and Research Eahortory of Cuttaek or Bhubaneswar, Fest whould be earvied out in
accordunee with the stpulation Weidpen code weetion HL {

Lent apecimens il be formed carefully i aceordianee with the standard nwtluull ol taking lentapecien andd
o plea shall e ¢ tertammed Tater o the proundie that the citng ol the tent spectmen wan fulty and that the
peptlt ol the wpecimen il ot pive i correct indication ol the aetual quality of conerete,

Dl conerete and remtoreed concrere specinenn will be tented I nenrert Government inatitation who are
conducting Tnhorton teting Coxt ol esting ol all upecimenn and mrmples will he horne by the Conteactar,
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constructon of well staming by mjecting cement or grout in coarse aggregate placed in position shall not
be permitted.

The

Fhe thickness of cement cong rete m top plugging should be as per Departmental drawing,
I well sinking, the maximum tolerance permissible i tlt is 1:80 and the shift s 150mm to the normal
directon Where 1t i not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
Without any extra cost 1o the Department and without any damages to the well. Any additional work necessary
consequent upon the excess ult and shift shall be carried out by the contractor at no extra cost to the
Department
Conerete of strength below of the required strength (as determined by actual tests) shall not be accepted.
IEthe well i bevond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a sutable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&I for Roads and Bridges.
Noclam for earrage of water what-so ever will be entertained.

I'he contractor shall employ one or more Iingineering Graduate or Diploma holders as apprentice at his cost if
the work as shown i the tender exceeds Rs.1,00,00,000/-The apprentices will be selected by the Chief
I'ngineer. The period of emplovment will commence within one month after the date of work order and
would last nll the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices 1o be emploved should be fixed by the Chief Fngineer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Omnssa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Iingincer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
I 'ngincering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equmvalent qualification emploved under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders 1f
such help 1s sought for by the contractor The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Fach bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied
by an emplovment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or
Diploma 1Holder so emploved by the contractor to the effect that the work executed as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate 1s 1o be furnished in the proforma contained in a separate sheet vide Schedule-B.

[+ 1 the responsibiline of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

Orissa Bridpe & Construcuon Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down i works and Transport Department Resolution No-285 date-17.04.1974
he Orssa Constructon Corporaton will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where therr tender 1s not the lowest) provided they express willingness to execute the
work atter reducuon of rates by negouaton,

Vonendment of exisung Clauses - By admission of a tender for the work, a tenderer will be deemed to have
cansficd humsell by actual mspecuon of the site and locality of the work, about the quality and availabihiey of
the required quanon of matenal including the wheat/ rice referred to above, medical aid, labour and food
ciutf et and that rates quoted by lim an the tender will be adequate to complete the work according o the
peaficanons attached there 1o and that he had taken in o account all condittons and difficulties that mayv be
concountered dunng s progress and 1o have quoted rates cluding labour and materials with taxes | octron
other dunies, lead, birs, loading and unloading, freight for all materials and all other charges necessary for the
compleuon of the work, 1o the enure sausfacuon of the Engineer-in ~Charge of the work and his authonsed
abordmates Mier acceptance of the contract rawe Government will not pay any extra charges for any reason
i case the contractor cammes later on 10 have nusjudged as regard availlability of maternals, labour and other
factor
Bulchng & other construcnon welfare cess for construcuon waorkers shall be deducted @ 1%6 of the Gross
wnount of the badls trom the contractor as per Resolonon of Gove of Orssa Labour & Employment

]Jr‘!n!llu\fl!
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Uhe paviatiing poiventage of LU Departient of the gross amount of the bill towards income tax will be
SR o e vosaciors il
Pl adig sk o GRT on the gross anount of the bl wall be deducted from the contractor’s bill, where
\riveament Vadne i 80 Tk and above
EI CUIERCRE A g (s pan iovaliy e Govt as tived trom ume of time and produce such documents in
AU O TG P ent s e converned authorie with theie bills, falling which the amount towards royalues
O QIR sl ax nihised By them i the work will be recovered from their bills and deposited in the
PLEREE OF concesnad doplariment,
L IRE BN CHUUIR TGOS nterest s chageable toe the dues of additional dues if any pavable for the work.
Ui aeriion U ab conracton labone (Regutaton and Abolition) Act. 1970 the contractor who undertakes
Anion af aek thoggh labour should produce valid license from licensing authonnes of labour
[R NIRRT
Ramphe of all matenal « The contractor shall suppls sample ot all materials fully before procurement for the
AR (O fentiigy and acueprance as may be regquinng by the concerned Executive Engineer.
Ural Boring  The foundasen lovdl as indicated i the body of the departmental drawing is purely tentative
and B e penerl gurdanee only, The Department has no responsibility for the suitability of actual strata at
A foundaren k. The contractor has to conduet his own boring before starting the work and get the
aamplen foniad at i o cont o ascertain the SBC and credibility of the strata at founding level while
Quoting i ey e render the contractor shall take i to account of the above aspects.

Wy et shinkage o other Galts which mav be noticed within 01 (One) vear from the completion of the
WL aring ot o detieiive or improper matenals ot workmanship timing are upon the direction of the
Eagiacer i Chiarge o be amendad and made good by the contractor at his own cost unless the Engineer for
satnane o be tecondad i writing shall be decided that they ought to be paid for and in case of default
Dhpattiment mayr reover from the contractor the cost of making good the works. The contractor is also
saned to matia the toad for 01 (One) vear from the date of successful completion of the work.

Lram the commencament of the works to the completion of the same, they are to be under the contractors
chagge. The contraetor i 1o be held responsible to make good all injurics, damages and repairs occasioned or
sendenad eesant 1o the same by fire or other causes and they hold the Govt. of Orissa harmless for any
\‘\ MR TOPF PRV O E\‘i\\\l\ ov Sli\i\‘ll\h\l \Lm\;\;:c o |\n\pcr(§‘ happcning from any ﬂCglCCL default, want of
PROPE Care Oor mnvonduct on the part of the contractor or any one in his employment during the execution of
e nor o o dam shall be entertained tor toss due to carthquake, flood, cvclone, epidemic, fot or any
Qunin whether narl or incidental damages so caused will have to be made good by the contractor at
B oty ost

Gradation of ingredients: The coane and fine aggregate shall meet the grade requirement as per the latest
proviion of rdevant I Code [ LR G code MORTXH specifications.
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Payment for variation in price - NVide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
133 dr 22691 & No 22874 de 2610092

w)
?

2 (1) VI dermg the progroess of the work the price of any material (excluding the cost of steel , cement & bitumen

menrporatad - the work (rot batng materals supphied from the E.L.Cs store in accordance with Clause
hercol) tcreases oF decreases as & result of merease or decrease in the average wholesale price Index
commixbtiy), and the contractor there upon necessanly and propery pavs in respect of that marenals

»
R LELY .

meorporatad i the work) such creased or decreased price, then he shall be enttled to reimburse or hiable 0
retund wuarterly as the case mav be such an amoun, as shall be equivalent to the plus or minus difference of
3¢ . betneen the \verage wholesale Price Index ll commodities) which is operaung for the quarter under
and that operatad tor the quarter w which the tender was opened, as per the formula indicated

Qonsxkeratron
bokon

Lommula to caloulate the o
VenslTd x Py R Ox (ool

L O

Vim - lacrease of decrease i the cost of work dunng the quarter under consideration due to change in the

prce o the matertals
R~ The value of work done m Rupees dunng the guarter under constderation.
The average N holesale Price Index (all commodities) for the quarter in which the tender was opened (as

138

publishad m R B bullctn from tme o e

Lo The Average Whaolesale Prace tndex (all commaditics ) tor the quarter under consideranon.

CONTRACTOR .
Biock D&V facer
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" gy
NP enape of materials omponent as per sub clanse of this clause,

() W hei ol contac pentod s ane venr and above [ mereases / decrenses of cost of Steel | Cement &
imen e 1o I pard recovered - Pavments i case of inerease are to be made with prior approval of Govt
When the ol clam somore than Re. 50,000/ and with prior approval of the E1C / Chief Engineer as the
cave iy e when the ol s up 1o R A0000/ - Recovery i case of shall be made by concerned Block
| f‘ velopment Otheer trom the contractor immediately
Fhe costahall be determined as followss-

Steel <Rate as fixed by Steel Authority of India Ltd (SATL)
Cement = Average factory price of the three manufacturer of Cement inside the State .
Bitnmen = Rates as fixed by Indian Oil Corporation (10C)

(D W here argmal contract 1 more than Six Months & below  one vear |, increases / decreases of cost of Steel
CUoment & Bimen are 1o he paid recovered . Payments in case of increase are to be made with prior
pproval of Gove when the ol clam s more than Rs, 50,000/ and with prior approval of the EIC / Chief
Fopimeer Super i Tendetent Faganeer (as the case may be) when the claim is upto Rs. 50,000/- subject to

the tulillment of the condions mentioned below
H The costshall be determined as follows;-
| Steel <Rate as fixed by Steel Authority of India Ltd (SATL)
Cement = Average factory price of the three manufacturer of Cement inside the State .
Bitumen = Rates as fixed by Indian Oil Corporation (I10C)
an Cont of the project should be more than Ry, 50,00 Lakhs . [owever the differential cost or such materials may
be pand 1o the contractors after deducting the hike pereentage amount in the tender for those materials from
the caleulated amount of differential cost
A1) Contractors no need 1o submit the vouchers showing procurement from an authorized dealer for the said
work within 28 davs betore uulization of Steel , Cement & Bitumen
(V) Ditterental cost will be allowed only to the original agreement period , but not for the extended period even
thouph 1t mpeht have been vahdly extended
) Ditterental cost wall be allowed only after successtul / completion of the work as per the approved work
P wramme
(VD) Supulavons contamed i exising clause 31(f)
Reconen m case of deercases shall be made by concerned Block Development Officer from the contractor
immedintely
by Silarhy it duning the progress of work, the wages of labour increase or decrease as a result of increase or
decrease 1 mmimum wages for labour preseribed by Government and the contractor thereupon necessarily
and properls pave mrespect of labour engaged on execution of the work such increased or decreased wages
then he <hall be enttled 1o ramburse or liable to refund quarterly, as the  case may be such an amount as shall
be cquinalent 1o the 75" plus or minus difference in between the minimum  wages for labour which 1s
aperatng tor the quarter under consideration and that operated for the quarter in which the tender was

opened as per the formuala mdicated below,
Formula 1o caleulate the merease or decrease i the price ot Labour.

Va7 x PEIAR ()

ERIRI 1
V1 Incrense or decrease i the cost of work during the quarter under consideration due to changes i the
(RRTIREIRRIRTRRAR ALY WA rate of ].llNHH

I I he value of work done m Rapees durmg, the quarter under consideranon.

B Phe o soagecs tor Tabour as prevadled dunng the quarter under consideration in which the tender

Wil eI d

| he s wages for labour prevaled dunng the quarter under consideranon,

P Percontape of labour component (as por sub clause)

( sentlards o durng the progress of work, the price ot Peteol, Oil and Lubrncants (Diesel ol being the
represeniain e e for the prcs whiustment) ncreases or decreases as aresult of the price fixed there tor by
the Gron crnment o Tndia and the Contractor there upon necessanly and praperly payvs, such ncreased or

decrcascd price toswards Peral Ol wmd Lubrcants used on execunon ot the work, then he shall be enutled to

vermburse o able 1o rctund, guarterty as the case may be, such an amount, as shall be equivalent o the 75°

CONITRACTOR
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plus or minus ditference m between the price of POL which s operating for the quarter under consideration

and that aperated Tor the quarter i which the tender was opened ax per the formula mdicated below

078 X KaR(Ds 1))
IN| \
100 1),
K1 Tnerease or deerease in the cost of work during the
price ot PO

quarter under consideration due to changes n the

R The value of work done in Rupees during the quarter under consideration.

Dy Averape Price per liter ol diesel otl which was fixed by the Government of India during the quarter n
which the tender was opened,

1+ Averape Price per liter of diesel oil which s fixed during the quarter under consideration.

K>+ Percentage of PO T component as per suly clanse,

of materials, labour and P OL L component for reimbursement /

I'he tollowmyg, shall be the percentage
8 (), (b) and (¢) of this Clause

refund on vamation i price of material, labour and PeOLTas per suby classe

Category of Contractor’ Supplry. ‘ v I)cpurﬁﬁcﬁlal
W orks. o Materials, “olabour | %of POLL | Supply of materials.
Ireigation works Sy L Gy ‘ g
I 7;) Structural works. 20% 0% 50 - TA5%
) Farthwork, Canal 2000 6000 v 5% — T15%
work,
Iimbankment work ete,
il (R&i%) \\ orks e y BN E T e
:L a) B?‘-ld.t'\(' works 00 T 3% . Y T e T 45% \
) Rond ok T |
ir c—) l";&lldmg Syt 4 *30% 30% 5% 3% !

(* Where brick is supplied by the Department, it should be 20 % instead of 30%0

\ide Works Department letter No-21369 dated-25.09.91,
materals except steel , cement & bitumen which will be
libour and P.O. 1. as per sub-clauses (a-i), (b)
manncr.

“Iy 1erm of aforesaid escalation clause, where the pe
i Jess than one vear, no escalation admissible

agreement
ar and more escalanon on account ol price

completion s one ve
period after e luding the first one yve
1w of the relevant provisions of the agree
apreement s less than one year and
pround that the delay in completion of the w

ment. In the situation, where the pettod of completion witalhy

i tern
subsequently the completion period has been validhy

stpulated n the
('P\((‘ll(l( d on the
the result the total penod mcluding the
ol the balance porton ol work executed bevond one year,

Phe contractor shall tor the purpose ol suby clauses (a), (b)

ather documients
allow mspecnon of the same In
the Tagnneer i d harp furmish,
document kept and such other

vithin a1t |I'.HII.||I|( e his l““’“"“}’. aware of
and/ o pinic ol 1Pl }

1o this conditiom g her with an antormaton relatng thereto which he may he i a pastiion to supphy

the reimbursement / refund on varation n price ot
governed as per clause Ma (i) &a (ig»\
and (¢) of this clause shall be applicable i the tollowing

riod for completion of the work as stipulated i the
at all. in case of work where the supulated period ot
variations is admissible only for the remaining
ar period - provided that the work has been carrted out by the contractor

ork is not attributable to the contractor and n
extended pcnml stands at one yvear or more, escalaton s admusaible

& (¢) of this clause keep such books ot account and
e are necessany 1o show that the amount o increase claimed or reduction avalable and shall
a duly authorsed representatives ol Govt, and tuether, shall at the request ot

venfied 1 such a manner as the Engmeeran Chargge may require: any
mformaton as the Engmeer m Charge may require Ihe contractor shall
any alteraton i the price ol such materal, wages ot labour
mve nonce thereot o the Pagimeer i € harge stating that the same s gven puesuant




\ contractor will have to make lis own arrangement to make the same in p}r)nflatgc Tanidli’
et AR T o Iy “‘\!;“\\"““\::"n“"\:\\‘T"\ |i\ln\: by the side nl'(f.l.). works anq the rental charges for such private
W e and A R oy “‘*“‘ "“::\t '\h‘ l‘!\‘}! ll\c‘]\;\\p(‘r m;unlmm\fv with highting arrangements during the
R m e ‘\‘\\m,‘ e :“\'! ‘\h \\.’\:‘m .\T u\“\! N|CI.|“" the C.1). works are opened to the traffic. No

W ke this o h— “\.nm e ‘«‘ above rental charges ete. His rates in the tender for other items

I e s m\\\m i \“ ‘ .\|( arpes for the land :m.d maintenance, hghting and removal of such
T e Coneror has o sren “t l‘h‘f\lm l and to l\n!\‘u the land to its nngmal condition etc. complete.

N A Pavtrews ‘\\- (|;\\3i . \:“\::x\ 1\\‘91‘;\‘;{ \lur borrowing earth 1f necessary for thc road work at his cost.
Wit e Wi resang Ilw' l““ ‘“(l:"\\\\“ fx‘i\‘\;txl(* on this acmunt.and no claim what-so-ever will be
ol N\ here e wall i :l\l;n\l n\\\\\.\m‘ I:\ :‘I\‘: ll(;o w“:nln‘\ﬂ(\(tmllntc(((;(E[:\h‘(m’ld 130 o of e o Ch?'ll’gc-“
SIS 16 by kot i \\m\] ‘,“‘ 'h((\l “,‘: ‘C ) llavrlt\‘—(‘.lmr;;(.j of the work shall 1ssue an order

MR WHEHETCE ecessan are to be (‘NN\‘\‘ w this bo \i 1 \Tﬂl‘ P:%Ff erin i numbef_(‘d- Ofd“s fcg"fd'"g o

56 B el T Cnerer B T e \-.\. : O \ ):\ ncl : | t}ccr-nr1-CITarge with their dated signatures

s Sl v d R Rt ‘\:n.( \\h.:"“i\(\\‘ \1\}{(}\[;\ \t‘l{ll l'mr- dated signature. Orders entered in this

e e ‘iw ‘\: \‘3\ s ?( CONsIC U‘(.( .m 1ave been duly given to the contractor for

: R’ ot partment. The order Book shall be the property of the office. and shall not

.\ v !‘z\“n the mire of work wathout written permission of the Engineer and to be submitted to the

\ MR N chanie even month,
") the .\'»\‘n\:x shovkd conduct three bores at each pier and S.B.C. of soil at foundation level and abutments

OCRTRO nw e . X ] ORI W N ' 1

\\.x\;.\“\\ :\:‘\1' i\\x.n.\\h the f\ st resuliz W contormi \\:\th I.R‘(,‘ ?odc at his own cost before execution of the

ok and ey guotad by the contractor should be inclusive of such bores and S.B.C. tests etc. without any

AL Oont o e Departiment, ‘
LALN Che ity o roundanon, sab structure and Hoor protection for execution shall be done in accordance with

rO\A
i\ oy R anaan woad e

e o whieh ay

\
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SOOR o th

e rent realis thas obramed
Ee contractor shall have no clam what so ever tor the extea quantity of work to be executed in view of above
posuiic changes and paviments s to be made as per clause 11 of the P-1 Contract.

ON O and above these conditiony, the terms and conditions and rules and regulations and specifications as laid
Jonn e Onsa Detadad Sandand Specitication, Orissa PW.D. Code, Bridge code and MORT&H
s eanons with latest revision - amendment are also binding on the part of the contractor.

L N mar of the contract shall be sublet without written permission of the concerned Executive Engineer or
ceenier e made By power of \tomey authorising others to receive payment on the contractor’s behalf.
e eontractor shoukd attach the certificate in token of pavment deposit with the registration authonity as per
avent cncular o the Government relating to his registration.
Lo e cansed by natueal calanuties should be done by the contractor at his own cost. The Department

W be am wanr responsible tor the same and  will not pay any cost towards the repair done by the

will e

2 W s wuoted By the contractor shall cover the latest approved rates of labours, materals, P.O.L. and
Rowalies \rrangement of borrow arcas, land, approach road to the bridge site etc. are the responsibility of the
XN A

A vt for cach work of conerete ttems wherever dewatering is imperatively necessary the term dewatering
shall i ¢ orvecution or operation of the items due to standing water as well as due to percolation of water.

w auorad rates will be mclusive of dus,
4 % Ceade borrow arcas and hutments at site should be arranged by the contractor at his own cost. No

smnlaa on this account shall be entertained.
hall make requisiion of clam book from the date of commencement of the work from the

b WO AT ARan

wnd shall mamiam n proper PAV.D. form with pages serially numbered in order to record items

L o .
e ar ot covered by s contract and clamable as extra. Clums shall be entered regularly in this book
K Cdared swnature of the contractor or s duly authonised agents at the end of each month. A

i forahied along wath the clam to the ettect that he has no other clam bevond this claim

noath there are no clams to recond, a ceruticate to that effect should be furmished by the

e clarm book. ach dam must be detined and should be given as tor as possible regarding the
| amount camed. The clam book must be submutted by the contractor regularly

N AN WX As IR0 LAl ¢

dars of cach month for onders of the Engmeer-an-Charge or competent authonty. Claims not

» . ALY | ! LAY

e larm book not mamtamed from the commencement of the work are hable 1o be
Lam book is the property ot the Otfice. and shall be surrendered by the contractor to
¢ completion of the work or betore recession of the contract by the Department
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Nomher of testa aw specibed i LICE/ MOTICT&AT /151 specifieation recuired for the construction of roads
Bvedpes 7 bl on wny other stevctuenl works will be conducted in any Crovt, Tont Hene / l)('ymr'mm'?'l
Laborntontes/epnted mmtenal testing, Iabortory as 1o be decided by the ngineer i charge. “Testing charges
mecliding expenditre for collection /- tansportation of samples /apecimens efe, will be borne by fhc
comtractar Ehe collecnon of samiples i testing are 1o be condueted for both prior to enecution and during
exvecnton we iy b direcred By the Enganeer i charge and o both the aceounts the cost shall be borne by
the comrncton
Wesicdes the o/ comtenctor shnl el (ull fedged feld Taboratory af work site for conducting, required
et e per HE/Z MOICE & /18T pequirements at his awn cost for providing, sufficient opportunity for
choeckmg from tme 1o e

N bngmccring, persannel of the executing apgency should he present at wotk site at the titne of visit
al agh tesebmspectng afficers i the nle of Clilel Pngineer and abiove,

Ve completon of the vomd i all respects the romd furniture’s should be affized by the executing

apeney ndicntmg Tocanons like sehool, hospital, No-horn ete,
Condinon for weue of plant & machinery (o contractor on hire + Tools & plants will be fssued to the
contenctor only 1 i s desiable i e interest of Govt, works and if these can be spared without
meom enience o the Department, The Sanction of the Superintending, Pngineer shall be necessary in each
cove Ihe comtrctor shall arrange his progreamme of work according, to the availability of the plant &
minchimery & e cmm will be entertained for any delay in supply by the Department,

A aprecment shall be entered in 1o by the contractor 16 the effect that these  hire charges are
recon crble from the bills of the contractor repulatly and the final payment for the work including refund of
secuni depost will not be made until the total amount due to- the Government on account of hire of
mnchimer et s recoverable m full, Tall amount of hire charges due from the contractor at any contract at any
nme shall be recovered from his nest subsequent bill,

VI transtt and mcidental charges in conneetion with the despatch of tools and plants and machineries
from workshop shed/ deposit return there 1o, will e borne by the contractor.

e ire charge shall be recovered an the preseribed rates from and inclusive of the date, the plant and
machinen o made over up o and inelusive of the date of its return, even though the same day it may not have
been atilieed for any reason except for a major break down which may take more than 72 hours for repairs.
e contractor shall immediately intimate in writing, to the ngineer <in-charge when any plant or machinery
pocs out of order requiring, major repairs,

e hire charges are for clock hours, In case of tar boilers, hot mix plant and any other machinery
cequinmg amilar preparation the working, hour will include the time required to make up the boiler
wnperature and brimg, plant 1o the operating, conditions before the actual start of work.

e machine will work in shifts of # hours each, Fxtra charges towards overtime wages of any of the
aperatmg and mamtenance staff will be leviable, These charges will be fixed by the Engineer-in-charge from
e of tme. T no case the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer in-chargge,

The contractor shall release the plant and machinery as and when required for periodical servicing and
mmtenance e shall aleo provide for any labour and water source for washing the plants. In the case of
Conerete mstures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
eancd and the drams cte, washed at the close of work each day,

I he plant and machimery once pwsued (0 a contractor shall not be returned by him on account of lack
of areanpement of labour and material et on his part, ‘The same will be returned only when they do not

require or when an the option ol Fngmeer-in charge the work or a portion of work for which issued 15

l'!lll')’l 1edd
Phe tools and plant hall while i teansit and in the custody of contractor be at his sole risk and

sl for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-

renponsl
yall b mmade pood by the contractor. In the event of a disagreement as to the extent of damage or

ot II,HW
e value of arncle lost, the decsion of supermtending, Fngineer shall be final. The contractor shall on or
Lo toare thie
o the b

or damages Lo propent
ar Loar pramrding the plant and machinery at site,

appls of plant and imac binery sign an agreement in indemnifying the Govt. against loss or damage
e € ontractor shall also be responsible for any claim for compensation for loss of life, injury
cie ansng from any cause what so ever. ‘The contractor shall provide full ume

chaukad

1 the artcles are not returned within the date onginally specified or extended by the Engineer-in
e, e additon 1o the normal hire charge, a sure harge equal to 10" of the hire charges will be levied for
the prerod it the machineny s not e turned. Such pernod will be treated as working ume. In the event of the
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ORI of e machinery, e tll vatie of e aetieles at the current market price will be recovered from
e comtene s ontstinding Bills orany Bills thie mauy becone due in respeet of his other work under the state
||‘||l||n Wtk Pyepartment, 'The deciston of the saperintending, nginecr shall be final in case of dispute,
FORNM Ol AGRETMENT < The contenctor shall, helore tling, the possession of the machinery, entet in
e nreement with the Pngineer i chiee or his nominees in the form attached,

o Dol for vecording, the houm of daily works for each of the plant and machinery supplied to the
conteror Witk he matnetned by the Depretment will be attested by the contractor or his authorised agent
AT e o comtmetor contests the correetness of the entries and / or fails to sign the log book, the
deciton ot e Frgmeer i charge shall e fnal and binding on him, [ ire charges will be caleulated according
tothe entes e Tophook and will be binding on the contractor,

AGREUEMENT FOR LOANS OI' GOVERNMENT TOOLS & PLANTS.

Fhivcagreenient made e . e I'wo Thousand

between (here-in-after referred to as “the hirer” which expression

stk nlews exeladed by or repugant to the context include his heirs, executors, administrators and assigns) of

the one pretand the Govee of Orisea (here in after referred 1o as the Governor which expression shall unless
excluded by orrepugnant to the contest include his successors in office as assigns) of the other part.

W here aw the hirer desirous: ol hiving, the tools and plants of the P, W. Department of the Orissa
Gove and more particaliely speeified in the sehedule here under between here in after referred to as “the tools

and pline®

Vi where as Government hay agreed 1o let in hire the tools and plants to the hirer on the terms and
conditions here i atter mentioned,
Now it here by and between the parties here to as follows @

(I considerntion of agreement that hire charges be recovered from their bill for work executed on which this
machmery will be used oranv other than standing, in the names of contractors in the book of the Department
oram other Government Department. ‘The Govt agrees to let the hirer tools and plants for the period to be
computed from the date ol delivery of the tools and plant to the hirer at the P.W. Department workshop at
Sundarparh,

(b)) The rate of lagher charges will be as mentioned in the schedule attached.

() The harer shall not transfer, assipn or sublet or in any way part with the tools and plants or any part there-of
without the previous weitten approval of the Fingincer-in-charge

() Onthe expiry of the period of the hire, the hirer shall retuen the tools and plants to the Public Works
Department. & workshop / store at Sundargach in the same good condition in which they were received by
him

(© I the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
<hall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specitied for the working, period and an inerease of ten pereent.

(0 The tools and plants shall be open for inspection at all times to the officers of the Government.

() The harer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
dav without the prior sanction of the Engincer-in-charge. If the hirer operates the tools and plants beyond the
aloresand Tt without the prior sanction of the Assistant ingineer, he shall pay to Government additional hire
charpes as well as over time charges for staft for such excess operation at the rate approved by the Engineer-in-
charge from tme 1o tme,

(h) I case of breakdown, repatrable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs,

(1) Normally the tools and plants will be supplied with operating staff.

(1) The harer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
artsing, duce 1o any causes what-so-ever during the period of the machinery is in his charge.

(k) AL muanieipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
peniod of hire shall be defrayed by the hirer,

() The hurer shall make pood any loss or damages arising out of causes other than fair wear and tear to the tools and
plants durng, the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determmed by the Engmeer-in-charge In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Fngineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Lingineer-in-charge such an amount as shall
e necessary 1o make pood the Joss or damage failing which the same will be recovered from his dues as in case of
hire charpoes,

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entited to
demand the retarn of tools and plants and the hirer shall return the tools and plants within 72 hours from the date

CONTRACTOR BlociBD Ryent Officer
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of receipt of such order in writing .In casc of failure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engincer-in-charge for the period the tools and plant arc
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

() Tn case of any disputes between the hirer and the Government the decision of the Superintending Engincer shall be
final.

(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engincer-
in-charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. | Desceription and Name of the No. Amount of hire per hour. Remarks.
arucles.

e

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of
the State have set their respective hand, the day and the year here in above written.
Signed by :
1. 2.
Signed scaled and delivered in the presence of
1. 2

119.  The ageney will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the period of exccution.
120, Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
(a) Making a false statement or declaration.
(b) Past record of poor performance.
(c) Past record of abandoning the work half\vay/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.
(¢) Past history of hiugartion.

121. The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.
122 In case the 1+ lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

facilitating a partcular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

123. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1 Progress of work and Re-scheduling programme.

21.1.  The B.D.O / Engincer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
uming for all the activities in the Works along with monthly cash flow forecast.

2.13.  To ensure good progress during the execution of the work the contractors shall be bound 1n all cases in which
the ume allowed for any work exceeds one month to complete, 1/4th of the whole ume allowed under the
contract has elapsed, "> of the whole of the work before "2 of the whole ume allowed under the contract has
clapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has

clapsed.

214 Ifat any ume it should appear to the Engincer-in-Charge that the actual process of the work does not conform
to the programme (o which consent has been given the Contractor shall produce, at the request of the
I'ngneer in-Charge, a revised programme showing the modifications to such programme necessary 1o ensure
completion of the works within the ume for compleuon. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
from the next pavment certificate and continue to withhold this amount unul the next payment after the date
on which the overdue Programme has been submitted.

215 \n update of the Programme shall be a programme showing the actual progress achieved on each activity and
the eftect of the progress achieved on the uming of the remaining work including any changes to the St.‘ql.ll.'nCL'
of the acuviues.
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Programime |.l“ Iyll\lvl' llu'- | mw';unn/w and submit it 1o the lf’,ny,lnl('cr in-Charge again at any time, A revised

2.2, I“'\“.'"N‘(bn ”1‘"" .‘ 1w 1 elfect of Variatons and Compensation Ivents,

e Completion Date,

Phe nme allowed for excention of the works ax specified i the Contract data shall be the essence of the

Contrnct The execution of the works shall commence from the 15th day or such time petiod as mentioned in

letter of Nward afier the date on which the npineer-in Charge issues written orders to commence the work

o from e date of handing, over of the wite whichever is later. If the Contractor commits default in

commencing the exceution of the work as aforesaid, Government shall without prejudice to any other right or

remedyoavlable m law, e at liberty 1o forfeit the earnest money & performance guarantee / Security deposit

abrolurely,
Yy ‘ ey v
\wsoon s poxsible after the Apreement is exeeuted the Contractor shall submit the Time & Progress Chart

tor ench milestone and pet it approved by the Department, The Chart shall be prepared in direct relation to the
tme stted m the Contract documents for completion of items of the works, It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be amended as
necessan by apreement between the Engineer-in-Charge and the Contractor within the limitations of time
mposed i the contract documents, and further 1o ensure good progress during the exceution of the work, the
contractor shall m all cases i which the tme allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract

data,
) . ‘ . ? 5 :
23 Incase of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give

notice thereol m writing, to the Engineer-in Charge but shall nevertheless usc constantly his best endeavors to
prevent or make pood the delay and shall do all that may be reasonably required to the satisfaction of the
Fngneer e Charpe to proceed with the works,

1) l'orce miajeare, or

i Abnormally bad weather, or

m) Serious loss or damage by fire, or

n) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed

on the work, or,
v) - Delav on the part of other contractors or tradesmen engaged by Iingincer-in-Charge in executing work
not forming part of the Contract,
i) Inease a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which

would cause the Contractor to incur additional cost, or
vi) Ay other cause, which, in the absolute discretion of the authority mentioned, in Contract data 1s

| bevond the Contractors control.

} 224, Request for reschedule and extension of time, to be cligible for consideration, shall be made by the Contractor
m writing, within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

295 Inanm such case a fair and reasonable extension of time for completion of work may be given. Such extension
hall be communicated o the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
recept of such request, Non application by the contractor for extension of time shall not be a bar for giving a
(arr and reasonable extension by the Lingineer-in-Charge and this shall be binding on the contractor.

2.3. Compensation for Delay.

I the contractor fails 1o maintain the required progress in terms of clause 2 or to complete the work and clear

the site on or before the contract or extended date of completion, he shall, without prejudice to any other right

or remeds avalable under the law to the Government on account of such breach, pay as agreed compensation
the amount caleulated at the rates stipulated below as the Superintending Engineer (whose decision in writing
chall e final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as apphcable) thae the progress remains below that specified in Clause 2 or that the work remains

2001

1"t uln|)|( e
[his wall also apply 1o items or group ol items for which a separate period of completion has been

specificd. Compensation (@ 1.5"0 per month for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under this condition shall
not excecd 1070 of the Tendered Value of work or 1o the Tendered Value of the item or group of items of

work for wlhich a separate pertod of completon s orginally given.

1ok BB t Officer
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Uhe amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other contract with the Government, In case, the contractor does not achieve a particular milestone
mentioned i contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against
ll\:ll milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
ot ume. Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to
the contractor. Towever, if the contractor catches up with the progress of work on the subseque
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount.
24, Management Mcetings.

nt

2410 Father the Engineer or the Contractor may require the other to attend a management mecting. The business of
a management mecting shall be to review the plans for remaining work and to deal with matters raised in
accordance with the carly warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Iimployer. The responsibility of the parties for actions to be taken to
be decided by the Engineer cither at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission
notice m writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the
value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per
Amendment made to Appendix XXXIV to OPWD Code Vol-IT on rules for black listing of Contractors vide
1.ctter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a)  Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering

13
+
i

process.
b)  Involvement it any sort of tender fixing.
o Constant non- achiecvement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.
d) DPersistent and international violation of important conditions of contract.
¢) Sccurity consideration of the State i.¢., any action that jeopardizes the security of State.
f)  Submission of false / fabricated / forged documents for consideration of a tender.
124. Labour Cess
190 1.abour cess will be deducted from the gross amount of the Contractor Bills.
125.  ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.
a. Required E.MLD as per the clause No. 6.
b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the parucular work of the ‘T'ender Notice along with the tender documents submitted to the Block

Development Officer, Koira, Sundargarh before opening of the Bid for verification purpose, as per

Clause No.7.

Information regarding current litigation, debarring / expelling of the applicant or abandonment of work

c.
by the applicant in schedule “E” (original affidavit for each work separately) and affidavit to that
effect including authentication of tender documents and Bank guarantee in schedule “F”
(original affidavit for cach work separately).

d. Submussion of Orgmnal Bid Security and tender paper cost as prescribed in the relevant clause of DTCN

e before the supulated date & time for opening of the bid.
wctor are desire of availing benefit as allowed to SC/ST Contractor is necessary to

e. Those I'ngimeer Contrs
record the category to which they belong in the Registration Certificate (R.C.), otherwise thetr tender

paper treated as normal tender.
£ Ihe Contractors should submit the Schedule-C as per clause no.09.

Total: - 125 (One hundred ‘T'wenty-Five) Clauses only.
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AFFIDAVIT

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP
I/\We hereby certify that I/We* am/are* related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I’We* am/are* aware that, if the facts subsequently proved to be false, my/our*

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We*

shall be liable to make good the loss or damage resulting from such cancellation.
I//We also note that, non-submission of this certificate will render my / our tender

liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

N

ant Officer
ira
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SCHEDULE - C

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

FRSL ORI | SO S o v revnitol Ohaietoy o Aged ..o Years, S/O.................. At/Po/Dist -

- N T (hereinafter called the First Part)

AND

Secoht DAY | SO ST .« oos ess s vosgenss s s v vgms Aged ............. Years, S/O.................. At/Po/Dist -
(herein after called the Second Part) having H.T/L. T license registration No

cocevalidupto o

AND WHEREAS the First Party of 1 part is the managing partner of ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for

HhE BN WOTK ittt i it e e e ae e e e e e !

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the.tender is awarded to First Party.
2. That, the Second Party shall fuffill all the works as per the tender schedule by instruction of

Engineer-in-Charge.
3. That, the First Party shall receive payment, signing the bill the document for the concerned work.
4. That, the Second Party shall abide the rules, regulation and specification of E.l. works of above

said matter
In Witness where of Both the Party have signed in presence of

WITNESS

n\/?/
CONTRACTOR Block DB Y Orficer
Koira
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AFFIDAVIT

SCHEDULE- “E”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

1 a) Is the tenderer currently involved Yes / No
In any litigation relating to the
works
b) If yes give details:
2 a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years
3 a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years
b) If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will

be summarily be rejected

Signature of the Contractor.

CONITRACTOR
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SCHEDULE - “F”

AFFIDAVIT
1 The undersigned, do hereby certify that all the statements made in the required attachments for
the TANAGT WOTK . \iiviivsei s visreiiisissiisnsenen . 8UbMItted to the Block Development
Officer, Koira, Sundargarh are true and correct,
2 The undersigned also hereby certifies that neither our firm M/s nor any

of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

3 The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4 The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder)
Date:

Total: - + DTCN 24 (Twenty-Four) Pages only + B.0.Q. ........ (o RERIGN Pages Only.

CONTRACTOR Block D¥YNHBA Ofiicer
Kolra




