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e-mail- ori-snuagaon@nic.in
GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, NUAGAON, DIST- SUNDARGARH
TENDER CALL NOTICE NO. 02 OF 2024-25
Letter No.— J 0 | U Date: 06.09.2024

The Block Development Officer, Nuagaon, Sundargarh on behalf of Governor of Odisha invites in

“OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works (including El & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.L./C.P.W.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids
for the following work.

Amount put to | Cost of Tender Bid .
;'0 Name of the Work TenderinX. | paper(Non- |security CP'"""I °fi°n c::-t:;:: ]
{Exduding GST) pefundable)inX.| (1%)
1 2 3 4 5 6 7
Construction of AWC at Bhandartola Six(06) ‘B &C
1| (Asanbeda), Nuagaon GP 2400871.00 6,000/- | 24008 | ponths | Class
Construction of AWC at Barilepta, Bariepta Six(06) ‘B&C
2 lep 2399167.00 6,000/- 23391 | Months | Class

The Bid documents and detailed terms and conditions can be downloaded from the District website

www.sundergarh.odisha.gov.in.

1. Date and time for download Tender Paper: From Dt. 06.09.2024 to 24.09.2024.
2. Last Date of Receipt of Tender Paper: Dt. 30.09.2024 (3.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 03.10.2024 (11.00 A.M.)

Terms and conditions:-

1.

Cost of Tender Paper- The cost of bid document should be prepared in shape of Demand Draft (Non
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Nuagaon
on any working day from 06/09/2024 to 24/09/2024 for the above work along with the DTCN.

Sale of Tender Paper:- The tender  papers will be available in the District Website of Sundargarh
(www.sundergarh.odisha.gov.in) from dated 06/09/2024 to 24/09/2024.

Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the B.D.O.,

/{\}1\@3/ |
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Nuagaon, At./P.0. Nuagaon, Pin-770035, Dist- Sundargarh (Odisha) by 05.00 PM on dated 30.09.2024

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 30.09.2024 ‘(up-to 05.00
P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the name of work on the cover.

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on
03.10.2024 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

6. Eamest money deposit: - The EMM.D. is to be deposited in shape of N.5.C / Post Office Saving Bank Account /
Post Office Time Deposit Account / Kisan Vikas Patra in favour of Block Development Officer, Nuagaon frr?m
any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender Papers without required amount
of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also inadmissible. Bidders may write
an application to the undersigned for pledging of N.S.C / Post Office Saving Bank Account / Post Office Time
Deposit Acoount / Kisan Vikas Patra.

7. Documents to be attached: - The following document (for each work separately) should be furnished with the
tender papers failing which the tender will be liable to rejection.

1. Tender paper cost in shape of DD in favour of the Block Development Officer, Nuagaon.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate & all relevant documents regarding tender.

8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without submitting any
affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current
financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.0.U. (Memorandum
of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and the original affidavit of M.0.U. should be
attached with the tender as per the proforma at Schedule- C {Each work separately)which shail form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.0.U. is not required in case of the civil contractor having valid
registration in H.T. / LT. electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: - )

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish.

Range of Difference between the estimated | Additionai Performance Security to be deposited by the

cost put to tender and Bid Amount successful Bidder

1 Below 5% No Additional Performance Security

50 % (Difference between estimated cost put to tender

and Bid Amount)

150% (Difference between estimated cost put to tender

and Bid Amount)

SINo

2 From 5% and above and below 10%

3 From 10 % and above

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra in favour of

Block Development Officer, Nuagaon from any Nationalized Scheduled Bank in India counter guaranteed by

its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department.
12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the

competent authority.
13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.
/
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14, On review of the last performance of the work executed through B.0.0., Nuagaon, the lowest-1 tender may/
may not be considered for the works though he/she becomes lowest-1 tenderer,

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Gowt, guidelines and OPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T. shall be paid extra as applicable.

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without

assigning the reason thereof. A ’ JJQ
Block @dopmem Officer

Nuagaon
Memo No. 2,0|6 //Date. 06.09.2024
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla Parishad,
Sundargarh/ CEO , DMF, Sundargarh/ Sub-Collector, Panposh/ Superintending Engineer, PWD/ RD/ MI/ PA
Panposh for information and necessary action.

Memo No.)() | 7 //Date. 06.09.2024
Copy forwarded to Panchayat Samiti Notice Board, Nuagaon/ Tehsildar, Birmitrapur / CDPO,

Nuagaon/ all Sarpanches of Nuagaon Block for wide circulation of advertisement. . '15/
o0

Nuagaon
Memo No. 2.0 & //Date. 06.09.2024
Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the
Sundargarh district website: www.sundergarh.odisha.gov.in by for wide publication and timely response by the
ra

intending Contractors. .
g
Block Devetopmerit Officer

Nuagaon

Memo No. )0 [] //Date. 06.09.2024
Copy Submitted to the Prindpal Secretary, I&PR Department, Odisha/DI&PRO, Rourkela for kind

information and necessary action. .“
Jprhoee
Block Developtent Officer
Nuagaon

./aod%“:,?a/
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

S Whether Rt
. M furnished eference
No. Particulars to Page no.
Yes No
01 Cost of tender paper
02 E.M.D amount

Copy of Contractor Registration Certificate & GST

e Registration Certificate (Seif attested in all pages)
04 Copy of PAN Card (Self attested)
05 No Relationship Certificate in Schedule - A (original
affidavit for each work separately)
Schedule - C with electrical license (original
06 affidavit for each work separately & Self attested in
all pages)
Schedule - E (original affidavit for each work
07 separately)

Schedule - F (original affidavit for each work
08 | separately)

(4)

Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately)

Signed DTCN & BOQ (Signature of the Bidders in all
Pages of the DTCN & BOQ)

09

(il
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DETAILED TENDER CALL NOTICE

1 The Block Development Officer, Nuagaon, Sundargarh invites percentage Rate basis for the following work
in sealed tender on behall of Government of Odisha from registered and eligible contractor of the State
WD (R&B) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works
eventually to be drawn up in the P1 forms in conformity with the details Tender Call Notice.

2. The Tender call notice is available from official website of Sundargarh District (Sundergarh.odisha.gov.in)
from dt. 06.09.2024 to 24.09.2024. The last date and time of submission of bid as per contract data. Last
date of Received of tender documents is up to 05.00 PM dated 30.09.2024.

3. The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Nuagaon at 11.00 A.M. on dated. 03.10.2024 in the presence of the bidders authorized representatives
who wish to attend.

4. The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled bank may be
prepared in the name of Block Development Officer, Nuagaon.

5. The Bank draft-shall be deposited in the shape of bank draft prepared on or before the last date of receipt

along with bid.

The bid must contain EMD.

The Bid must contain Registration Certificate, PAN Card (Self attested for each wotk separately).

The Bid must contain GST Certificate (Self attested for each work separately).

All relevant documents reganding tender must be signed by the tenderer.

10. The Bid must contmin Affidavit for the particular work, schedule A, C, E, & F and documents required as
per relevant dauses of the DTCN.

11. Deleted.

12. Deleted.

13. The work 15 to be completed in all respects within the period mentioned against each work. Tenderers whose
tender s accepted must submit 2 work programme at the time of execution of Agreement.

14 All tenders recerved wall remam vald for a penod of 90 (Ninety) days from the last date of recerpt of tenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.

15. An applicant or any of its constrtuent partmers of whose contract for any work has been rescmded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the tme of submission of tender paper about the autheatication of
tender documents. An affidavit to this effect is to be furnished in Schedule-F. Non fumishing of the
mfoomtion m Schedule - E and required afhdavit m Schedule = F, the bid document will be summarily
rejected.

16. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
m the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security
will be forfeited & he shall be hable to make good the loss or damages resulting for such cancellations. The
profomma for no relationship certificate is contained in a separate sheet vide Schedule-A, m shape of affidavit.

17. (1) Each tenderer is to submit along with tender a note reganding his experience (in any) on construction of
Road/Bridge/Building Works.

a) Name of the Road/Bridge/ Building:-
b) Estimated Cost:-
¢) Total Length/ Total Phinth area:-
d) Major [tem of works/Type of Bridge,/ Building:-
¢) Quantity of items 1) as per Agreement:-
11) as per execution:-

Rl &

£} Date of Commencement:
2 Supulated date of Completion:-
h) Actual date of completon:-

1) Other details if any. :-

Jorga
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m) The prospective applicant i its mame may furnish kst of works excanted (f any) in Schedule-D1,

satisfactonty completed and list of works in progress (if any) in Schedule-D2,

T€an indivichal makes the application, the individual should sign above his full type written name and current

address.

If the application is made by proprictary firm, it shall be signed by the proprictor above his full type written

name and the foll mame of Ins firm with its current address.

1€ the application is made by a fim in partnership, it shall be signed by all the partners of the firm above their

full type written names and cuerent address, or altermatively by a partner holding power of attorney for the

fiem m which case a centified copy of the power of attorney shall accompany the application. A certified copy

of the partmership deed and current address of alt partucrs of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised person

holding power of attomey for signing the application in which case a certified copy of the power of attorney

shall accompany the application. Such limited company or corporation will be required to furnish satisfactory

evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any

change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should

be submitted in English. The applicants name should appear on cach page of the application along with his

signaturc or the sigmture of his authorised representative at the bottom of each page

P tage rate contract (vide works Department lett —8310de—1

In case of percentage rate tender

(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.

(1) Contractors participated in the tender for more than one work may offer conditional rebate.  Rebate

offer submitted in separate sealed cnvelope shall be opened, declared and recoded first. The rebate so

offered shall be considered after opening of all packages called in the same tender Notice. The

contractors who wish to tender for two or more works shall submit separate tender for each.

(1) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be

accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.

¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be treated
s percentage excess.

€) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side the
amount tallies.

f) The contractor will write percentage excess / less up to two decimal points only. If he writes
the percentage excess / less up to three or more decimal points, the two decimal points shall only
be considered without rounding off.

& The tender shall be written legibly and free from erasures, over writings or corrections of hgures.
Corrections, over writings & interpolations where unavoidable should be made by making out
initiating, dating and rewriting,

1v) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress

specify 1n the contract.

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items subject to a

maxmmum of 5% over the estimated cost. 1f it exceeds the lmit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with

due approval of next higher authority.

(vi)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the

percentage excess or less shall be added or subtract from the gross amount of the bill.

25. The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and
CONTRACTOR BDO, NUAGAON
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detailed specifications for Orissa and other relevant specifications and drawings which are for sale. Complaint
at a fature date that plans and specifications have not been seen by the tenderers cannot be entertained. The
drawing furnished with the tender are tentative and subject to revision or modification as tendered during the
exceution as per actual necessity and detail test conducted. But the tendered rates quoted by the fenderer will
hold pood in case of such modification of drawings during the time of execution and shall in no way mvalidate
the contract and 0o extra monetary compensation will be entertained. The work shall hawever be executed as
per tnal approved daawing to be issucd by the Engineer-in-Charge as and when required.

26. Every tenderer is expected before quoting his mtes to inspect the site of the proposed work. He should also
mspect the quarrics and approach roads o quarrics and satisfy himself about the quality and availability of
matenials. In every case the matenials must comply with the relevant specifications. Complaints at future date
that the availability of materials at quarrics have been misjudged cannot be entertained.

27, The offcr of tender shall be inclusive of cost of construction and maintenmance of island, ferry service, fair-
weather road, service road, foot badpe, pylon base, winch stand and derrick stand ctc. as required for the
work.

28. It must be definitely understood that the Government does not accept any responsibility for the correctness

and completeness of the trial borings shown in the Cross Section.

20, Amendment to Para-3.5.5 (v) of OPWD Code Volume-1 by inclusion (Additional performance Security)
Additional Performance Sccusity shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to fumish the exact amount of differential cost i.c. estimated
cost put to tender minus the quoted amount as Additional Performance Sccudty (APS) in shape of Term
Deposit Receipt pledged in favour of Divisioral Officer / Bank Guarantee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful budder othenwise the bid of the successful bidder shall be cancelled and the BFamest Money Deposit
/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated apainst the bidder as per
Works Department Office Memorandum No.14459 dtd.20.09.2018. ;i

30. The tender containing extrancous conditions not covered by the tender notice are lable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

31 In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved docmments dunng download of the bid document during download of the bid document the
decision of the officer wnviting the bid will be bnding on the bidder .

32, Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations sct forth in the conditions of the contract and such
omussions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary

compensation, will be eatertained.

33. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-ever.

34. The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. . code.

35. The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(heremnafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the

ingincer-in-charge will pay the contractor in consideration of the cxecution, completion and maintenance of
the Works by the contractor as prescribed by the contract (Hereinafter and in the conteact called the “Contract
Price”).

’ The notification of award will constitute the formation of the contract, subject only to the fuenishi
of a performance secunty (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Tune Deposit
Account duly pledged m favour of the Block Development Officer,Nuagaon, Sundargarh and in no other
form which cluding the amount already deposited as bid security (carnest money) shall be 2% of the value of
the tendered amount (excluding 1% deposited towards hiring of equipments /machineries from outside the
State if any) and sign the agreement in the PW.D. form No. P1 (Schedule XLV No. 61) foc the fulfillment of
the contract i the office of the Block Development Officer, Sundargach as ditected. The security depost
together with the camest money and the amount withheld according to the provision of Pl agreement shall
be retained as security for the due fulfilment of this contract and additional performance security

accordance with the provisions of the agreement.

CONTRACTOR BDO, NUAGAON
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The agreement will encorponate all apreements between the officer mvitng, the bid /Eopmeer-m-Charpe and
the sucorssiul badder. Withm 15 days follomang the notification of award along with the Letter of Acceptance,
the syccessful Indder will sign the agreement and deliver 1t to the Engmeer-in-Charge. Following documents
shall fom part of the apreement.
The notoe mwtmg bad, all the documents mcludmng addinoml conditions, speafications and drawmgs, if any,
formng the bad as ssued at the tme of ivitation of bid and aceeptance thereof topether with any
comespondence keadmg thereto & requined amount of performance secunty incleding addibonal performance
seounty.
Standard P.W.D. Form P-1 wath latest amendments.
Failure to enter m to the required agreement and to make the security deposit as above shall entail forfeiture of
the Bid Seaurity (eamest moncy) .No contract (tender) shall be finally accepted untdl the required amount
of mital scaimy moncy is deposited. The secunty will be refunded after One year of completion of the work
and payment of the fimal bill and will not carry any nterest.
As conaurred by Law Department & Frmnce Department In therr U.O.R. No 848 dtd 21.05.97 J.O.R.No.202
W.ED. dtd.06.03.98 respectively the EM.D. will be forfeited m case, where tenderers back out from the offer
before acceptance of tender by the competent authonty.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Orissa and 1t is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.
The contractor should be hable to fully indemnify the department for payment of compensation under
workman Compensation Act V111 of 1923 on any account of the workmen employed by the contractor and
full 2mount of compensation paid will be recovered from the contractor
Tenderers are required to abide by the fair wages clause as mtroduced by Govt. of Orissa, Works Department
Lemter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.JIM- 56/628842(5) Dtd.27.09.61 as amended from tme to
tmne.
In case of any comphaint by the labour working zbout the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
comtractor 15 found to be i default, he may recover such amount due from the contractor and pay such
amount to the habour directly under mtimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Block Development Officer s final and binding on the contractor
The contractor shall bear cost of vanous incidentals, sundnes and contingencies pecessitated by work i full
within the followmg or simiar category.
Rent, royalties and other charges of materuls, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary clectric connection to work site as well as construction of service road and diversion road and its
maintenance tll completion of work as required by the tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be lable to pay Govt. for temporary
occupatym of land owned by Govt at the site of the work.
Iabour camps or huts necessary to a surtable scale includmg conservancy and sanstary arangements therem to
the satisfaction of the local health authorities.
Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the
work.
Fets and duties levied by the mumicpal, canal or water supply authoaties.
Suitable equipments and wearmg apparatus for the abour engaged in nsky operations.
Suitable fencing barriers, signals mcluding paraffin and electric sigmal where necessary at works and approaches
m order to protect the pubhic and employees from acadents.
Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also become payable due to operation of the workmen compensation act.
The contractor has 1o arnnge adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is fimalised, all surplus materials should be removed from the site of work. Prelminary
work such as vats, mixing platforms etc. should be dismantled and all matenals removed from the site and
premises left neat and dean, this should be inclusive of the rates.
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carmage of all matenals
andd incsdental item of works,
It should be understood deady that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimate amount unless written order is obtained from the Engieer-in-charge and mate
settled before the extra items of work or extra quantity of any items of work is taken up.

CONTRACTOR BDO, UAGAON
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11 The tenderer shall have to abide by the C.P.W.D. safety code riles introduced by the Government of India,
Ministry of work Housing and Supply i their standing order No-44150 ded.25.11.57.
42 Bid documents consisting of plans, specifications, the schedule of quantitics and the set of terms and

conditions of contract and other necessary documents can be scen in all the offices issuing the documents and
oftice of the under signed during office hours everyday expect on Sundays and Public Folidays till last date r?f
sale and receipt of tender papers. Interested bidders may obtain further information at the same address. But it
must be deady understood that the tenders must be received in onder and according to the mstructions.

43. Tenderers are required to go through cach dause of P.W.D. Form P1 carcfully in adldition to the clause
mcationed herein before tendening.

44. All remforced cement concrete work should conform to Orissa Detailed Standard specifications, IRC Code
and Brdge code section I, II, 1, IV and VII & latest design criteria for presteessed concrete bridges
specifically for road and bridges issued by MORT & H, Govt. of India.

45. Steel shutterng & centenng shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

46, The Department will have the night to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective in their opinion.

47. Concrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The
contractor should arrange his own conarete mixer, vibrator, pumps etc, for this purpose at his own cost.

48. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg:

49. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.

50. The contractor will be responsible for the loss or damage of any departmental matesials during transit and in
the exeartion of the work due 1o reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market mies whichever is higher.

51. If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or crimimal arising out of his contract
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then ot at any time thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof.

52 The sdected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office n-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considering the theft of materials at site.
It is the contractor’s risk. Undex any such plea if the tenderer stops the work, he shall have to pay the full
pemalty as per danse of F2 agreement.

53. ‘The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on
that account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever is higher.

54. All the matenials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the
work site

55. Though Departmental issue of cement and steel has indicated, it may not be taken as binding, The contractor
must have to armange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

For payment of reinforcement, the steel including plates etc. shall be measured in length of different

56. dmeter, srze and specification as actually used (mcluding hooks and cranks) in the work correct to an inch or
am. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the Engineer-m-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

57. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasonable range in both U/s and
D/s.

58. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

78
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59. After completion of the work the contractor shall arrange at his own cost all requssite cqrpments for testing
one unphigged well and specified span free of cost as directed by the Engineer-in-Charpe and bear the entire
cost of the test.

o0 Measurement of carth work in road embankment will be done by section measutement after the earth 13
consohidated inchiding rolling with hand or power road roller and sheep foot roller at optrmum mosture
condition and no extaa payment will be made for the jungle dearance for taking carth from the borrow areas.
Earth work from cutting wall be economically utilised in filling,

ol The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will be taken as
1.5m X 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deduction.

62 The machineries, if available, with the department may be supplied on hire as per charpes noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Eogincer-tn-Charge.

63. In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any circumstanccs.

64. The tenderer should furnished along with their tender a list of works which are at present in their hand in the
prescobed proforma enclosed herewith.

65. Sinl:ingufudlsshallbcnmantdfmmbomxnofwd]czpupmboﬁomofumingcdgcorﬁcmabow:]ow
water level whichever is Jess.

G6O. All method of sinking induding poeumatic sinking by employment of drivers and other equipment shall be
included in the rate.

67. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,
recufication of tiit and shift if any, etc. shall also be included within the rate of smking.

68. The depth of foundation indicated on the daawing are provisional but these may be altered if necessary in the
light of the mature of strata indicated by boring which must be taken i advance of actual execution of the
foundation.

69. When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-decided by authority accepting the tender.

70. Comtnnctionofcofﬁ:tdzmo:ishndmthcwotkofopcnacamionotdtcssingorhboutfotlzy'ingweﬂ
curbs shall be mnduded in the rate of well smking.

71 For concreting the bottom plugs of well under the method of providing concrete should be cither with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.

72 No daim will be entertained m respect of difficulties during sand blowing met with dusing sinking of wells.

73. No part of the bearing for the superstructure shall be allowed to rest on the noses of the picrs.

74. Tor Steel mesh remforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments mmeduately i contact with the bearing to ensuse proper distributions of heavy load

75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

76. Inspection by the Director Genenal of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray examination of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall  have to be carried out at the contractor’s cost .The same procedure for testing may have to be
followed for nbbed bearmg manufactured by widening.

77.1) It should be deady understood that the jomts of the bars are to be provided with lapping, welds or bolts nuts
as well be directed by the Engineer-m-charge.

1) Concrete test specimens 150mm X 150mm x 150mm in size (whether plain or reinforced concrete) for the
testng shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost 50 mvolved in testing, The test specimen in cube should be camied out in the
Deparmmental Control and Rescarch Laboratory of Cuttack or Bhubaneswar. Test should be carded out in
accordance with the stpulation m Bridges code section-111.

78. Test specimens shall be formed carefully in accordance with the standard method of taking test specumen and
no plea shall be entertained later on the grounds that the casting of the test specimen was Faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

79.  Plan concrete and remforced concrete specamens will be tested in nearest Government wstitution who are
conducting laboratory testing. Cost of tesung of all specimens and saraples will be bome by the Conteactor.

1) The construction of well staming by injecting cement or grout in coarse aggregate placed m position shall not

be pernuarted.
"(W/

CONTRACTOR BDO, NUAGAON

(} Scanned with OKEN Scanner



Page 11

80 The thackness of cement conerete in top phagping should be as per Departinental drawing,
In well sinking, the naxinmm tolerance permissible in it is L8O and the shift 1 150mm 1o the normal

81
direction. Where it is not feasible to work these tolerance the contractor shall catry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tilts and shifts
without any extra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess tilt and shift shall be cartied out by the contractor at no extra cost to the
Department.

82 Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

83 1€ the well is beyond rectification the well shall be eejected, the well has to be abandoned and another well fo
be sunk at a suitable location at the cost of the Contractor. The tit and shift of the well including
compeasation is to be abided as per the dauscs of MORT&I for Roads and Bridges.

84 No daim for carriage of water what-so-ever will be entertamed.

85 The contractor shall cmploy one or more Engincering Graduate or Diploma holders as apprentice at his cost if

the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work order and
would last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engincer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.

86 Super dass contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engineering persomel monthly emoluments which shalt not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Oussa. The Engioeer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor .The names of such Engineering personnel appomted by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Fach bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engmeering personnel together with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.( Vide Works Department No. Codes M-22/91-15384 dated 9.791). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

87. It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring hicense.

88. Orissa Bridge & Constmuction Corporation Lid. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute the
work after reduction of rates by negotiation.

89. Amendment of existing Clauses - By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of
the required quantity of material including the wheat/ rice referred to above, medical axd, labour and food
stff etc., and that rates quoted by him n the tender will be adequate to complete the work according to the
specifications attached there to and that he had @ken i to account all conditions and diffscultes that may be
encountered during its progress and to have quoted rates including labour and materials with taxes , octroi
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authorised
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
in case the contractor dams later on to have misjudged as regard availability of materals, labour and other

factors.
Building & other construction welfare cess for constmction workers shall be deducted @ 1% of the Gross

920
amount  of the bills from the contractor as per Resohition of Govt. of Orissa Labour &  Employment
Department.

91 ‘I'he prevailing percentage of L 1. Department of the gross amount of the bill towards mcome tax will be
deducted from the contractor’s bill
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92 Prevatimg mate of GST on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Vahoe 1s (.50 lakh and above. ' ‘ o
93 The contractor is required 1o pay royalty to Govt. as fixed from time of time and produce such documents

support of their payment to the concerned authority with their bills, falling which the amount trmrds myaln}t;:s
of different materials as utilised by them in the work will be recovered from their bills and deposited i the
reverme of concenned department.

94 Under no circumstances interest is chargeable for the dues or additional ducs if any payable for the work.

95 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor \.v!m undertakes
execution of work theough labour should produce valid license from licensing authorities of labour
Department. . L

96 Sample of all material - The contractor shall supply sample of all matcrials fully before procurement for the

work for testing and acceptance as may be requiting by the concemed Executive Engmeer. '

97 Trial Boring - The foundation level as indicated in the body of the departmental drawmg s purcly tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata at
the foundation level. The contractor has to conduct his own boning before starting the Wofk and get the
samples tested at his own cost 10 ascertam the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects. .

() Any defects, shrnkage or other faults which may be noticed within 01 (One) year from the crm.‘lplcyon of the
work ansmg out of defective or improper matertals or workmanship timing are upon the dlrccuOfl of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and m case of t;lefault
Department may recover from the contractor the cost of making good the works. The contmactor is also
required to maintain the road for 01 (One) year from the date of successful completion of the work.

(ii) From the commencement of the works to the completion of the same, they are 1o be under the contractors
charge. The contractor s to be held responsible to make good all injuries, darmages and repairs occasioned ot
fendered necessary to the same by fire or other causes and they hold the Govt. of Onissa harmless for any
claims for mjuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution of
the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any
other calamity whether natural or meidental damages so caused will have to be made good by the contractor at
his own cost.

98. Gradadion of ingredients: The coarse and fine agpregate shall meet the grade requirement as per the latest
provision of relevant LS. Code / L R. C. code / MORT&H specifications.

99. Tilts and shifts
1) Maximum permissible shift is 150mm.

1) Maximum permissible tilt is 1 : 80.

100.  Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dr. 24.10.92)

101 2) (1) “If durmg the progress of the work the price of any material (excluding the cost of steel , cement & bitumen
) incorporated in the work (not being materials supplied from the E.1.Cs store in accordance with Clause
......... hereof) increases or decreases as a result of increase or decrease in the average wholesale price Index
(@ll commodities), and the contractor there upon necessarily and propedly pays in respect of that materials
(incorporated m the work) such increased or decreased price, then he shall be entifled to reimburse or lable to
refund quartedy as the case may be, such an amount, as shall be equivalent to the plus or mimus difference of
75% m between the Average wholesale Price Index (all commodities) which is operating for the quacter under

consideration and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-

Formula to calculate the increase or decrease in the price of materials.
Vm=0.75 x PmxR x (1-i0)
100 10
Vm = Increase or dectease in the cost of work during the quarter under consideration due to change in the
price of the materials. .
R = The value of work doae in Rupees during the quarter under consideration.

10 = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R-B.I. bulletin from time to time.)

i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.
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(i) Where onpinal contract period is one year amnd above , increases / decreases of cont t)f Steel, (xmcntw &
Bituruen are o be paxl recovered . Payments in case of increase are o be made with prior amrm’v:l of Govt
when the total claim is more than Rs. 50,000/~ and with prior approval of the IC / Chicf FEngjneer as the
case may be when the claim is upto Rs. 50,000/ . Recovery in case of shall be made by concerned Block

Development Officer from the contractor immediately .

The cost shall be determined as follows:-

Steel -Rate as fixed by Sted Authority of India Lid (SAIL)

Cement — Average factory price of the three manufacturer of Cement ingide the State .
Bitumen — Ratcs as fixed by Indian Oil Corporation (10C) .

(IIT)  Where original contract is more than Six Months & below  one year , increascs / decreases OFC(JSF of Stf:c.l
, Cement & Bitumen are to be paid recovered . Payments in case of increase are to be made un_th priot
approval of Govt when the total claim is more than Rs. 50,000/~ and with prior approval of the EIC /. Chief
Engincer/Super in Tendetent Engincer (as the case may be) when the claim is upto Rs. 50,000/~ subject to
the fulfillment of the conditions mentioned below :

™ hall min follows;-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Ratces as fixed by Indian Oil Corporation (I0C) )

(I Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such matcgals may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the alculated amount of differential cost . .

(III)  Contractors no nced to submit the vouchers showing procusement from an authorized dealer for the said
work within 28 days before utilization of Steel , Cement & Bitumen .

(IV)  Differenmal cost will be allowed only to the original agreement period , but not for the extended period even
though 1t might have been validly extended .

(V)  Differentul cost will be allowed only after successful / completion of the work as per the approved work
programme .

(VI)  Stipulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concemned Block Development Officer from the contractor
mmedmtely . '

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as 2 result of increase or
decrease in mininmum wages for labour prescribed by Government and the contractor thereupon necessarily
and properly pays m respect of labour engaged on execution of the work such mcreased or decreased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minns difference in between the minimmm wages for labour which s
operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated bow.

rmula to calculate the increase or d 111 rice of Labour.
VI=075 x PIxR x (i-i0)
100 10
VI= Increase or decrease in the cost of work during the quarter under considenation due to changes in the
minimum wages rate of labour. :

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimmum wages for labour as prevailed during the quarter under consideration in which the tender
was opened. '

I = The mintmum wages for labous prevailed during the quacter under consideration.
PL= Percentage of labour component (as per sub-clanse).

&) Swmilady, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel o being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by
the Govemment of India and the Contractor there upon necessarily and properly pays, such increased or
decreased price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be eatitled to
reimburse or lable to refund, quartedy as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating for the quarter under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated below

o
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0.75 X KeR( D2 -1)

Kl = x

100 Dy

N = Increase or decrease in the cost of work during the quarter under consideration due to changes in the
prce of P. O. L.

R = The value of work donc in Rupecs during the quarter under consideration.

D= Average Price per liter of dicsd oil which was fixed by the Government of India during the quarter in
which the tender was opened.

D;= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
Ka= Percentage of P. O. L. component as per sub-clause.

d) Thcﬁ)llowingsluﬂbedmpcrcmngcofmechhghbmxxmdP.O.Lcmnpowuﬁ)rmimbutscm‘ent/
refund on vasiation m price of material, hbour and P. O. L. as per sub- classes (a), (b) and (¢) of this Clause

Category of Contractor’ Supply Departmental
Works. % Materials. % Labour % of P.O.L. Supply of materials.
Egﬁon works
Tl) Structural works. 20% 30% 5% 45%
) Barthwork, Canal 20% 60% % 15%
work,
Embankment work etc,
(R&B) Works
1) Bridge works 20% 30% 5% 45%
| 5) Road work 45% 40% 5% 10%
) Buildmg works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 307

€) Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / tefund on variation in price of

materials efcept steel , cement & bitumen which will be governed as per clause 31 a (ji) & a (il
labour and P.O. L. as per sub-clauses (a-4), (b) and (¢) of this clause shall be applicable in the following
manmner.
“In texm of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement 35 less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one year and more escalation on account of price variations is admissible only for the remaining
period after excluding the first one year period provided that the work has been carried out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the penod of completion initially
stipulated m the agreement is less than one year and subscquently the completion period has been validly
extended on the ground that the delay in completion of the work is not attributable to the contractor and in
the result the total period including the extended peniod stands at one year or more, escalation is admissible
only the balance portion of work executed beyond one year.

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase chimed or reduction available and shall
allow mspection of the same by a duly authorised representatives of Govt. and further, shall at the request of
the Engineer-n-Charge fumish, verified in such a manner as the Engineer-in-Charge
document kept and such other information as the Engineer-
within a reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant
to this condition together with an information relating thereto which he may be in a position to supply.

may require any
in-Charge may require . The contractor shall

102, For diversion road the contractor will have to make his own arrangement 1o make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such prvate
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land shall be bome by the contractor including the proper maintenance with liphting arranpements during the
mght ttme and signaling during day time and barricading etc. tll the C.1D. works are opened to the traffic. No
cextra mate will be paid to the contractor for the above rental charges cte. [is rates in the tender for other items
shall include this arrangement, rental charges for the Jand and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition ete. complete.

103.  The contractor has to armange the land required for borrawing, carth if necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no chim what-so-ever will be
entertamed on this ground. The rates quoted by the contractor should be indusive of all such charges.

104, Where it wall be found necessary by the Department, the Officer-in-Chasge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessacy ate to be entered in this book by the .Officer-in-Charge with their dated signaturcs
and duly noted by the contractor or his authonised agents with their dated sigmature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
followmg the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the
Engineer-in-charge every month.

105.  The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and fumish the test results in conformity with LR.C. code at his own cost before execution of the
work and mates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any
extra cost to the Department.

106. The demils of foundation, sub-stracture and foor protection for execution shall be done in accordance with
the test results thus obtained.

107. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per clause 11 of the P=1 Contract.

108.  Over and above these conditions, the temns and conditions and mles and regulations and specifications as laid
down in Ogssa Detailed Standard Spedfication, Orissa PW.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractor.

109.  No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorising others to receive payment on the contractor’s behalf.

110.  The contractor should attach the certificate in token of payment deposit with the registcation authonty as per
recent arcular of the Government relating to his registration.

111.  Any damages caused by mitural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.

112. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royaltes. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibility of the
contractor

113.  The mate for each wotk of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this.

114.  The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

115.  The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serally mumbered in order to record items
of works are not covered by his contract and clammable as extra. Claims shall be entered regulardy in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the daim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there are no claims to record, a certificate to that effect should be fumished by the
contractor m the damm book. Each clam must be defmed and should be given as for as possible regarding the
quantities as well as the total amount daimed. The dam book must be submitted by the contractor regularly
by 10 and 16* days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not mainfained from the commencement of the work are liable to be
summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor
to the Enginecr-in-charge after completion of the work or before recession of the contract by the Department
whichever 18 eardier for record.

116, Number of tests as specified in LR.C./ MORT&H / 1.8.1 specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Départmental
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hbortones/reputed mateml testing laboratory as to be decided by the Engincer-in-charge. Testing charpes
mchadmg expenditure for collection / tmnsportation of samples /specimens ete. will be horne by the
contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engincer-in-charge and on both the accounts the cost shall be borne by
the contractor.

U7, Besudes, the frm / contractor shall mstall full-fledged fickl laboratory at work site for conducting required
tests as per IRC / MORT & H / 181 requirements at his own cost for providing sufficient opportmnity for
checking from e to time.

An Engineening personnel of the executing agency should be present at work site at the time of visit
of high level inspecting officers in the mnk of Chief Engineer and above.

Alter completion of the road in all respects the road furniture’s should be affixed by the exceuting
agency indicatg locations like school, hospital, No-horn etc.

18 Condition for sue of plant & machinery to contractor on hire - Tools & plants will be issued to the
contractor only if it i desimble in the mrterest of Govt. works and if these can be spared without
mconvenience to the Department. The Sanction of the Superintending Engineer shall be neccessary in each
case. The contractor shall arange his programme of work according to the availability of the plant &
machmery & 1o claim will be entertained for any delay in supply by the Department.

An agreement shall be entered m to by the contractor to the effect that these  hire charges are
recoverable from the bills of the contractor regulady and the fimal payment for the work induding refund of
secunty deposit will not be made untd the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill

All transit and incidental charges in conncction with the despatch of tools and plants and machincrics
from workshop shed/ deposit retumn there to, will be bome by the contractor.

The hire charge shall be recovered at the prescnbed nates from and mclusive of the date, the plant and
machery s made over up to and inclusive of the date of its return, even though the same day it may not have
been utilised for any reason except for a major break down which may take more than 72 hours for repairs.
The contractor shall immediately mtimate in writing to the Engineer —in-charge when any plant or machinery
goes out of order requirmg major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machmery
requinng sumilar preparation the working hour will indude the time required to make up the boiler
temperature and bang plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from
time of time. In no case the tools and plants shall be operated beyond 8 hours in any shift without prior
wntten permission of the Engineer-in-charge.

The contrctor shall release the plant and machinery as and when required for periodical servicing and
mamtenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the dnums etc. washed at the dose of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack
of arrangement of labour and material etc. on lus part. The same will be retumed only when they do not
require or when m the opton of Engmeer-m-charge the work or a portion of work for which issued is

leted.

o The tools and plants shall while i transit and m the custody of contractor be at his sole nisk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-
mn~charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of article lost, the decision of superintending Engineer shall be final. The contractor shall on or
before the supply of plant and machinery sign 2n agreement in mdemuifyiog the Govt. agamst loss or damage
to the machime. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages to property etc. ansmg from any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

If the articles are not retumed within the date originally specified ar extended by the Engineer-in-
charge, m addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for

the period that the machinery 1s not retumed. Such period will be treated as working time. In the event of the
non-retuma of the machinery, the full value of the articles at the current market price will be recovered from

o
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the contractor’s outstanding bills oc any bills that may become due m respect of hre other work under the state
pubbe works Depactment. The dectsion of the superintendiay, Eopmeer shall be final in case of dispute.
FORM OF AGREEMENT - The contractor shall, before taking the possession of the machmery, enter m
to an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books tor recording the houes of daily works for each of the plant and machmery supplied to the
contractor will be mamtained by the Department will be attested by the contractor or his mthonised apent
daily. In case of contractor contests the correctness of the entrics and / or fails to sign the log, book, the
decision of the Engincer-m-charge shall be fimal and binding on him. Hire charpes will be caleulated accoeding
to the entries in the logbeok and will be binding on the conteactor.

REEMENT FOR L F GOVE E

Tlus agreement made the Two Thousand

between (here-in-after referred to as “the hirer” which expression
shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assipns) of
the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall unless
excluded by or repugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
Gort. and more particulady specified in the schedule here under between here in after referred to as “the tools
and plants™.

And where as Government has agreed to Jet in hire the tools and plants to the hirer on the terms and
conditions herc in after mentioned.
Now it is hete by and betwcen the parties here to as follows -

@ In consideration of ageeement that hire charges be recovered from their bill for wotk exccuted on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of defivery of the tools and plant to the hirer at the P.W. Department workshop at
Sundargarh. _

(b)  The rate of higher chacges will be as mentioned in the schedule attached.

(©) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of the Engineer-in-charge

(@ On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Depm.&wmkshop/sﬁxeatSmdargmhhthcmcgoodcondiﬁmmwﬁchthqm received by
him

(€) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other kability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

() The tools and plants shall be open for inspection at all times to the officers of the Government.

(® The hirer shall not openate the tools and phnts so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. 1f the hirer operates the tools and plants beyond the
aforesaid limit without the prior sanction of the Assistant Engincer, he shall pay to Govemment additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engineer-1n-
charge from time to time.

(h) In case of breakdown, repairable at the site within a pediod of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

() Normally the tools and plants will be supplied with operating staff.

() The hirer shall be responsible for any claims for compensation for loss of life, wnjury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

() The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants durmg the period of hire. The cost recoverable from the hirer shall be the full rephicement value as
determined by the Engineer-m-charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as i case of
hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be

s
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hable to pay such penalty as may be imposed by the Engincer-incharpe for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants

() In case of any disputes between the hirer and the Government the decision of the Superintending, Engincer shall be
final. . ‘ . .
(0) This agreement shall be operated by the Engineer-in-charpe on behalf of the Government and the term Eangineer-

in-charpe shall incdlude all officers duly authonised by him to exercise powers on his behalf.
THE SCHEDULE

‘Serial No. | Deseniption and Name of the No. Amount of hire per hour .  Remarks,
articles .

In witness where of the hirer and the Engincer-in-Charpe has for and on behalf of the Governor of
the State have set their respective hand, the day and the year here in above written.

Signed by :
1. 2
Signed sealed and delivered in the presence of
1. 2

119.  The agency will be responsible for traffic management and maintemance of the stretch of the road (for which
the tender has been invited) at his own cost dusing the period of execution. ‘

120.  Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.

(9) Past recond of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinatc dday in completion of the work.

(€) Past history of litigation.

121. The information fumished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work. _

122 In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thercby
faclitating 2 paticular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is farnished. Approprate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

123. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2.1 Progress of work and Re-scheduling programme.

21.1. The BD.O / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as dosure of the Bid process and commencement of the contract.

212 Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engmeer-m-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timung for all the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed undet the
contract has elapsed, 'z of the whole of the work before V2 of the whole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

214 Ifatany time it should appear to the Engincer-in-Charge that the actual process of the work docs not conform
1o the programme to which consent has been given the Contractor shall produce, at the request of the
Engineer-in-Charge, a revised programme showing the modifications to such progamme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engincer-in-Charpe may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhald this amount until the next payment after the date
on which the overdue Programme has been submitted.

2.1.5  An update of the Programme shall be a programme showing the actual progress achieved on each activity and

the effect of the progress achieved on the timing of the remaining work inchiding any changes to the sequence
of the activities.

¢
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The Fagmeern Charpe’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engmeer-in-Charge agam at any time. A revised
Programme is to show the effect of Vamations and Compensation Events.

Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be the essence of the

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the Engincer-in-Charge issues written orders to commence the work
or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolucly.
As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
for cach milestone and pet it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Contractor within the Iimitations of time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given m contract
data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Lngineer-in-Charpge 10 proceed with the works.
1) Force majeure, or
1) Abnormally bad weather, or
i) Serious loss or damage by fire, or
1v) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.
v) Dclay on the part of other contractors or tradesmen engaged by Engmeer-in-Charge m executing work
not formng part of the Contract.
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
m wrting within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, mndicate in such a request the period for which extension is desired.
In any such case a fair and reasomable extension of time for completion of work may be given. Such extension
shall be communicated 1o the Contractor by the Fngineer-in-Charge in writing, within 3 months of the date of
receapt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasomable extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to mamtain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount caleulated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause 2 oc that the work remains
incomplete,

This will also apply 10 items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the ‘Tendered Value of the item or group of items of
work for which a separate period of completion is ongimally given.
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The amount of compensation may be adjusted or set-off against any sum payable to the (:(mh'?ctm unflct this
or any other contract with the Government. In case, the contractor does not achieve a particular mxlcstf)ne
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against
that milestone shall be withheld, to be adjusted apainst the compensation levied at the final grant of extension
of time. Withholding of this amount on failure to achicve a milestone, shall be automatic without any notice to
the contmactor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withhdd amount shall be released. In case the contractor fails to make up for the (!clay n
subsequent milestone(s), amount mentioned against cach milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount.

24.  Managcment Mectings.

[
N

Either the Engineer or the Contractor may require the other to attend a management meeting, The business of
a management mectings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the cady waming procedure.

24.2.  The Engmeer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to
be decided by the Engincer cither at the management mecting or after the management mecting and stated in
writing to all who attended the mecting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Resdission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission

notice i writing to the contractor under the hand of the authority shall be conclusive evidence), 20% of the

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide

Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work / tendering
process.

b) Involvement it any sort of tender fixing.

¢) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and mternational violation of important conditions of contract.

€) Secunty consideration of the State Le. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

124.  Labour Cess
1% Labour cess will be deducted from the gross amount of the Contractor Bills.

125. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Ongmal Registration Certificate, GST Registration Certificate, PAN card, Original Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Nuagaon, Sundargarh before opening of the Bid for verification purpose, as per
Clause No.7.

¢. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “E”(original affidavit for each work separately) and affidavit to that
effect induding authentication of tender documents and Bank guarantee in schedule “F”(onginal
affidavit for each work separately).

d. Submission of Original Bid Security and tender paper cost as prescribed m the relevant clause of DTCN
L¢, before the stipulated date & time for opening of the bid.

e. ‘Those Kngineer Contractor are desire of availing benefit as allowed to SC/S'1' Contractor 1s necessary to
record the category 1o which they belong in the Registration Certificate (R.C.), otherwise their tender
paper treated as nonmal wender.

f. The Contractors should submit the Schedule-C as per clause no.09.

Total: - 125 (One hundred ‘I'wenty-Five) Clauses only,

¢
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

IWe hereby certify that /IWe* am/are* related/not related (*) to any officer
of the Depitt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/\We*
shall be liable to make good the loss or damage resulting from such cancellation.

I/IWe also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
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SCHEDULE -C
M NDE N
Firstparty 1 S/ Smt ..........covveiiieeeannnnnn, Aged ............. Years, S/O.................. At/Po/Dist -
........................ (hereinafter called the First Part)
AND
Second party | S/ Smt ............c...coooii Aged............. Years, S/O.................. At/Po/Dist -
........................ (herein after called the Second Part) having H.T/L.T licence registration No
....................... validupto.........................

AND WHEREAS the First Party of 1% part is the managing partnerof ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for
thetenderwork ™........... .. i "

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.1. works, if the tender is awarded to First Party.
2. That, the Second Party shall fuffill all the works as per the tender schedule by instruction of
Engineer-in-Charge.
3. That, the First Party shall receive payment, signing the bill the document for the concemed work.
4. That, the Second Party shall abide the rules, regulation and specification of E.I. works of above
said matter.
In Witness where of Both the Party have signed in presence of

WITNESS

CONTRACTOR BDO, NUAGAON

(} Scanned with OKEN Scanner



Page |23
AEFIDAVTT

L] 40

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

2.

Note:

a)

b)

a)

a)

b)

ABANDONMENT OF WORK BY THE TENDERER

Is the tenderer curently involved Yes / No
in any litigation relating to the

works.

If yes: give details:

Has the tenderer or any of its Yes / No
constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

Has the tenderer or any of its Yes / No
constituent partners failed to

perform on any contract work in

India during the last 5 years.

If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the Contractor.

¥
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SCHEDULE —“F”
AFFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required attachments for
the Tender work ... ... ... ...........c.cceeee........SUbmitted to the Block Development
Officer, Nuagaon, Sundargarh are true and correct.
2. The undersigned also hereby certifies that neither our firm M/s nor any

of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
fumish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4 The undersigned understands and agrees that further qualifying information may be requested
and agree to fumish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder )
Date :

Total :- + DTCN 24 (Twenty Four ) Pages only + B.0.Q. .......to....... Pages Only.
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