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GOVERNMENT OF ODISHA,

PANCHAYAT SAMITI OFFICE, BONAIGARH, DIST- SUNDARGARH
TENDER CALL NOTICE NO. 06 OF 2024-25
Letter No. S0l{g Date: 02..09.2024

The Block Development Officer, Bonaigarh, Sundargarh on behalf of Governor of Odisha
invites in “OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the
class of eligible contractors as mentioned in Column-7 (seven) registered with the State
Governments having validity of Civil License and contractors of equivalent Grades/Class Registered
with Central Government/ MES/ Railways and other state government having validity of Civil
License for execution of Building Works (including EI & PH). The proof of registration from the
appropriate authority shall be enclosed along with the Bid. The eligible contractors of the state
P.W.D. (R&B)/ Water Resources/Rural Works/M.l./C.P.W.D. for the following work eventually to
be drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The
bidders may submit bids for the following work.

Cost of
Tender Bid
Amount put | paper | security | Period Class of
BLOCK Place to Tenderin | (Non- |EMD 1 % of Contract
Name of the Work Rs. refunda or
. Complet
ble)in | inRs. ion
Rs.
e 2 3 4 5 6 7 8
Construction of
.| model AWC at 6 Band C
Bonalgarh Sabarpall Sabarpah ' GP- 20,90,791/' 6000/" 21,000/‘ months class
Jakeikala
Construction of
model AWC at 6 BandC
; - 20,9 - - =
Kasada
Construction of
. model AWC at 6 Band C
Bonaigarh- Dalki-5 Dalki-5, GP- 22,84,516/- | 6000/- /22,900/- months .
Pithachor
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The Bid documents and detailed terms and conditions can be downloaded from the
District website www.sundargarh.odisha.gov.in.

1. Date and time for download Tender Paper: From Dt. 02.09.2024 to 22.09.2024.
2. Last Date of Receipt of Tender Paper: Dt. 23.09.2024(5.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 24.09.2024 (11.00 A.M.)

Terms and conditions:-

1. Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft
(Non Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development
Officer, Bonaigarh on any working day from 02/09/2024 to 22/09/2024 for the above work along
with the DTCN.

. Sale of Tender Paper:- The tender papers will be available in the District Website of Sundargarh
(www.sundargarh.odisha.gov.in) from dated 02/09/2024 to 22/09/2024.

. Date of receipt and mode of submission of tender papers:- The bid documents shall be received
through Registered Post / Speed Post only, and in no any other means, which must reach to the
office of the B.D.O., Bonaigarh, At./P.0. Bonaigarh, Pin-770038, Dist- Sundargarh (Odisha) by 5.00
PM on dated 23.09.2024 .

4. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 23.09.2024

(upto 05.00 P.M.). The undersigned will not be responsible for postal delay if any or non-receipt
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¢ of the paper in time. The tenderer must super scribe the name of work on the cover.

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be
’“ opened on 24,09.2024 at 11.00 A.M. in the presence of the tenderers or their authorized
f representatives in the office of the undersigned.

# 6. Earnest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving
f“ Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee of any
% Nationalized Bank in favor of Block Development Officer, Bonaigarh and any Nationalized
. Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
\ Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender Papers without
% required amount of E.M.D.will not be considered and transfer or adjustment of E.M.D. is also
i inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C/Bank
‘j Guarantee of any Nationalized Bank / Post Office Saving Bank Account / Post Office Time
i Deposit Account / Kisan Vikas Patra.

7. Documents to be attached: - The following document (for each work separately) should be
furnished with the tender papers failing which the tender will be liable to rejection.
1. Tender paper cost in shape of DD in favor of the Block Development Officer, Bonaigarh.
2. Self attested copy of Contractor Registration Certificate
3. Self attested copy of PAN Card, GST Registration certificate& all relevant documents
regarding tender.

8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without
submitting any affidavit as per OPWD Code & Engineering / Physically Handicapped (PH)
contractors should submit an undertaking in shape of an affidavit that he has not availed the
concession of more than 3 times in the current financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.O.U.
(Memorandum of Understanding duly notarized) with eligible registered electrical contractor
having valid H.T. / L.T. license; for execution of electrical installation and other electrical works
and the original affidavit of M.0.U. should be attached with the tender as per the proforma at
Schedule- C(Each work separately)which shall form a part of tender. A copy of electrical license
should also be enclosed with the tender papers, the original of which need to be furnished during
verification. The above M.O.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be

rejected and the tender shall be finalized basing on merit of the rest bids and the provision lai
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down in clause No.36 of Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt.
of Odisha will be followed.
11.Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount is
less than the estimated cost put to tender. In such an event, only the successful bidder, where
the bid amount is less than the estimated cost put to tender. In such an event, only the successful
bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to
furnish.

R f Diff betw ) .
. ar.lge il Blfference SEMNES the Additional Performance Security to be deposited by
SINo | estimated cost put to tender and g
. the successful Bidder
Bid Amount
1 Below 5% No Additional Perfogmjgge Security
9 r
2 From 5% and above and below 10% 50 % (Difference between estimated cost put to tende
and Bid Amount)
3 From 10 % and above 150% (Difference between estlmated cost put to tender
and Bid Amount) )

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra /
Bank Guarantee in favour of Block Development Officer, Bonaigarh from any Nationalized
Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
Memorandum no 1499 dated 01.02.2023 of Works Department.

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off
tender, by the competent authority.

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection
of all such tender papers.

14. On review of the last performance of the work executed through B.D.O., Bonaigarh, the lowest-
1 tender may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality of works cannot be compromised and the work should be completed within the
stipulated period of completion and in no case the time extension will be allowed except the
reasons not attributable to contractors. The whole process of Tender will be evaluated
/conducted as per Govt. guidelines and OPWD code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution
process / abandoned the project work midway/those who have been declared by this agency to
be defaulters otherwise will not be allowed to participate in the present tender process. If any
of such contractors participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T.shall be paid extra as applicable.

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire
process without assigning the reason thereof.

-

d

Block Development Officer
Bonaigarh
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Memo No. 30L|q /Date, 0a.09- 202Y

Copy submitted to the Collector & District Maglstr
; Parishad, Sundargarh/ C.D.M&P.H.O, Sundargarh/ Nodal o
‘ Collector, Bonaigarh/ Superintending Engineer, PWD/ RD/ M,

necessary action.

ate, Sundargarh/ CDO-cum-EO, Zilla
fficer, OMBADC, Sundargarh/ Sub-
Rourkela for information and

Block Dé&velop
Bonai

Memo No. 3060 /pate. 02X OQ'QOZ%

Copy forwarded to Panchayat Samiti Notice Board, Bonaigarh/ Tehsildar, Bonaigarh
/ CDPO, Bonaigarh/ all Sarpanches of Bonaigarh Block for wide circulation of advertisement.

|

N\
Block Development Officer
f Bonaigarh

Memo No. 30S]  /pate. D& 09- 2024.
Copy forwarded to DIO, NIC, Sundargarh with a request to up
the Sundargarh district website: www.sundargarh.odisha.gov.in by for wi

response by the intending Contractors.

load this tender call notice in
de publication and timely

A
W &\
Block Development Officer
Bonaigarh

Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Bonaigarh

‘ for kind information and necessary action.
: /\9/\ .
- : Block Devmmr

Bonaigarh

AlDaana
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

Whether
Sl. T furnished Reference
No. Particulars to Page no.
Yes No
Cost of tender paper:- ( Demand Draft (D.D) must be
done by the contractor/Bidder/ Licenceholder.In
01 Demand Draft, the bidders name must be
mentioned.It means that Demand draft should be
done from contractors account ,no from other
persons account.
02 |EMD amount
03 Copy of Contractor Registration Certificate& GST ]
Registration Certificate(Self attested in all pages)
04 | Copyof PAN Card (Self attested)
No Relationship Certificate in Schedule - A (original |
05 .
affidavit for each work separately)
Schedule - C with electrical license (original .
06 | affidavit for each work separately& Self attested in
‘all pages)
Schedule - E (original affidavit for each work
07 | separately)
08 | Schedule - F (original affidavit for each work
} separately)
(A)
Affidavit of Genuineness of the Documents (Duly )
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately)
Signed DTCN & BOQ(Signature of the Bidders in all
09 | Pages of the DTCN& BOQ)
>~ M.
3\
5|Page
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8.

10.

11.
12,

14.

10.

17.

®

DETAILED TENDER CALL NOTICE

The Block Development Officer, Bonaigarh, Sundargarh invites percentage Rate basis for the
following work in scaled tender on behalf of Government of Odisha from registered and
cligible contractor of the State PWD (R&B) / Water Resource / Rural Work / Minor irrigation
/ C.PW.D. for the following works eventually to be drawn up in the P1 forms in conformity
with the details Tender Call Notice.

The Tender call notice is available from official website of Sundargarh District
(Sundergarh.odisha.gov.in) from dt.02.09.2024 to 22.09.2024. The last date and time of

submission of bid as per contract data. Last date of Received of tender documents is up to 5.00

PM dated 23.09.2024.
The bids documents will be opened by the assigned officer in the office of the Block

Development Officer, Bonaigarhat 11,00 A.M. on dated. 24.09.2024 in the presence of the
bidders authorized representatives who wish to attend.

The cost of bid documents in shape of Demand draft issued from any Nationalized scheduled
bank may be prepared in the name of Block Development Officer, Bonaigarh.

The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date
of receipt along with bid. '

The bid must contain EMD.

The Bid must contain Registration Certificate,PAN Card (Self attested for cach work
scparately).

The Bid must contain GST Certificate (Self attested for each work separately).

All relevant documents regarding tender must be signed by the tenderer.

The Bid must contain Affidavit for the particular work, schedule A, C, E,& F and documents
required as per relevant clauses of the DTCN.

Deleted.

Deleted.

The work is to be completed in all respects within the period mentioned against each work.
Tenderers whose tender is accepted must submit a work programme at the time of execution of
Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of
receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and
the Department.

An applicant or any of its constituent partners of whose contract for any work has been
rescinded or who has abandoned any work in the last five years, prior to the date of the bid, shall
be debarred from qualification. The tenderer is to furnish an affidavit at the time of submission
of tender paper about the authentication of tender documents.An affidavit to this effect is to be
furnished in Schedule-F. Non furnishing of the information in Schedule - E and required
affidavit in Schedule — F, the bid document will be summarily rejected.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related
to any officer in the rank of an Assistant Engineer & aboveor Under Secretary & above in the PR
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The carnest money & the total security will be forfeited & he shall be liable to make good the
loss or damages resulting for such cancellations. The proforma for no relationship certificate is
contained in a separate sheet vide Schedule-A, in shape of affidavit.

Each tenderer is to submit along with tender a note regarding his experience (in any) on
construction of Road/Bridge/Building Works.

a) Name of the Road/Bridge/ Building:-

b) Estimated Cost:- ' 7
c) Total Length/ Total Plinth area:-
d) Major Item of wotks/Type of Bridge/ Building:-

6lPage
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18.

19.
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24,

e) Quantity of items i) as per Agreement:-
ii) as per execution:-
f) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-
i) Other details if any. :-
fii) The prospective applicant in its name may furnish list of works cxecuted (if any) in

Schedule-D1, satisfactorily completed and list of works in progress (if any) in Schedule-D2.

1€ an individual makes the application, the individual should sign above his full type written name
and current address.

If the application is made by proprictary firm, it shall be signed by the proprictor above his full
type written name and the full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm
above their full type written names and current address, or alternatively by a partner holding
power of attorney for the firm in which case a cettified copy of the power of attorney shall
accompany the application. A certified copy of the partneship deed and current address of all
partners of the firm shall also accompany the application. ‘

If the application is made by a limited company or a corporation, it shall be signed by duly
authorised person holding power of attorney for signing the application in which case certified-
copy of the power of attorney shall accompany the application. Such limited company ot
corporation will be required to furnish satisfactory evidence of its existence along with the
technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All
information’s should be submitted in English. The applicants name should appear on each page
of the application along with his signature or the signaturc of his authorised representative at the
bottom of each page.

Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender

(i) The contractors have to mention percentage excess ot less over the estimated cost
(In figures as well as words) in the presctibe format appended to the tender
document.

(i) Contractors participated in the tender for more than one work may offer conditional

rebate.  Rebate offer submitted in separate scaled envelope shall be opened, declared and

recoded first. The rebate so offered shall be considered after opening of all packages called
in the same tender Notice. The contractors who wish to tender for two or more works shall

submit separate tender for each.

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should

be  accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words &figures, then the
percentage quoted by the contractor in words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and
the total amount quoted by the contractor, then the percentage will be taken as
cotrect.

¢) The percentage quoted in the tender without mentioning excess or less and not
supported with the corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it
will be treated as percentage excess.

¢) ‘The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which

side the amount tallies. -
%ﬂw/
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f) The contractor will write percentage cXcess / less up to two decimal pointsonly.
If he writes the percentage excess / less up tothree or mote decimal points, the two
decimal points shall only be considered without rounding off. '
g) The tender shall be written legibly and free from crasures, over writings or corrections
of figures.Corrections,over writings& interpolations  where unavoidable should be
made by making out initiating, dating and rewriting, .
iv) In the contract P1 time is the essence. The contractor 1s required to maintain a certain rate of

progress specify in the contract.

(v) The quality mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above

prior approval of competent authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in casc of exceptional

circumstances with duc approval of next higher authority.

(vif)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the percentage excess or less shall be added or subtract from the gross amount of

the bill.

The tenderer shall carcfully study the tentative drawings and specifications applicable to the
contract and all the documents which will form a part of the agreement to be entered in to by the
accepted tenderer and detailed specifications for Orissa and other relevant specifications and
drawings which are for sale. Complaint at a future date that plans and specifications have not
been seen by the tenderers cannot be entertained. The drawing furnished with the tender are
tentative and subject to revision ot modification as tendered during the execution as per actual
necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way
invalidate the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as
and.when required.

Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He
should also inspect the quarries and approach roads to quarries and satisfy himself about the
quality and availability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarries have been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
service, fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand
etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completencss of the trial borings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance
Sccurity) Additional Performance Security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event, only the successful bidder
who has quoted less bid price rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as
Additional Performance Secutity (APS) in shape of Term Deposit Receipt pledged in favour of
Divisional Officer / Bank Guarantee in favour of the Divisional Officer from any Nationalized
/Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven
days of issuc of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest
Money Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting shall be
initiated against the bidder as per Works Department Office Memorandum No.14459
dtd.20.09.2018.

The tender containing extrancous conditions not covered by the tender notice ate liable for
rejection and quotations should be strictly in accordance with the tender call notice. Any change

in the wording will not be accepted.- W
7
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31

36.

b)

In casc of any discrepancy in printing or omission of statutory specifications or any other part
of portion of the approved documents during, download of the bid document during download
of the bid document the decision of the officer inviting the bid will be binding on the bidder .
Schedule of quantities accompanied in shall be definitely understood that the Government docs
not accept any responsibility for the correctness or completeness of this schedule and that this
schedule is liable for alternation or omissions, deductions ot alternations sct forth in the
conditions of the contract and such omissions, deductions, additions or alternations shall no way
invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any
reasons there-of what-so-cver.

The earnest money will be retained and dealt with as per the terms and conditions of the O. P.
W. D. code.

The bidder / tenderer whose bid has been accepted will be notified of the award by the
Engincer-in-charge prior to expiration of the validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract called the
“Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as
prescribed by the contract (Hercinafter and in the contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security (Initial Security Deposit) in form of Deposit receipt of
Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings
Certificate/Postal Office Time Deposit Account duly pledged in favour of the Block
Development Officer,Bonaigarh,Sundargarhand in no other form which including the amount
already deposited as bid security (catnest money) shall be 2% of the valueof the tendered
amount (excluding 1% deposited towards hiring of cquipments/machineries from outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedule XI.V No. 61) for the
fulfillment of the contract in the office of the Block Development Officer, Sundargathas
directed. The security deposit together with the carnest money and the amount withheld
according to the provision of P1 agreement shall be retained as security for the due fulfillment of
this contractand additional performance security in accordance with the provisions of the
agreement. _

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-
Charge and the successful bidder. Within 15 days following the notification of award along with
the Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the

Engincer-in-Charge. Following documents shall form part of the agreement.

The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & requited amount of performance secutity
including additional performance security.

Standard P.W.D. Form P-1with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after One year of completion of the work and payment of the final bill and will not
carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.O.RN0.202 W.ED. dtd.06.03.98 respectively the LLM.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the conttact would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither party to
the contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the State of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation
under workman Compensation Act. VIII of 1923 on any account of the workmen employed by
the contractor and full amount of compensation paid will be recovered from the contractor.

B
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37.

38.

39.

40.

41.

42,

43.

44,

45,

406.

o o

h.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Wotks
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.JIM- 56/628842(5) Dtd.27.09.61
as amended from time to time.

In case of any complaint by the labour working about the non payment or less payment of his
wages as per latest minimum Wages Act, the Block Development Officer will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due from
the contractor and pay such amount to the labour ditectly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the Block
Development Officer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundrics and contingencics necessitated by
work in full within the following or similar category.

Rent, royalties and other charges of matetials, octroi duty, all other taxes including sales tax, ferry,
tolls conveyance charge and other cost on account of land and building including temporary
building and temporary clectric connection to work site as well as construction of service road
and diversion road and its maintenance till completion of work as required by the tenderer for
Collection of materials, storage, housing of staff or other purpose of the work. No tenderer will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of
the work.

Labour camps or huts nccessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as
well as for the work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works
and approaches in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or propetty due to neglect of
any major precaution also become payable due to operation of the workmen compensation act.
The contractor has to arrange adequate lighting arrangement for the work where ever necessary at
his own  cost.After the work is finalised, all surplus matetials should be removed from the site
of work. Preliminary work such as vats, mixing platforms etc. should be dismantled and all
materials removed from the site and premises left neat and clean, this should be inclusive of the
rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the
ground where required. The rates to be quoted should be for the finished items of work inclusive
of carriage of all materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estirnate amount unless written order is obtained from the
Engineer-in-charge and rate settled before the extra items of work or extra quantity of any items
of work is taken up.

The tenderer shall have to abide by the CP.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-44150
dtd.25.11.57. '

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing
the documents and office of the under signed during office hours everyday expect on Sundays
and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may
obtain further information at the same address. But it must be clearly understood that the tenders
must be received in order and according to the instructions.

Tenderers are required to go through each clause of P.W.D. Form P1 carefully in ad1dition to the
clause mentioned herein before tendering.

All reinforced cement concrete work should conform to Orissa Detailed Standard specifications,
IRC Code and Bridge code section I, II, III, IV and VII & latest design criteria for prestressed
concrete bridges specifically for road and bridges issucd by MORT & H, Govt. of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made
leak proof and water tight.

‘I'he Department will have the right to inspect the scaffolding, centeting and shuttering made for
the work and can reject partly or fully such structures if found defective in their opinion.
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umps etc, for this

ete mixer, vibratot, P

ken as fifty (50) Kg.

¢ and bitumen ctc. O
he work with the time
due to delay

chine mixed unless otherwise

Concrete should be ma _
hould arrange his own conct

charge. The contractor §
urpose at his own cost. _ ‘
PCcmmt shall be used by bags and weight of one bag of cement being ta!
ntractor should arrangc the materials like Steel, Cement, pain
quality and specification at his own cost for complction of t
f the contractof

No extension of time will be granted on the application 0

of materials.
I be responsible for the loss or damage of any dep
— so-cver and the cost of such

adon of the work duc to reasons what ' st O
od from the bills at stock issuc rates or market rates whichever 18 hlghcr.
site of work with 2

removes Government materials supplied to him from the work Wi
f the same dishonesty, he shall be in addition to any other liability civil or
cquivalent to five times of the price

ract be liable to pay @ penalty
stock issue rate or market rate whichever 1s highet. The pcnally

be recovered at any time from any sum that may then or at any time thereafter
actor or from his security deposit or from the proceeds of sale thercof.

take delivery of departmental supply according to his need for the
| office in-charge subject to the availability of the matcr?als. The
t for proper storages of matetials but no cost for raising shed
ne by the Department. The Department 15 not
It is the contractor’s risk. Under any

the full penalty as per clause of F2

The co
approved
schedule.
in procurcment
The contractor Wi
transit and in the exec
11 be recover

artmental matctials during

materials Wi
If the contractor
view to disposc ©
criminal arising out of his cont
of the materials according to the
so imposed shall
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The sclected contractor may
work issued by the Sub-Divisiona
tenderer shall make all arrangemen
for storage, pay of watchman etc. will be bor
responsible for considering the theft of materials at site.
such plea if the tenderer stops the work, he shall have to pay

agreement.

The Department
departmental material
any controversy or dispute on
that account. The rate of issue
storage charges or rates fixed by the Depar
All the materials with all taxes,vatsetc af
arrangement to the work site
Though Departmental issue o
The contractor must have to arrange by
materials from approved manufacturer, get it teste
approved by the Department before use. No extension of time of €

account shall be entertained in future.
TOR rods, plates and structural membe
the stock. For payment of reinforcemen

length of different
diameter, size and specification as actually used (including hooks and ct
And their weight calculated as per sectional weight prescribed by the Indian

directed by the Engineer-in-Charge (Wastage of bars and
dered for measurement and payment).

d bridge has been shown in the enclosed drawing.
 bridge position within a reasonable

e interest of work any

time in th
ials without

will have the right to supply at any
ctor shall use such matext

s to be used in the work and the contra

will be at the stock issue rates inclusive of

ket rate whichever is highet.
t his own

of such materials
tment ot curtent mar
e to be supplied by the contractor a

f cement and steel has indicated, it may not be taken as binding.
themselves cement, steel, bitumen and every sorts of
d in the Departmental Laboratory and
scalation of price on such

length and size available in

rs will be supplied in quantity,
all be measured in

t, the steel including plates etc. sh

anks) in the work cortect

to an inch or cm.
Standard Speciﬁcation or as
unnecessary Japping will not be const
Thcltcntativc alignment of the proposc
However, the department has got the rights to shift the actua
range in both U/s and D/S. ‘
The contractor should at hi
cfficient execution of work and the rates quote

cach plant and cost of conveyance.
After completion of the work the contractot shall arrange at his own cost all requisite equipments

for testing one unplugged well and specified span free of cost as directed by the Engineer-in-
Charge and bear the entire cost of the test. ’ e
Measurement of carth work in road embankment will be done by section measurement after the
carth s consplidatcd including rolling with hand or power road roller and sheep foot roller at
moisture condition and no extra payment will be made for the jungl.c clearance for
feom the borrow areas. Larth work from cutting will be economically utilised in

s own cost arrange necessaty tools and plants required for the
4 should be inclusive of the running charges of

optimum
taking earth

filling,
I'he stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will

be taken as 1.5 — o .
¢ taken as 1.5m X 1.5M X 0.44M = 1 Cum. The soling stones will be measured in the suigble. /
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stacks with deduction for voids @ 1 /6 of volume or more depending upon the looseness of

stacking which would be determined on actual observation and deduction.

62. The machinerics, if available, with the department may be supplied on hire as pet charges noted
in the enclosed statement subject to the condition that the conttactot will execute in advance an

) the Engineer-in-Charge.

in the supply of Department ro

d to the contractor under any circumstances.

cir tender a list of works which arc at present in their

agrecment witl

63. In the event of any delay
extension of time will be grante

64. The tenderer should furnished along with th
hand in the prescribed proforma enclosed herewith.

65. Sinking of wells shall be measured from bottom of well eap up to bottom of cutting edge or 15
em. above low water level whichever is less.

66. All method of sinking including pneumatic  sinkin
equipment shall be included in the rate.

67. Removal of trees, logs of trees or isolated bouldets and desilting of sand or carth from existing
well, rectification of tilt and shift if any, ctc. shall also be included within the rate of sinking.

68. The depth of foundation indicated on the drawing are provisional but these may be altered if

necessary in the light of the nature of strata indicated by boring which must be taken in advance

of actual execution of the foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates

there of shall be pre-decided by authority accepting the tender.

70. Construction of coffer dam or island or the work of open ex

well curbs shall be included in the rate of well sinking.
¢ the method of providing concrete should be

d as well be directed by the Engineer-in charge
ting without any extra cost to the

ad roller for unavoidable teasons, no

g by employment of dtivers and othet

69.
cavation or dressing or labour for

laying
T For concreting the bottom plugs of well unde
cither with tremic or any other approved metho
with 10% extra cement to be used for under water concre

department.
72. No claim will b

sinking of wells.

¢ entertained in respect of difficulties during sand blowing met with during

o shall be allowed to rest on the noses of the piers.

73. No part of the bearing for the superstructur

74. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the
piers / abutments immediately in contact with the bearing to ensure propet distributions of
heavy load :

75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of
alignment.

70. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture

and X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing

of bearing if considered necessaty shall have to be carried out at the contractor’s cost .The same
rocedure for testing may have to be followed for ribbed bearing manufactured by widening.

77.1) It should be cleatly anderstood that the joints of the bars are to be provided with lapping, welds

or bolts nuts as well be directed by the Enginect-in-charge.
i) Concrete test specimens 150mm X 150mm X 150mm in size (whether plain ot reinforced

concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer ot sub-Divisional Officet. The contractor shall bear the cost so involved in testing. The

test specimen in cube should be carried out in the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswat. Test should be

carried out in accordance with the stipulation in Bridges code section-IIL

78.  Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of the specimen did not give a correct indication of the

actual quality of concrete.

79. Plain concrete and reinforce
institution who are conducting |
will be borne by the Contractor.

i) The construction of well staining
position shall not be permitted.

80 T'he thickness of cement concrete in top plugging should be as per Departmental drawing.

d concrete specimens will be tested in nearest Government
aboratoty testing. Cost of testing of all specimens and samples

by injecting cement or grout in coarse aggregate placed in

”
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82

83

86

87.

88.

89.

90

In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the
normal direction. Where it is not feasible to work thesc tolerance the contractor shall carry out.
suitable remedial measures as may be directed by the Engineer-in-charge to overcome the
adverse effects of tilts and shifts without any extra cost to the Department and without any
damages to the well. Any additional work necessary consequent upon the excess tilt and shift
shall be carried out by the contractor at no extra cost to the Department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be

accepted.
If the well is beyond rectification the well shall be rejected, the well has to be abandoned and

another well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of
the well including compensation is to be abided as per the clauses of MORT&H for Roads and
Bridges.
No claim for carriage of water what-so-cver will be entertained.
The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the wotk as shown in the tender exceeds Rs.1,00,00,000/-.The
apprentices will be sclected by the Chicf Engineet. The period of employment will commence
within one month after the date of work order and would last till the date, when 90% of the work
is completed. The fair wage to be paid to the apprentices should not be less than the emolument
of personnel of equivalent qualification employed under Government. The number of
apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendeted cost of the work.
Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Orissa. Special class contractor shall employ under him one
graduate Engincer and two Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class
contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to
state of Orissa. The contractor shall pay to the Enginecring personnel monthly emoluments
which shall not be less than the emoluments of the personnel of equivalent qualification
employed under the State Govt. of Orissa. The Engineer-in Chief (Civ), Otissa may however
assist the contractor with names of such unemployed Graduate engineers and Diploma Holders
if such help is sought for by the contractor "The names of such Engineering personnel appointed
by the Contractors should be intimated to the tender receiving authority along with the tender as
to who would be supervising the work. Each bill of the Super Class, Special Class ot ‘A’ Class
Contractor shall be accompanied by an employment Roll of the Engineering personnel together
with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the cffect that the work executed as per the bill has been supervised by him.( Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished
in the proforma contained in a separate sheet vide Schedule-B.
It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.
Orissa Bridge & Construction Corporation Ltd. will be allowed ptice preference up to 3% over
the lowest quotation ot tender as laid down in works and Transport Department Resolution No-
285 date-17.04.1974 . The Orissa Construction Cotporation will be allowed a price preference to
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest)
provided they express willingness to execute the work after reduction of rates by negotiation.
Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of material including the wheat/ rice referred
to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will
be adequate to complete the work according to the specifications attached there to and that he
had taken in to account all conditions and difficulties that may be encountered during its progress
and to have quoted rates including labour and materials with taxes , octroi ,other duties, lead,
lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engincer-in —~Charge of the work and his
authorised subordinates. After acceptance of the contract rate Government will not pay any extra
charges for any reason in case the contractor claims later on to have misjudged as regard
availability of materials, labour and other factors. ’

Building &other construction welfarecess forconstruction workers shallbe deducted @ 1% ofthe
Gross amount  of the bills from the contractor asper Resolution of Govt. of Orissa

Labour&Employment Department. W
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91 The prevailing percentage of 1. 'T. Department of the gross amount of the bill towards income
tax will be deducted from the contractor’s bill

92 Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill,
where Agreement Value is 0.50 lakh and above.
93 The contractor is required to pay royalty to Govt. as fixed from time of time and produce such

documents in support of their payment to the concerned authority with their bills, falling which
the amount towatds royalties of different materials as utilised by them in the work will be
recovered from their bills and deposited in the revenue of concerned department.

94 Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.
95 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who

undertakes exceution of work through labour should produce valid license from licensing
authoritics of labour Department.

96 Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned
Exccutive Engincer.

97 Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boting
before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and
credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account of the above aspects.

@) Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the
completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at
his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they
ought to be paid for and in case of default Department may recover from the contractor the cost
of making good the works. The contractor is also required to maintain the road for 01 (One) year
from the date of successful completion of the work.

(ii) From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to-the same by fire or other causes and they hold
the Govt. of Orissa harmless for any claims for injuries to person of structural damage to
property happening from any neglect, default, want of proper care ot misconduct on the part of
the contractor or any one in his employment during the execution of the wotk. Also no claim
shall be entertained for loss due to carthquake, flood, cyclone, epidemic, riot or any other
calamity whether natural or incidental damages so caused will have to be made good by the
contractot at his own cost.

98. Gradation of ingredients: The coarse and finc aggregate shall meet the grade requirement as per
the latest provision of relevant 1.S. Code / I R. C. code / MORT&H specifications.

99. Tilts and shifts '

i) Maximum permissible shift is 150mm.
if) Maximum permissible tilt is 1 : 80.

100.  Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt.
7.4.1986, No-14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i)“If during the progress of the work the price of any material (excluding the cost of steel , cement
& bitumen ) incorporated in the work (not being materials supplied from the EICs store in
accordance with Clause ......... hereof ) increases or decreases as 2 result of increase or decrease
in the average wholesale price Index (all commodities), and the contractor there upon necessarily
and propetly pays in respect of that materials (incorporated in the work) such increased or
decreased price, then he shall be entitled to reimburse or liable to refund quarterly as the case
may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter
under consideration and that operated for the quarter in which the tender was opened, as per the

formula indicated below:- _
Formula to calculate the increase or decrease in the price of materials. W L

Vm=0.75 x PmxR x (i-io)
100 o
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Vm = Increase or decrease in the cost of work during the quarter under consideration due to
change in the price of the materials.

R = The valuc of work done in Rupees during the quarter under consideration.

io = The average Wholesale Price Index (all commodities) for the quarter in which the tender
was opened (as published in R.B.L bulletin from time to time.)

i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of matetials component as per sub-clause of this clause.

(i) Where original contract period is one year and above , increases / decreases of cost of Steel ,
Cement & Bitumen arc to be paid recovered . Payments in case of increase are to be made with
prior approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval
of the EIC / Chicef Engincer as the case may be when the claim is upto Rs. 50,000/- . Recovery
in case of shall be made by concerned Block Development Officer from the contractor
immediately .

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (IOC)

(IIT) Where original contract is more than Six Months & below one year , increases / decreases of
cost of Steel, Cement & Bitumen are to be paid recovered . Payments in case of increase are
to be made with prior approval of Govt when the total claim is more than Rs. 50,000/- and
with prior approval of the EIC / Chief Engineer/Super in Tendetent Engineer (as the case may
be) when the claim is upto Rs. 50,000/- subject to the fulfillment of the conditions mentioned
below : :

@ The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen - Rates as fixed by Indian Oil Corporation (I0C)

(II)  Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such
materials may be paid to the contractors after deducting the hike percentage amount in the
tender for those materials from the calculated amount of differential cost .

(III)  Contractors no need to submit the vouchers showing procurement from an authorized dealer for
the said work within 28 days before utilization of Steel , Cement & Bitumen .

(IV)  Differential cost will be allowed only to the original agreement petiod , but not for the extended
period even though it might have been validly extended .

(V)  Differential cost will be allowed only after successful / completion of the work as per the
approved work programme .

(VI)  Stpulations contained in existing clause 31(f)

Recovery in case of decreases shall be made by concerred Block Development Officer from the
contractor immediately .

(b) Similarly, if during the progress of work, the wages of labour increase or dectease as a result of
increase ot decrease in minimum wages for labour prescribed by Government and the contractor
thereupon necessarily and properly pays in respect of labour engaged on execution of the work
such increased or decreased wages then he shall be entitled to reimburse or liable to refund
quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus
difference in between the minimum wages for labour which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened as per the
formula indicated below.

Formula to calculate the increase or decrease in the price of Labout.

VI=075 x PIxR x (i-io)
100 io

Vi= Increase or decrease in the cost of work during the quarter under consideration due to
changes in the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under considerationin q .
which the tender was opened. g
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I = The minimum wages for labour prevailed during the quarter under consideration.

PL= Percentage of labour component (as per sub-clause).

Similarly, if during the progess of work, the price of Petrol, Oil and Lubticants (Diesel oil being
the representative item for the price adjustment) increases of decteases as a result of the price
fixed there for by the Government of India and the Contractor there upon necessarily and
propetly pays, such increased or decreased price towards Petrol, Oil and Lubricants used on
exccution of the work, then he shall be entitled to reimbutse ot liable to refund, quartetly as the
hall be equivalent to the 75% plus or minus difference in

for the quarter undet consideration and that

d as per the formula indicated below :

case may be, such an amount, as §
between the price of P.O.L. which is operating
operated for the quarter in which the tender was openc

0.75 X KaR(D2—Dn)
Kl= X
100 Dy
K1 = Increase or decrease in the cost of work during the quarter under consideration due to

changes in the price of P. O. L.

R = The value of work done in Rupees during the quarter under consideration.

D= Average Price per liter of dicsel oil which was fixed by the Government of India during the

quarter in which the tendet was opened.

D,= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K,= Percentage of P. O. L. component as pet sub-clause.

The following shall be the percentage of materials, labour and P. O. L. component for
reimbursement / refund on variation in price of material, labour and P. O. L. as pet sub- classes

(a), (b) and (c) of this Clause

Category of Contractor’ Supply Departmentai

Works. % Materials. | % Labour % of P.O.L. Supply of materials.

Irr:igation works i i

a) Structural works. 20% 30% 5% 45%

b) Earthwork, Canal 20% 60% 5% 15%
wortk,

Embankment work ctc,.

(R&B) Works

2) Bridge works 20% 30% 5% 45%

b) Road work 45% 40% 5% 10%

o) Building works T M0% 30% 5% ] 35%

¢ Whete brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on
variation in férice of mateialsexcept steel , cement & bitumen which will be governed as }
per clause 31 a (if) & a (iii) labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause
shall be applicable in the following mannct.

“In term of aforesaid escalation clause, whete the period for completion of the work as stipulated
in the agreement is less than one year, no escalation admissible at all, in case of work where the
stipulated period of completion is one year and more escalation on account of price variations is
admissible only for the remaining petiod after excluding the first one year period provided that
the work has been carried out by the contractot in terms of the relevant provisions of the
agreement. In the situation, where the period of completion initially stipulated in the agreement is
less than one year and subsequently the completion period has been validly extended on the
ground that the delay in completion of the work is not attributable to the contractor and in the

R
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result the total period including the extended period stands at one year or more, escalation is
admissible only the balance portion of work exccuted beyond one year.

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books
of account and other documents as are necessary to show that the amount of increase claimed or
reduction available and shall allow inspection of the same by a duly authoriscd representatives of
Govt. and further, shall at the request of the Engincer-in-Charge furnish, vetificd in such a
manner as the Engincer-in-Charge may require any document kept and such other information as
the Engincer-in-Charge may require . The contractor shall within a reasonable time of his
becoming aware of any alteration in the price of such material, wages of labour and/ or price of
P.O.L. give notice thereof to the Lngincer-in-Charge stating that the same is given putsuant to
this condition together with an information relating thereto which he may be in a position to
supply.

102, Tor diversion road the contractor will have to make his own arrangement to make the same in
private land if necessary for which agreement of such land by the side of C.D. works and the
rental charges for such private land shall be borne by the contractor including the proper
maintenance with lighting arrangements during the night time and signaling during day time and
barricading etc. till the C.D. works arc opencd to the traffic. No cxtra rate will be paid to the
contractor for the above rental charges etc. His rates in the tender for other items shall include
this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc.
complete.

103.  The contractor has to arrange the land required for borrowing carth if necessary for the road
work at his cost. No extra payment by the Department will be miade on this account and no
claim what-so-ever will be entertained on this ground. The rates quoted by the contractor should
be inclusive of all such charges.

104.  Where it will be found necessaty by the Department, the Officet-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages setially
numbered. Orders regarding the work whenever necessary ate to be entered in this book by the
.Officer-in-Charge with their dated signatures and duly noted by the contractor or his authorised
agents with their dated signature. Orders entered in this book and noted by the contractor’s agent
shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the office. and shall not be removed from
the site of work without written permission of the Engineer and to be submitted to the
Engineer-in-charge every month.

105. The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and
butments location and furnish the test results in conformity with LR.C. code at his own cost
before exccution of the work and rates ‘quoted by the contractor should be inclusive of such
bores and S.B.C. tests etc. without any extra cost to the Department. '

106,  'The details of foundation, sub-structure and floor protection for execution shall be done in
accordance with the test results thus obtained.

107.  The contractor shall have no claim what so ever for the extra quantity of work to be executed in
view of above possible changes and payments is to be made as per clause 11 of the P-1 Contract.

108. Over and above these conditions, the terms and conditions and rules and regulations and
specifications as laid down in Orissa Detailed Standard Specification, Orissa P.W.D. Code,
Bridge code and MORT&H specifications with latest revision / amendment are also binding on
the part of the contractor.

109.  No part of the contract shall be sublet without written permission of the concerned Executive
Engineer or transfer be made by power of Attorney authorising others to receive payment on the
contractor’s behalf.

110.  The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

111, Any damages caused by natural calamities should be done by the contractor at his own cost. The
Depattment will not be any way responsible for the same and will not pay any cost towards the
repair dore by the contractor.

112, The rates quoted by the contractor shall cover the latest approved rates of labours, materials,
P.0.L. and Royaltics. Arrangement of borrow arcas, land, approach road to the bridge site ctc.
are the responsibility of the contractor. F/

@ Scanned with OKEN Scanner



113.  The rate for cach work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the exccution or operation of the items duc to standing water as well as
duc to percolation of water. The quoted rates will be inclusive of this.

114.  The materials, borrow areas and hutments at site should be arranged by the contractor at his own
cost. No future complaint on this account shall be entertained.
115.  The contractor shall make requisition of claim book from the date of commencement of the

work from the Department and shall maintain in proper PAV.D. form with pages scrially
numbered in order to record items of works are not covered by his contract and claimable as
extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with
the claim to the cffect that he has no other claim beyond this claim up-to-date. If in any month
there are no claims to record, a certificate to that cffect should be furnished by the contractor in
the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the
contractor regularly by 10% and 16t days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work are liable to be summararily rejected. The claim book is the property
of the Office. and shall be surrendered by the contractor to the Engineer-in-charge after
completion of the work or before recession of the contract by the Department whichever is
earlier for record.

116.  Number of tests as specified in LR.C./ MORT&H / 181 specification required for the
construction of roads /bridges / buildings or any other structural works will be conducted in any
Govt. Test House / Departmental laboratories/reputed material testing laboratory as to be
decided by the Engincer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both prior to execution and during execution as may
be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the
contractor.

117.  Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting
required tests as per IRC / MORT & H / ISI requirements at his own cost for providing
sufficient opportunity for checking from time to time.

An Engineering personnel of the executing agency should be present at work site at the
time of visit of high level inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture’s should be affixed by the
executing agency indicating locations like school, hospital, No-horn etc.

118,  Condition for issue of plant & machinery to contractor on hite :- Tools & plants will be issued to
the contractor only if it is desirable in the interest of Govt. works and if these can be spared
without inconvenience to the Department. The Sanction of the Superintending Engineer shall be
necessary in each case. The contractor shail arrange his programme of work according to the
availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Department.

An agreement shall be entered in to by the contractor to the effect that these hire
charges are recoverable from the bills of the contractor regularly and the final payment for the
work including refund of security deposit will not be made until the total amount due to the
Government on account of hire of machinery etc. is recoverable in full. Full amount of hire
charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and
machineries from workshop shed/ deposit return there to, will be botne by the contractor.

T'he hire charge shall be recovered at the prescribed rates from and inclusive of the date,
the plant and machinery is made over up to and inclusive of the date of its return, even though
the same day it may not have been utilised for any reason except for a major break down which
may take more than 72 hours for repairs. The contractor shall immediately intimate in writing to
the Engineer —in-charge when any plant or machinery goes out of order requiring major tepaifs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other
machinery requiring similar preparation the working hour will include the time required to make
up the boiler temperature and bring plant to the operating conditions before the actual start of

work. W /
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(b) The rate of higher charges will be as mentioned in the schedule attached.

The machine will work in shifts of 8 hours cach. Extra charges towards overtime wages
of any of the operating and maintenance staff will be leviable. These charges will be fixed by the
Engincer-in-charge from time of time. In no case the tools and plants shall be operated beyond 8
hours in any shift without ptior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical
servicing and maintenance. He shall also provide for any labour and water source for washing the
plants. In the case of Concrete mixturcs, pavers and similar such type of equipments, the
contractor shall arrange to get the hopper cleaned and the drums cte. washed at the close of work

cach day.
The plant and machinery once issued to a contractor shall not be returned by him on

account of lack of arrangement of labour and material ctc. on his part. ‘The same will be returned
only when they do not require or when in the option of Engineer-in-charge the work or a portion
of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole
risk and responsibility for damages and / or loss except fair wear and tear. The damage or loss as
assessed by Engincer-in-charge shall be made good by the contractor. In the event of a
disagreement as to the extent of damage or the value of article lost, the decision of
superintending Engincer shall be final. The contractor shall on or before the supply of plant and
machinery sign an agreement in indemnifying the Govt. against loss or damage to the machinc,
The Contractor shall also be responsible for any claim for compensation for loss of lifc, injury or
damages to property ctc. arising from any cause what-so-evet. The contractor shall provide full
time choukidar for guarding the plant and machinery at sitc.

If the articles are not returned within the date originally specified or extended by the
Engincer-in-charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire
charges will be levied for the period that the machinery is not returned. Such period will be
treated as working time. In the event of the non-return of the machinery, the full value of the
articles at the current market price will be recovered from the contractor’s outstanding bills or
any bills that may become due in respect of his other work under. the state public works
Department. The decision of the superintending Engineer shall be final in case of dispute.
FORM OF AGREEMENT - The contractor shall, before taking the possession of the
machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the form
attached.

Log Books for recording the hours of daily works for each of the plant and machinety
supplied to the contractor will be maintained by the Department will be attested by the
contractor or his authorised agent daily. In case of contractor contests the correctness of the
entries and / ot fails to sign the log book, the decision of the Engineer-in-charge shall be final
and binding on him. Hire charges will be calculated according to the entries in the logbook and
will be binding on the contractor. '

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.
This agreement made the Two Thousand .
_ ___between (here-in-after referred to as
“the hirer” which expression shall unless excluded by or repugnant to the context include his
heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa (here in after
referred to as the Governor which expression shall unless excluded by or repugnant to the
context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiting the tools and plants of the P. W. Department of the
Orissa Govt. and more particularly specified in the schedule here under between here in after
referred to as “the tools and plants”.

" And where as Government has agreed to let in hite the tools and plants to the hirer on
the terms and conditions here in after mentioned.
Now it is here by and between the parties here to as follows :-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on

which this machinery will be used or any other than standing in the names of contractors in the
book of the Department or any other Government Department. The Govt. agrees to let the hirer
tools and plants for the period to be computed from the date of delivery of the tools and plant to

the hirer at the P.W. Department workshop at Sundargarh.
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(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part
there-ofwithout the previous written approval of the Engincer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public
Works Department. & workshop / storc at Sundargarh in the same good condition in which
they were received by him .

(©)In the event of the tools and plants not being returned on the expiry of the above-mentioned period,
the hirer shall without prejudice and any othet liability pay to the Government on account equivalent
to the rate of hire specified for the working period and an increase of ten percent.

(f) The tools and plants shall be open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8
hours cach per day without the prior sanction of the Engincer-in-charge. If the hirer operates the
tools and plants beyond the aforesaid limit without the prior sanction of the Assistant Engincer, he

shall pay to Government additional hire charges as well as over time charges for staff for such excess

operation at the rate approved by the Enginect-in-charge from time to time.

(h) In casc of breakdown, repairable at the site within a period of three days hire charges as specified in
the schedule will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff. :

(i) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to
property ctc. atising duc to any causes what-so-cver during the period of the machinery is in his
charge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and
plants for the period of hire shall be defrayed by the hirer.

() The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to
the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full
replacement value as determined by the Engineet-in-charge .In the event of any loss or damage not
being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at
liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The
hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss
or damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall
be entitled to demand the return of tools and plants and the hirer shall return the tools and plants
within 72 hours from the date of receipt of such order in writing .In case of failure on the part of the
hirer to comply with such order he shall be liable to pay such penalty as may be imposed by the
Engincer-in-charge for the petiod the tools and plant are detained provided that the maximum
penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Superintending
Engineer shall be final.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the
term Engineer-in-charge shall include all officets duly authorised by him to exercise powets on his

behalf.
THE SCHEDULE

Serial No. —Bescx:i.ption—;;;a—Nalne No. Amount of hire per hout . ‘Remarks.

of the articles . 2

In witness where of the hirer and the Lingineer-in-Charge has for and on behalf of the Governor
of the State have set their respective hand, the day and the year here in above written.

Signed by :
1 2.

Signed sealed and delivered in the presence of
1. 2
119.  'The agency will be responsible for traffic management and maintenance of the stretch of the
road (for which the tender has been invited) at his own cost duting the period of exccution.
120.  ven qualified criteria are met, the biddets can be disqualified for the following reasons, if

enquired by the Department
: - -
(a) Making a false statement of declaration. W

20|Page

@ Scanned with OKEN Scanner



(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(¢) Past history of litigation.

121.  The information furnished must be sufficient to show that the applicant is capable in all respects
to successfully complete the envisaged work.
122, In case the 1% lowest tenderer or even the next lowest tenderers withdraw in serics one by one,

thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentivising
the tenderer.

123.  ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1Contract: -TIME CONTROL: -

2.1.  Progress of work and Re-scheduling programme.

21.1. The BD.O / Enginecer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

2.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-
in-Charge for approval a Programme commensurate to Clause no. 2.1.3 showing the general
methods, arrangements, and timing for all the activities in the Works along with monthly cash
flow forecast.

2.13. To ensure good progress during the execution of the work the contractors shall be bound inall
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the
whole time allowed under the contract has elapsed, %2 of the whole of the work before 2 of the
whole time allowed under the contract has clapsed, 3/4th of the whole of the work before 3/4th
of the whole time allowed under the contract has clapsed.

214 Ifatany time it should appear to the Engineer-in-Charge that the actual process of the work does
not conform to the programme to which consent has been given the Contractor shall produce, at
the request of the Engineer-in-Charge, a revised programme showing the modifications to such
programme necessary to ensure completion of the works within the time for completion. If the
contractor does not submit an updated Programme within this petiod, the Engineet-in-Charge
may withhold the amount of 1% of the contract value frora the next payment certificate and
continue to withhold this amount until the next payment after the date on which the

- overdueProgramme has been submitted.

2.1.5  An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

2.1.6  The Engineer-in-Charge’s approval of the Programme shall not alter the Contractot’s obligations.
The Contractor may revise the Programme and submit it to the Engincet-in-Charge again at any
time. A revised Programme is to show the effect of Variations and Compensation Events.

2.2.  Extension of the Completion Date.

221. The time allowed for exccution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15th day or such time

period as mentioned in letter of Award after the date on which the Engineer-in-Charge issues

written orders to commence the work or from the date of handing over of the site whichever is
later. If the Contractor commits default in commencing the execution of the work as aforesaid,

Government shall without prejudice to any other right or remedy available in law, be at liberty to

forfeit the carnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time &

Progress Chart for each milestone and get it approved by the Department. The Chart shall be

prepared in direct relation to the time stated in the Contract documents for completion of items

of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement between

the Engineer-in-Charge and the Contractor within the limitations of time imposed in the confea S

WL
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documents, and further to ensure good progress during the exccution of the work, the contractor
shall in all cases in which the time allowed for any work, exceeds one month (save for special
jobs for which a scparate programme has been agreed upon) complete the work as per milestone
given in contract data.

223. In case of delay occurred duc to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engincer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent ot make good the delay and shall do all that may be
reasonably required to the satisfaction of the Iingineer-in-Charge to proceed with the works.

i) TForce majeure, or

i) Abnormally bad weather, or

iif) Scrious loss or damage by fire, or

iv) Civil commotion, local commotion of wotkmen, strike or lockout affecting any of the
trades employed on the work, or. ’

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

vi) In casc a Variation is issued which makes it impossible for Completion to be achieved by

" the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given.

Such extension shall be communicated to the Contractor by the Engineer—in—Chargc in writing,
within 3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
Charge and this shall be binding on the contractor.

2.3.  Compensation for Delay.

231. If the contractor fails to maintain the required progtess in tetms of clause 2 or to complete the
wotk and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such bteach, pay as agreed compensation the amount calculated at the rates stipulated
below as the Superintending Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day / month (as
applicable) that the progress remains below that specified in Clause 2 or that the work remains

incomplete.
‘This will also apply to items or group of items for which a separate petiod of completion

has been specified. Compensation @ 1.5% per month for delay of work, delay to be completed
on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the
item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a patticular milestone mentioned in contract data, or the rescheduled milestone(s) in
terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automaticwithout any notice to the contractot.
However, if the contractor catches up with the progtess of work on the subsequent milestone(s),
the withheld amount shall be released. In case the contractor fails to make up for the delay 111
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subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However, no interest whatsoever shall be payable on such withheld amount.

24.  Managcment Meetings.

2.4.1. Either the Engincer or the Contractot may requite the other to attend a management meeting.
The business of a management meeting shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

2.4.2. The Engincer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. ‘The tesponsibility of the parties for
actions to be taken to be decided by the Engineer cither at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Clausc-2 (b) of Percentage Rate P1Agreement: - Rescission of Contract (Amendment as
per letter No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract
(of which rescission notice in writing to the contractor under the hand of the authority shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as
penalty.A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to
OPWD Code Vol-II on rules for black listing of Contractors vide Letter No — 03365 dt- 01-03-

07 of Works Department,Orissa.

a) Misbehavior / Threatening of Departmental &supervisory officers during execution of work
/ tendering process.

b) Involvement itany sort of tender fixing,

¢) Constant non- achievement ofmilestones oninsufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent andinternational violation of important conditions of contract.

¢) Security consideration of the State i.e. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

124. LabourCess
1% Labourcess will be deducted from the gross amount of the Conttractor Bills.

125. ELIGIBILITY CRITERIA: To be cligible for qualification, applicants shall furnish the
followings.

a. Required E.M.D as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original
Affidavit for the particular work of the Tender Notice along with the tender documents
submittedto the Block Development Officer, Bonaigarh,Sundargarh before opening of the
Bid for verification purpose, as per Clause No.7.

c. Information regarding current litigation, debarting / expelling of the applicant or
abandonment of work by the applicant in schedule “E”(original affidavit for each wotk
separately) and affidavit to that effect including authentication of tender documents
and Bank guarantee in schedule “F”(original affidavit for each work separately).

d. Submission of Original Bid Security and tender paper cost as prescribed in the relevant
clause of DTCN i, before the stipulated date&time for opening of the bid.

e. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor is
necessaryto record the category to which they belong in the Registration Certificate ®R.C),
otherwise their tender paper treated as normal tender.

£ The Contractoss should submit the Schedule-Cas per clause no.09.

o
Total: -125(One hundred Twenty-Five) Clauses only. @Wﬂd
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AFFIDAVIT

SCHEDULE-A

QERTIFICATE OF NO RELATIONSHIP

/We* am/are” related/not related (*) to
tant Engineer & above and

he rank of Assistant | UnderSecretary and above of the

re* aware that, if the facts

I/We hereby certify that |
any officer of the Deptt. of the rank of Assis

any officer of t
PR Department, Govt. of Orissa I/We* am/a

subsequently proved to be false, my/our* con
forfeiture of E.M.D and security deposit and I/\We* shall be liable to make

good the loss or damage resulting from such cancellation.

tract will be rescinded with

I/\We also note that, non-submission of this certificate will render my /

our tender liable for rejection.

(*) - Strike out which is not applicable

£

Signature of the Tenderer

g 59\“}\.
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SCHEDULE-C

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

First party | Sri/ Smt ...ovcivivniniiininii, Aged ............. Years, S/O......c.ccuiuninns
AYPO/DISt = ..oevv i (hereinafter called the First Part) '
AND
Second party | Sri/ Smt ......ccoooviiiiiiiiiiiiin Aged............. Years, S/O........c.ccuuenn.
At/Po/Dist - ....oooiiiiiiin (herein after called the Second Part) having H.T/L.T licence
registration NO ......ccooveiiiiniinnn validupto .c.ooeevreiiiniininns
AND WHEREAS the First Party of 1* part is the managing partner BF os aiitasions oo

AND WHEREAS the First Party willing to appoint the Second Party to execute the

E.1. portion for the tender Work “............oooiii .

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by

instruction of Engineer-in-Charge.
3. That, the First Party shall receive payment, signing the bill the document for the

concerned work.
4. That, the Second Party shall abide the rules, regulation and specification of E.I.

works of above said matter. |
In Wiiness where of Both ihe Party have signed in presence of

WITNESS
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AEEIDAVIT

SCHEDULE-"E"

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

Note:

a)

Is the tenderer currently involved
in any litigation relating to the.
Works.

If yes: give details:

Has the tenderer or any of its
Constituent partners been debarred/
Expelled by any agency in India
During the last 5 years.

Has the tenderer or any of its
Constituent partners failed to
Perform on any contract work in
India during the last 5 years.

If yes, give details:

Yes / No

Yes / No

Yes / No

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the Contractor.

@
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SCHEDULE ="F”

AFFIDAVIT

1. The undersigned, do hereby certify that all the statements made in the required attachments for
the TENAEE WOTK oovvereveieeeeieeeereseeeeressresesieenesene e e . SUDMItted to the Block Development
Officer, Bonaigarh, Sundargarh are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s nor any
of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder)

Date:

Total :- + DTCN 24 (Twenty Four) Pages only + B.0.Q. 01to14 Pages Only.

By
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