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e-mail:- ori-snuagaon@nic.in
GOVERNMENT OF ODISHA,
PANCHAYAT SAMITI OFFICE, NUAGAON, DIST- SUNDARGARH

TENDER CALL NOTICE NO. 03 OF 2024-25
Letter No.—), 335 Date: 23.10.2024

The Block Development Officer, Nuagaon, Sundargarh on behalf of Governor of Odisha invites in
“OFFLINE MODE Percentage Rate bids” in sealed cover for the following work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works (including El & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractors
of the state P.W.D. (R&B)/ Water Resources/Rural Works/M.l./C.P.W.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Notice. The bidders may submit bids

for the following work.

sl Amount put to | Cost of Tender Bid period of | Class of
Nt; Name of the Work TenderinX. paper (Non- | security Completion|Contractor
(Exduding GST) refundable)inX.| (1%)
1 2 3 4 5 6 _Z
Construction of AWC at Gainjoure-ll , Six(06) ‘B &C’
1 . . -
Chitapedi GP 2320661.00 | 6,000/~ | 23206 | e | Class

The Bid documents and detailed terms and conditions can be downloaded from the District website
www.sundergarh.odisha.gov.in

1. Date and time for download Tender Paper: From Dt. 23.10.2024 to 07.11.2024.
2. Last Date of Receipt of Tender Paper: Dt. 14.11.2024 (5.00 P.M.)
3. Date of Opening of Tender Paper: Dt. 18.11.2024 (11.00 A.M.)
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Terms and conditions:-

1.

Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer, Nuagaon
on any working day from 23/10/2024 to 07/11/2024 for the ahove work along with the DTCN,

Sale of Tender Paper:- The tendor papers will be available in the District Website of Sundargarh
Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Post / Speed Post only, and in no any other means, which must reach to the office of the 8.0.0.,
Nuagaon, At./P.0. Nuagaon, Pin-770035, Dist- Sundargarh (Odisha) by 05.00 PM on dated 14.11.2024

. Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 14.11.2024 (upto 05.00

P.M.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe the name of work on the cover.

. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender papers will be opened on

18.11.2024 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

. Eamest money deposit: - The E.M.D. is to be deposited in shape of N.S.C / Post Office Saving Bank Account /

Post Office Time Deposit Account / Kisan Vikas Patra in favour of Block Development Officer, Nuagaon from
any Nationalized Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office
Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender Papers without required amount
of E.M.D. will not be considered and transfer or adjustment of E.M.D. is also inadmissible. Bidders may write
an application to the undersigned for pledging of N.S.C / Post Office Saving Bank Account / Post Office Time
Deposit Account / Kisan Vikas Patra.

. Documents to be attached: - The following document (for each work separately) should be furnished with the

tender papers failing which the tender will be liable to rejection.
1. Tender paper cost in shape of DD in favour of the Block Development Officer, Nuagaon.
2. Self attested copy of Contractor Registration Certificate
3. Self attested copy of PAN Card, GST Registration certificate & all relevant documents regarding tender.

. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without submitting any

affidavit as per OPWD Code & Engineering / Physically Handicapped (PH) contractors should submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the current

financial year.

. The civil contractor in order to take part in the composite tender should enter into an M.O.U. (Memorandum

of Understanding duly notarized) with eligible registered electrical contractor having valid H.T. / L.T. license;
for execution of electrical installation and other electrical works and the original affidavit of M.O.U. should be
attached with the tender as per the proforma at Schedule- C (Each work separately)which shall form a part of
tender. A copy of electrical license should also be enclosed with the tender papers, the original of which need
to be furnished during verification. The above M.0.U. is not required in case of the civil contractor having valid
registration in H.T. / L.T. electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be rejected and the

tender shall be finalized basing on merit of the rest bids and the provision laid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.

11.Additional Performance Security Deposit: -

Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish.

Range of Difference between the estimated | Additional Performance Security to be deposited by the

SI No

cost put to tender and Bid Amount successful Bidder
1 Below 5% No Additional Performance Security
2 From 5% and above and below 10% S0 % (Difference between estimated cost put to tender
and Bid Amount)
150% (Difference between estimated cost put to tender
3 From 10 % and above and Bid A nt) ;
. A
o )

'J“‘ ‘\
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N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra in favour of
Block Development Officer, Nuagaon from any Nationalized Scheduled Bank in India counter guaranteed by
its local Branch at Bhubaneswar as per Office Memorandum no 1499 dated 01.02.2023 of Works Department.
12. The E.M.D. amount will be forfeited, if the tenderer broaks out from the offer acceptance off tender, by the
competent authority.

13. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

14. On review of the last performance of the work executed through B.D.0., Nuagaon, the lowest-1 tender may/
may not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality of works cannot be compromised and the work should be completed within the stipulated period of
completion and in no case the time extension will be allowed except the reasons not attributable to
contractors. The whole process of Tender will be evaluated /conducted as per Govt. guidelines and OPWD
code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. if any of such contractors
participates then his/her papers will not be considered at all.

17. The Contractor should attach BOQ along with DTCN for each works separately.

18. G.S.T. shall be paid extra as applicable.

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without
assigning the reason thereof. ﬂe\

&0
Block Development Officer
Nuagaon
Memo No. 2 336//Date. 23.10.2024
Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zlla Parishad,
Sundargarh/ CEO , DMF, Sundargarh/ Sub-Collector, Panposh/ Superintending Engineer, PWD/ RD/ M}/ PA ITDA,

Panposh for information and necessary action. \O-"ﬁ(
Block Development Officer

Nuagaon
Memo No. 223 [ //Date. 23.10.2024
Copy forwarded to Panchayat Samiti Notice Board, Nuagaon/ Tehsildar, Birmitrapur / CDPO,

Nuagaon/ all Sarpanches of Nuagaon Block for wide circulation of advertisement. O
Block Deveme%ﬁcer

Nuagaon
Memo No. 233 & //Date. 23.10.2024
Copy forwarded to DIO, NIC, Sundargarh with a request to upload this tender call notice in the
Sundargarh district website: www.sundergarh.odisha.gov.in by for wide publication and timely response by.vg{\e
intending Contractors. O

Block Development Officer
Nuagaon
Memo No. 2229 //Date. 23.10.2024
Copy Submitted to the Principal Secretary, I&PR Department, Odisha/DI&PRO, Rourkela for kind
information and necessary action. \033\

Block Development Officer
Nuagaon

CONTRACTOR BDO, NUAGAON




CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER
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1 Whether fef
' furnished eference
No. Particalars to Page no.
Yes No
01 | Costoftender paper
02 | E.M.D amount
hz);ﬂ Eopy of Contractor Registration Certificate & GST D
Registration Certificate (Self attested in all pages)
04 | Copy of PAN Card (Self attested)
05 No Relationship Certificate in Schedule - A (original
affidavit for each work separately)
Schedule - C with electrical license (original
06 | affidavit for each work separately & Self attested in
all pages)
07 Schedule - E (original affidavit for each work
separately)
08 | Schedule - F (original affidavit for each work
(A) | separately)
Affidavit of Genuineness of the Documents (Duly
(B) | Notarized) in Non Judicial Stamp Paper (original
affidavit for each work separately)
09 Signed DTCN & BOQ (Signature of the Bidders in all
Pages of the DTCN & BOQ)

CONTRACTOR
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DETAILED TENDER CALL NOTICE

The Block Development Officer, Nuagaon, Sundargarh invites percentage Rate basis for the following work

in sealed tender on behall of Government of Odisha from registered and eligible contractor of the State
PWD (R&D) / Water Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works
eventually to be drawn up in the P1 forms in conformity with the detils Tender Call Notice.

The Tender all  notice is  availible  from  official  website  of Sundargarh  District
(wwwesundemarh.odishagov.in) (rom dt. 23.10.2024 to 07.11.2024. The last date and time of submission
of bid as per contract data. Last date of Received of tender documents is up to 05.00 PM dated 14.11.2024.
The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Nuagaon at 11.00 A.M. on dated. 18.11.2024 in the presence of the bidders authorized representatives

who wish to attend.
The cost of bid documents in shape of Demand draft issued (rom any Nationalized scheduled bank may be

prepared in the name of Block Development Officer, Nuagaon.

The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date of receipt
along with bid.

The bid must contain EMD.

The Bid must contain Registration Certificate, PAN Card (Self attested for each work separately).

The Bid must contain GST Certificate (Self attested for each work separately).

All relevant documents regarding tender must be signed by the tenderer.

The Bid must contain Affidavit for the particular work, schedule A, C, E, & F and documents required as
per relevant dlauses of the DTCN.

Deleted.

Deleted.

The work is to be completed in all respects within the period mentioned against each work. Tenderers whose
tender 1s accepted must submit a work programme at the time of execution of Agreement.

All tenders recerved will remain valid for a penod of 90 (Ninety) days from the last date of receipt of tenders
and validity of tenders can also be estended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work n the last five yeass, prior to the date of the bid, shall be debarred from qualification.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents. An affidavit to this effect 1s to be furmished in Schedule-F. Non fumishing of the
mformation m Schedule - E and required affrdavit in Schedule — F, the bid document will be summarily
rejected.

No Relation certificate. ,

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer
m the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The eamest money & the total sequrity
will be forfeited & he shall be lable to make good the loss or damages resulting for such cancellations. The
proforma for no relatonship certificate is contained in a separate sheet vide Schedule-A, m shape of affidant.
Each tenderer is to submit along with tender a2 note regarding his expedence (in any) on construction of
Road/Bridge/Building Works.

2) Name of the Road/Bridge/ Building:-

b) Esttmated Cost-

¢) Total Length/ Total Plinth area:-

d) Major Item of works/ Type of Bridge/ Building:-

¢) Quantity of items 1) as per Agreement:-
1) as per execution:-

f) Date of Commencement:

2 Stipulated date of Completion:-

h) Actual date of completion:-

G
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n)  Other detadsaf any.

m\‘ The prospective appheant m ats name may furnish hst of works exccuted (if any) 1 Schedule-DI,

satsfactondy completed and hist of works m progress (1if any) in Sehedule D2,

1Can mdwadual makes the application, the indwidual should sy above his full type written name and current

address.

If the apphcation s nade by proprctary firm, it shall be sipned by the proprictor above his full type wntten

mame and the fll name of s firm wath its current address.

If the apphication s made by a finm i pactnership, it shall be sipned by all the partners of the firm above their

f}nll type wntten mames and current address, or altermatively by a partner holding power of attorney for the

firm in wlich case a certificd copy of the power of attorney shall accompany the application. A certificd copy

of the pactnership deed and current address of all partners of the firm shall also accompany the application.

It the applicavon s made by a limited company or a corporation, it shall be sipned by duly authorised person

holding power of attomey for signmg the application in which case a certificd copy of the power of attorncy

shall accompany the application. Such limited company or corporation will be required to furmsh satisfactory

evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any

change 1 the wordings will not be accepted.

No tenderer will be permitted to fumish their tender in their own manuscript papers. All information’s should

be submitted m English. The applicants nmame should appear on cach page of the application along with his

signature or the signature of his authonsed representative at the bottom of cach page.

Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).

In case of percentage rate tender

(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the prescribe format appended to the tender document.

(i1) Contractors participated in the tender for more than one work may offer conditional rebate.  Rebate

offer submitted in separate sealed envelope shall be opened, declared and recoded first. The rebate so

offered shall be considered after opening of all packages called in the same tender Notice. The

contractors who wish to tender for two or more works shall submit separate tender for each.

(i) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be

accurately filed in figures and words, so that there is no discrepancy.

2) If any discrepancy is found in the percentage quoted words & figures, then the percentage quoted
by the contractor m words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage escess / less and the total
amount quoted by the contractor, then the percentage will be taken as correct.

¢) The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be treated
as percentage excess.

¢) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side the
amount tallies.

f) The contractor will write percentage excess / less up to two decimal points only. If he wrtes
the percentage excess / less up to three or more decimal points, the two decimal pomts shall only
be considered without rounding oft.

2 The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by makmg out

iv) In the contract P1 time is the essence. The contractor is required to maintain a cerfam rate of progress

specify in the contract.

(v) The quality meationed can be increased or reduced to the extent of 10% for individual items  subject to 2

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with

due approval of next higher authomnty.

(vii)Bills for percentage rate tenders shall be prepared at the estimated rates for individual items aaly and the

percentage excess or less shall be added or subtract from the gross amount of the bill.

CONTRACTOR BDO, NUAGAON
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Ihe tenderer <hall carcfully cnudy the tentatne drawmps and specifcatons applicable 10 the comtract and all
the doaments which wall form a part of the agreement to be entered m 10 by the aceepted tendeeer and
detaled specthcations (or Onsea and other relevant speaifications and deawmps which are for aale. Complaint
ata tutuee date that plans and speaifications hase not been seen by the tenderers cannet be entertamed. The
deawing furmshed wath the tender are tentatrve and cubject to revimion or modification as tendered dunng the
execution as per achnal necessity and detail test conducted. Bot the tendered mates quoted by the tenderer will
hold pood m case of such modification of doawangs dunng the time of executon and shall m no way mwalulate
the contmct and no cxtra monctary compensation wall be entertamed. The work shall however be excented as
per fmal approved drawing to be sssued by the Engmeer-in Charpe as and when required.

Livery tenderer is expected before quoting his rates to mspect the sie of the proposed work. Fle should alsn
wspeet the quarnes and approach roads to quarrics and satisfy himself about the quality and avalability of
matenmals. In cvery case the matenals must comiply with the relevant specifications. Complaints at future date
that the avatability of matemals at quarnes have been mispudped cannot be entertamed.

The offer of tender shall be inchistee of cost of construction and maintenance of island, ferry service, farr-
weather road, service road, foot bndge, pylon base, winch stand and derrick stand etc. as required for the
work.

It must be definitely understood that the Government does 110t accept any responsibility for the cotrectness
and completeness of the trial bonings shown in the Cross Section.

Amendment to Para-3.5.5 (v) of OPWD Code Volume-1 by indusion (Additiomal performance Securty)
Addmonal Performance Secunty shall be obtained from the bidder when the bid amount is less than the
cstimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price rates
than the estimated cost put to tender shall have to furnish the exact amount of differentrl cost i.e. estrmated
cost put to tender minus the quoted amount as Additional Performance Security (APS) m shape of Term
Deposit Recerpt pledged m favour of Divisional Officer / Bank Guarantee m favour of the Divisional Officer
from any Nationalized /Scheduled Bank mn India counter guaranteed by its local branch at Biubaneswar
within seven days of issue of Letter of Acceptance {(LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Eamest Money Depostt
/ Bid Secunity shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder as per
Works Department Office Memorandum No.14459 dtd.20.09.2018.

The tender contaming extrancous conditions not covered by the tender notice are lmble for rejection and
quotations should be strictly in accordance with the tender call notice. Any change m the wordmg will not be
accepted.

In case of any discrepancy in printing or omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document durning download of the bid document the
decision of the officer inviting the bid will be bmding on the bidder .

Schedule of quantities accompanied in shall be definitely understood that the Government does not accept
any responsibility for the comectess or completeness of this schedule and that this schedule is Inble for
alternation or omissions, deductions or altermations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way mvalidate the contract and no extra monetry
compensation, will be entertamed.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-ever.

The eamest money will be retzined and dealt with as per the teoms and conditions of the O. P. W. D. code.
The bidder / tenderer whose bid has been accepted will be notified of the award by the Engmneer-m-charge
prior to expination of the validity period by cable, telex or facsimile confirmed by registered letter. Thus letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and mantemnce of
the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract
Price”).

The notification of award will constitute the formation of the contract, subject anly to the furmshmg
of a performance secudty (Initial Security Deposit) in form of Deposit recerpt of Schedule Bank/Kissan
Vikash Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Ofhce Tume Deposut
Account duly pledged in favour of the Block Development Officer,Nuagaon, Sundargach and m no other
form which mduding the amount already deposited as bid security (eamest money) shall be 2% of the vahie of
the tendered amount (excluding 1% deposited towards hiring of equipments /machmenes trom outade the
State if any) and sign the agreement in the PV.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of
the contract m the office of the Block Development Officer, Sundargach as directed. The secunty deposit
together with the eamest money and the amount withheld according to the provision of Pl agreement shall

/

L
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be retamed as secunty for the due mlfillment of this contract and additional performance sccurity in
accondance with the provisions of the agreement.
The agreement wall incorporate all agreements between the officer inviting, the bid / Engineer-in-Charge and
the successful bidder. Within 15 days (ollowing the notification of award along with the ]etter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Engincer-in-Charpe. Following documents
shall form part of the agreement.

a)  The notice imating bud, all the documents mchiding additonal conditions, specifications and drawings, if any,
forming the bid as wssucd at the tme of nvitation of bid and acceptance thercof together with any
corespondence Teading thereto & required amount of performance security including additional performance
secunty.

b) Standard P.W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forferture of
the Bid Security (camest money) .No contract (tender) shall be finally accepted until the required amount
of initial secunity money is deposited. The security will be refunded after One year of completion of the work
and payment of the final bill and will not carey any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.N0.202
W.E.D. dtd.06.03.98 respectively the ENLD. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authorty.

36. That for the purpose of jurisdiction in the cvent of disputes if any of the contract would be deemed to have
been entered in to within the State of Orssa and it is agreed that neither party to the contract will be
compcetent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

The contractor should be hable to fully indemnify the department for payment of compensation under
workman Compensation Act. VIIT of 1923 on any account of the workmen employed by the contractor and
tull amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department
Letter No.-VIIT-R 8/5225 Dtd. 26.02.55 and No.JIM- 56/628842(5) Dtd.27.09.61 as amended from time to
trme.

37. In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contractor is found to be i defaunlt, he may recover such amount due from the contractor and pay such
amount to the labour direcdy under mtimation to the local labour office of the Govt. The contractor shall not
employ child labour. The deasion of the Block Development Officer is final and binding on the contractor.

38. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full
within the following or similar category.

a. Rent, royalties and other charges of matenals, octroi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary buildmg and
temponry electric comnection to work site as well as construction of service road and diversion road and its
mamtenance tll completion of work as required by the tenderer for Collection of matenals, storage, housmg
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therem to
the satisfaction of the local health authonties.

¢ Suitable water supply mduding pipe water supply wherever available for the staff and labour as well as for the
work.

d. Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in nsky operations.

Suitable fencing barmers, signals including paraffin and electric signal where necessary at works and approaches

in order to protect the public and employees from accidents.

Compensation mcluding the cost of any suit for mjury to persons or property due to neglect of any major

precaution also become payable due to operation of the workmen compensation act.

h.  The contractor has to armnge adequate lighting arrangement for the work where ever necessary at his own
cost. After the work is finalised, all surplus materials should be removed from the site of work. Preliminary
work such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and
premuses left neat and dean, this should be mclusive of the rates.

39. No payment will be made for bench marks, level pillars profiles and benchmg and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carmage of all materials

and madental item of works.

CONTRACTOR BDO, NUAGAON
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1t should be understood cleady that no clamm what-so-cver wall be entertamed to extra tems of works quantity
of any item besides estimate amount ualess written order s obtained from the Eagmcer-in-charge and rate
settled before the extra stems of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.PAV.D. safety code mles introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 did.25.11.57.

Bud doaments consistmg of plans, specifications, the schedule of quantitics and the set of terms and
contitions of contract and other necessary documents can be seen in all the offices ssumg, the documents and
office of the under signed dunng office hours everyday expect on Sundays and Public Holulays ull last date of
sale and recempt of tender papers. Interested bidders may obtain further information at the same address. But it
must be cleardy understood that the tenders must be received in order and according to the instructions.
Tenderers are required to go through cach clause of PW.D. Form Pl carcfully in adldition to the clausc
mentioned hercin before tenderning.

All reinforced cement conerete work should conform o Orissa Detailed Standard specifications, [RC Code
and Bndge code section 1, 1, 11, IV and VII & latest design criteria for prestressed concrete bndges
specifically for road and badges ssued by MORT & L, Govt. of India.

Steel shuttering & centering shall be used which shall be lined with suitable shecting and made Ieak proof and
water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject party or fully such structures if found defective in their opmion.

Concrete should be machine mixed unless otherwise ordered in writing by the Engincer-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay i procurement of materals.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever ts higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonesty, he shall be in addition to any other liability civil or criminal anising out of his contract
be hable to pay a pemlty equivalent to five times of the price of the matenals according to the stock issue rate
or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his secunty deposit or from the
proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
armangement for proper storages of materals but no cost for raising shed for storage, pay of watchman etc. will
be bome by the Department. The Department is not responsible for considening the theft of matemls at site.
It 1s the contractor’s nisk. Under any such plea if the tenderer stops the work, he shall have to pay the full
pemnalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materals to
be used in the work and the contractor shall use such materials without any controversy or dispute on

that account. The nate of issue of such matenals will be at the stock issue rates mclusive of storage charges or
nates fixed by the Department or current market rate whichever is higher.

All the matenals with all taxes,vats etc are to be supplied by the contractor at his own amangement to the
work site

Though Departmental 1ssue of cement and steel has indicated, it may not be taken as bindmng. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of matenals from approved
manufacturer, get it tested i the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained i future.

For payment of reinforcement, the steel mcluding plates etc. shall be measured in length of different

drameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescrbed by the Indian Standard Specification or as
directed by the Engmeer-m-Charge (Wastage of bars and unnecessary lappimng will not be considered for
measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the rights to shift the actual bridge position within a reasomable range m both U/s and

D/S.
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The contractor shonkd at i< mn cost armange necesarny tools and phants requured for the efficient excaition
of work and the aates quotad shonkl be mehisne of the nimnmp charpes of cach plant and cont of conveyance,
After complenion of the work the conteactor <hall arrange at lns own cost all requisite equpments for teating
one unphigged well and specified span free of cost as directed by the Eognceean Charpe and bear the entire
cost of the test
Measurement of carth work m road embankment will be done by scctom mecasurement after the carth
consoldated inchadmg, rollmg wath hand or power road oller amd sheep foot mller at optimum mostre
condibon and no extra payment wall be made for the ungle clearance for taking carth from the borrow arcas
Earth work from cutting wall be cconomically utilised in filling,
The stack of road metal and gravel will be measured in boxes of 1.5m % 1.5 M % 0.5M which will be taken as
LSm X L5M X 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
vouds @ 1/6 of volume or more dependmg upon the looseness of stacking which would be determined on
actual obseovatron and deduction.
The machinenes if available, with the department may be supplied on hire as per charpes noted m the
cnclosed statement subject to the condition that the contractor will exccute in advance an agreement with the
Engineer-in-Charge.
In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of
tme will be granted to the contractor under any circumstances.
The tenderer should furmshed along with their tender a list of works which are at present in therr band mn the
prescabed proforma enclosed herewith.
Sinking ot wells shall be measured from bottom of well cap up to bottom of cutting edge ot 15 cm. above low
water level whichever 1s less.
All method of sinking induding pneumatic sinking by employment of drivers and other equipment shall be
mcluded m the rate.
Removal of trees, logs of trees or wsolated boulders and desilting of sand or earth from existung well,
rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.
The depth of foundation indicated on the drawing are provisional but these may be altered if necessary m the
light of the nature of strata indicated by boring which mmst be taken in advance of actual execation of the
foundation.
When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
be pre-deaded by authonty accepting the tender.
Construction of coffer dam or island or the work of open excavation or dressing or hbour for laying well
curbs shall be mcluded in the rate of well sinking.
For concreting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extra cement to be used
for under water concreting without any extra cost to the department.
No dam will be entertamed n respect of difficulties during sand blowmg met with duning sinking of wells.
No part of the bearmg for the superstmicture shall be allowed to rest on the noses of the piers.
Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the prers /
abutments mmediately in contact with the bearing to ensure proper distributions of heavy load
Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
Gama Ray exzmimnation of castings thickness more than 8 inches and load testing of bearing if considered
necessary shall have to be camed out at the contractor’s cost . The same procedure for testing may have to be
followed for nibbed bearing mamfactured by widening.
It should be deady understood that the joints of the bars are to be provided with lapping, welds or bolts mts
as well be directed by the Engineer-in-charge.
Concrete test specimens 150mm X 150mm X 150mm in size (whether plain or reinforced concrete) for the
testng shall be taken for each structural member by a representative of the contractor m the presence of
responsible officer of the rank not lower than that of an Assistant Engmeer or sub-Divisional Officer. The
contractor shall bear the cost so mnvolved m testing. The test specimen in cube should be camed out m the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carned out in
accordance with the stipulation in Bridges code section-III.
Test spectmens shall be formed carefully in accordance with the standard method of taking test speamen and
no plea shall be entertained later on the grounds that the casting of the test specmmen was faulty and that the
result of the speamen did not give a correct indication of the actual quality of concrete.
Plam concrete and reinforced concrete specimens will be tested i nearest Government msttution who are
conducting Iabonatory testing, Cost of testmg of all specimens and samples will be bome by the Contractor.

%
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) The constachon of well stammg by mpecting coment or prout in coarse apprepate placed m postion shall not

be peamitted.

The thickness of cement concrete m top pluggang should be as per Departmental deawing,
In well sinkmg, the maxmum tolerance pernuissible e ole 1s 1:80 and the shift 3 150mm to the normal
dicection. Where it is ot feasible to work these tolerance the contractor shall carry out. suitable remedul
measurcs as may be directed by the Engincer-in-clarpe 1o overcome the adverse effects of ulta and shifta
without any cxtra cost to the Department and without any damages to the well. Any additional work necessary
consequent upon the excess ailt and shift shall be camicd out by the contractor at no cxtra cost 1o the
Department.
Concrete of strength below of the required steength (as deteemined by actual tests) shall not be aceepted.
If the well is beyoud rectification the well shall be cejected, the well has to be abandoned and another well to
be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the well including
compensation is to be abided as per the clauses of MORT&I for Roads and Bridges.
No dam for carmage of water what-so-ever will be entertained. )
The contractor shall employ one or more Engincering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.1,00,00,000/-.The apprentices will be selected by the Chicf
Engincer. The period of employment will commence within onc month after the date of work order and
would last 6l the date, when 9%0% of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of persommel of equivalent qualification employed under Government. The
mmber of appreatices to be employed should be fixed by the Chief Engincer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work. ‘
Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Onssa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engincering personmel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Ornssa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor .The names of such Engmeering personnel appomted by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Chass, Special Class or ‘A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engmeer or
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him.( Vide Wortks Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuning license.
Orissa Badge & Construction Corporation Lid. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974
The Orssa Construction Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express willingness to esecute the
work after reduction of rates by negotiation

Amendment of existing Clauses - By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and avalabdity of
the required quantity of matenal including the wheat/ rce referred to above, medical ard, labour and food
stuff etc, and that rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached there to and that he had taken in to account all conditions and difficulties that may be
encountered durmg its progress and to have quoted rates including labour and matenals with taxes , octroi
;other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and his authonsed
subordinates. After acceptance of the comtract rate Government will not pay any extra charges for any reason
i case the contractor claims later on to have misjudged as regard availability of matemls, labour and other
factors.

Building & other construction welfare cess for construction workers shall be deducted @ 1% of the Gross
amount  of the bills from the contractor as per Resolution of Govt. of Onssa Labour &  Employment

Department.
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The provashing percentape of 1T Department of the gross amount of the bill tomands meome tax will be
deductad from the contaactor’s nll.

Peevathing, rate of GST on the gross amount of the bill wall be deducted from the contractor’s bill, where
Apreement Value 15 0.50 lakh and above,
The contmactor s requiced 1o pay royalty 1o Govt. as fixed from nme of time and produce such documenta in
support of therr payment to the concemed authonty with therr bills, fallmg; which the amaunt towards royalties
of different materals as utilised by them in the work will be recovered (rom ther bills and deposited m the
revenue of concemad department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undcrtakes
execution of wotk through labour should produce valid license from licensing authoritics of labour
Dcpactment.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requining by the concerned Executive Engincer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no tesponsibility for the suitability of actual strata at
the foundation level. The contmactor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibality of the strata at founding level while
quoting hus rates for tender the contractor shall take i to account of the above aspects.

Any defects, shankage or other faults which may be noticed within 01 (Onc) year from the completion of the
work arising out of defective or improper materials or workmanship timing arc upon the direction of the
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Enginecr for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road for 01 (One) vear from the date of successful completion of the work.

(if) From the commencement of the works to the completion of the same, they are to be under the contractors

charge. The contractor is to be held responsible to make good all injudes, damages and repairs occasioned or
rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any onc in his employment durmg the execution of
the work. Also no daim shall be entertained for loss due to carthquake, flood, cyclone, epidemic, not or any
other calamity whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant I.S. Code / L. R. C. code / MORT&H specifications.

Tilts and shifts

1) Maximum permissible shaft 15 150mm.

1) Maxmmm penmssible ult s 1 < 80,

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, No-
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 2) (i) “If during the progress of the work the price of any material (excluding the cost of steel , cement & bitumen

) incorporated in the work (not being materials supplied from the E.I.Cs store in accordance with Clause
......... hereof ) increases or decreases as a result of increase or decrease in the average whalesale price Index
(all commodities), and the contractor there upon necessanly and propedy pays in respect of that matemals
(incorporated in the work) such increased or decreased price, then he shall be entitled to remburse or lable to
refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of
75% in between the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula mdicated
below:-
Formula to calculate the mcrease or decrease m the price of matenals.
Vm=0.75 x PmxR x (1-1

100 10
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the
price of the matenals.
R = The value of work done m Rupees durmg the quarter under consideration
10 = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R.B.I bulletn from me to tme.)
1 = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
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PM= Percentapge of materals component as per sub-clause of this dlase.

(i) Where ongmal contract peniod 1s one year and above , increases / decreases of cost of Steel | Cement &
Bitumen are to be pad recovered . Pagments in case of increase are to be made with prior approval of Govt
when the total claim s more than Rs. 50,000/~ and with prior approval of the BIC / Chicf Engineer as the
case may be when the cdam s upto Rs. 50,000/~ . Recovery i case of shall be made by concerned Block
Development Officer from the contaactor immedutcely .

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement - Average factory price of the three manufacturer of Cement inside the State .
Bitumen - Rates as fixed by Indian Oil Corporation (I0OC)

(II)  Where ongimal contract is more than Six Months & bdow  one year |, increases / decreases of cost of Stecl

, Coment & Bitumen are to be paid recovered . Payments in case of increase are to be made with pnor

approval of Govt when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chicf

Engincer/Super in Tendetent Engineer (as the case may be) when the claim is upto Rs. 50,000/~ subject to

the fulfillment of the conditions mentioned below :

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(¢8)) Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such materials may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the calculated amount of differential cost .

Contractors 1o need to submit the vouchers showing procurement from an authorized dealer for the said

work withm 28 days before utitization of Steel , Cement & Bitumen .

Differential cost will be allowed only to the original agreement period , but not for the extended period even

though it might have been validly extended .

Differential cost will be allowed only after successful / completion of the work as per the approved work

programme .

Stipulations contained in existing dause 31(f)

Recovery in case of decreases shall be made by concemed Block Development Officer from the contractor

mmedaately .

(b) Similady, if during the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily
and propetly pays in respect of labour engaged on execution of the work such increased or decreased wages
then he shall be entitled to reimburse or liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minmmm wages for labour which s
openating for the quarter under considemation and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Formula to calculate the increase or decrease 1 the price of Labour.
VI=0.75 x PIxR x (1-10)

38

33 Z2E

100 10
VI= Increase or decrease in the cost of work during the quarter under consideration due to changes m the
minimmm wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under consideration m which the tender
was opened.

1 = The minimum wages for labour prevailed during the quarter under consideration.

PL= Percentage of labour component (as per sub-clause).

O Similarly, if during the progress of wortk, the price of Petrol, Oil and Lubricants (Diesel ol being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by
the Government of India and the Contractor there upon necessarily and properly pays, such increased or
decreased price towards Petrol, Ol and Lubricants used on execution of the work, then he shall be entitled to
reimburse or lmble to refund, quartedy as the case may be, such an amount, as shall be equivalent to the 75%
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plus or mmus differcoce m between the price of P.OLL winch < openranng, for the quarier under consuderanon
and that openated for the quarter m which the tender was opened as per the fommla mdicated below :

075 X KeR(Da = 1Dy)
Kl = ceices X o
100 D,

Kl = Increase or decrease m the cost of work durnng the quarter under consideration duc to changes in the

pocecof PO, L.
R = The value of work done in Rupees during the quarter under consideration.

D,= Average Prce per liter of diesel oil which was fixed by the Government of India during the quarter n
which the tender was opened.

D:= Average Price per liter of diesel ol which is fixed dunng the quarter under consuleration.

Ko= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement /
refund on varation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause
Category of Contractor’ Supply Departmental

Works. % Matemals. % Labour % of P.O.L. Supply of materals.

Iengation works

a) Structural works. 20% 30% 5% 45%

b) Earthwork, Camal 20% 60% 5% 15%
work,

Embankment work etc,.

(R&B) Works

2) Bridge works 20%% 300 5% 45%

b) Road work 45% 40% 5% 10%

¢©) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

€ Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on vamtion m price of

matedals efcept steel , cement & bitumen which will be governed as per clause 31 a (i) & a (i
labour 2and P.O. L as per sub-dauses (a-1), (b) and (c) of this clause shall be applicable m the following
manmer.
“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation admissible at all, in case of work where the stipulated period of
completion is one year and more escalation on account of price vamtions 1s admussible only  for the remammg
pediod after exduding the first ane year period provided that the work has been carded out by the contractor
m terms of the relevant provisions of the agreement. In the situation, where the peniod of completion mitally
stpulated m the agreement is less than one year and subsequently the completion peniod has been vahdly
extended on the ground that the delay in completion of the work is not attnibutable to the contractor and m
the result the total period including the extended period stands at one year or more, escalation 1s admissible
only the balance portion of work executed beyond one year.

f) The contractor shall for the purpose of sub-clanses (a), (b) & (c) of this clause keep such books of account and
other doamments as are necessary to show that the amount of increase clammed or reduction available and shall
allow wmspection of the same by a duly authonsed representatives of Govt. and further, shall at the request of
the Engineer-in-Charge fumish, verified in such a manner as the Engincer-in-Charge may require any
document kept and such other information as the Engineer-in-Charge may require . The contractor shall
wrthin 2 reasonable time of his becoming aware of any alteration m the price of such mateml, wages of hbour
and/ or price of P.O.L. give notice thereof to the Engincer-in-Charge stating that the same is given pursuant
to this condition together with an information relating thereto which he may be in a position to supply.
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Fot diversion road the contractor wall have 1o make his own arangement 10 make the same in private Jand if
necessary for which agreement of such land by the side of C.D. works and the rental charpes f(or such private
land shall be bome by the contractor mcluding the proper maintenance with lighting arranpements during the
night time and signaling during day time and barricading cte. ull the C.1, works arce opencd 1o the traffic. No
extra rate will be paud to the contractor for the above rental charpes cte. His mates in the tender for other itema
shall mchude thes amangement, reatal charges for the land and maintenance, liphting and remaoval of such
temmporary road crst from the prvate land to bring the land to its onginal condition ete. complete.
The contractor has to armange the land requiced for borrowing carth if necessary for the road work at his cost.
No extma payment by the Department wall be made on this account and no clam what-so-ever will be
cntertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.
Where 1t will be found necessary by the Department, the Officer-in-Charge of the work shall issuc an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorised agents with their dated signmature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permission of the Engineer and to be submitted to the
Engincer-in-charge everr month.
The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments
location and fumsh the test results in conformity with LR.C. code at his own cost before execution of the
work and rates quoted by the contrctor should be inclusive of such bores and S.B.C. tests etc. without any
extra cost to the Department.
The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtamed.
The contractor shall have no claim what so ever for the extra quantity of work to be execated m view of above
possible changes and payments is to be made as per dause 11 of the P-1 Contract.
Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa Detailed Standard Specification, Orissa PW.D. Code, Bridge code and MORT&H
specifications with latest revision / amendment are also binding on the part of the contractor.
No part of the contract shall be sublet without written permission of the concerned Executive Engmeer or
transfer be made by power of Attorney authorising others to receive pagment on the contractor’s behalf.
The contractor should attach the certificate in token of payment deposit with the registration authonty as per
recent circular of the Government relating to his registration.
Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.
The mtes quoted by the contractor shall cover the latest approved mtes of labours, materals, P.O.L. and
Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc. are the responsibihity of the
contractor.
The rate for each work of concrete items wherever dewatering 1s imperatively necessary the term dewatenng
shall mean the execution or operation of the items due to standing water as well as due to percolation of water.
The quoted rates will be inclusive of this.
The materials, borrow areas and hutments at site should be amanged by the contractor at his own cost. No
future comphint on this account shall be entertained.
The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered m order to record items
of works are not covered by his contract and claimable as extra. Claims shall be entered regulady m this book
under the dated signature of the contractor or his duly authorised agents at the end of each month A
certificate should be fumished along with the damn to the effect that he has no other claim beyond this clamm
up-to-date. If in any month there are no daims 10 record, a certificate to that effect should be fumished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularky
by 10% and 16% days of each month for orders of the Engineer-in-Charge or competent authonty. Claims not
made in this manner or the chim book not maintamed from the commencement of the work are Inble to be
summararily rejected. The claim book is the property of the Office. and shall be surrendered by the contractor
to the Engneer-in-charge after completion of the work or before recession of the contract by the Department
whichever 1s eadier for record.
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Number of tests as specifed m LR.OC/ MORT&AT / LS T speaifwation separred for the conatriction of roada
fhmlg_\\‘ / tanldhings o any other stenctiral works will be conducted moany Govi, Teat [lemine / “’l""m""""
Iabomtones/reputed mateml testing Iabomatory a< to be decxded by the Fopmees m clarpe. Teating charpra
chiding cxpenditure for collection / transportation of samples /especimens ete. wall be boene by the
contractor. The collection of samples and testmg are 1o be conducted for both prios 10 execntion and durmgp
execution as may be directed by the Engrocer-m-clharpge and on both the accounts the cost shall be borene by
the contmactor.

Bessdes, the firm / contractor shall wstall full- fledped fickl laboratory at work site for comducting requuretd
tests as per IRC / MORT & 1/ ISI requirements at his own cost for providing, sufficient opportunity forr
checking from time to time.

An Engineenng personnel of the executing agency should be present at work site at the tme of viat
of hugh level mspectmg officers m the rank of Chicef Engincer and above.

After completron of the road mn all respects the road furmture’s should be affixed by the exccutmg,

agency indicatmg locatons like school, hospital, No-homn ctc.
Condition for issuc of plant & machinery to contractor on hire :- Tools & plants will be issued to the
contractor only if it is desimble in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary in cach
case. The contractor shall amange his programme of work according to the avahability of the plant &
machmery & no darm will be entertamed for any delay m supply by the Department.

An agreement shall be entered in to by the contractor to the cffect that these  hire charges are
recoverable from the bills of the contrctor regularly and the final payment for the work inchiding refund of
security deposit will not be made until the total amount due to the Government on account of hire of
machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
tume shall be recovered from his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and machmenes
from workshop shed/ deposit retum there to, will be bome by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day 1t may not have
been utilised for any reason except for a major break down which may take more than 72 hours for reparrs.
The contractor shall immediately intimate in writing to the Engineer —n-charge when any plant or machmery
goes out of arder requinmg major repatrs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machmery
requiring similar preparation the working hour will include the time required to make up the boider
temperature and bring plant to the operating conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maiatenance staff will be leviable. These charges will be fixed by the Engineer-m-charge from
time of time. In no case the tools and plants shall be operated beyond 8 hours m any shift wathout poior
written permission of the Engmeer-m-charge.

The contractor shall release the plant and machinery as and when required for periodical sermicmg and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be retumed by him on account of hack
of armangement of labour and matenal etc. on his part. The same will be returmned only when they do not
require or when in the option of Engineer-in-charge the work or a portion of work for which ssued 1
completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole nsk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engmeer-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of artude lost, the deasion of supenntending Engmeer shall be fiml. The conmctar shall on or
before the supply of plant and machinery sign an agreement in mdemnifymng the Govt. agamst loss or damage
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of hfe, uyury
or damages to property etc. ansing from any cause what-so-ever. The contractor shall provide full mme
choukidar for guarding the plant and machinery at site.

If the articles are not retumed within the date ongmally specified or extended by the Engueer-m-
charpe, 1 addition to the normal hire charge, a surcharge equal to 10%% of the hire charges wall be levied tor
the penod that the machinery is not retumed. Such peniod wall be treated as working tune. In the event of the

)
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non-retum of the machmery, the full vahie of the armcles ar the current market prce will be recovered from
the contaactor’s ontstanding nlls or any halls that may become due m respect of hirt other work uadcr the state
public works Depactment. The decision of the supenntendmg Engmeer shall be fimal i case of dispute.
FORM OF AGREEMENT = The contractor ehall, before aking the possession of the machmery, enter in
to an agreement with the Eagmeerain champe or his nominces i the form attached.

Lop Books for recondmg the houres of daily works for cach of the plant and machmery supphied 1o the
contractor will be mamtzamed by the Department wall be attested by the contractor or his authonsed aprent
dady. Tn case of conteactor contests the correctness of the entnes and / or fails 1o sipn the log, hook, the
deasion of the Engmeer-mn-charee shall be final and binding on him. Hire charpes will be calculated accordimg,
10 the entnes 1 the logbook and wall be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANITS.

This agreement made the Two Thousand

between (here-in-after referred to as “the hiree” which cxpresson
shall unless exchided by or eepugnant to the contest mclude s heirs, executors, admimstrators and assigns) of
the one part and the Govt. of Onssa (here in after referred to as the Governor which expression shall unlcss
exduded by or repugnant to the context include his successors in office as assigns) of the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Oriasa
Govt. and more particulady specified in the schedule here under between here in after referred to as “the tools
and plants™.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and
conditions here 1n after mentioned.
Now it is here by and between the parties here to as follows :-

() In consideration of agrcement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the mames of contractors in the book of the Department
or any other Govermnment Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of ddivery of the tools and plant to the hirer at the P.\V. Department workshop at
Sundargarh.

() The mte of higher charges will be as mentioned in the schedule attached.

(©) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous witten approval of the Engincer-in-charge

(d) On the espiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department. & workshop / store at Sundargarh in the same good condition in which they were recetved by
hm .

(¢) In the event of the tools and plants not being retumed on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten perceat.

(5 The tools and plants shall be open for inspection at all times to the officers of the Government.

(@ The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engmeer-in-charge. If the hirer operates the tools and plauts beyond the
aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engmeer-m-
charge from time to time-

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule
will be levied except in case of major repairs.

() Normally the tools and plants will be supplied with operating stafE.

() The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

(k) Al municipal or other dues and taxes payable on account of the use or operation of the tools and plaats for the
period of hire shall be defrayed by the lurer.

() The hirer shall make good any loss or damages ansing out of causes other than fair wear and tear to the tools and
plants durng the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
2nd recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary 10 make good the loss or damage failing which the same will be recovered from his dues as m case of
hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engmeer-in-charge shall be entitled to
demand the retumn of tools and plants and the hirer shall retum the tools and plants withm 72 hours from the date

0
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of recerpt of such onler m wntmg In case of faire on the part of the herer to comply sath such onder he shall be
lable to pay such pemalty as may be mposcd by the Eogneer m o charpe for the penod the ool andd plant are
detamed provaded that the mavmmm mlty shall not exceed the cost replacement of the trola and plants
(n) 1n case of any disputes between the hurer and the Government the deciron of the Supenntendmg Pngincer thall be

tunal.
(0) Ths agreement shall be operated by the Eagmneee m clharpe on belalf of the Government and the term Engineer
m-charpe shall mchode all officers duly authonsad by hmn to exerose powers on hra belall.
THE SCHEDULE

Sermal No. Descrption and Name of the No. Amount of hire per hour . Remarks
articles .

In watness where of the hirer and the Engmeer-in-Charpe has for and on behalf of the Gavernor of
the State have set their respective hand, the day and the year here m above wntten.
Signed by :

1 2
Signed sealed and delivered in the presence of
1 2

119.  The agency will be responsible for traffic management and maintenance of the stretch of the road (for which
the tender has been invited) at his own cost during the pedod of execution.
120.  Even qualified critera are met, the bidders can be disqualified for the following reasons, if enquired by the
Department
(a) Making a false statemeat or declaration.
(b) Past record of poor performance.
(©) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate dday in completion of the work.
(¢) Past history of litigation.
121.  The information furnished must be sufficient to show that the applicant is capable in all respects to
successfullr complete the envisaged work. »
122 In case the 1= lowest tenderer or even the nest lowest tenderers withdmw in series one by one, thereby
facilitating 2 particular tender for award, then they shall be pemlized with adequate dismcentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Approproate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.
123. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -
21 Progress of work and Re-scheduling programme.

211. The BD.O / Engmmeer- in- Charge shall issue the letter of acceptance to the successful contractor. The 1ssue
of the letter of acceptance shall be treated s closure of the Bid process and commencement of the contract.

2.1.2 Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
tming for all the activities in the Works along with monthly cash flow forecast

2.13. To ensure good progress durng the execution of the work the contractors shall be bound in all cases m winch
the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the
contract has elapsed, 'z of the whole of the work before Y4 of the whale time allowed under the contract bas
elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under the contract has
elapsed.

214  If at any time it should appear to the Engmeer-in-Charge that the actual process of the work does not conform
to the progrzmme to which consent has been given the Contractor shall produce, at the request of the
Eagineer-in-Charge, a revised programme showing the modifications to such progmmme necessary to ensure
completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-m-Chacge may withhold the amount of 1% of the contract value
from the next payment certificate and continue to withhold this amount until the next payment after the date
on which the overdue Programme has been submitted.

215  Anupdate of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the uming of the remaining work including any changes to the sequence
of the actvines.
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Ihe Engmeer i Chage’s approval of the Programme shall not alter the: Contractor’s obligations. The
Contractor may revise the Programme and submut it to the Eopineer i Charpe apain at any tane. A revised
Programmc 1s to show the effect of Varmauons and Compensation Events
Extension of the Completion Date.
The tme allowed for exccuton of the works as specificd in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time peniod as mentioned n
letter of Awand after the date on which the Engincer-in-Clarpe issucs wnitten ondens to commence the work
or from the date of handmg over of the site whichever is later. If the Contractor commits default n
commenany the exeaution of the work as aforesaid, Government shall without prejudice to any other npht or
remedy available mn law, be at liberty to forfeit the carnest money & performance guarantee / Sceurity deposit
absolutcly.
As soon as possible after the Agreement is exceuted the Contractor shall submit the Time & Progress Chart
for cach milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall mdicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Conteactor within the limitations of time
mmposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for specal jobs
for which a scpanate programme has been agreed upon) complete the work as per milestone given in contract
data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.
1) Force majeure, or
1) Abnommally bad weather, or
1) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed
on the work, or.
v) Delay on the part of other contractors or tradesmen engaged by Engincer-in-Charge in executing work
not forming part of the Contract.
vi) In case a Vamation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which
would cause the Contractor to incur additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data 1s
beyond the Contmactors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
m writing within fourteen days of the happening of the event cansing delay. The Contractor may also, 1if
practicable, indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasomable estension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other nght
or remedy available under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending Engineer (whose decision in writing
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified m Clause 2 or that the work renuins
mcomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is orgimally given.

G

CONTRACTOR BDO, NUAGAON



Papc |20

The 2mount of compensation may be adpsted or set-off agamst any sum payable (o the Contractor under this
or any other contract with the Government. In case, the contractor docs not achicve a particular milestone
mentioned m conteact data, or the rescheduled milestone(s) in terms of Clanse 2.5, the amount shown agamst
that milestone shall be withheld, 1o be adpusted apainst the compensation levied at the fimal prant of extension
of ntme. Withholdmg of this amount on fallure to achicve a nulestone, shall be antomatic waithout any notice to
the contractor. However, if the contractor catches up with the progress of work on the mbsequent
milestone(s), the withhdd amount shall be relcased. In case the contractor fails to make up for the dclay in
subsequent milestone(s), amount mentioned against cach milestone missed subsequently also shall be wathheld.
However, no mterest whatsoever shall be payable on such wathheld amount.
24 Management Mectings.

24.1.  FEither the Engmeer or the Contractor may require the other to attend 2 management meeting, The business of
a management mectings shall be to review the plans for remaining work and to deal wath matters raiscd 1n
accordance with the cady wamung procedure.

242 The Engmceer shall record the business of management mectings and is to provide copics of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to
be decided by the Engincer cither at the management mecting or after the management meeting and stated in
wntmg to all who attended the meeting.

CQlausc-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract (of which rescission

notice m writing to the contractor under the hand of the authority shall be condusive evidence), 21/ of the

value of left over work will be realized from the contractor as penalty. A contractor may be Blacklisted as per

Amendment made to Appendix XXXIV to OPWD Code Vol-II on rules for black listing of Contractors vide

Letter No — 03365 dt- 01-03-07 of Works Department, Orissa.

a) Misbehavior / Threatening of Departmental & supervisory officers duning execution of work / tendenng
process.

b) Involvement it any sort of tender fixing.

¢) Constant non- achievement of milestones on insufficient and imaginary grounds and non- adherence to
quality specifications despite being pointed out.

d) Persistent and intermational violation of important conditions of contract.

) Security consideration of the State ie. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

124.  Labour Cess
1% Labour cess will be deducted from the gross amount of the Contractor Bills.

125. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followmngs.

a. Required ECIMLD as per the clause No. 6.

b. Copy of Original Registration Certificate, GST Registaation Certificate, PAN card, Ornigmal Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Nuagaon, Sundargarh before opening of the Bid for verification purpose, as per
Clause No.7.

c. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant in schedule “E”(original affidavit for each wodk sepamtely) and affidavit to that
effect including authentication of tender documents and Bank guarantee in schedule “F?(origtnal
affidavit for each work separately).

d. Submission of Orgimal Bid Security and tender paper cost as prescribed in the relevant clause of DTCN
Le, before the stipulated date & time for opening of the bid.

e. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor 1s necessary to
recond the category to which they belong i the Registration Certificate (R.C), otherwise therr tender
paper treated as normal tender.

L. The Contractors should submit the Schedule-C as per clause no.09.

Total: - 125 (One hundred Twenty-Five) Clauses only.
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AFFIDAVIT

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

IWe hereby certify that I/We* am/are* related/not related (*) to any officer

of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank

of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa

IWe* am/are* aware that, if the facts subsequently proved to be false, my/our”

contract will be rescinded with forfeiture of E.M.D and security deposit and 1/\WWe™
shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

o8

CONTRACTOR BDO, NUAGAON



Page |22

SCHEDULE -C
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM
Firstparty I St/ Smt .....ooooiviiiiiiiiiannn.n, Aged ............. Years, S/O.................. AVPo/Dist -
........................ (hereinafter called the First Part)
AND

Second party | SA/SMt ......oooiiiiiiininiaaniiannn.. Aged ............. Years, S/O......c.c......... AUPo/Dist -
........................ (herein after cafled the Second Part) having H.T/L.T licence registration No
....................... validupto.........................

AND WHEREAS the First Party of 1% part is the managing partnerof ................

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for
the tender Work = ... e "

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.
3. That, the First Party shall receive payment, signing the bill the document for the concemed work.
4. That, the Second Parly shall abide the rules, regulation and specification of E.l. works of above
said matter.
In Witness where of Both the Party have signed in presence of
WITNESS
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AFFIDAVIT
SCHEDULE-“E”
INFORMATION REGARDING CURRENT LITIGATI DEBARRING EXP END R
ABANDONMENT OF WORK BY THE TENDERER
1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the
works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No

constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) if yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the Contractor.

o
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SCHEDULE —“F”
AFFIDAVIT
1. The undersigned, do hereby cerlify that all the statements made in the required attachments for
the Tender work .................................submitled to the Block Development
Officer, Nuagaon, Sundargarh are true and cormrect.
2. The undersigned also hereby certifies that neither our firm M/s nor any

of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last
five years prior to the date of this bid.

3. The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
fumish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be reguested
and agree to fumish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm /bidder )
Date :

Total :- + DTCN 24 (Twenty Four ) Pages only + B.0.Q. .......to........ Pages Only.
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