
GOVERNMENT OF ODISHA
OFFICE OF TFIE BLOCK DEVELOPMENT OFFICER

PANCHAYAT SAMITI KUTRA, SUNDARGARH

No. daYl Dt. oY/tr /&o&t.
The Blocl< Development Officer, Kutra, Sundargarh on behalf of Governor of 0disha invites

Percentage Rate bids in sealed'cover for the following work from the class of eligible contractors as

mentioned in Column-7 [sevenJ registered with the State Governments having validity of Civil License

and contractors of equivalent Grades/Class Registered with Central Government/MES/Railways and

other state government having validity of Civil License for execution of Building work [excluding EI &

PH).The proof of registration from the appropriate authority shall be enclosed along with the Bid. The

eligible contractors of the state P.W.D.[R&B)/Water Resources/Rural Wor-ks/M.I./C.P.W.D. for the

following works eventually to be drawn up in the P.W.D. F1 forms in conformity with the Detailed

Tender Call Notice. The bidders may submit bids for the following work.
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The Bid documents and detailed terms and conditions can be downl<raded from the District
website "w\Mw.sundargarh.odisha.gov.in". The Tender paper shall lre submitted in sealed

cover super scribing the Name of the work for tender in capital lctter with their mobile
number on the top bf the envelope & shall contain signed DTCN, attested copy of Contractor

Registration Certificate, PAN Card, valid GST Registration/Clearance Certificate, no Ilelation

Certificate & original affidavit regarding authentication of documents of the Tender Notice, other

documents required as per the relevant clauses of the DTCN, Tender Paper Cost (Non-refundable) in

shape of Bank Draft or Denl.and Draft drawn in favour of Block Development Officer, I(utra,

Sundargarh.
The Tenderer are required to send their tender'papers thrnugh Registered Post / Speed Post only
to the Block Development Officer, Kutra, At/Po- Kutra, Dist.-Sundargarh, Pin-770018, so as to reach

this office by Dt.13.11.2024, within 4.00 P.M., after which; no bid will be considerecl.'fhe Bids

received late will not be opened, The authority will not be helcl responsible for the Postal delay if any

or non-receipt of the tender documents in time.

'Ihe bids received will be opened by Block Developrnent officer, I(utra/his authorized Officer in
presence of the bidders or their authorized representatives wish to attenrl. If the office happens to

be closed on the date of receipt /opening of the bids as specified, the bids will be received /opened
on the next working day at the same time &venue.

A. Date and Time of Sale of Tenderpaper: DL.O4.LL.2O24ftom 10.00 AM to Dt.t3.Ll.2O24

B. Last Date of receipt of Tender paper: Dt.13.11.20?4t\114.00 P.M. in working days.



C. Date and 'f ime of opening of Tender paper: Dt. t4.11,2024 at 10'30 A.M.

03. Earnest Money l)eposit (EM.D) - lo/o of the tender amount as specified in Col.05. Transfer or

adjustmcnt of EMD/Differential arnount/lnitial Security Deposits (lSD) will not be entertained. The

Elr4l).amount will be forfeited if the tenderer backs out from the offer of acceptance of tender by the
competent authority.

M. Worl< Experience-

(al Work experietrce certificate issued by the comiletent authority minimum 1500/oof the BID

in for thc works arnounting Rs.10.00 Lal<hs & above.

[hJ Work experience Certificate [if any) issued by the competent authority required to be

furnished with telrder along with Schedule-D1, It m4y be ca[egorically made clear that copies

work order/ agrecment made in connection with any work will not be taken in to consideration

as expericnce under any circumstances.

lf thr: rate quoted lry the bidder is iess than 15% of the zrmount put to tender, then such a bid shall be

r-cjcctcd ancl the tender shall be flnalizr:d basing on merits of the rest bids as provision laid down in
clause No.36 ofMemorandum No. 12366/W, dated 08.11.2013 of Works Department. Govt. of Odisha. But, if
more than-one bid is quoted [decimal up to two numbers will be taken for all practical purposesJ either at
the estimated cost put to tender or less than the estimated cost put to tender, the tender accepting authority
u,ill finalize the tender through a transparent Iottery system, where all bidder/their authorized
representatives, the concerned SE/Executive Engineer of concet'ned Division/BDO and DAO r,riill remain
prcscut. Aclditional Perforrnance Security Deposit: - Additionai Performance Security shall be deposited
by thebidder, when the bid amount is Iess than the estimated cost.put to tender. In such an event, onlythe
successful bidder who has quoted less bid price rates than the estimated cost put to tender shall have to
furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as

Additionai Perforrnance Security [APS) in shape of Term Deposit Receipt pledged in favour of Divisional
Officer / Bank Guaranter: in favour of the Divisional Officer from any Nationalized /Scheduled Bank in India
counter guaranteed by its local branch at Bhubaneswar wit,hin seven days of issue of Letter of Acceptance
(l,oA) by the Divisional Officer [by e-mai)J to the successful bidder r:therwise the birl of the successful bidder'
slrall be cancclled and the Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for
b)acklisting shall be init:ated against the bidder as per Works Department Office Memorandum No.144'59
dtd.20.09.201U.

Additional Performance Securitir- Letter No-4559/W, Bhubaneswar dt-05.04'.202L Works
Dept. Govt. of Odisha. in view of the above the State Govt. is pleasedto fixedthe followingrate of
/,ddrtional Perfort rrance S ecurity.
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Submissiol of moi'e than one tender paper by a bidder for a single work will be liable for rejection of

all such tender papers.

All the detailed guidelines/clauses can be seen in the bicl documents and have to be strictly adhered

to while submitting the tender pallers.
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1;9. The Authority reserves every right to reiect any or all the bids without assigning anyreason,

-g!,,_
Block Development Officer'

,. ' : Kutra

MemoNo. laYA /Date. o\/rr/*art
Copy to the Collector & District Magistrate, Sundargarh / CD0-Cum-EO, Zilla Parishad, Sundargarh/

Nodal Officer, OMBADC, Sundargarh / CF,O, DMF, Sundargarh/ DSWO, Sundargarh for information and

necessary action.

Blocl< Development Gfficer

Kutra

Memo No. e \y g / Date. Ol f tr /a, a,a

Copy of Tender Notice & Tender documents submitted to Sri Anshuman Purohit, DeGM,

Sundargarh with a request to upload in the District Website wr.vw.sundargarh.or1istra.gov.in fbr wide
publicity.

ter-
Block Development Officer

. Memo No. Q Qql / Date. o s /rr /a.1j 
Kutra

Copy of Tender Notice submitted to Deputy Director fAdvertisementJ & Secretary to Government of
Odisha, I & PFi Deptt., Bhubaneswar for wide publicity.

Block Devel er
Kutra

Memo No. & &.Vrl /Date. 0y /r,r/ao"1V
Copy to CDP0, ICDS, Kutra/ Tahasildar, Kutra for information and necessary action.

-d\,.,r-
Block Development Officer

I(utra

Brockr"rf.k6--*".
I(utra

.t'i

Memo No. a aq e 1oate. oq /l I /{rR)
Copy to Office Notice Board/Tend:r File concerned-



GOVERNMENT OF ODISHA

OFFTCE OF THE BLOCK DEVETOPMENT OFFICER

PANCHAYAT SAMITI KUTRA, SIINDARGARH
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6,000/-
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01- The Bid documents and detailed terms and conditions can be downloaded fromthe

Districtwebsite..ww.w.sundargarh.odisha.gov.in,,.TheTenderpapershallbe
submittedinsealedcoversuperscribingtheNarneoftheworkfortenderincapital
letterwiththeirmobilenumberonthetopoftheenvelope&shallcontainsigned
DTCN,attestedCopyofContractorRegistrationCertificate,PANCard,validGST
Registration/clearance certificate, no Relation ccrtificate & origin rl' affidrrrit f 0[rrrri11r'

authentication of clocurnents of the Tencler Notice, other documents required as pcr the

relevant crauscs of the DTCN,,fender papcr cost[Non-refundabre) in shape of I]ank D.aft,r

DemandDraftdrawninfavourofBlockDevelopmentofficer'I(utra'srrndargarh'

Contractor
Block Development Ofhcet, I(utr:a



u.

The Tenderer are required to send their tender papers through Registered Post / Speed
Post only to the Block Development Officer, Kutra, At/Po- Kutra, Dist.-sundargarh, Pin-
7700L8, so as to reach this office by Dt.13.1L.2024, within 4.00 PM, after which, no bid
will be considered. The Bids received late will not be opened. The authority will not be held
responsible for the Postal delay if any or non-receipt of the tender documents in time.

The bids received will be opened by Block Development officer, Kutra/his authorized
Officer in presence of the bidders or their authorized representatives wish to attend. If the
office happens to be closed on the date of receipt /opening of the bids as specified, the bids
will be received /opened on the next working day at the same time &venue.
A. Date and Time of Sale of Tender paper: DL.04.LL.2024 from 10.00 AM to

L3.1L.2024

B. Last Date of receipt of Tender paper: DtL3.LL.2O24till4.00 PM in working days.

C. Date and Time of opening of Tender paper: Dt14.tt.2D24 at 10.30 AM.

Earnest Money Deposit (EMD) - Lo/o of the tender amount as specified in CoI.05. Transfer
or adjustment of EMD/Differential amount/lnitial Security Deposits flSD) will not be
entertained. The EMD amount will be forfeited if the tenderer backs out from the offer of
acceptance of tender by the competent authority.

Work Experience-

[a) Work experience certificate issued by the competent authority minimum l50o/o of
the BID in for the works amounting Rs.10.00 Lakhs & above.

(bJ Work experience Certificate (if any) issued by the competent authority required to
be furnished with tender along with Schedule-D1. It may be categorically made clear
that copies work order/ agreement made in connection with any work will not be
taken in to consideration as experience under any circumstances.

lf the rate quoted by the bidder is less than 15% of the amount put to tender, then such a bid
shall be rejected and the tender shall be finalized basing on merits of the rest bids as provision
laid down in clause No.36 of Memorandum No. 72366/W, dated 08.11.2013 of Works
Department. Govt. of Odisha .But, if more than one bid is quoted(decimal up to two numbers will
be taken for all practical purposesJ either at the estimated cost put to tender or less than the
estimated cost put to tender, the tender accepting authority will finalize the tender through a

transparent lottery system, where all bidder/their authorized representatives, the concerned
SE/Executive Engineer of concerned Division/BDo and DAO will remain present. Additional
Performance Security Deposit - Additional Performance Security shall be deposited by the
bidder, when the bid amount is less than the estimated cost put to tender. In such an event, only

03
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the successful bidder who has duoted less bid price rates than the estimated cost put to tender

shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus

the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt

pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer from
any Nationalized /Scheduled Bank in India counter guaranteed by its Iocal branch at
Bhubaneswar within seven days of issue of Letter of Acceptance [LoA) by the Divisional Officer [by
e-mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and

the Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting
shall be initiated against the bidder as per Works Department Office Memorandum No.14459

dtd.20.09.2018.

Additional Performance Security- Letter No-4559/W, Bhubaneswar dt-05.04.202L
Works Dept. Govt. of Odisha. in view of the above the State Govt. is pleased to fixed the
following rate of Additional Performance Security.

SI

N
o.

Range of difference between the
estimated cdput the Tender and BID
amount.

Additional Performance Security to
be depositedby the successful Bidder

1 Below 5 % No Additional Performance Security
2 From 5 o/o and above and below 10 % 5O o/o of [Difference between

estimated cost put to
Tender and Bid amount.J

3 From 10 % and above 1.5O o/o of (Difference between
estimated cost put
to Tender and Bid amount.l

GST will be paid extra as applicable.
Submission of more than one tender paper by a bidder for a single work will be liable for
rejection ofall such tender papers.

All the detailed guidelines/clauses can be seen in the bid documents and have to be strictly
adhered to while submitting the tender papers.
The Authority reserves every right to reject any or all the bids without assigning any
reason.

L1,. Quality of works cannot be compromised and the work should be completed within the
stipulated period ofcompletion and in no case the time extension will be allowed except the
reasons not attributable to contractors. The whole process of Tender will be evaluated /conducted
as per Govt. guidelines and OPWD code. Tenderer whose tender is accepted must submit a
work programme at the time of execution ofAgreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of
receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and the
Department.
12. An applicant or any of its constituent partners of whose contract for any work has been

rescinded or who has abandoned any work in the last five years, prior to the date of the
bid, shall be debarred from qualification. The tenderer is to furnish an affidavit at the time

w.
m,

,. &rn-,.
Block Development Officer, KuraConuactor



13.

of submission of tender paper about the authentication of tender documents including
Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non
furnishing of the information in Schedule - E and required affidavit in Schedule - F, the
bid document will be surnmararily rejected.
No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not
related to any officer in the rank of an Assistant Engineer & above or Under Secretary &
above in the PR & DW Department. If the fact subsequently proved to be false, the contract
is liable to be rescinded. The earnest money & the total security will be forfeited & he shall
be liable to make good the loss or damages resulting for such cancellations. The Performa
for no relationship certificate is contained in a separate sheet vide Schedule-A.

14. ti) Each tenderer is to submit along with tender a note regarding his experience on
construction of Road/Bridge Works.
a) Name of the Road/Bridge:-
b) Estimated Cost:-
c) Total Length:-
d) Maior ltem of works/Type of Bridge:-
e) Quantity of items

! Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-

Other details if any. :-
The prospective applicant in its name should furnish list of works executed in Schedule-D1

satisfactorily completed and list of works in progresSinSchedule-D2.
If an individual makes the application, the individual should sign above his full type
written name and current address.
If the application is made by proprietary firm, it shall be signed by the proprietor above

his full type written name and the full name of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partners of
the firm above their full type written names and current address, or alternatively by a
partner holding power of attorney for the firm in which case a certified copy of the power
of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.
If the application is made by a limited company or a corporation, it shall be signed by duly
authorized person holding power of attorney for signing the application in which case a

certified copy of the power of attorney shall accompany the application. Such limited
company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical bid.
The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.
No tenderer will be permitted to furnish their tender in their own manuscript papers. All
information should be submitted in English. The applicants name should appear on each

page of the application along with his signature or the signature of his authorized
representative at the bottom of each page.

i) as per Agreement:-
ii) as per Execution:-

1i)

1ii)

15.

18.

16.

17.

19.

20.

27.

Conttactor E iefopment O fficet, I{utra
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In case ofpercentage rate tender
(i) The contractors has to mention percentage excess or less over the estimated

cost [n figures as well as words) in the prescribe format appended to the
tender document.

(ii)Contractors participated ln the tender for more than one work may offer conditional
rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared
and recoded first. The.rebate so offered shall be considered after opening of all
packages called in the same tender Notice. The contractors who wish to tender for two
or more works shall submit separate tender for each. Each tender shall have the Bid
Identifications No. Name & Sl. No of the work [as per IFB) to which they refer,
written on the envelope.

(iii)Only percentage quoted shall be considered. Percentage quoted by the Contractor
should be accurately filed in figures and words, so that there is no discrepancy.

a) If any discrepancy is found in the percentage quoted words & figures, then the
percentage quoted by the contractor in words shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and the
total amount quote d by the contractor, then the percentage will be taken as correct.

.) The percentage quoted in the tender without mentioning excess or less and not
supported with the corresponding amount will be treated as excess.

d) The percentage quoted in the-tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it
will be treated as percentage excess.

e) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to
which side the amount tallies .

f) The contractor will write percentage excess / less upto one decimal point only. If
he/she writes the percentage excess / less upto two or more decimal points, the first
decimal point shall only be considered without rounding off.

g) The tender shall be written legibly and free from erasures, over writings or
corrections of figurcs. Corrections, over writings & interpolations where unavoidable
should be made by making out initiating, dating and rewriting.

n, In the contract P1 time is the essence. The contractor is required to maintain a certain
rate of progress specify,in the contract.

(") The quantity mentioned can be increased or reduced to the extent of 100/o for individual
items subject to a maximum of 5o/o over the estimated cost. If it exceeds the limit stated
above prior approval of cdmpetent authority is mandatory before making any
payment.

("r) The period of complction is fixed and cannot be altered except in case of exceptional
circumstances with due approval of next higher authority.

("r) Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and thc pcrcentage excess or less shall be added or subtract from the gross

amount of the bill.
22. The tenderer shall carcfully study the tentative drawings and specifications applicable to

the contract and all thc documents which will form a part of the agreement to be entered
in to by the accepted tenderer and detailed specifications for Orissa and other relevant

Contractor
W*--

Block Developmenr Oitrcer. Kuua



specifications and drawings which are for sale. Complaint at a future date that plans and
specifications have not been seen by the tenderer cannot be entertained. The drawing
furnished with the tender are tentative and subject to revision or modification as
tendered during the execution as per actual necessity and detail test conducted. But the
tendered rates quoted by the tenderer will hold good in case of such modification of
drawings during the time of execution and shall in no way invalidate the contract and no
extra monetary compensation will be entertained. The work shall however be executed as
per final approved drawing to be issued by the Engineer-in-Charge as and when required.

23. Every tenderer is expected before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries and approach roads to quarries and satisfy
himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged cannot be entertained.

24. The offer of tender shall be inclusive of cost of construction and maintenance of island,
ferry service, fair- weather road, service road, Foot Bridge, pylon base, winch stand and
derrick stand etc. as required for the work.

25. It must be definitely uncierstood that the Government does not accept any responsibility
for the correctness and completeness of the trial borings shown in the Cross Section.

26. Additional Performance Security Deposit: - Amendment to Para-3.5.5 [v) of OPWD
Code Volume-l by inclusion (Additional performance Security) Additional Performance
Security shall be obtained from the bidder when the bid amount is less than the estimated
cost put to tender. In such an event, only the successful bidder who has quoted less bid
price rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional
Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of
Divisional Officer / Bank Guarantee in favour of the Divisional Officer from any
Nationalized /Scheduled Bank in India counter - guaranteed by its local branch at
Bhubaneswar within seven days of issue of Letter of Acceptance (LoA1 by the Divisional
Officer fby e-mail) to the successful bidder otherwise the bid of the successful bidder shall
be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further
proceeding for blacklisting shall be initiated against the bidder as per Works Department
Office Memorandum N o. 1-445 9 dtd. 2 0. 0 9.201.8.

28. Additional Performance Security- Letter No-4559/W, Bhubaneswar Dated-
05.04.2021, Works Dept. Govt. of Odisha. in view of the above the State Govt. is pleased to fixed
the rate of Additional Performance Security.

29 The tender containing extraneous conditions not covered by the tender notice are liable
for rejection and quotations should be strictly in accordance with the tender call notice. Any change
in the wording will not be accepted.

30 In case of any discrepancy in printing or omission of statutory specifications or any other
part of portion of the approved documents during download of the bid document the
decision of the officer inviting the bid will be binding on the bidder.

31.. Schedule of quantities accompanied in shall be definitely understood that the Government
does not accept any responsibility for the correctness or completeness of this schedule
and that this schedule is liable for alternation or omissions, deductions or alternations set
forth in the conditions of the contract and such omissions, deductions, additions or
alternations shall no way invalidate the contract and no extra monetary compensation,

Conttactot
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will be entertaincd.
32. The authority rescrves the right to reject any or all the tenders received without assigning

any reasons there- of what-so-ever.
33. The earnest moncy will be retained and dealt with as per the terms and conditions of the 0. P.

W. D. code.
34. The bidder / tenderer whose bid has been accepted will be notified of the award by the

Engineer-in-charge prior to expiration of the validity period by cable, telex or facsimile
confirmed by registered letter. This letter fhereinafter and in the conditions of Contract
called the "Letter of Acceptance") will state the sum that the Engineer-in-charge will pay
the contractor in consideration of the execution, completion and maintenance of the
Works by the contractor as prescribed by the contract (Hereinafter and in the contract
called the "Contract Price"J.
The notification of award will constitute the formation of the contrac! subject only to the
furnishing of a pcrformance security (lnitial Security Deposit). Security for the due
fulfillment of a Contract should invariably be taken. The security may be taken in the
shape of N.S.C/Post Office Savings Bank Account/Post Office Time Deposite Amount/Kisan
Vikas Patra/Bank Guarantee in favour of Block Development Officer,Kutra,Sundargarh
from any Nationalized Bank in India counter guaranted by its local Branch at
Bhubaneswar/e-Bank Guarantee executed on the National e-Governance Services
Limited(NeSL) Digital Document Execution Portal towards E.M.D/lnitial Security
Deposite/any other sccurity deposite from the Contractor or supplier.(Amendment to
Para-3.5.19(a)(b) of the OPWD Code.Volume-1)
Within L5 days following the notification of award along with the Letter of Acceptance, the
successful biddcr will sign the agreement and deliver it to the Engineer-in-Charge.
Following documcnts shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions, specifications
and drawings, if any, forming the bid as issued at the time of invitation of bid and
acceptance thereof together with any correspondence leading thereto & required amount
of performance sccurity including additional performance security.

b) Standard P.W.D. Irorm Pl with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above
shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be
finally accepted until the required amount of initial security money is deposited. The
security will be rcfundcd after One year of completion of the work and payment of the
final bill and will not carry any interest.
As concurred by Law Department & Finance Department In their U.O.R. No B4B
dtd.Z1.05.97 J.O.R.No.20Z W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in
case, where tenderers back out from the offer before acceptance of tender by the
competent authority.

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have bccn entered in to within the State of 0rissa and it is agreed that neither
party to the contract will be competent to bring a suit in regard to the matter by this
contract at any place outside the State of Orissa. The contractor should be liable to fully
indemnify the department for payment of compensation under workman Compensation
Act. VIII of 1,923 on any account of the workmen employed by the contractor and full
amount of compensation paid will be recovered from the contractor.

(lt
Orty>
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Tenderers are required to abide by the fair wages clause as introduced by Govt. of orissa,works Department Letter No.-vllI-R B/5225-otd. 20.02.55 and No.lM- s6/6z114z(s)
Dtd.27.09.61 as amended from time to time.
In case of any complaint by the labour working about the nonpayment or less payment of
his- wages as per latest minimum Wages Act, the Block Development Officer will have theright to investigate and if the contractor is found to be in default, he may recover suchamount due from the contractor and pay such amount to the labour directly underintimation to the local labour office of the Govt. The contractor shall not employ childlabour' The decision of the Block Development officer is final and binding on thecontractor.
The of various incidentals, sundries and contingenciesnece the following or similar category.Rent of materials, octroi duty, all ott .. taxes including salestax, feruy, tolls conveyance charge and other cost on account of land and building includingtemporary building and temporary electric connection to work site as *Jr ,r construction
of service road and diversion road and its maintenance till completion of work as required
by the tenderer for Collection of materials, storage, housing of staff or other purpose of thework' No tenderer will however be liable to pt Govt. foi tempo.rry o.*[rii;, "ii#jowned by Govt. at the site of the work.
Labour camps or huts necessary to a suitable scale including conservancy and sanitaryarrangements therein to the satisfaction of the local health authorities.
Suitable water supply including pipe water supply wherever available for the staff andlabour as well as for the work.

or water supply authorities.
r the labour engaged in risky operations.

raffin and electric signal where necessary at
public gnd employees from accidents.
t for injury to persons or property due to

compensation act. 
payable due to operation of the workmen

The contractor has to arrange adequate lighting arrangement for the work where evernecessary at his own cost. After the work is finalized, all surplus materials should beremoved from the site of work. Preliminary work such as vais, mixing platforms etc.should be dismantled and all materials removed from the site and premises left neat andclean, this should be inclusive of the rates.
No payment will be made for bench marks, Ievel pillars profiles and benching and levelingthe ground where required. The rates to be qrot.a should be for the finished items ofwork inclusive of carriage of all materials and incidental item of works.It should be understood clearly that no claim what-so-ever will be entertained to extraitems of works quantity of any item besides estimate amount unless written order isobtained from the Engineer-in-charge and rate settled before the extra items of work orextra quantity of any items of work is taken up.
The tenderer shall have to abide by the c.p.wo. safetyr code rules introduced by theGovernment of India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.L1,.57.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of

'-N*-',
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terms and conditions of contract and other necessary documents can be seen in all the
offices issuing the documents and office of the under signed during office hours every day
expect on Sundays and Public Holidays till last date of sale and receipt of tender papers.
Interested bidders may obtain further information at the same address. But it must be
clearly understood that the tenders must be received in order and according to the
instructions.

42. Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition
to the clause mentioned herein before tendering.

43. All reinforced cement concrete work should conform to Orissa Detailed Standard
specifications, IRC Code and Bridge code section I, II, III, IV and VII & latest design criteria
for prestressed concrete bridges specifically for road and bridges issued by MORT & H,

Govt. of India.
44. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and

made leak proof and water tight.
45. The Department will have the right to inspect the scaffolding, centering and shuttering

made for the work and can reject partly or fully such structures if found defective in their
opinion.

46. Concrete should be machine mixed unless otherwise ordered in writing by the Executive
Engineer. The contractor should arrange his own concrete mixer, vibrator, and pumps etc,

for this purpose at his own cost.
47. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

48. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of
approved quality and specificatipn {See el: SAIL/TATA TISCON/IINDAL/SEL TIGHR TMT,
Cemeut: KO NAI{ K/ACC/ULTR-&T ECF{/N OVOCO/EAI{GUR/SHREE CEMENT) at his own
cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.

49. The contractor will be responsible for the loss or damage of any departmental materials
during transit and in the execution of the work due to reasons what - so-ever and the cost
of such materials will be recovered from the bills at stock issue rates or market rates
whichever is higher.

50. If the contractor removes Government materials supplied to him from the site of work
with a view to dispose of the same dishonesty, he shall be in addition to any other liability
civil or criminal arising out of his contract be liable to pay a penalty equivalent to five
times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum
that may then or at any time thereafter become due to the contractor or from his security
deposit or from the proceeds of sale thereof.

51. The selected contractor may take delivery of departmental supply according to his need
for the work issucd by the Sub-Divisional office in-charge subject to the availability of the
materials. The tcnderer shall make all arrangement for proper storages of materials but no
cost for raising shed for storage, pay of watchman etc. will be borne by the Department.
The Department is not responsible for considering the theft of materials at site. It is the
contractor's risk. Under any such plea if the tenderer stops the work, he shall have to pay
the full penalty as per clause of F2 agreement.

r- The Department will have the right to supply at any time in the interest of work any

,4tv
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54.

departmental materials to be used in the work and the contractor shall use such materials
without any controversy or dispute on that account. The rate of issue of such materials
will be at the stock issue rates inclusive of storage charges or rates fixed by the
Department or current market rate whichever is higher.
All the materials with all taxes, vats etc are to be supplied by the contractor at his own
arrangement to the work site
Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel, bitumen and
every sort of materials from approved manufacturer, get it tested in the Departmental
Laboratory and approved by the Department before use. No extension of time or
escalation of price on such account shall be entertained infuture.
TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall
be measured in length of different
Diameter, size and specification as actually used (including hooks and cranks) in the work
correct to an inch or cm. And their weight calculated as per sectional weight prescribed by
the Indian Standard Specification or as directed by the Engineer-in-Charge fWastage of
bars and unnecessary lapping will not be considered for measurement and payment).
The tentative alignment of the proposed bridge has been shown in the enclosed drawing.
However, the department has got the rights to shift the actual bridge position within a
reasonable range in U/s and D /S.
The contractor should at his own cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges
ofeach plant and cost ofconveyance.
After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing one unplugged well and specified span free of cost as directed by
the Engineer-in-Charge and bear the entire cost of the test.
Measurement of earth work in road embankment will be done by section measurement
after the earth is consolidated including rolling with-hand or power road roller and sheep
foot roller at optimum moisture condition and no extra payment will be made for the
jungle clearance for taking earth from the borrow areas. Earth work from cutting will be
economically utilized in filling.
The stack of road metal and gravel will be measured in boxes of 1.5m x L.5 M x 0.5M
which will be taken as 1.5m x 1.5M x 0.44M = L cum. The soling stones will be measured in
the suitable stacks with deduction for voids @ L/6 of volume or m'ore depending upon the
looseness of stacking which would be determined on actual observation and deduction.
The machineries, if available, with the department may be supplied on hire as per charges
noted in the enclosed statement subject to the condition that the contractor will execute in
advance an agreement with the Engineer-in-Charge.
In the event of any delay in the supply of Department road roller for unavoidable reasons,
no extension of time will be granted to the contractor under any circumstances.

The tenderer should furnish along with their tender a list of works which are at present in
their hand in the prescribed Performa enclosed herewith.
Sinking of wells shall be measured from bottom of wEll cap up to bottom of cutting edge or
15 cm. above low water level whichever is less. /aa'\cril
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All method of sinking including pneumatic sinking by employment of drivers and other
equipment shall be included in the rate.
Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from
existing well, rectification of tilt and shift if any, etc. shall also be included within the rate
of sinking.
The depth of foundation indicated on the drawing are provisional but these may be altered
if necessary in the light of the nature of strata indicated by boring which must be taken in
advance ofactual execution ofthe foundation.
When resort has to be made for sinking the wells by air lock and vacuum chamber method
rates there of shall be pre-decided by authority accepting the tender.
Construction of coffer dam or island or the work of open excavation or dressing or labour
for laying well curbs shall be included in the rate of well sinking.
For concreting the bottom plugs of well under the method of providing concrete should be
either with tremie or any other approved method as well be directed by the Engineer-in
charge with 10% extra cement to be used for under water concreting without any extra
cost to the department.
No claim will be entertaincd in respect of difficulties during sand blowing met with during
sinking ofwells.
No part of the bearing for the superstructure shall be allowed to rest on the noses of thepiers.
Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps
of the piers / abutments immediately in contact with the bearing to ensure proper
distributions of heavy I oad
Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting
out ofalignment.
Inspection by the Director General of Supplies and Disposals of the bearing during
manufacture and X-Ray or Gama Ray examination of castings thickness more than B inches
and load testing of bearing if considered necessary shall have to be carried out at the
contractor's cost .The same procedure for testing may have to be followed for ribbed
bearing manufactured by widening.
It should be clearly understood that the joints of the bars are to be provided with lapping,

welds or bolts nuts as well be directcd by the Engineer-in-charge.
Concrete test specimens 15Omm x 15Omm x L5Omm in size (whether plain or reinforced
concreteJ for the testing shall be takcn for each structural member by a representative of
the contractor in the presence of rcsponsible officer of the rank not lower than that of an
Assistant Engineer or sub-Divisional Officer. The contractor shall bear the cost so
involved in testing. The test specimen in cube should be carried out in the Departmental
Control and Research Laboratory ofCuttack or Bhubaneswar. Test should be carried out
in accordance with the stipulation in Bridges code section-lll.

Test specimens shall be'formcd carcfully in accordance with the standard method of
taking test specimen and no plea shall be entertained later on the grounds that the casting
of the test specimen was faulty_and that the result of the specimen did not give a correct
indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test
Houses or control and Research Laboratory at Bhubaneswar. Cost of testing of all
specimcns and samplcs will be bornc by the Contractor.
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i) The construction of well staining by injecting cement or grout in coarse aggregate placed in
position shall not be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing-
In well sinking, the maximum tolerance permissible in tilt is l-:80 and the shift is 150mm
to the normal direction. Where it is not feasible to work these tolerance the contractor
shall carry out. suitable remedial measures as may be directed by the Engineer-in-charge
to overcome the adverse effects of tilts and shifts without any extra cost to the Department
and without any damages to the well. Any additional work necessary consequent upon the
excess tilt and shift shall be carried out by the contractor at no extra cost to the
Department.
Concrete of strength below of the required strength (as determined by actual tests) shall not
be accepted.
If the well is beyond rectification the well shall be rejected, the well has to be abandoned
and another well to be sunk at a suitable location at the cost of the Contractor. The tilt and
shift of the well including compensation is to be abided as per the clauses of MORT&H for
Roads and Bridges.
No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000/-.The
apprentices will be selected by the Chief Engineer. The period of employment will
commence within one month after the date of work order and would last till the date,
when 90o/o of the work is completed. The fair wage to be paid to the apprentices should
not be less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief
Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of thework.
Super class contractor shall employ under himself two Graduate Engineer and two
Diploma holders belonging to the State of Orissa. Special class contractor shall employ
under him one graduate Engineer and two Diplorna Holder belonging to the state of
Orissa. Likewise ,,A'class contractor shall employ under him one Graduate Engineer or two
Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering
personnel monthly emoluments which shall not be less than the emoluments of the
personnel of equivalent qualification employed under the State Govt. of Orissa. The
Engineer-in Chief [Civil), Orissa may however assist the contractor with- names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the
contractor .The names of such Engineering personnel appointed by the Contractors should
be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ,,A' Class Contractor
shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him.( Vide Works
Department No. Codes M-22/91-15384 dated 9.7.9L). The required certificate is to be
furnished in the Performa contained in a separate sheet vide Schedule-B.
It is the responsibility of the contractor to procure and store explosive required for
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blasting operation. Department may render necessary possible help for procuring
license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3%
over the lowest quotation or tender as laid down in works and Transport Department
Resolution No-Z85 date-I7 .04.t97 4

"The Orissa Construction Corporation will be allowed a price preference to the extent of up
to 3o/o over the lowest tender amount [Where their tender is not the lowest) provided they
express willingness to execute the work after reduction of rates by negotiation.
Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work,
about the quality and availability of the required quantity of material including the wheat/
rice referred to above, medical a-id, labour and food stuff etc., and that rates quoted by him
in the tcnder will be adequate'"to complete the work according to the specifications
attached there to and that he had takcn in to account all conditions and difficulties that
may be encountered during its progress and to have quoted rates including labour and
materials with taxes , octroi
,other duties, lead, lifts, Ioading and unload.ing, freight for all materials and all other
charges necessary for the completion of the work, to the entire satisfaction of the
Engineer-in -Charge of the work and his authorized subordinates. After acceptance of the
contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and
other factors.

Building & other construction welfare Cess for construction workers shall be deducted @
Lo/o of tha Gross amount of the bills from the contractor as per Resolution of Govt. of Orissa
Labour & Employment Department.
The prevailing percentage of I. T. Dcpartment of the gross amount of the bill towards
income tax will be
deducted from the contractor's bill.
Deleted.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce
such documents in support of their payment to the concerned Executive Engineer with
their bills, falling which the amount towards royalties of different materials as utilized by
them in the work will be recovered from their bills and deposited in the revenue of
concerned department.
Under no circumstanccs interest is chargeable for the dues or additional dues if any payable
for the work.
Under section LZ of contractors labour [Regulation and Abolition) Act. L970 the
contractor who undertakcs execution of work through labour should produce valid license
from licensing authorities of labour Department.
Sample of all material -, Ihe contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the
concerned Executive Engineer.
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responsibility for the suitability of actual strata at'tha foundation level. The contractor has
to conduct his own boring before starting the work and get the samples tested at his own
cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his
rates for tender the contiactor shall take in to account ofthe above aspects.
(I ) Any defects, shrinkage or other faults which may be noticed within 6 (Six) months
from the completion of the work arising out of defective or improper materials or
workmanship timing are upon the direction of the Engineer-in-Charge to be amended and
made good by the contractor at his own cost unless the Engineer for reasons to be
recorded in writing shall be decided that they ought to be paid for and in case of default
Department may recover from the contractor the cost of making good the works. The
contractor is also required to maintain the road for 6 (Six) months from the date of
successful completion of thework.
(ii) From the commencement of the works to the completion of the same, they are to be
under the contractors charge. The contractor is to be held responsible to make good all
injuries, damages and repairs occasioned or rendered necessary to the same by fire or
other causes and they hold the Govt. of Orissa harmless for any claims for injuries to
person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment
during the execution of the work. Also no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade
requirement as per the latest provision of relevant I.S. Code / I. R. C. code / MORT&H
specifications.
Tilts and shifts
i) Maximum permissible shift is 150mm.

ii) Maximum permissible tilt is 1:80.

Payment for variation in price - Codal/Contractual provisions regarding Price
Adjustment clause due to increase or decrease in rate and price of Labour,Materials,Fuels
and Lubricants and Plant and Machineries, spare Components vide Works Deptt. 0.M
No.75847 /W Dt l9-tL-201,9(Schedule of Adjustnlent Data under Appendix to Bid)
[For all works, adjustment factor for Labour and POL shall be considered at the rate of 5o/o

each.Steel,Cement,Pipes, other Materials and Machinery shall contribute to 90o/o of Price
Adjustment and shall be calculated for each work separately during preparation of
estimate, shall be approved by the authority during technical sanction as a "schedule of
Adiustment Data" and shall form part of the Bid Document. The cases where the original
technically sanctioned estimate gets revised, the technical sanction to the revised estimate
will be obtained from the competent authority as provided under Para 3.L1,.2(b) of OPWD
Code,Volume-l.Based on the revised technically sanctioned estimate the Labour & POL
component shall be given the weightage of 5o/o each as provided in 0.M No.15847/W
dt.L9.L1.20L9 of Works Deptt and the weightage of 9Oo/o on
steel,cementbitumen,pipes,other materials and plant and machinery spare components
shall be given as per the technically sanctioned revised estimate excluding the extra items.
The revised weightage of Schedule of Adiustment Data based on revised technically
sanctioned estimate shall be included as an Addendum to the agreement. The technical
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sanctioning authority shall be the competent authority for this purpose]

100. (i) "lf during the progress of the work the price of any material (excluding the cost of steel
, cement & bitumcn ) incorporated in the work fnot being materials supplied from the
E.l.Cs store in accordance with Clause ......... hereof ) increases or decreases as a result of
increase or decrease in the average wholesale price Index [all commodities), and the
contractor there upon necessarily and properly pays in respect of that materials
(incorporated in the work) such increased or decreased price, then he shall be entitled to
reimburse or liable to refund quarterly as the case may be, such an amount, as shall be
equivalent to the plus or minus difference of 75% in between the Average wholesale Price
Index (all commodities) which is operating for the quarter under consideration and that
operated for the quartcr in which the tender was opened, as per the formula indicated
below:-

Formula to calculate the ihcrease or decrease in the price

of materials. Vm=0.75 x Pm x R x [i - io]
100 io

Vm = Increase or decrease in the cost of work during the quarter under consideration
due to change in the price of the materials.

R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index [all commodities) for the quarter in

which the tender was opened fas published in R.B,l. bulletin from time to
time.)

i = The Average Wholesale Price Index [all commodities) for the quarter under
consideration. PM= Percentage of materials component as per sub-clause of
this clause.

(ii) Where original contract period is one year and above, increases / decreases of cost of
Steel, Cement & Bitumen are to be paid recovered. Payments in case of increase are to be
made with prior approval of Govt. when the total claim is more than Rs, 50,000/- and with
prior approval of the EIC / Chief Engineer as the case may be when the claim is upto Rs.
50,000/- . Recovcry in case of shall be made by concerned Block Development Officer from
the contractor immcdiately.
The cost shall bc dctcrmined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement - Average factory price of the three manufacturer of Cement
inside the State. Bitumen - Rates as fixed by Indian Oil Corporation
GOC)

(III) Whcre original contract is more than Six Months & below one year, increases /
decreases of cost of Stccl, Cement & Bitumen are to be paid recovered. Payments in case of
increase are to bc made with prior approval of Govt. when the total claim is more than Rs.
50,000/- and with prior approval of the EIC / Chief Engineer/Superintendent Engineer fas
the case may be) when the claim is upto Rs. 50,000/- subject to the fulfillment of the
conditions mentioned below :

(I) The cost shall be determined as follows:-
Steel -Rate as fixcd by Steel Authority of India Ltd (SAIL)
cement - Avcrage factory price of the three manufact*rer of cement

. 
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inside the State. Bitumen - Rates as fixed by Indian oil Corporation
(roc)
(ID Cost of the project should be more than Rs. 50.00 Lakhs. However the differential
cost or such materials may be paid to the contractors after. deducting the hike percentage
amount in the tender for those materials from the calculated amount of differential cost.
(IID Contractors have to submit the vouchers showing procurement from an authorized
dealer for the said work within 2B days before utilization of Steel, Cement & Bitumen.
(nD Differential cost will be allowed only to the original agreement period, but not for
the extended period even though it might have been validly extended.
(V) Differential cost will be allowed only after successful / completion of the work
per the approved work programme.
(w) Stipulations contained in existing clause 31[f)
Recovery in case of decreases shall be made by concerned Block Development Officer
from the contractor immediately.

[b) Similarly, if during the progress of work, the wages of labour increase or decrease as a
result of increase or decrease in minimum wages for labour prescribed by Government
and the contractor thereupon necessarily and propetly pays in respect of labour engaged
on execution of the work such increased or decreased wages then he shall be entitled to
reimburse or liable to refund quarterly, as the case may be such an amount as shall be
equivalent to the 75% plus or minus difference in between,the minimum wages for labour
which is operating for the quarter under consideration and that operated for the quarter
in which the tender was opened as per the formula indicated below.

Formula to calculate the increase or decrease in the

price of Labour. VI = 0.75 x Pl x R x [i - io]

100 io

VI= Increase or decrease in the cost of work during the quarter under
consideration due to changes in the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

Io =The minimum wages for labour as prevailed during the quarter under
consideration in which the tender was opened.

I = The minimum wages for labour prevailed au.ing the quarter under

consideration. PL= Percentage . of labour component (as per sub-

clause).

C) Similarly, if during the progress of work, the price.of Petrol, Oil and Lubricants (Diesel oil
being the representative item for the price adjustment) increases br decreases as a result
of the price fixed there for by the Government of India and the Contractor there upon
necessarily and properly pays, such increased or decreased price towards Petrol, Oil and
Lubricants used on execution of the work, then he shall be entitled to reimburse or liable
to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 750/o
plus or minus difference in between the price of P.O.L. which is operating for the quarter
under consideration and that operated for the quarter in which the tender was opened as

A*/
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per the formula indicated below:

0.75xKz R(Dz-D1)

/
100 D1

I(l = Increase or decrease in the cost of work during the quarter under

consideration due to changes in the price of P. O. L.

R = The value of work done in Rupees during the quarter under consideration.

D1= Averagc Price per liter of diesel oil which was fixed by the Government of

India during the quarter in which the tender was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter

under consideration. K2= Percentage of P. 0. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for
reimbursement / refund on variation in price of material, labour and P. 0. L. as per sub-
classes [a), (b) and [c) of thisClause

Category
of

Works.

Contractor'Supply Departmental

Supply of
materials.

o/o

Materials.

o/o

Labour

o/o of P.O.L.

Irrigation works

aJ Structural works. 20o/o 30% 5o/o 45o/o

b) Earthwork,
Canal work,

Embankment work
etc,.

20o/o 600/o 5o/o L5o/o

(R&B) Works

a) Bridge works 20o/o 30o/o 5o/o 45o/o

b) Road work 45o/o 40o/o 5o/o L0o/o

-&r-
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c) Building works *30o/o 30o/o 5o/o 35o/o

(* Where brick is supplied by the Department- it should be 20 0/o instead of 30o/o

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on_

variation in price of materials except steel , cement & bitumen which will be governedi
as per clause 31 a (ii) & a (iii) labour and P.0. L. as per sub-clauses (a-i), [b) and [c) of
this clause shall be applicable in the following manner.

"ln term of aforesaid escalation clause, where the period for completion of the work as
stipulated in the agreement is less than one year, no escalation admissible at all, in case of
work where the stipulated period of completion is one year and more escalation on
account of price variations is admissible only for the remaining period after excluding the
first one year period provided that the work has been carried out by the contractor in
terms of the relevant provisions of the agreement. In the situation, where the period of
completion initially stipulated in the agreement is less than one year and subsequently the
completion period has been validly extended on the ground that the delay in completion of
the work is not attributable to the contractor and in the result the total period including
the extended period stands at one year or more, escalation is admissible only the balance
portion of work executed beyond one year."

The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such
books of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by a duly
authorized representatives of Govt. and further, shall at the request of the Engineer-in-
Charge furnish, verified in such a manner as the Engineer-in-Charge may require any
document kept and such other information as the Engineer-in-Charge may require . The
contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour andf or price of P.O.L. give notice thereof to the
Engineer-in-Charge stating that the same is given pursuant to this condition together with
an information relating there to which he may be in a position to supply.

For diversion road the contractor will have to ma\e his own arrangement to make the
same in private land if necessary for which agreement of such land by the side of C.D.
works and the rental charges for such private land shall be borne by the contractor
including the proper maintenance with lighting arrangements during the night time and
signaling during day time and barricading etc. till the C.D. works are opened to the traffic.
No extra rate will be paid to the contractor for the above rental charges etc. His rates in the
tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to
bring the land to its original condition etc. complete.
The contractor has to arrange the land required for borrowing earth if necessary for the
road work at his cost. No extra payment by the Department will be made on this account
and no claim what-so-ever will be entertained on this ground. The rates quoted by the
contractor should be inclusive of all such charges.

'. N1o-
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Where it will bc found nccessary by the Department, the Officer-in-Charge of the work
shall issue an ordcr book to thd contractor to be kept at the site of the work with pages

serially numbered. Orders regarding the work whenever necessary are to be entered in
this book by the .Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated signature. Orders entered in this book
and noted by the contractor's agent shall be considered to have been duly given to the
contractor for following the instructions of the Department. The order Book shall be the
property of the officc. and shall not be removed from the site of work without written
permission of thc lingineer and to be submitted to the Engineer-in-charge every month.

The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level
and abutments Iocation and furnish the test results in conformity with LR.C. code at his
own cost before cxccution of the work and rates quoted by the contractor should be
inclusive of such borcs and S.B.C. tests etc. without any extra cost to the Department.
The details of foundation, sub-structure and floor protection for execution shall be done in
accordance with the tcst results thus obtained.
The contractor shall have no claim what so ever for the extra quantity of work to be

executed in view of above possible changes and payments is to be made as per clause 11 of
the Pl Contract.
Over and above these conditions, the terms and conditions and rules and regulations and

specifications as laid down in Odisha Detailed Standard Specification, Orissa P.W.D. Code,

Bridge code and MOI{'f&ll specifications with latest revision / amendment are also

binding on the part of thc contractor.
No part of the contract shall be sublet without written permission of the concerned
Executive Engineer or transfer be made by power of Attorney authorizing others to receive
payment on the contractors behalf.
The contractor should attach the certificate in token of payment deposit with the
registration authority as per recent circular of the Government relating to his registration.
Any damages causcd by natural calamities should be done by the contractor at his own
cost. The Departmcnt will not be any way responsible for the same and will not pay any
cost towards the rcpair done by the contractor.
The rates quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the
bridge site etc. are the responsibility of the contractor.
The rate for each work of concrete items wherever dewatering is imperatively necessary
the term dewatcring shall mean the execution or operation of the items due to standing
water as well as duc to pcrcolation of water. The quoted rates will be inclusive of this.
The materials, borrow arcas and hutments at site should be arranged by the contractor at
his own cost. No future complaint on this account shall be entertained.
The contractor shall make requisition of claim book from the date of commencement of
the work from the Dcpartment and shall maintain in proper P.W.D. form with pages

serially numbcrcd in ordcr to rccord items of works are not covered by his contract and
claimable as extra. Claims shall be cntcred regularly in this book under the dated signature
of the contractor or his duly authorized agents at the end of each month. A certificate

.fi.
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7t5.

should be furnished along with the claim to the effect that he has no other claim beyond
this claim up-to-date. If in any month there are no claims to record, a certificate to that
effect should be furnished by the contractor in the claim book. Each claim must be defined
and should be given as for as possible regarding the quantities as well as the total amount
claimed. The claim book must be submitted by the contractor regularly by lgth sn4 16th
days of each month for orders of the Engineer-in-Charge or competent authority. Claims
not made in this manner or the claim books not maintained from the commencement of
the work are liable to be summararily rejected. The claim book is the property of the
Office. and shall be surrendered by the contractor to the Engineer-in-charge after
completion of the work or before recession of the contract by the Department whichever
is earlier for record.
Number of tests as specified in LR.C./ MORT&H / I.S.l specification required for the
construction of roads /bridges / buildings or any other structural works will be conducted
in any Govt. Test House / Departmental laboratories/reputed material testing laboratory
as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The
collection of samples and testing are to be conducted for both prior to execution and
during execution as may be directed by the Engineer-in-charge and on both the accounts
the cost shall be borne by the contractor.
Besides, the firm / contractor shall install full fledged field Iaboratory at work site for
conducting required tests as per IRC / MORT & H / ISI requirements at his own cost for
providing sufficient opportunity for checking from time to time.
Engineering personnel of the executing agency should be present at work site at the time
of visit of high level inspecting officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furniture should be affixed by the
executing agency indicating locations like school, hospital, No-horn etc.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be
issued to the contractor only if it is desirable in the interest of Govt. works and if these can
be spared without inconvenience to the Department. The Sanction of the Superintending
Engineer shall be necessary in each case. The contractor shall arrange his programme of
work according to the availability of the plant & machinery & no claim will be entertained
for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges
are recoverable from the bills of the contractor regularly and the final payment for the
work including refund of security deposit will not be made until the total amount due to
the Government on account of hire of machinery etc. is recoverable in full. Full amount of
hire charges due from the contractor at any contract at any time shall be recovered from
his next subsequent bill.

All transit and incidental charges in connection with the despatch of tools and plants and
machineries from workshop shed/ deposit return there to, will be borne by the contractor.

i'\d
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The hire charge shall be recovered at the prescribed rates from and inclusive of the date,

the plant and machinery'is made over up to and inclusive of the date of its return, even

though the same day it may not have been utilized for any reason except for a major break

down which may take more than 72 hours for repairs. The contractor shall immediately

intimate in writing to the Engineer -in-charge when any plant or machinery goes out of

order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other

machinery requiring similar preparation the working hour will include the time required

to make up the boiler temperature and bring plant to the operating conditions before the

actual start of work.

The machine will work in shifts of B hours each. Extra charges towards overtime wages of

any of the operating and maintenance staff will be leviable. These charges will be fixed by

the Engineer-in-charge from time of time. In no case the tools and plants shall be operated

beyond B hours in any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical

servicing and maintenance. He shall also provide for any labour and water source for

washing the plants. In the case of Concrete mixtures, pavers and similar such type of

equipments, the contractor shall arrange to get the hopper cleaned and the drums etc.

washed at the close of worl< each day.

The plant and machinery once issued to a contractor shall not be returned by him on

account of lack of arrangement of labour and material etc. on his part. The same will be

returned only when they do not require or when in the option of Engineer-in-charge the

work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole

risk and responsibility for damages and / or loss except fair wear and tear. The damage or

loss as assessed by Engineer-in-charge shall be made good by the contractor. In the event

of a disagreement as to the extent of damage or the value of article lost, the decision of

superintending Ilnginecr shall be final. The contractor shall on or before the supply of

plant and machinerv sign an agreement in indemnifying the Govt. against loss or damage

to the machinc. 'l'he Contractor shall also be responsible for any claim for compensation

for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The

contractor shall providc full time choukidar for guarding the plant and machinery at site.

lf the articles arc not rcturncd within the date originally specified or extended by the

Enginccr-in-charrgc, in addition to the normal hire charge, a surcharge equal to 1,00/o of the

hire charges will be Icvicd for the period that the machinery is not returned. Such period

rvill bc treatcd as worl<ing timc. In thc event of the non- return of the machinery, the full

value of the articlcs at thc currcnt market price will be recovered from the contractor's
\,e
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outstanding bills or any bills that may become due in respect of his other work under the
state public works Department. The decision of the superintending Engineer shall be final
in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the
machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the
form attached.
Log Books for recording the hours of daily works for each of the plant and machinery
supplied to the contractor will be maintained by the Department will be attested by the
contractor or his authorized agent daily. In case of contractor contests the correctness ofthe
entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be final
and binding on him. Hire charges will be calculated according to the entries in the logbook
and will be binding on the contractor

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand

between [here-in-after referred to as "the hirer" which expression

shall unless excluded by or repugnant,to the context include his heirs, executors, administrators

and assigns) of the one part and the Govt. of Orissa fhere in after referred to as the Governor

which expression shall unless excluded by or repugnant to the context include his successors in

office as assigns) of the otherpart.

Whereas the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
Govt. and more particularly specified in the schedule here under between here in after referred to
as "the tools and plants".

And where as Government has agreed to let in hire the tools and plants to the hirer on the
terms and conditions here in after mentioned.
Now it is here by and between the parties here to as follows:-

(r) In consideration of agreement'that hire charges'br! rocovered from their bill for work

executed on which this machinery will be used or any other than standing in the names of
contractors in the book of the Department or any other Government Department. The Govt.

agrees to let the hirer tools and plants for the period to be computed from the date of

delivery of the tools and plant to the hirer at the P.W. Department workshop at Sundargarh.

(b) The rate of higher charges will be as mentioned in the schedule attached.
/-'\c'/
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The hirer shall not transfer, assign or sublet or in any way part with the tools and plants

or any part there-of without the previous written approval of the Engineer-in-charge

0n the expiry of the period of the hire, the hirer shall return the tools and plants to the

Public Works Departm nt. & worksirop / store at Sundargarh in the same good condition

in which theywere received by him.

In the event of thc tools and plants not bcing returned on the expiry of the above-mentioned

period, the hirer shall without prejudice and any other liability pay to the Government on

account equivalent to the rate of hire specified for the working period and an increase of

ten percent.

(0 The tools and plants shall bc open for inspection at all times to the officers of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of

8 hours each per day without the prior sanction of the Engineer-in-charge. If the hirer
operates the tools and plants beyond the aforesaid limit without the prior sanction of the

Assistant Enginecr, he shall pay to Government additional hire charges as well as over time

charges for stafffor such excess operation at the rate approved by the Engineer-in- charge

from time to time.

(t) In case of breakdown, repair:rble at the site within a period of three days hire charges as

specified inthe schcdule will be levied except in case of major repairs.

[i) Normally the tools and plants will be supplied with operating staff.

(i) The hirer shall be responsible for any claims for compensation for loss of life, injury or

damage to property etc. arising'due to any causes what-so-ever during the period of the

machinery is in his chargc.

tl All municipal or othcr ducs and taxes payable on account of the use or operation of the tools

and plants for the period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and

tear to thc tools and plants during the period of hire. The cost recoverable from the hirer shall,fr*
Block Development Officer, Kutra
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be the full replacement value as determined by the Engineer-in-charge .ln the event of any

loss or damage not being made good by the hirer to the satisfaction of the said Engineer-in-

charge the office shall be at liberty to make good himself such loss or damage and recover the

cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as

shall be necessary to make good the loss or damage fail'ing which the same will be recovered

from his dues as in case of hire charges.

(-) 0n the breach of any terms or conditions of this agreement by the hirer the Engineer-in-

charge shall be entitled to demand the return of tools and plants and the hirer shall return the

tools and plants within 72 hours from the date of receipt of such order in writing .ln case of

failure on the part of the hirer to comply with such order he shall be liable to pay such penalty

as may be imposed by the Engineer-in-charge for the period the tools and plant are detained

provided that the maximum penalty shall not exceed the cost replacement of the tools and

plants .

(n) In case of any disputes between the hirer and the Government the decision

Development 0fficer shall be final.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of

Government and the term Engineer-in-charge shall include all officers

authorized by him to exercise powers on his behalf.

of the Block

the

duly

THE SCHEDULE

In witnesses where of the hirer and the Engineer-in-Charge have for and on
behalf of the Governor of the State have set their respective hand, the day and the year
here in above written.

Signed by:

/'\d)/

Serial
No.

Description and Name

of the articles.

No. Amount of hire per
hour.

Remarks.

Contractot Block Development Officer, I(utta
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2.L,

120.

721.

Signed sealed and delivered in the presence of

L" 2.

118. The agency will be responsible for traffic management and rnaintenance of the stretch of
the road [for which the tcnder has been invited) at his own cost during the period of
execution.

119. Even qualified criteria are met, the bidders can be disqualified for the following reasons,
if enquired by thc Department

(a) Making a falsc statcmcnt or declaration.
(b) Past record of poor performance.
(c) Past record of abancloning the work half way/ recession of contract.
(d) Past record of in-ordina l-e delay in completion of the work.
(e) Past history of Iitigation.
The information furnishcd must be sufficient to show that the applicant is capable in all
respects to succcssfully complete the envisaged work.
In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one
by one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disinccntives with forfeiture of EMD unless adequate justification for such back
out is furnishcd. Appropriate action for black listing the tenderers shall also be taken
apart from disinccntivising the tendercr.
ADDENDUM 1'O TTIE CONDITION OF Pl CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-
Progress of rvorl< and Re-schetluling programme.

i) 'l'hc lixccutivc l:ngineer / Engineer- in- Charge/Block Development Officer shall
issuc the lc[Lcr ofacccptance to the successful contractor. The issue ofthe letter
of acccptancc shall be treated as closure of the Bid process and commencement
ofthe contract.

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to
the linginecr-in-Charge for approval a Programme commensurate to Clause no.
2.L.3 showing the general methods, arrangements, and timing for all the
acLivitics in thc Works along with monthly cash flow forecast.

. To e nsure good progress during the execution of the work the contractors shall
be bound in all cases in which the time allowed for any work exceeds one month
to cornplcta,l/4.th of the whole time allowed under the contract has elapsed,t/z
of thc wholc of rhe work bcforc 7/z of the whole time allowed under the contract
has clarpsed,3/4th of the whole of the work before 3/4th of the whole time
allowcd undcr the contract has elapsed.

. If at any time it should appear to the Engineer-in-Charge that the actual process
of tho worl< docs not conform to the programme to which consent has been
givcn thc Conlractor shall produce, at the request of the Engineer-in-Charge, a
rcviscd progreirrime showing the modifications to such programme necessary to
cnsur-c completion of the worl<s within the time for completion. If the contractor
docs not submit an updated Programme within this_period, the Engineer-in-

, 
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Charge may withhold the amount of to/o of the contract value from the next
payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Programme has been submitted.
An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining work including any changes to the sequence of the activities.
The Engineer-in-Charge's approval of the Programme shall not alter the
Contractor's obligations. The Contractor may revise the Programme and submit
it to the Engineer-in-Charge again at any time. A revised Programme is to show
the effect of Variations and Compensation Events.

Extension of the Completion Date.
,) The time allowed for execution of the works as specified in the Contract data

shall be the essence of the Contract. The execution of the works shall commence
from the 15th day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the
work or from the date of handing over of the site whichever is later. If the
Contractor commits default in commencing the execution of the work as
aforesaid, Government shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee / Security deposit absolutely.
As soon as possible after the Agreement is executed the Contractor shall submit
the Time & Progress chart for each milestone and get it approved by the
Department. The Chart shall be prepared in direct relation to the time stated in
the Contract documents for completion of items of the works. It shall indicate
the forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between
the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during
the execution of the work, the contractor shall in all cases in which the time
allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per
milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the
Contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.
Force majeure, or
Abnormally bad weather, or
Serious loss or damage by fire, or
Civil commotion, local commotion of workmen, strike or lockout affecting any of
the trades employed on the work, or.
Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract.
In case a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps

,'\ril
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to accelerate the remaining work and which would cause the Contractor [o
incur additional cost, or

.) Any other cause, which, in the absolute discretion of the authority mentioned, ir.r

Contract data is beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for,consideration, shall be made by

the Contractor in writing r,t'ithin fourteen days of thc happening of the event causing dclay.
'l'he Contractor may also, if'practicable, indicate in such a request the period foiwhich
extension is desired.

In any such case a fair and reasohable extension of time for completion of work rnay be given.
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in
writing, within 3 months of the date of receipt of such request. Non-application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable

. extension by the Engineer-in-Charge and this shall be binding on the contractor. -

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to
complete the work and clcar the site on or beforc the contract or extcnded date of
completion, he shall, without prejudice to any other right or remedy available unrler the
law to the Government on account of such breach, pay as ,g...d compensation the
amount calculated at the rates stipulated below as the Superintending Engineer [r,t,hose' decision in writing shall be final and binding) may decide on the amount of tendered value
of the work for every completed day./month fas applicable) that the progress remains
below that specified in claus e z or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified. Compensation @ 1..50/o per month of for delay of work,
delay to be completed on per Day basis.

Provided always that thc total amount of compensation for clelay to bc paid under
this condition shall not exceed 1-00/o of the Tenderecl Value of work or to the I'e,dered
Value of the item or group of items of work for which a separate period of completion is
originally given.
The amount of cornpensation may be adjusted or set-off against any sum payable to t1e
Contractor undcr this or any othcr;contract with the Government. In case, the contractor
does not achieve a particular rnilestone mentioned in contract data, or the reschedulecl
milestone[sJ in terms of Clause 2.5, the amount show,n against that milestone shall be
rvithheld, to be adjusted agalnst the compensation levied at the final grant of extension of
tinte. Withholding of this atnount on failure to achteve a milestone, shall be automatic

Without any notice to the contractor. However, if the contractor catches r-rp with
the progress of work on the subsequent. milestone[s), the withheld arnounE shal] bc.
released. In case the contractor fails to make up for the delay in subsequent milestone[s),
amount mentioned against each milestone missed subsequently atso shall be withheld.
IIott'ever no interest whatsoever shall be payable on such withheld amount.

i\Ia na gement Meetings.

fA
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123.

124.

I25.

A.

h.

Either the [irrgir-:eer or lhc Conlractor may require the other to attend a

managenrcnt rnq.,,.tirlg. 'l'l-re husiness of man:lgement rneetings shall be to review
the plans for',r'erLraining,"vork and-to deal r,vith matters raised in accordance

r,vith the carly ulari-r.ing procedure.

il) The Engineer shall.record the business of management meetings and is to
provirle coples oi iiis record to thbse attcnding'the meeting and to the

Employer.'l'he responsibility of the parties for actions to be taken to be decided

by thc Engineer: 'iilher at the management rneeting or after the managemeni

meeting ancl statei in writing to all who attended the meeting.

Clause-Z (b) of Percentage R.rte P1 Agreernent:- Rescission of Contract fAmendment
a-s per letter No.10639 dt 27.A5.2005 of Works Department, Orissa ):-To rescind the

contract [of which rescission notice in 'rriting to the contractor under the hand of the
Executive Engineer shall be c:onclusive. eviderrcel , Z0o/o of the value of left over work will
be realized frclm the contra.ltor as penalty

A contractor may be Blacslisted as per Amendment.ma&e to Appendix XXXIV to OPWD Code
Vol-II on
Rules for black listing of Ccntractors vide Letter No - 03365 dt- 01-03-07 of Works
Department, (irissa.

^) N4isbehavior / Threater.irrg of Departmental & supervisory officers during execution of
work / tendering process. :i '

b) Involvement it any sort of tender fixing.
c) Constant non- achievement of milestones on insufficient and imaginary grounds and

non- adherence to qualiry specifications despite heing pointed out.
Persistent and international violation of important conditions of contract.
Security consideration of the State i.e. any action that jeopardizes the security of State.
Submission of false f fal'tricaLed / forged documents for consideration of a tender.

Labour Cess
1% Labour cess will be ded'ucted from the gross amount of the Contractor Bills.

ELIGIBTTITY CRITERIA:
To be eligible for qualification, applicants shall furnish the followings.

Requireci E.M.D as per the clau.se No. 3

Copy of Original Registration Certificate, GST Ilegistration Certificate, PAN card, 0riginal
Affidavit for the particular rvork of the Tender ftrotice along with the tender documents
submitted to the Block Development Officer, Kutra, Sundargarh hefore opening of the Bid
for verification purpose.
Work Experience- Work experience certificate issued by the competent authority
minimum double of the BI.D in fbr the works amounting Rs.10.00 Lakhs & above should
be subrnitted by the tenderer in Schedule-D1 issued by the competent authority.

h,formation regarding r:urrent litigation, debarring / expelling of the applicant or
abandonment of work b1, the applicant in schedule "E" and affidavit to that effect
including authentication af tender documents and Bank guarantee in schedule "F".

({
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Submission of Original Bid Security:and tender paper cost as prescribed in the relevant

clause of DTCN i.e., before the stipulated date & time for opening of the bid.

Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor

are necessary to record the category to which they belong in the Registration Certificate

(R.C.), otherwise ttieir tender pape? treated as normal.t€nder

Total: - 125 [One hundred Twenty Five) Clauses only.

i-':
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I/We hereby certify that I/We* am/are* related/not related [*J to any officer of the Deptt' of'the

rank ofAssistant Engineer & above and any officer ofthe rank ofAssistant / Under Secretary and above of

the pR Department, Govt. of orissa l/we*' amf arex aware that, if thq facts sub$equently proved to be false,

my/our* contract will be rescinded with forfeiture of E.M.D/ security deposit and I/Wex shall be liable to

make goocl the loss or damage resulting from such cancellation.

l/ /wealso note that, non-submission of this certificate will rencler my / our tender liable for rejection'.

[xJ - Strike out which is not applicable
Signature of the Tenderer

\
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WORIflNG EXPERIENCE
D-1. rrsT oF PROIECTS EXECUTED

Oflicer Concerned

SCHEDULE-D1

CONTRACTOR

of work
Plai:c fi

Loce lii:t:

TcnCcr
Vaii:c of
\Yi;ii<s
li:;. tn
L::i<h

Agrccmer
t value of
worls R-s.

In Laldr

Stipulatcd
period of
completio

n

Actual
Date of

Completio
n

Cause of
delay if

any

lemark
s if any

{ 2 3 4 5' G
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CONTRACTOR

WORKING EXPERIENCE
D-2. LrST OF PROIECTS rN PROGRESS

Officer Concerned

I

Name of
Employer

Name of
location
and name
of work

Contract
price in
Indian
Rupees

Items
of

'works

Date of
starting

the work
as per

Agreement

Stipulated date of
completion of the

Work as per
Agreement

Revised target
date of

completion of
the work, if

any

Reasons for. slow
progress, if any,
with the updated
billing amount

1 2 3 4 5 *6. 7 B

Conffactor Block Developmgnt Off,ceq Kutra '



SCHEDULE."E"

a)t.

I

I
Is the teriderer currently'involved
No in any litigation relating to the
works.
lf yes: give details:

. Has the tenderep"or any of its'
No constituent partners been debarred/
expelled byany agency in
India during the last 5
years.

? a) Has the tenderer or any of its
No constituent partners failed to
perform on any contract
work in India during the
last S ye4rs. ,rt ,b) If yes, give details:

yes /

Note:
' If any information in this schedule is found to be incorrect or eoncealed,

qualification application will be summaSily be rejected.

Signature of the Contractor.

Yes /

bl
a) Yes /

,d

Contractor
Block Development OfFrcer, Kutra



-)tl

3.

4.

SCHEDULE -"F" ."'

AFFIDAVIT

1. The undersigned, db hereby certiftr that all the statements made in the required
attachments for the Tender work

submitted
to the Block Development Officer, I(utra,_ Sundargarh are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s
nor any of its constituent partners have abandoned any roadf bridge/lrrigation'
/Buildings or other project work in India nor any contract awarded to us for such ,

-works have been rescinded during the last five years prior to the date of this bid, '

The undersigned hereby authorized and request [sJ any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested
by the Department to verify this statement or regapding my (our) competency and
general reputation

The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the

i ;, [Signed by an Authorized Officer of the firm

/bidder)'

, Date:

,l-

Total: - 34 (ThirtyFour) Page3 Only.

Block Development Officer
Kutra, Sundargarh

I

' Block Development Office*, I(utraContractor


