GOVERNMENT OF ODISHA

e-mail- ori-tangarpali@nic.in

PANCHAYAT SAMITI OFFICE, TANGARPALI, DIST- SUNDARGARH

TENDER CALL NOTICE NO. 02 OF 2024-25
Letter No. <5/, / Date:27.11.2024

The Block Development Officer, Tangarpali, Sundargarh on behalf of Governor of Odisha invites in
"OFFLINE MODE Percentage Rate bids” in sealed cover faor the following work from the class of eligible
contractors as mentioned in Column-7 (seven) registered with the State Governments having validity of Civil
License and contractors of equivalent Grades/Class Registered with Central Government/ MES/ Railways and
other state government having validity of Civil License for execution of Building Works (including EI & PH). The
proof of registration from the appropriate authority shall be enclosed along with the Bid. The eligible contractars
of the state P.W.D. (R&B)/ Water Resources, Rural Waorks/ M./ C.PW.D. for the following work eventually to be
drawn up in the P.W.D. P1 forms in conformity with the Detailed Tender Call Motice. The bidders may submit hids
for the following works.
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The Bid documents and detailed terms and conditions can be downloaded from the District website
wiww.sundargarh.odisha.gowv.in,

1. Date and time for download Tender Paper: From Dt, 28,11.2024 1o 11,12,2024,
2. Last Date of Receipt of Tender Paper; Dt. 11.12.2024 (5.00 P.M.)
3. Date of Opening of Tender Paper: Dt, 12.12.2024 (11.00 A.M.)

10.

11,
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Terms and conditions:-
Cost of Tender Paper:- The cost of bid document should be prepared in shape of Demand Draft (Non
Refundable) issued from any Nationalized Scheduled Bank in favour of Block Development Officer,
Tangarpali having its branch at Sundargarh on any working day from 29.11.2024 to 11.12.2024 for the above
work along with the DTCHN,

. 5ale of Tender Papers:- The tender papers will be available in the District Website of Sundargarh

(www . sundargarh.odisha.gov.in) from dated 28.11.2024 to 11.12.2024.

Date of receipt and mode of submission of tender papers:- The bid documents shall be received through
Registered Past / Speed Post only, and in no any other means, which must reach to the office of the B.D.O.,
Tangarpali, At./P.0.- Tangarpali, Pin-770011, Dist- Sundargarh (Odisha) by 05.00 PM on dated 11.12.2024.
Last Date of receipt of Tender Paper: - The last date of receipt of tender paper is 11.12.2024. (upto 05.00
P.0.). The undersigned will not be responsible for postal delay if any or non-receipt of the paper in time. The
tenderer must super scribe “Tender Paper for Civil Works".

. Date of Opening of Tender Paper: - Date of apening of Tender Paper: The tender papers will be opened on

12.12.2024 at 11.00 A.M. in the presence of the tenderers or their authorized representatives in the office of
the undersigned.

Earnest money deposit: - The E.M.D. is to be deposited in shape of TDR/ N.5.C / Post Office Saving Bank
Account [/ Post Office Time Deposit Account / Kisan Vikas Patra / Bank Guarantee in favour of Block
Development Officer, Tangarpali fram any MNationalized Scheduled Bank in India counter guaranteed by its
loeal Branch at Bhubaneswar as per Office Memorandum no. 1499 dated 01.02.2023 of Waorks Department,
The Tender Papers without required amount of E.M.D. will not be considered and transfer or adjustment of
E.M.D. is also inadmissible. Bidders may write an application to the undersigned for pledging of N.5.C / Post
Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra/TDR.

. Documents to be attached: - Documents to be attached: - The following document should be furnished with

the tender papers failing which the tender will be liable to rejection. (A]Tender paper cost in shape of DD in
favar of the Block Development Officer, Tangarpali, (B) Attested (NOTARY) copy of Contractor Registration
Certificate, (C) Attested (NOTARY) copy of PAN Card, G5T Registration certificate, (D) Affidavit as regards
the facts of availing award of work, (E) Schedule-F [F) Attested [NOTARY) copy of labour license or
undertaking (G) Attested [NOTARY) copy of Caste Certificate issued by competent authorities in case of
5.C./5.T. contactors desirous of availing preference, (H) Schedule-A (Certificate of No Relationship), (1)
Schedule-E (Information regarding current litigation, Debarring expelling of Tendered or Abandonment of
work by the tenderer), (1) latest GST returns, (k) Must have building works experience.
SC/ST bidders are eligible for 50% EMD / 1SD exempted and 10% price preference will be given to the bidder
with submitting an affidavit as per OPWD Cade.
EMD [ 1SD will be exempted for Engineering / Physleally Handicapped (PH) contractors whose submit an
undertaking in shape of an affidavit that he has not availed the concession of more than 3 times in the
current financial year.
If any of the bidder quates less than 15% of the tendered amount, than such a bid shall be rejected and the
tender shall be finalized basing on merit of the rest bids and the provision lzid down in clause No.36 of
Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt. of Odisha will be followed.
Additional Performance Security Deposit; -
Additional Performance Security shall be deposited by the bidder, where the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder, where the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price/rates than the estimated cost put to tender shall have to furnish. %{‘_ﬁ
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| Sl | Range of Difference between the estimated | Additional Performance Security to be deposited by
' No | cost put to tender and Bid Amount the successful Bidder

1 | Below 5% : Mo Additional Perfarmance Security
50 % (Difference between estimated cost put to

|
2 | From 5% and above and below 10% ;
I I tender and Bid Amount)
3 | Eenite%and shave 150% tﬂlﬁe[ence between estimated cost put to |
tender and Bid Amount)
M.5.C / Past Office Saving Bank Account / Post Office Time Deposit Account / Wisan Vikas Pates [ Bank

Guarantee/ TDR in favour of Block Development Officer, Tangarpali from any Nationalized Scheduled Bank
in India counter guaranteed by its local Branch at Bhubaneswar as per Office Memorandum no 1459 dated
01.02.2023 of Works Department.

. The EM.D. amount will be forfeited, if the tenderer breaks out from the offer acceptance off tender, by the
competent authority.

. Submission of more than one tender paper by a bidder for single work will be liable for rejection of all such
tender papers.

. On review of the last performance of the work executed through B.D.O., Tangarpali, the lowest-1 tender
may/ may not be considered for the works though he/she becomes lowest-1 tenderer,

. Quality of works cannot be compromised and the wark should be completed within the stipulated peried of
campletion and in no case the time extension will be allowed except the reasons not attributable to
cantractors. The whaole process of Tender will be evaluated /conducted as per Govt. guidelines and QPWD
code,

. The Contractors who have failed to execute projects of this agency/broke out fram execution process /
abandoned the project work midway/those who have been declared by this agency to be defaulters
otherwise will not be allowed to participate in the present tender process. If any of such contractors
participates then his/her papers will not be considered at all.

. G.5.T.shall be paid extra as applicable,

. The undersigned reserves the right either to reject any or all tenders or cancel the entire process without
assigning the reason thereof.

. No tender will he permitted to furnish their tender in their own manuscript paper. All information’s
should be submitted in English. The applications name should appear on each page of the application
alongwith his signature or the signature of his authorized representative at the bottom of each page.

#Eﬁ.cﬂi{“_ auh
Block Developme n{‘gﬁicer
Tangarpali

Memo No. ¢ ﬂﬁtyf{DatE. 27.11.2024

Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EC, Zilla Parishad,

Sundargarh/ MNodal officer, CMBADC, Sundargarh, Sub-Collector, Sundargarh/ Executive Engineer, PWD/ RD/ M|,

/ DSWO, Sundargarh for information and necessary action. ) n l ; _,1.4
Nl gt 2

_ Block Development Officer
c:%%rfi% ' Tangarpali
Memo No.  //Date. 27.11.2024
Copy forwarded to Panchayat Samiti Notice Board, Tangarpali / Tehsildar, Tangarpali / CDPO,

Tangarpali / all Sarpanches of Tangarpali Block for wide circulation of advertisement,
%‘igﬂéfﬂ?ﬂ

Block Development-Dfficer
Tangarpall
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Memao No. //Date. 27.11.2024
Copy forwarded to DIO, NIC, Sundargarh with a reguest to upload this tender call notice in the
Sundargarh district website: www.sundargarh.odisha.gov.in by for wide publication and timely response by

the intending Contractors.
Block Devel nm‘fl Gﬁ'cer

?Béﬂ Tangarpail
Memo No. //Date. 27.11.2024
Copy Submitted to the Deputy Director (Advertisement) & Secretary to Govt, |1&PR Department, Odisha,
Bhubaneswar /DI&PRO, Sundargarh for kind information and necessary action.

A
Block Develop ent ficer
Tangarpali

CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

gl Whether Reference
Nc; Particulars fu rnisl‘._t_e_c_l_ - to Page
; Yes No no,

01 | Cost of tender paper

02 | EMMD amount

Copy of GST Registrarion Certificate and GSTIN
along with recent GST return copy

U4 | Copy of PAN Card

Valid labour license / furnish an attidavic ar the
time of submission of tender paper (online} about,
le has to submit the labour License at the time of
| Agreement.

] | Mo Relationship Certificate in "n:hedule- =A |
U7 | Works Experience Schedule — |
| Information regarding current Iit[g-.trion, debarring | I

13

U5

[{J.i | / expelling of the tender or abandonment of the ' .
= | work by the tenderer (Schedule -I7) :
(B) Athdavir of Genuineness of the Documents (Duly
" | Notarized) in Non-fudicial Stamp Paper - e
09 Sipned I'EJ']'ffH (Signature of the Bidders in all
Pages of the DTCN)
L | Attested copy of Cantractar Registration Certificate

CONTRACTOR BDO, TANGARPALI



DETAILED TENDER CALL NOTICE

The Block Development Officer, Tangarpali, Su ndargarh invites percentage Rare basis for the following

work in sealed tender on behalf of Government of Odisha from registered and eligible contracrar of the
Stare PWD {R&B) / Warer Resource / Rural Work / Minor irrigation / C.P.W.D. for the following works
eventually to be drawn up in the P1 forms in con formity with the demils Tender Call Notice.

The Tender eall norice i available  from  official  websire of  Sundarzarh Disrric
(www.sundargarh.odisha.gov.in) from dt. 28.11.2024 to 11.12.2024. The last dute and time of submission
of bid as per contract dara. Last dare of Received of render dacuments is upro 5.00 PM daved 11.12.2024.

The bids documents will be opened by the assigned officer in the office of the Block Development Officer,
Tangarpali at 11.00 A.M. on dated. 12.12.2024 in the presence of the bidders suthorized represcntitives
who wish to arrend,

The cost of bid documents in shape of Demand dralt issued from any Narionalized scheduled bank may be
prepared in the name of Block Development Officer, Tangarpali,

The Bank draft shall be deposited in the shape of bank draft prepared on or before the lase date of receipe
along with bid.

The bid must contain, EMD, Resistrarion Certificare,

The Bid must contain PAN Card,

The Bid must contin GST Cerrificate.

The Bid must conrain Affidavir for the particulsr work, schedule A, G E, & Fand documents required as
per eelevanr clanses of the DTON,

The work is to be completed in all respeets within the period mentioned against each work. Tenderers whose
tender is accepted must submit a work programme at the fime of execution of Agreement.
All renders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of lenders
and validity of tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partners of whose conteact for any waork has been rescinded or who has
abandoned any work in the last five vears, prior to the date of the bid, shall be debarred from gualificaton,
The renderer s to furnish an affidavit at the time of submission of tender paper abour the puthenteation of
tender documents. An affidavit to this effect is o be furnished in Schedule-F. Non furnishing of the
wnformanon in Schedule - E and requited affidavit in Schedule — F, the bid document will be sumnmarily
rejecred.
No Relation certificate,
The contractor shall furnish a certificate along with the tender 1o the effect that he 1= not related 1o any officer
in the rank of an Assistant Engineer & above or Under Secretary & above in the PR Department. IF the fact
subscquently proved 1o be false, the contract is liable to be rescinded. The earnest money & the total secuny
will be forfeited & he shall be lisble 10 tmke pood the loss or damages resulting for such cancellaons, The
proforma for no relationship certificate is contained in g sepacate sheer vide Schedule-AL
(i} Lach tendercer is to submir along with tender a note regarding his experience on construction of Road/ Bridee
Works.
a) Name of the Road/Bridge:-
by Estimated Cose-
c) Tatal Length:-
d) Major Item of works/ Type of Bridge:-
&) Cuantity of items i} as per Agreement:-
_ 1f) as per execution:-
{) Date of Commencement:
g} Supulated date of Completion:-
hj Actual date of completion:-
i) Chther details if any, :-
w) The prospective applicant in its name should furnish lisc of wotks executed in Schedule-I
satisfactonly completed and list of works in progress in Schedule-D2.
L5 1f an individual makes the application, the individual should sign above his fall tvpe written name and current
address,

CONTRACTOR BDO. TANGARPAL
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If the applicaton 15 made by proprietary firm, it shall be signed by the proprietor above his full type writren
name and the full name of his firm with its current address,

It the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their
full rype wrrtten names and current address, or alternatively by a partner holding power of acorney fur the
firm in which cage a certified eapy of the power of attorney shall accompany the application. A cerufied copy
of the partnership deed and current address of all partners of the firm shall also accompany the application,

If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of arorney for signing the application in which case a certfied copy of the power of attomey
shall accompany the application. Such limited company or corporation will he required to furnish satsfactory
evidence of its existence along with the echnical bid.

The tender should be swictly in accordance with the provisions as mentioned i the render schedule, Aary
change in the wordings will not be accepied.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All
information’s should be submitted in English. The applicants name should appear on each page of
the application along with his signature or the signature of his authorised representative ar the
bottom of each page.

Percentage rate contract (vide works Department letter No — 8310 dt — 17-05-2006).
In case of Percentage rate tender

(i) The contractors have to mention percentage excess or less over the estimated cost (In figures
as well as words) in the preseribe format appended to the tender document.
(i1) Contractors participated in the tender for more than one work mav offer condidonal rebate. Rebate
offer submitted in separate sealed cnvelope shall be opened, declared and recoded first. The rebate so
offered shall be considered after opening of all packages called in the same tender Notdee, The
contractors who wish to tender for two or more works shall submir separate tender for each.
(tiy Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filed in figures and words, so thar there is no diserepancy.
aj If any discrepancy 15 found in the percentage quoted words & figures, then the percentage quoted
by the contractor in words shall be raken as correct.
b) 1t any discrepancy 15 found in the percentage quoted in percentage excess [/ less and the wotal
amount quoted by the contractor, then the percentage will be taken as correct.
c) The percenrage quoted in the tender withour mentioning excess or less and not supporred with the
corresponding amount will be treated a3 excess,
d) The percentage quoted in the tender without mentioning  e¢xcess [/ less supported with
eorresponding amount does not wally with either to percentage excess or Jess then it will be weated
&5 percentage excess,
¢) The percentage quoted in the tender without mentioning excess [ less supporred with
corresponding amount if tallied with the percentage then it will be treated as to which side the
amount tallies,
f) The contractor will write percentage excess / less up to two decimal point only. It he wntes
the percentage excess / less up to three or more decimal points, the two decimal potnt shall only be
considered without roundmg off,

g} The tender shall be written legibly and free from erasures, over writings or corrections of fpures.
Corrections, over writings & interpolations where unavoidable should be made by making ouw
initating, dating and rewrinng.

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of  progress
specify in the conmact,

(v} The quality mentioned can be increased or reduced ro the extent of 10% for individual irems subiject to a
maximum of 3% over the estimated cost, If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment,

{vi) The period of completion is {ixed and cannot be altered except in case of excepuonal circumsrances with
due approval of next higher authority.

{vi}Bills for percentage rate tenders shall be prepaced st the estimated rates for individual tems only and the
percentage excess or less shall be added or subrract from the gross amount of the bill,

The tenderer shall carefully study the tentarve deawings and specifications apphicable 1o the contraer and all
the documents which will form a parc of the agreement to be entered in o by the accepted tenderer and
detailed specifications for Orissa and other relevant specifications and drawings which are for sale. Complainr
at & furure date that plans and specifications have not been seen by the tenderers cannot be entertained. The
drawing furnished with the tender are tentative and subject to revision or modification as rendered during the
execution as per actual necessity and derail rest conducted. But the tendered rates quoted by the tenderer will

CONTRACTOR BDO, 'I"ANG.%@//,
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hold goad in ease of such modification of drawings during the time of execution and shall in no way tnvalidace
the contract and no extra monetary compensaton will be entertained. The work shall however be exccured as
per final approved deawing to be issued by the Engmneer-in-Charge as and when required.

Every renderer is expected before quoting his rates to mspect the site of the proposed work, He should dlso
inspecr the quarties and approach roads 1o quarries and satisfy himself about the quality and availabiity of
materials. In every case the materials must comply with the relevant speafications. Complaints at future date
that the availability of materials at quarrics have been misjudged cannot be entertained.

The offer of ender shall be nclusive of cost of construction and mamnenance of ishind, ferrv service, fair-
weather road, service road, foor bridge, pyvlon base, winch stand and derrick stand ete. as required for the
work,

[t must be definitely understoad thar the Government does nor accept any responsibility for the correctness
and completeness of the trial borings shown i the Cross Section,

Amendment o Para-3.5.5 (v) of OPWD Code Volume-1 by inclusion (Addinonal performuance Secunry)
Additional Performance Security shall be obfained from the bidder when the bid amount is less than the
estimated cost put 1o render, In such an event, only the successful bidder who has quored less bid price rates
than the estimated cost pur to tender shall have to furnish the exact amount of differential cost Le. estimated
cost put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Term
Depaosit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the Divisional Officer
from any Nationalized /Scheduled Bank i India counter puaranteed by ity local branch ar Bhubaneswar
within seven days of issuc of Letter of Acceptance (LoA)} by the Divisional Officer (by e-mail) to the
stccessiul bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest Money Deposit
/ Bid Security shall be forfetted. Further proceeding for blacklisting shall be initated against the bidder as per
Warks Department Office Memorandum No. 14459 ded 20,02.201 8.

The tender containing extraneous conditions not covered by the tender notice are lable for rejection and
quotations should be strictly in accordance with the tender eall notice. Any change in the wording will not be
accepled,

In case of any discrepancy in printing ot omission of statutory specifications or any other part of portion of
the approved documents during download of the bid document during download of the bid document the
decsion of the officer inviting the bid will be binding on the idder .

Schedule of quantitics accompanied m shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is hiable for
allernation or omissions, deductions or alternacons ser forth n the conditions of the contract and such
omisstons, deductions, additon: or alternations shall ne way nvalidate the conteaer and no exira monetary
campensation, will be entertained.

33, The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what-so-cver,

34, The earnest money will be retamed and dealt with a5 pet the rerms and condigons of the O: W, D, code,

33, The bidder / tenderer whose bid has been accepted will be notified of the award by the Engineer-m-charge

prior to expiration of the validicy period by cable, relex or facsimile confirmed by regstered letter. Thas lerrer
(hereinafter and in the conditions of Contract called the “Letter of Acceprance”) will state the sum that the
Engincer-in-charge will pay the contractor in consideration of the execution, completion and mamrenance of
the Works by the contractor as prescribed by the contraer (Hereinafter and in the contract called the "Conrract
Price™}.

The notification of award will eonstmre the formaton of the contract, subject only to the furnishing
of a performance security (Initial Sccurity Deposit) i form of Deposit receipr of Schedule Bank/Kazsan
Vikash Patra/Post Office Savings Bank Account/National Savings Cernficate/Postal Office Time Deposit
Account duly pledged in favour of the Block Development Officer, Tangarpali, Sundargarh and n no ather
form which including the amount already deposited as bid security (earnest money) shall be 2% of the value of
the tendered amount {excluding 1% deposited towards hiring of equipments /machineries from outside the
State 1f any) and sign the agreement in the PW.ID. form No. Pl (Schedule XLV Ne. 61} for the fulfillment of
the conrtact in the office of the Block Development Officer, Sundargarh as directed. The security deposit
together with the earnest money and the amount withheld according to the provision of 'l agreement shall
be remned as secunty for the due fulfillment of ths contract and additional performance securiry m
accordance with the provisions of the sgreement.

The agreement will incorporate all agreements between the officer inviting the bid / Engineer-in-Charge and
the successful bidder. Within 15 days following the nonficaton of award along with the Leuter of Acceprance,

CONTRACTOR BDO, TANGARPALL
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thie successful bidder will sign the agreement and deliver it to the Enginecr-in-Charge. Following doecuments
shall form part of the agreement.

The notice invidng bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the tme of invitation of bid and acceprance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
SECUTIY.

Srandard I W.D. Form P-1with latest amendments.

Failure to enter in to the required agreement and to make the securty deposit as above shall entail Forfeture of
the Bid Security (earnest money) No contract (tender) shall be finally accepred until the required amount
of initial security money is deposzited. The securiry will be refunded afier One year of completion of the wotk
and payment of the final bl and will not carry any interest,

As concurred by Law Depariment & Finance Department In their LLOR. No 848 ded. 21,0597 [O.RNa.202
WD, did 06.03.98 respectively the E.ALD. will be forfeited in case, where tenderers hack out fram the offer
before acceptance of tender by the competent authonty.

‘Ihat for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Omnssa and it is agreed that neither party to the conteact will be
competent to bring 4 suit in regard to the matter by this contract at any place outside the Stite of Orissa.

The contractoe should be liable to fully mdemnify the deparument for payment of compensauon under
workman Compensation Act. VII of 1923 on any account of the workmen emploved by the conteactor and
full amount of compensation paid will be recovered from the conlractor.

Tenderers are required 1o abide by the fair wages clause as intraduced by Govt. of Orissa, Works Department
Letter No.-VIIT-R 58/5225 12id. 26.02.55 and NoIIM- 30/625842(5) Dol 27.09.61 as amended from ome o
tme.

In case of any complaint by the labour working about the non payment or less payment of his wages as per
Jatest minimum Wages Act, the Block Development Officer will have the right to investigate and if the
contéactor is found to be in defaule, he may recover such amount due from the contractor and pay such
amount to the labour directly under intimation to the local lahour office of the Govt. The contractor shall not
employ child labour. The decision of the Black Development Officer is nal and binding on the contractor.
T'he contractor shall bear cost of various incidentals, sundries and connngencies necessitated by work [ull
within the following or similar category.

Rent, royalties and other charges of materials, octrol dury, all other taxes including sales tax, ferey, tolls
conveyance charge and other cost on account of land and building including temporary building and
remporay electric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work as required by the tenderer for Collection of marerials, storage, housing
of staff or other purpose of the work, No tenderer will however be liable to pay Govt. for temporary
oecupation of land owned by Govt, at the site of the work,

Labour camps or huts necessary to a suitable scale mcluding conservancy and sanitary arrangements therein @
the satisfaction of the local health authorities.

Suitable warer supply includmg pipe water supply wherever avadable for the waff and labour as well as for the
work,

Fees and dutes levied by the mummeipal; canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged In risky operations.

Suitabile fencing barriers, signals including paraffin and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents,

Compensation including the cost of any suit For injury to persons or property due o neglece b Ay oL
precaution also become payable due 1o operation of the workmen COmMPCnsation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own
cost, After the work is fAnalised, all surplus materials should be removed from the site of work, Preliminary
work such as vats, mixing pltforms etc, should be dismantled and all materials removed from the site and
premises left neat arid clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
requiredd. The rates to be quoted should be for the finished items of work inclusive of cariage of all materials
and ncidental ltem of works,

It should be understond cleary that no claim whar-so-ever will be entertained to extra items of works quantaty
of any item besides estimate amount unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of wark or extra quantity of any items of work 15 mken up.

The tenderer shall have to abide by the CPW.D. safety code rules introduced by the Government of India,
Ministey of work Housing and Supply in {heir standing order No-44150 did 25.11.57.

'LI;;;'{.I-L""’"J
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Bid documents consisung of plans, specifications, the schedule of quantities and the set of terms and
conditons of contract and other necessary documents can be seen in all the offices tssuing the documents and
oftice of the under signed during office hours evervday expect on Sundavs and Public Holidays tll st dace of
sale and receipr of tender papers. Interested bidders may obtain further information ar the same address. But it
must be clearly understood that the tenders must be recetved m order and according to the nstructions,
Tenderers are required to go through each clause of PAV.D. Farm P1 carcfully in adlditdon to the clause
mentioned herein before tenderng.

All reinforced cement concrere work should conform o Orissa Demiled Standarcd specificatons, IRC Code
and Bridge code sectdon 1, 11, IL IV and VIT & laest design critenia for prestressed concrete brdges
specifically for road and biridges issued by MORT & H, Govr. of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
watet tight.

"The Department will have the night o inspeet the scalfolding, centering and shurrering made for the work and
can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Engineer-in-charge. The
contractor should arrange his own concrete mixer, vibrator, pumps ete, for this purpose at his own cost.

Cement shall be used by bags and weight of one bag of coment being taken as fifty (50) Kg.

The contractor should arrange the materials like Steel, Cement, paint and bitumen ete. of approved gualicy and
specification ar his own cost for completon of the work with the dme schedule. No extension of tme will be
granted on the application of the contractor due to delay in procurement of marerials,

The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due 10 reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or matket rates whichever s higher.

If the contractor removes Government materials supplied to him from the site of work with a view w dhispse
of the same dishonesty, he shall be iy addition 10 any other labilicy civil or criminal arising out of his contoact
be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate
ar marker rate whichever is higher. The penalty so imposed shall be recovered ar any ume from any sum that
may then or ac any tme thereafter become due to the contractor or from his security deposit or from the
proceceds of sale thereof,

The selected cantrictor may take delivery of departmental supply according 1o his need for the work issued by
the Sub-Divisional office in-charge subject to the availabilicy of the matesials. The tenderer shall make all
arrangement for proper storages of materials but no cost for ratsing shed for storage, pay of watchman etc. will
be borne by the Department. The Department is not responsible for considening the theft of materials at sire.
[t iz the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have wo pay the full
penalny as per clause of F2 agreement,

The Deparement will have the nghr to supply at any ume n the interest of work any departmental materials o
be used in the work and the contractor shall use such materials without any conmroversy or dispute on

that account. The rate of issue of such materials will be at the stock issue rares inelusive of storage charges or
rates fixed by the Department or current market rate whichever 1s lugher.

Al the materials with all raxes,vats ete are to be supplied by the contractor at his own arrangement o the
work site

Though Departmental issue of cement and stecl has indicated, 1t may not be maken as binding. The contractor
must have to atrange by themsclves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get it tested i the Deparmmental Laboratory and approved by the Department before use. No
extension of tme or escalation of price on such account shall be enrertained in fuure.

TOR rods, plates and structural members will be supphied in quantity, length and size available i the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in lengrh of different

dizmeter, size and specification as actually used {including hooks and eranks) in the work correct to an inch or
em. And their weight éaleulated as per sectional weighe prescribed by the Indian Srandard Specification or as
directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment),

The tentauve alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the dghts to shift the actual bridge posinon within a reasomable tange in both U/s and
/s

The contractor should ar his own cost arrange necessary tools and plants tequired for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of convevance,
After completion of the work the contractor shall arrange at lus own cost all requisite equipments for restng
one unplugged well and specified span free of cost as directed by the Engineer-in-Charge and bear the ennre
cost of the test. ,

| §
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Measutement of earth work in road embankment will be done by section measurement after the earth 15
consolidated including rolling wich hand or power road roller and sheep foot roller ar opomum meisture
condition and no exwa payment will be made for the jungle clearance for tking earch from the borrow sreas,
Earth work from eunting will be econamically ueilised in filling.

The stack of road metal and gravel will be measured in boxes of L5m =% 1.5 M % (.55 which will be taken as
L.5m * 1.5M # 0440 = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
vouds (@ 1/6 of volume or more depending upon the looseness of stacking which would be determned on
actual observaton and deducoon,

The machineries, if available, with the department may be supplied on hire as per charges noted m the
enclosed statement subject to the condinion thar the conreactor will execute m advance an agreement with the
Fngineer-in-Charge.

In the event of any delav in the supply of Department road roller for unavoidable reasons, no extension of
time will be granted 1o the contractor under any clrcumstances,

The tenderer should furnished along with their tender a list of works which are at presear in their hand in the
prescribed proforma enclosed herewith,

Siking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 em. above low
water level whachever 1s less.

Ml method of sinking including preumatie sinking by employinent of devers and other equipment shall be
included in the rate,

Removal of wees, logs of trees or wsolated boulders and desilting of sand or earth from exisung well,
recification of ot and shift if any, ecc, shall also be included within the rate of smking,

The depth of foundaton indicated on the drawing are provisional but these may be altered if necessary in the
light of the nature of steata indicared by boring which must be raken in advance of acweal execution of the
foundanon,

When resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall
e pre-decided by authority accepting the wender,

Construcnon of colfer dam or 1sland or the work of open excavation or dressing or labour for laying well
curbs ghall e included in the rate of well sinking.

For conereting the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the Engineer-in charge with 10% extea cement o be used
for under water conereting without any extra cost to the department,

Mo clum will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

Mo part of the bearing for the superstruciure shall be allowed 1o rest on the noses of the plers.

Tor Steel mesh reinforcement shall be provided n the conerete of the givders on the caps of the piers
abutments immeditely in contact with the beanng to ensure proper distributions of heavy load

Lugs and grooves shall be provided in the bearings to prevent them from skewing and getung out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or
(Gama Ray examination of casungs thickness more than 8 inches and load resting of bearing 1f considered
necessary shall  have o be carried out ar the contractor’s cost  The same procedure for testing may have to be
foallowed for ribbed beanng manufaciured by widening.

It should be clearly understood that the joints of the bars are o be provided with lapping, welds or bolts nurs
as well be direcred by the Engineer-in-charge.

Concrete test specimens 150mm * 150mm * 150mm in size (whether plun ar reinforced conerete) for the
resting shall be raken for each strucroral member by a representative of the contacror i the presence of
responsible officer of the mnk not lower than that of an Assstnr Engineer or sub-Dwvisional Officer: The
conttactor shall bear the cost so involved n testing. The test specimen i cube should be carned out 1o the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be caned out
accordance with the supulaton m Bodges code secuon-111

Test specimens shall be formed carefully in aceordance with the stindard method of taking test specimen and
1o plea shall be entertained later on the grounds that the casting of the test specimen was faulty and thar the
result of the specimen did not give a correet indication of the acrual guality of concrete,

TPlain concrete and reinforced concrete specimens will be tested i nearest Government instituton who are
conducting laboratory testing, Cost of testing of all specimens and samples will be borne by the Contracior,
The constructon of well staining by injecting cement or grout in coarse aggregate placed in positon shall net
be permuted,

The thickness of cement concrete i top plugeing should be as per Departmental drawing.
In well sinking, the maximum tolerance pernussible in ult s 1:80 and the shaft 5 150mm to the normal
direction, Where 1t 15 nor feasible to work these tolerance the contractor shall carry oug, suitable remedial
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measurcs as may be directed by the Engincer-in-charge to overcome the adverse effects of s and shiles
withour any extra cost to the Department and without any damages to the well. Any additional work necessacy
consequent upon the excess ult and shift shall be camied owt by the conwactor at no extea cost to the
Deparmment,
Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.
If the well 1s beyond rectification the well shall be rejected, the well has to be abandoned and another well to
be sunk at a suitable location ar the cost of the Contractor. The tilt and shift of the well ncludmg
compensation is to be abided as per the clauses of MORT&IT for Roads and Brdpes.
Mo claim for carrage of water what-so-ever will be entertained.
The contractor shall employ one or more Dogineering Graduate or Diploma holders as apprentice at lus cost it
the work a5 shown in the tender exceeds Rs.1,00,00,000/-The apprentices will be sclected by the Clael
Engineer, The period of employment will commence within one month after the date of work order and
would last il the date, when 90% of the work is completed. The fair wage to be paid 1o the apprenrices should
ot be less than the emolument of personnel of equivalent gualificason employed under Government. The
numbet of apprentices to be employed should be fixed by the Chicf Engincer in the manner so that the total
cxpenditure does not exceed one percent of the rendered cost of the work,
Super class contractor shall employ under himself rvo Graduate Lngineer and two Diploma holders belonging
to the State of Orissa. Special elass contractor shall employ wnder him one graduate Engmeer and two
Diploma Holder belonging to the state of Ouissa, Likewise "A” class contmctor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay o the
Engineering personnel monthly emoluments which shall not be less than the emoluments of the personnel of
equivalent gualification employed under the State Gove. of Orissa. The Lngincer-in Chuet {(Civil), Onssa may
however assist the contractor with names of such unemploved Graduate engincers and Diploma Holders if
such help s sought for by the contractor ‘The names of such Engincering personnel appointed by the
Contractors should be intimated 1o the tender receiving authority along with the tender as t who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Coneractor shall be accompanied
by an employment Roll of the Engineering personnel rogether with a Certificate of the Graduate Engineer or
Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him| Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certficate s to be furnished in the proforma contained in « separare sheet vide Schedule-1.
It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary passible help for procurng license.
Ohissa Bridge & Construction Cotporation Lid, will be allowed price preference up to 3% over the lowest
quotation or tender as lad down in works and Transport Department Resolutdon No-283 date-17.04.1974
The Orizsa Construction Corporation will be allowed # price preference to the extent of up o 3% ovet the
lowest tender amount (Where their tender is not the lowest) provided they express willingness 1o execute the
work after reduction of rates by negotation,

Amendment of existing Clauses - By admission of a tender for the work, a tenderer will be deemed 1o have
satisfied himself by actual inspection of the site and locality of the work, about the qualiy and availability of
the required quanuty of material including the wheat/ rice referred to above, medical aid, labour and food
stuff erc., and that rates quoted by ham i the render will be adequate 1o complete the waork accarding to the
specifications artached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and ro have quoted rates including labour and materials with taxes | octrol
other duries, lead, lifts, loading and unloading, freight for all materials and all other charpes necessary for the
completion of the work, to the ennre sansfaction of the Lngineer-in _Charge of the work and hs authorised
subordinates. After acceptance of the conrract rate Government will not pay sny extra charges for any reason
in case the contractor claims later on to have misjudged as repard availabilicy of materials, labour and other
factors,

Building & other comstruction welfare cess for construction workers shall be deducted (@ 1% of the Grass
amount  of the bills from the contractor as per Resoluuon of Govt. of Onssa Labour & Employment
[eparument,

The prevailing percentage of L T. Department of he gross amount of the bill rowards income s will be
deducted from the conteacror’s bill,

Prevailing rate of GE1' on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Value is (050 lakh snd sbove.

The contractor is required to pay rovalty to Govt. as lixed from tme of dme and produce such documents in
support of their payment to the concerned authority with their bills, falling which the amount towards rovaloes

!
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of different materials as utlised by them in the work will be cecovered from their bills and deposited in the
revenue of concerned department.
Under no circumstances intercst is chargeable for the dues ot additional dues if any payable for the work.
Under section 12 of contractors labour (Regulaton and Abolition) Act. 1970 the contractar who underinkes
execution of work through labour should produce valid license from licensing authorides of labour
Department,
Sample of all material - The contracror shall supply sample of all materials fully before procurement for the
work for testing and acceprance a5 may be requiring by the concerned Executive Enginect,
Trial Boring - The foundation level as indicated in the body of the departmental drawing ig purely tenative
and for the general guidance only. The Department has no responsibility for the suitability of acrunl strata 4l
the foundation level. The contractor has to conduct his own boring before starung the work and get the
samples tested at his own cost to ascertan e 31.C. and credibility of the strata founding level while
quoting his rates for tender the contractot shall take in to account of the above aspects.
(I} Any defects, shrinkage or ather faults which may be noticed within 01 (One] year from the completion of the
work arising out of defecuve or impropet materials or workmanship timing are upon the direction of rhe
Engineer-in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for
reasons to be recorded in writing shall be decided that they ought to be paid for and in case of defaulr
Department may recover from the contractor the cost of making good the works. ‘The contractor is also
required to maintain the road for 01 (One) year from the date of cuccessful completion of the work.
(i) I'tom the commencement of the works to the complerion of the same, they are to be under the contractors
clirge. The contractor is to be held responsible to make good all injuries, damages and repairs oeeasioned or
rendered necessary to the same by fire or other causes and they hold the Govr. of Ounssa harmless for any
clams for injuries Lo petson or structural damage Lo property happening from any neglect, defaule, want of
proper cate or misconduct on the part of the contractor or uny one in his employment during the execution ol
the work. Also no ¢laim shall be entertained For loss due to earthquake, flood, crclone, epidemic, riot or any
ather calamity whether narural or incidental damages so cansed will have o be made good by the contrctor at
his cwn COST .
Gradation of ingredients: The coarse and [ne aggregate shall meet the grade requirement 4s pet the larest
provision of relevant LS. Code /L 1 . code / MORT&H specifications.
Tilts and hifrs
i) Maximum permissible shift 1s 150mm
i) Maximum permissible tile 15 12 8,
0. Payment for variation in price - (Vide Works Diepartment Memorandum No-12073 /W dt. 7.4.1980, No-
14379 di, 22.6.91 & No-22874 dr. 24.10.92)
101 a) (i) “If during the progress of the work the price of any maternial {excluding the cost of steel , cement & biturmen
) incorporated in the work (not being materials supplied  from the F.1Cs store in accordance with Clause
©iovr.. hereof ) mereases or decreases as 4 result of wncresse or decrease in the average whiolesale price Index
{all commodities}, and the contractor there upon necessarily and propertly pays in respect of that materials
(incorporated m the work) such increased or decreased puce, then he shall be enatled to reitnhurse or linble to
refund quarterly as the case may be, cuch an ampunt, as shall be equivalent to the plus or minus difference of
73% in between the Average wholesale Price Index (all commodities) which 1s operanng for the quarter under
consideration and thar eperated for the quarter in which the tender was opened, as pet the formula mdicared
beloan-

Fermula to ealeulate the ingrease or decrease in the price of matcrials.
Vm=073 x PmxK x (1-10]
100 io
Vi = Increase or decrease in the cost of work during the quarter under consideration dug to change mn the
price of the materials.
I = The value of work done in Rupees during the quarter under consideration.
i = The average Wholesale Price Index (all commodities) for the quarter in which the tender was apened (s
published in R.B.L bulletin from time to Eumie: )
i = The Aversge Wholesale Price Tndex {all commodities } for the quarter under consideration.
M= Percentage of materials component as per sub-clause of this clause.

(ii) Where onginal contract perind s one year and above , increases [/ deceeases of cost of Steel, Cement &
Bitwmen are to be paid recovered . Payments in case of increase are to be made with prior approval of Govt
when the toral chim is more than Rs. 50,000/- and with prior approval of the FI1C / Chief Engineet as the
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case may be when the claim is upto Rs. 50,000/~ . Recovery in case of shall be made by concerncd Block

Development Officer from the contractor immediately .

I'he cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (10C)

(111)  Where orginal contrace is more than Six Months & below  onc year , ncreases / decreases of cost of Steel
Cement & Bitumen are to be paid recovercd . Payments in case of increase are to be made with  prioe
approval of Govt when the total claim is mare than Rs. 50,000/~ and with prior approval of the EIC / Chiel
Engineer/Super in Tendetent Engineer (as the casc may be) when the claim is upto Rs. 50,000/~ subject to
the fulfillment of the condiions mentioned below :

(I The cost shall be determined as [
Seel -Rate as fixed by Steel Authority of India Lid (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (10C)

(11} Cost of the project should be mare than Rs. 50,00 Lakhs . However the differential cost or such matertals may
be paid to the contractors after deducting the hike percentage amount in the tender for those materials from
the caleulated amount of differential cost .

(IIT)  Contmactors no need to submit the vouchers showing procurement from an authorzed dealer for the said
worl within 28 days before utilizavon of Steel , Cemenr & Biumen .

(IV)  Differential cost will be allowed only to the original sgreement period | but not for the extended period even
though it might have been validly extended .

(V)  Differental cost will be allowed only afrer successtul / completion of the work s per the approved work
Pl‘ﬂmﬂl'l'l[llf s

(VD) Stipulations contamned in existing clause 31(1)

Recovery 1n case of decreases shall be made by concerned Block Development Officer from the contractor
imunediarely

() Similarly, if during the progress of work, the wages of labour increase or decreasc as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thercupon necessarily
and properly pays in respect of laibour engaged on exccution of the work such increased or decreased wages
then he shall be endtled to reimburse or liable 1o refund quarterly, as the  case may be such an amount as shall
be equivalent ta the 75% plus or minus difference in between the minimum wages for labour which 13
operating for the quarter under considerstion and thar operated for the quarter in which the render wis
opened as per the formula indicated below,

Farmila to ealenlare the increase or decrease in the price of Labour.

VI=075 x Plx R x [i-1d

100 T

V= Increase ot decrease in the cost of work during the quarter under consideranon due to changes in the
minimum wages rate of labour,

R = The value of work done in Rupees during the quarter under consideraton.

lo =The minimum wages for labour as prevailed during the quarter under consideration i which the tender
was opened.

I = 'I'he minimum wages for labour prevailed during the quarter under consideranon.
PL= Percentage of labour component (as per sub-clause).

) Similazly, if during-the progress of work, the price of Petrol. Ol and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by
the Government of India and the Contractor there upon necessarily and properly pays, such increased or
decreased price towards Petrol, Ot and Lubrcants used on execution of the work, then he shall be entitled to
reimburse or hable 1o refund, quartetly as the ease may be, such an amount, s shall be equivalent to the 75%
plus or minus difference in between the prce of P.OL. which s operating for the quarter under consideranon
and that operated for the quarter in which the tender was opened as per the formula indicated below

075 % FaR{ D2 =12y
Kl = crmmiemmiiaes M —iecccmmmmmneae

100 b ;&;Eﬁ’/
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Kl = Incresse or decrease i the cost of work during the guarter under considerstion due to changes i the
o q ]
Jrice af P. O, L.

R = The value of work done in Rupees during the quarter under consideranon.

12:= Average Price per liter of diesel oil which was fixed by the Government of India durng the quarter in
which the tender was opened.

13:= Average Price per liter of diesel oil which is fixed durmg the quarter under consideraton.
Fo= Percentage of PL O L. component as per sub-clause.

The following shall be the percentage of materials, labour and P. O. 1. component for reimbursement
refund on vanation in price of matenal, labour and P. O. L. as per sub- classes (2}, (b) and (c) of this Clause

Catepory of Contractor Supply Departmental

Works. Yo Materials. % Labour % of P.OL Supply of materials.

[rngation works

a) Srructural works. 204 30%% 3%y 159
13} Earthwork, Canal 20% ™ 5% 15%
wirk,

Embanlonent work eic,.

T (Ra&B) Works

a) Bridge works ' 20% 307 3% 45%
b) Road work 4534 407 %o 10%
¢) Building works *30% 30% 5% 35% |

" Where brick is supplied by the Department, it should be 20 % mstead of 30%

Vide Warks Department letter Ne-21369 dated-23.09.91, the reimbursement / refund on varation in prce of
nuiterials E}EEEPt steel , cement & bitumen which will be governed as per clause 31 a (i) & a [i?ﬁ
labour and PO L. as per sub-clauses (a-i), (b} and {g) of this clause shall be applicable in the following
manner,

“In term of aforesaid cscalaton clause, where the period for completion of the work as stipulated in the
agreement is less than one vear, no escalation admissible at all, in case of work where the stpulated period of
completion is one year and more escalation on account of price variations is admuissible only foor the remaining
period after excluding the first one vear period provided that the work hus been carried out by the contractor
i terms of the relevant provisions of the agreement. In the situanon, where the period of completion inirally
stipulated in the agreement s less than one year and subsequently the completion period has been validly
extended on the pround that the delay in completion of the wark is not atrributable to the contractor and 1
the result the total period including the extended period stands ar one vear or more, escalavon is admiszible
enly the balance portion of work execured bevond one year.

The contractor shall for the purpose of sub-clauses (a}, (b) & (¢} of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reducton available and shall
allow inspection of the same by a duly authorised representatives of Gove and further, shall ac the request af
the Engincer-in-Charpe furnish, verified in such a manner as the Engineer-in-Charge may require an
document kept and such other information as the Engineer-in-Charge may require . The contractor shall
withini 2 reasonable time of his becoming aware of any alteration in the price of such material, wages of labour
and/ or price of P.OL. give nonice thereof to the Engincer-n-Charge stanng that the same i given pursuant
to this candition together with an information relating thereto which he may be in a position to supply.

For diversion toad the contractor will have to make his own arrangement to make the same in privare land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such prvare
land shall be borme by the contractor including the proper maintenance with lighting arrangements during the
night time and signaling during day rime and barricading cte. till the C.1). works are opened g the !tfaf'l‘u_'. Mo

L
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exera tare will be paid 1o the contractor for the sbove rental charges ete. His rates in the tender for other irems
shall include this arrangement, reneal charpes for the land and maintenance, lightdng and removal of such
temporary road crust from the private land o brang the land 10 s orginal condiion ete. complete.

The contractor has o arrange the land required for borrowing carth i necessary for the road work at lus cost.
No extra payment by the Department will be nuwde on this account and no claim what-so-ever will be
entertained on this ground. The mtes quoted by the contractor should be inclusive of all such charges.

Where 1t will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders reparding the
work whenever necessary are to be entered 1n thus book by the .Officer-in-Charge with their dated signarures
and duly noted by the contractor or his authorised agents with their dated signawre. Orders entered 1 thus
book and noted by the contractor’s agent shall be considered o have been duly given to the contractor for
following the instructons of the Deparunent. The order Baok shall be the properry of the office. and shall not
be removed from the site of work without written pennission of the Engineer and o be submutted o the
Engincer-in-charge every month,

The tenderer should conduct three bores at cach pier and 5.B.C. of soil ar foundation level and abutments
location and furnish the test resules in conforminy with LR.C. code at his own cost before exccution of the
work and rates quored by the contractor should be inclusive of such bores and S.B.C tests ere. withour any
extra cost to the Department.

The details of foundation, sub-structure and floor protection for exccution shall be done in accordance with
the test results thus obtamned.

The contracror shall have no claim what so ever for the extra quantty of work to be execured in view of above
possible changes and payments is to be made as per clivse 11 of the P-1 Contract,

Orver and above these conditions, the terms and condinons and rules and regulatons and specfications as lad
down in Orissa Demiled Standard Specificanon, Orissa PW.D, Code, Bridpe code and MORT&IT
specifications with latest revision [/ amendment are also bindig on the part of the concractor.

Mo part of the contract shall be sublet without written permission of the concerned Executive Ingineer or
transfer be made by power of Attorney authorising others o recetve payment on the contractor’s behalf

The contractor should attach the cernticate in token of pavment deposit with the registration authority as per
recent circular of the Government relating to his registraton.

Any damages caused by natura] calamitdes should be done by the contractor at his own cost. The Deparmment
will not be any way responsible for the same and  will not pay any cost towards the repair done by the
contractor,

The rates quored by the conteactor shall cover the latest approved rates of labours, matenals, PLOL. and
Revalties, Arcangement of borrow areas, land, approach road to the bridge site ete. are the responsibilicy of the
contractor,

The rate for each waork of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due 1o standing water as well as due 1o percolation of water,
The gueted rares will be inclusive of this,

The materials; boreow areas and huiments e site shouold be arranged by the conmactor ar his own cost. No
Futsre complaint on this account shall be entertained,

The contractor shall make requisinon of clum book from the date of commencement of the work from the
Drepartment and shall maintain in proper PW.D. form with pages serially numbered in order to record items
of works are not covered by his contract and elaimable as extra. Claims shall be entered regularly n thus book
under the dated signature of the contractor or huis duly authorised agents at the end of each month. A
certificate should be furnished along with the elaim o the effect thar he has no other elaim beyond this claim
up-to-date. I i any month there are no cliims to record, 2 certificate 1w that effect should be furnished by the
contractor in the claim book, Each claim must be defined and should be given a3 for as possible regarding the
quantities as well as the total amount clinned, The claim book must be submatted by the contractor regulasly
by 104 and 169 dayvs of each month for orders of the Engineer-in-Charge or competent authorney, Claims not
rmade in this manner or the claim book not maintained from the commencement of the work are hable o be
summirarily rejected. The claim book 15 the property of the Office. and shall be sumrendered by the contractor
tor the Engineer-in-charge after complenon of the work or before recession of the contracr by the Department
whichever 15 earlier [or record,

Number of tests as specified in LR.C./ MORT&H / L3.1 specification required for the construction of roads
Cvidges [/ buildings or any other structural works will be condueted in any Gove Test House [/ Deparmmental
laboratores /repured material cesting laboratory s o be deaded by the Engineer-m-charge, Tesnng charges
including expenditure for collection [/ tmnsportation of samples Sspecimens ete. will he borne by the
contractor. The collecton of samples and tesung are to be conducted for both prior to execution and during
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execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be bormne Ly
the conteactor.

Besides, the fim / contractor shall install full-fledged field laboratory ar work site for conducring required
tests as per IRC / MORT & H / IS] requirements at his own cost for providing sufficient opportunity for
checking from ume to rime.

An Engineering personnel of the exceuting agency should be present ar work site ar the time of visit
of high level inspecting officers in the rank of Chief Fngineer and above,

Alter completion of the road in all respects the road furniture’s should be affixed by the executing

agency indicating locations like schoal, hespital, No-horn ewc.
Condiion for issue of plant & machinery to contractor on hire = Tools & plants will be jgsued to the
contractor only if it 15 desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Superintending Engineer shall be necessary m each
case. The contractar shall arrange his programme of work according to the availability of the plant &
machinery & no claim will be entertaned for any delay in supply by the Department.

An agreement shall be entered 1n 10 by the conrractor 1o the effect thar these  hire charges are
recoverable from the bills of the conmractor regularly and the final pavment for the work including refund of
security deposit will not be made unal the total amount due to the Government on account of hire of
machinery cte, is recoverable in full. Full amount of hire charges due from the contractor at any contract at any
time shall be recovered from his next subsequent bill,

All transit and incidental charges in connecton with the despatch of wols and plants and machineries
trom workshop shed/ deposit return there to, will be bome by the contractar.

The hire charge shall be recovered ar the preserbed rates from and inclusive of the date, the plant and
machnery 1s made over up o and inclusve of the date of i1 return, even though the same day it may nar have
been unlised [or any reason excepr for a major break down which may take more than 72 hours for repairs,
The contractor shall immediately intimate in wting 1o the Engineer —in-charge when any plant or machinery
gocs out of order requiring major repairs,

The hire charges are for clock hours, In case of tr boilers, hor mix plant and any ather machinery
requiring similar preparation the working hour will include the rime required to make wp the holer
temperature and bring plant to the operating conditions before the actual start of work,

The machine will work in shifts of 8 hours cach. Extra charges rowards overtime wages of any of the
aperatng and mamtenance staff will be leviable. These charges will be fixed by the LEngmeer-in-charge from
tme of time. In no case the tools and plants shall be operared beyond 8 hours in any shift withour poos
written permission of the Engincer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Conerete mixtures, pavers and similar such type of equipments, the contractor shall arrange to ger the hopper
cleaned and the drums ete. washed at the close of work each day,

The plant and machinery once issued to a contractor shall not be rerurned by him om accounrt of lack
of arrangement of labour and material cte. on his part, The same will be returned only when they do not
require or when in the opuon of Engineer-m-charpe the work or 5 porion of work for which issued is
completed.

The rools and plants shall while in wansit and mn the custody of conteactor be at hus sole risk and
responsibility for damages and / or loss except fair wear and rear, The damage or loss as assessed by Engineer-
in-charge shall be made good by the contractor. In the event of a disagreement as to the extent of damage or
the value of artcle lost, the decision of superintending Engineer shall be final. The contractor shall an or
before the supply of plant and machinery sign an agreement in indemuifyving the Govt, against loss or damape
to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life, injury
or damages 1o property ete, avsing from any cause what-so-ever. The contractor shall provide full rime
choubadar for guarding the plant and machinery at site.

It the articles are not returned within the date originally specified or extended by the Engincer-in-
charge, 1n addition o the normal hire charge, a surchurge equal to 10% of the hire charges will be levied for
the period that the machinery is not returned. Such period will be treated as working tme. In the event of the
non-return of the machinery, the full value of the articles at the current market price will be recovered from
the contractor’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the superisitending Enganeer ghall be final in ease of dispute.
FORM OF AGREEMENT — The contractar shall, before taking the possession of the machinery, enter in
Lo an agreement with the Engineer-in-charge or his nominees in che form strached.

Log Books for recording the hours of daily works for each of the plant and machmnery supplisd 1o the
contractor will be mainwmined by the Department will be attested by the contracror or his autharised agelt
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datlv. In case of contractor cantests the correctness of the entries and / or fails to signt the log book, the
decision of the npgineer-in-charge shall be final and binding on him. Iire charges will be caleulated according
to the entries in the logbook and will be binding on the contractor,

(EMENT FOR LOANS OF GOVERNMENT T ) TS

This agreement made the I Thousand

berween (here-in-after referred to as “the hirer” which expression

shall unless excluded by or repugnant to the conrext include Tus heirs, cxecurors, adouniseators and assigns) of
the one part and the Govt. of Orissa (here in after referred 1o as the Governor which expression shall unless
excluded by or repugnant to the context include his successors in office s assigns) of the other part.

Where as the hirer desivous of hiring the tools and plants of the P. W. Deparument of the Onssa
Gove and more partcularly specified in the schedule here under berween here in after referred to as “the wools
and planes”.

And where as Government has agreed to let in hire the tools and plants 1o the hirer on the werms and
conditions here in afrer mentioned.
Now it 1s here by and between the parties here 10 as follows -

(a) ln consideration of agreement that hire charges be recovered from their bill for work executed on which this
machmery will be used or any other than sanding in the names of contractors in the book of the Department
ot any other Government Deparument, The Govt. agrees o ler the hirer tools and plants for the period o be
computed from the date of delivery of the wols and plant to the hirer at the PAY. Depariment workshop s
Sundargarh,

(b} The rate of higher charges will be as mentioned in the schedule attached.

fe)  The harer shall not transfer, assign or sublet or m any way part with the toals and plants or any part there-of
without the previous written approval of the Engineer-in-charpe

(d} On the expiry of the period of the hire, the hirer shall return the ools and plants to the Public Works
Department. & workshop / store at Sundargarh in the same good condition in which they were received by
I

te) In the event of the toals and plants not being returned on the expiry of the above-mentioned petiud, the hirer
shall without prejudice and any other hability pay 1o the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

(£} The tools and plants shall be open for inspection ar all tmes to the officers of the Government,

(g} The hirer shall nor operate the wols and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the Engineer-in-charge. 1f the hirer operates the waols and plants bevond the
aforesaid limit withour the prior sancuon of the Assistant Enpineer, he shall pay to Government additdonal hire
charges as well as over time charges for staff for such excess operation at the rate approved by the Engincer-in-
charge from tme to time,

(h) In case of breakdown, repatrable at the site within a period of theee days hire charges as specified in the schedule
will be levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff,

{1} The hirer shall be responstble for any claims for compensaton for loss of life, injury or damape to property etc.
arising due to any causes what-so-ever dunng the period of the machinery 15 1n his charge.

{k) All municipal or other ducs and taxes payable on account of the use or operaton of the waols and plants for the
peionl of hire shall be defraved by the hirer,

(T} The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the wols and
plants during the period of hire, The cost recoverable from the hirer shall be the full replacement value as
determined by the Enginecr-in-charge .In the event of any loss or damage nor being made good by the hirer 1o the
satisfaction of the said Engineer-in-charge the office shall be ar liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or danuge faling which the same will be recovered from his dues as in case of
hire charges.

{1} On the breach of any terms or conditons of this agreement by the hirer the Engineer-in-charge shall be enntled o
demand the return of wols and plants and the hirer shall retum the tools and plants within 72 hours from the date
of receipr of sech order in writing .In case of failure on the part of the hirer 1o comply with such order he shall be
liable w0 pay such penalty a5 may be imposed by the Engincer-in-charge for the perod the waols and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

{nj In ease of any disputes berween the hirer and the Government the decision of the Superintending Fngineer shall be
final.

{a) Thus agreement shall be operated by the Engineer-in-charge on behall of the Government and the term Engineer-
n-charge shall ielude all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE N -
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Serial Mo, Description and Name af the M. Amount of hire per hour Remuarks.
articles . |

Tn witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of
the State have sel their respective hand, the day and the year here in sbove written.

Signed by :

1. =
Stpned sealed and delivered in the presence of
L. 2

P9 The ageney will be responsible for raffic management and maintenance of the streteh of the road (for which
the tender has been invited) at his own cost during the period of execution,

120, Even gualified criteda are met, the bidders can be disqualified for the following reasons, if enguired by the
Diepartment
() Making a false starement or declaranion,
ib) Past record of poor performance.
ic) Past record of abandoning the work half way/ recession of contract,

() Past record of in-ordinate delay in completon of the work.
(e} Past history of lingaton.

121, The informavon furmished must be sufficient to show that the applicant is capable in all respects to
successfully complere the envisaged work.

122 [ case the 19 lowest tenderer or even the next lowest enderers withdraw in series one by one, thereby
Facilitating a particular tender For award, then they shall be penalized with adequate disincentives with
forfeirure of EMD unless adequate justification for such back out is furnished. Appropriate acdon for black
Listing the tenderers shall also be taken aparr from disincenuvising the tenderer.,

123. ADDENDUNM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P-1 Contract: -TIME CONTROL: -

2L Progress of work and Re-scheduling programme.

211 The Executve Engineer / Engineer- - Charge shall issue the letter of acceprance o the successtul
contractor. The issue of the leter of aceeprance shall be treated as closure of the Bid process and
commencement of the contraer.

2120 Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Fngineer-in-Charge for
approval a Programme commensurate to Clause no. 2,13 showing the general merthods, arcangements, and
timing for all the acovities inthe Works along with monthly cash fow forecast

213, To ensure pood progress during the executon of the work the contractors shall be bound i all cases in which
the ume allowed for any work exceeds one month o complete, 1/4th of the whele time allowed under the
contract has elapsed, ¥z of the whole of the work before V2 of the whole time allowed under the conteact has
clapsed, 3/41h of the whole of the work hefore 3/4eh of the whole ome allowed under the contract has
clapsed.

214 Ifar any me it should appear 1o the Engineer-in-Charge that the actual process of the work does not eonform
to the programme to which conscnt has been given the Contactor shall produce, at the request of the
Engincer-in-Charge, # revised programme showing the modifications to such programme necessary to ensure
complegon of the works within the tme for completdon. IF the contractor does nat submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contreer value
from the next payment certificate and conrinue to withhold this amount untl the next payment after the date
on which the overdue Programme has been submitred.

215 Anupdate of the Programme shall be a progrimme showing the actual progress achieved on each setviry and
the effect of the progress achieved on the tdming of the remaming work mcluding any changes to the sequence
of the activitics, ’

206 The Enpmeer-n-Charge’s approval of the Programme shall not alter the Contractor’s obligatons. The
Contractor may revise the Programme and submat it o the Enpinees-in-Charge again ar any tame, A revised
Programme is to show the effect of Variatons and Compensation Evenrs.

2.2 Extension of the Completion Dare.

221 The ume sllowed for execution of the works as specilied in the Contract data shall be the essence of the
Contract. The execunon of the works shall commence from the 15th day or such wme period as menuoned 1
letter of Award after the date on which the Enpineer-an-Charge 1ssues wrtten orders to commence the work
or from the date of handing over of the site whichever s later, If the Conitactor commuts defiult in
commencing the execation of the work as aforesaid, Government shall without prejudice 1o any other tight or
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remedy available in law, be at liberty to forfeit the carnest money & performance guarantee / Secunty deposit
absolurely.
As soon as possible after the Agreement is executed the Conteacror shall submit the Time & Progress Charr
for each milestone and get it approved by the Department. The Chatt shall be prepared in direct relation 1o the
tme stated in the Conrract documents for completion of items of the wotks. It shall indicate the forecast of
the dates of commencement and completion of various trades of sections of the work and may be amended as
necessary by agreement between the Engincer-in-Charge and the Contractor within the limiratons of time
imposed in the contract documents, and furthes to ensure guod progress during the execution of the work, the
contractor shall in all cases n which the rime allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone gven in conract
data.
In case of delay occurred due to any of the reasons mentioned below, the Conteactor shall immediately glve
notice thereof in writing to the Engineer-in-Charge bue shall nevesticless use constantly his best endeavors
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engincet-in-Charge to proceed with the works.
1) Porce majeure, of
i) Abnormally bad westher, or
i) Serous loss or damage by bre, or
iv) Civil commotion, local commotion of workmen, strike or lockour affecting any of the trades emploved
on the wotle, or.
vj Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in exccung work
not forming pact of the Contract.
vi) In case a Variation is issued which makes it impossible for Completion t© be achieved by the Intended
Completion Date withour the Contractor taking steps to accelerare the remaining wark and which
would cause the Contractor to ncur additicnal cost, or
vii) Any other cause, which, in the Jbsolute discrenon of the authority mentioned, in Contract data is
hevond the Contractors conrol,
Request for reschedule and extension of tine, to be cligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the cvent causing delay. The Contractar may also, if
practicable, indicate in such 4 request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Conttactor by the Engineer-in-Charge in writing, within 3 maonths of the date of
receipt of such request. Non-application by the contractor for extenston of dme shall not be a bar for giving 4
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of elause 2 or to complete the work and clear
the site an or before the contract or extended date of completion, he shall, without prejudice to any other right
ot remedy available under the law 1o the Government on account of such breach, pay as agreed compensalion
the amount caleulated at the rares stipulated below as the Superintending Fagineer (whose decision in writing
shall bee final and binding) may decide on the amount of tendered value of the work for every completed day /
month {as applicable} that the progress pemains below that specified in Clause 2 or that the work remains
weomplete,
This will also apply to irems or group of 1ems for which a separate period of complenon las been
specified. Compensation (@ 1.5% per month of for delay of work, delay to be completed on per Day hasis,
Pravided always that the total amount of compensation for delay 1o be paid under this condinan shall
ot exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a sepagate period of completion s ariginally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other conteact with the Government. In ease, the contractor does not achieve a parncular milestone
mentioned in contract data, or the rescheduled milestone(s) 1n rermis of Clause 2.5, the amount shown against
thar milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of tme. Withholding of this amount on fatlure to achicve a milestane, shall be automatic withour any natice 1o
the contractor. Llowever, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the conteactor fails to make up for the defay
subsequent milestone(s), amount mentioned against cach milestone missed subsequently also shall be withheld.
However, no interest whatsoever shall be payable on such withheld amount.
Management Meetings,

|W/
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Gither the Engineet or the Contractor muy require the other to artend 2 management meeting. The business of

a management meetings shall be 1o review the plans fur remaining work and 10 deal with matters raised m

accordance with the early warning procedure,

The Engineer shall record the business of manigement tmcetings and is to provide copies of his record (o

those attending the meeting and to the Employer. The responsibility of the partes for actions to e taken to

be decided by the Engineer cither ar the management meeting or after the management mecting and stated m

writing to all who attended the meenng.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter

No. 10639 dr 27.05.2005 of Works Deparunent, Orissa): “To rescind the contract {of which rescission

notnce 1 writing 1o the contractor under the hand of the authorty shall be conclusive evidence), 2040 of the

value of left over work will be realized from the conteacror as penalty. A contractor may be Blackhsted as pet

Amendment made 1o Appendix XXXIV o OPWD Code Vol-11 on rules for black listing of Contractors vide

1 etter No — 03365 de- 01-03-07 of Works Department, Orisza,

4 Misbehavior / Threatening of Departmental & supervisory officers during execution of wark / rendering
process.

b Involvement it any sort of tender fiing,

¢) Constant non- achicvement of milestones on insufficient and imaginary grounds and non- adherence 1o
quality specifications despite being pointed out.

d) Persistent and international violaton of important condinons of contact.

¢) Security consideration of the State Le. any acnon that jeopardizes the secariry of State.

f  Submission of false / fabricated / forged documents for consideranon of a render,

Labour Coess

1% Labour cess will be deducted from the gross amount of the Cantractor Bulls.

DMF Specification for 51 No. 2dc3

a) The Finaneing Authority for this projeces are [MF, Sundargarh, So the puideline and speafication should

be followed as preseeibed by DML
b) The DMFE has reserved the right o terminate the sanction of fund ar any stage and also W recover the

amount already paid. The exceutant should recover the amount. The Panchayat Samia Tangarpali is nat
responsible if DME terminate the projecl.

176.  ELIGIBILITY CRITERIA: To he eligible for qualification, applicants shall furnish the followugs

a. Required Paper cost & E.M.D. as per the clause No. 6.

b

Capy of Original Registration Certificate, GST Regsseeation Certificate along with latest return copy foor *B'
Class, PAN card, Original Affidavit for the particular work of the Tender Notice along with the tender
documents submitted to the Block Development Officer, Tanga rpali. Sundargach before opening of the
Bid for verifieation purpose, as per Clause No.7.

c. Preferences will be given to contractors having experience in execuing similar nature ol work.

d. Informarion regarding current lidgation, debarnng / cxpelling of the applicant ar abandonment of worls by
the applicant in schedule “E” and affidavit 1o that effect including authentication of tender
documents and Bank guarantee in schedule *F”.

e. Submission of Original Bid Sccurity and tender paper cost as preseribed in the relevant clause of DTCN e
before the stipulated date & time for opening of the hed.

f Those Engincer Contacror are desire of availing benefit as allowed 1o SC/5T Conrraclor are Recessary' 1o
record the eatcgory to which they belong in the Registration Certificare (R.C.J, otherwise their tender paper
treated as normal tendet.

o, Attested copy of labour license or undertaking

h. Must have Building Works Lxperience

Total: - 126 (One hundred Twenty-Six) Clauses only.

gfi:@ﬁ/f’
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that |/\We* am/are” related/not related (*) to any officer
of the Deptt. of the rank of Assistant Engineer & above and any officer of the rank
of Assistant / Under Secretary and above of the PR Department, Govt. of Orissa
IMe* am/are* aware that, if the facts subsequently proved to be false, my/our®
contract will be rescinded with forfeiture of E M.D and security deposit and I/We”
shall be liable to make good the loss or damage resulting from such cancellation.
I//\We also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

bt
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SCHEDULE-C

MEMORANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

First party | Srif Smt .....ooerveeroceciennn Aged L Years, SI00 At/iPo/Dist -
v ieene. (hereinafter called the First Part)

AND
Second party 1 SiFSmMt ... cosiiimdemns BOB v YREIE, S0, v riens At/Po/Dist -
virvvrrr... {nerein after called the Second Part) having H.T/L.T licence registration No

ORI |- {11 1) 0 2 (i LI gt e DR o
AND WHEREAS the First Party of 1% part is the managing partnerof ...............

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for
R TB R IO oo s e T SR R ST R

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of
Engineer-in-Charge.

3. That, the First Party shall receive payment, signing the bill the document for the concernad work.

4. That, the Second Party shall abide the rules, regulation and specification of E.I. works of above
said matter.

In Witness where of Both the Party have signed in presence of

WITNESS
T P e e S L et P e L P

wz‘ BmrmEEEAAEEERASEE AR N R E R n B EEd

Al
CONTRACTOR BDO. 'mwéﬁm



WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED
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SCHEDULE-D1

—_— e
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[ Nameof |  Name of Contract price | Items of Date of | Stipulated Actual | Reasons
Employer location and in Indian works starting date of date of | fordelayin
name of work Rupees the work | completion of | completi starting/ |
' | | as per the work as on of | completian,
' Agreeme per the work if any
| _ = = e nt Agregment- | [
1 | 2 3 | 4 5 5] 7 g
I L A | R S _|
SCHEDULE-D2
WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS
| Name of Mame of | Contract ltlems Date of Stipulated date Revised Reasons for slow |
Employer location price in of starting of completion of | target date of | progress, if any,
and name Indian warks | the work | the work as per | completion of with the updated
of work | Rupess as per Agreement | the wark, if Billing amaunt
| | Agreemen any |
| t
| 1 | 2 ' 3 4 5 B | 7 8
——mL| e - SN U — e —
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SCHEDULE- “E"

el

INFDRMATION REGARDING CURREMNT LITIGATION. DEBARRING EEF‘ELLENG 2E TENDERED
OR ABANDONMENT OF WORK BY THE TENDERER
Yes { No

1 a) s the tenderer currently involved
in any litigation relating to the
works.
b) If yes: give details:
o a) Has the tenderer ar any of its Yes ! MNo

constituent panfners heen debarred!
expelled by any agency In India
during the last 5 years.
3 a) Has the tenderer or any of its Yes ! MNo
constituent partners failed 1o
perfarm on any contract work in
India during the last 5 years.
b} If yes, give details:
Mote:
I§ any information in this schedule is found to be incorrect or concealed, gualification application
will be summarily be rejected.

Signature of the Contractor.

SCHEDULE = “F”

ebibEt s ——

AFFIDAVIT

1. The undersigned, do hereby certify that 4l the statements made in the required attachments
for the Tender wark .- e SRR L submitted to the Block
Development Officer, Tangarpali, Sundargarh are true and correct,

2. The undersigned also hereby certifies that neither our firm W/s nar

any of its constituent pariners have abandoned any raad! bridge/irrigation iBuildings or other

project work in India nor any contract awarded o Us for such works have been rescinded
during the last five years prior to the date of this bid.

3. The undersigned hereby suthorised and reguest {s) any bank, persamn. firm or Corporation to
furnish pertinent infarmation &s degmed necessary and as requested by the Department o
verify this statermnent or regarding my {our) competency and genaral reputation.

&, The undersigned understands and agrees that further gualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm bidder)
Date

Total ;- 24 (Twenty Four ) Pages only #+ B.O.Q. .- {0 ........ PEQES Only.
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CONTRACTOR BDO, TANGARPALI



