



**GOVERNMENT OF ODISHA**  
**DEPARTMENT OF WATER RESOURCES**  
**OFFICE OF THE SUPERINTENDING ENGINEER,**  
**SUNDARGARH IRRIGATION DIVISION, SUNDARGARH**

ଅଧିକ୍ଷକ ଯନ୍ତ୍ରୀ, ସୁନ୍ଦରଗଡ଼ ଜଳସେଚନ ବିଭାଜନ, ସୁନ୍ଦରଗଡ଼

**E.mail-ID- irreesng@yahoo.in / irreesng@gmail.com**

**'e' Procurement for Civil Works**

**Bid-Identification No. SID-02/2024-25(On-line), Dt.21.12.2024**

Letter. No. 10523

Dt. 21.12.2024

Sl. No.	Name of Work	Value of works Rs. in Lakhs (Approx.)	Bid security EMD. (online)	Cost of Tender Paper (In Rs.) (online)	Period of Completion	Class of Contractor
1	2	3	4	5	6	7
1	Renovation of Canal Syphon at RD 13240m of Sankara Distributary of Talsara Irrigation Project.	6.78	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
2	Renovation of Canal Syphon at RD 720m of Sankara Distributary of Talsara Irrigation Project.	6.35	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
3	Renovation of Canal Syphon at RD 11963m of Sankara Distributary of Talsara Irrigation Project.	6.78	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
4	Renovation of Canal Syphon at RD 15100m of Sankara Distributary of Talsara Irrigation Project.	6.36	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
5	Renovation of CD at RD 7385m, construction of CC bed lining within RD 12900m to 13100 m, construction of CC guard wall with bed lining within RD 5800m to 6000m, renovation of well type fall at RD 360m of Jamuna Minor-II, construction of CC guard wall with bed lining within RD 4900m to 5030 m of Sankara Distributary of Talsara Irrigation Project.	16.00	1% of Estimated Cost.	6000.00	02 (Two) Calendar Months	"D" & "C"
6	Construction of C.C guard wall with bed lining within RD.400m to 650m of Subdega minor of Talsara Irrigation Project.	7.20	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
7	Providing CC road at Sapdagar, the connecting road from office to Dam site of Talsara Irrigation Project.	41.47	1% of Estimated Cost.	6000.00	02 (Two) Calendar Months	"B"
8	Construction of R.C.C guard wall with bed lining within RD 9153m to 9300m of Subdega distributary of Talsara Irrigation Project.	7.37	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
9	Construction of C.C. guard wall with bed lining at RD 2750 M of Bairagibahal Minor and Toe wall at Rd 2630 & 2750 M of Bairagibahal Minor of Saraphgarh Irrigation Project.	6.77	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
10	Toe wall at RD 4300 M of Bairagibahal Minor and RD 10 m of Nilakanthapur Sub Minor and canal lining and Toe wall at RD 1000 M of Nilakanthapur Sub Minor of Saraphgarh Irrigation Project.	6.77	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"

11	Construction of C.C. guard wall with bed lining at RD 1050 M of Lephripada Minor and repairing of canal lining at RD 3200 M and construction of Toe wall of Kadomal Minor of Saraphgarh Irrigation Project.	8.47	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
12	Repair of Lining, CD and Const. of guard wall of Telendihi Minor and construction of C.C. guard wall with bed lining at RD 138 M of Telendihi Minor of Saraphgarh Irrigation Project.	8.48	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
13	Renovation of D.O. at RD 3145M, 3450M, 6698 M and Toe wall at Saraphgarh distributary and construction of C.C. guard wall with bed lining at RD 300 M of Bairagibahal Sub-Minor of Saraphgarh Irrigation Project.	7.46	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
14	Repairing of canal lining of Giringkela Minor of Saraphgarh Irrigation Project.	6.54	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
15	Construction of guard wall at Saraphgarh Dam top and repair of canal lining and Toe wall at RD 5725 M at Saraphgarh distributary of Saraphgarh Irrigation Project.	12.70	1% of Estimated Cost.	6000.00	02 (Two) Calendar Months	"D" & "C"
16	Improvement of Canal service Road from RD 6.6 km to RD 9.05 km of Saraphgarh Distributary including dam site approach road of Saraphgarh Irrigation Project.	25.43	1% of Estimated Cost.	6000.00	02 (Two) Calendar Months	"C" & "B"
17	Flood Protection work over river Ichha at village Jhariapali near play ground.	8.49	1% of Estimated Cost.	4000.00	02 (Two) Calendar Months	"D" & "C"
18	Protection to river embankment on left bank of river Ichha near Saraphgarh Dam site office.	11.92	1% of Estimated Cost.	6000.00	02 (Two) Calendar Months	"D" & "C"
19	Flood Protection work right bank of river Ichha near village Sargipali in Ujalpur G.P.	12.62	1% of Estimated Cost.	6000.00	02 (Two) Calendar Months	"D" & "C"

*Harida*  
21/12/24  
Superintending Engineer  
Sundargarh Irrigation Division  
Sundargarh

**PROCUREMENT DETAILS**

Procurement Officer	Bid Identification No.	No. of works	Availability for on line bidding of tender.	Date & Time of opening of tender	Place of Opening
1	2	3	4	5	6
Superintending Engineer Sundargarh Irrigation Division Sundargarh	SID-02/2024-25	19 Nos.	27.12.2024 at 10:00 AM to 04.01.2025 up to 5:30 PM	07.01.2025 at 11:00 AM	O/o the Superintending Engineer, Sundargarh Irrigation Division, Sundargarh

Further details can be seen from the State Govt. Portal [www.tendersodisha.gov.in](http://www.tendersodisha.gov.in)

*Harida*  
21/12/24  
Superintending Engineer  
Sundargarh Irrigation Division  
Sundargarh

Memo. No. 10524

Dt. 21.12.2024

Copy submitted to the Joint Director Cum Deputy Secretary (Advertisement), Information & Public Relation Department, Office of the Director of Public Relation Govt. of Odisha, Bhubaneswar with a request to make necessary arrangement for publication of the notice in most widely read top two nos. of local Odia newspaper daily and one National English newspaper daily. The soft copy of the Bid Identification No. SID-02/2024-25 is attached herewith for necessary action.

*Harida*  
21/12/24  
Superintending Engineer

Memo. No. 10525

Dt. 21.12.2024


Copy forwarded to the Director (Mon.), Office of the Engineer-in-Chief, Water Resources, Odisha, Bhubaneswar for information and necessary action. He is requested to display Bid Identification No. SID-02/2024-25 on the web site of Govt. of Odisha. The soft copy is attached herewith for necessary action.

  
21/12/24  
Superintending Engineer

Memo. No. 10526

Dt. 21.12.2024


Copy along with soft copy submitted to the Head, State Portal Group, IT Centre, Orissa, Secretariat, Bhubaneswar with request for floating the tender in Govt. web site (<http://www.odisha.gov.in/>).

  
21/12/24  
Superintending Engineer

Memo. No. 10527 (2)

Dt. 21.12.2024


Copy submitted to the Chief Engineer & Basin Manager, Mahanadi Basin, Burla / Additional Chief Engineer, Hirakud Dam Circle, Burla for favour of information and necessary action.

  
21/12/24  
Superintending Engineer

Memo. No. 10528

Dt. 21.12.2024


Copy along with soft copy submitted to the District e-Governance Manager (DeGM), Sundargarh with a request for floating the tender in Govt. web site of Sundargarh District (<https://sundargarh.odisha.gov.in/>).

  
21/12/24  
Superintending Engineer

Memo. No. 10529 (10)

Dt. 21.12.2024


Copy to S.E, IB Investigation Division, Sundargarh / S.E, R&B Division, Sundargarh / S.E., N.H. Division, Rourkela / S.E., M.I. Division, Sundargarh / S.E., RWSS, Division, Sundargarh / S.E., RWD, Sundargarh / S.E., Quality Assurance Division, Sundargarh / E.E., Megalift Projects Division, Sundargarh / all S.D.O.s. under this Division for wide circulation.

  
21/12/24  
Superintending Engineer

Memo. No. 10530 (2)

Dt. 21.12.2024


Copy to D.A.O. / Cashier for information and necessary action.

  
21/12/24  
Superintending Engineer

Memo No. 10531

Dt. 21.12.2024


Copy to Notice Board of this Division for wide circulation.

  
21/12/24  
Superintending Engineer

Memo No. 10532

Dt. 21.12.2024

Copy to Contractors Association, Sundargarh for information and necessary action.

  
21/12/24  
Superintending Engineer