GOVERNMENT OF ODISHA,

PANCHAYAT SAMITI OFFICE, BONAIGARH, DIST- SUNDARGARH
e-mail—- ori-Bonaigarh@nic.in

TENDER CALL NOTICE NO. 09 OF 2024-25

Letter No. (j/o0/ Date: 11.12.2024

The Block Development Officer, Bonaigarh, Sundargarh o

“OFFLINE MODEPercentage Rate bids” in sealed cover
(seven) registered

invites in
class of eligible contractors as mentioned in Column-7

Governments having validity of Civil License and contractors of equivalent
with Central Government/ MES/ Railways and other state governmen
License for execution of Building Works (including El). The proof o

appropriate authority shall be enclosed along with the Bid. The eligible c
he following work ev

led Tender Call Notice. The

P.W.D. (R&B)/ Water Resources/Rural Works/M.1./C.P.W.D. for t
be drawn up in the P.W.D. P1 forms in conformity with the Detai

bidders may submit 5, *; for the following work.

t

n behalf of Governor of Odisha
for the following work from the
with the State
Grades/Class Registered
having validity of Civil
f registration from the
ontractors of the state
entually to

Cost of
A Tender Bid "
No Name of the Work R (Non- |EMD 1% Combl oF
BLOCK S.  |refundabl | inRs. | oP
~ . etion
e)in Rs.
1 2 3 4 5 6 7 8
Consruction of New 6
'| Bonaigarh Office Building and ; BandC
1 Ruguda | 5odown of 50 MT at 25,79,631/- | 6000/~ | 25,800/ month Kl
<0, Ruguda , GP-Ruguda S

The Bid documents and detailed terms and conditions can be downloaded from the

District website sundargarh.odisha.gov.in.

1. Date and time for download Tender Paper: From Dt. 12.12.2024 to 01.01.2025.

2. Last Date of Receipt of Tender Paper: Dt. 02.01.2025 (5.00P.M.)
3. Date of Opening of Tender Paper: Dt. 03.01.2025 (11.00A.M.)

Terms and conditions:-

1. Cost of Tender Paper:- The cost of bid document
(Non Refundable) issued from

should be prepared in shape of Demand Draft
any Nationalized Scheduled Bank in favour of Block Development

Officer, Bonaigarh on any working day from 12/12/2024 to 01/01/2025 for the above work along

with the DTCN.
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2. Sale of Tender Paper:- The tendér papers will be avallable in the District Website of Sundargarh

sundargarh.odisha.g 01/01/2025.
(sundargarh.odisha. ov.in) from dated 12/12/2024 to '
3. Date of recelpt and mode of submission of tender papers:- The bid documents shall be received

through Registered Post / Speed Post only, and In no any other means, which must 'reach to the

office of the B.D.0., Bonaigarh, At./P.0. Bonaigarh, Pln-7v70038, Dist- Sundargarh (Odisha) by 5.00

ated 02.01.2025 ; )

4, 'L’::togac:e of recelpt of Tender Paper: - The last date of receipt of tender paper is 02.01.2025;
(upt005.00 P.M.). The undersigned will not be rgsponsib|e for postal delay if any or non-receipt 0
the paper in time. The tenderer must super scribe the name of work on the cover. i

5. Date of Opening of Tender Paper: - Date of opening of Tender Paper: The tender p.apers W"} :
opened on 03.01.2025 at 11.00 AM. in the presence of the tenderers or their authorize
representatives in the office of the undersigned. .

6. Earnest money deposit: - The E.M.D. is to be deposited in shape of
Bank Account / Post Office Time Deposit Account / Kisan Vikas Patra
Nationalized Bank in favor of Block Development Officer, Bonaigar :
Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per pﬁlce
Memorandum no 1499 dated 01.02.2023 of Works Department. The Tender Papers W_'thOUt
required amount of E.M.D.will not be considered and transfer or adjustment of E.M.D. is also
inadmissible. Bidders may write an application to the undersigned for pledging of N.S.C/B'ank
Guarantee of any Nationalized Bank / Post Office Saving Bank Account / Post Office Time
Deposit Account / Kisan Vikas Patra.

7. Documents to be attached: * The following document (for each work separately) should be
furnished with the tender papers failing which the tender will be liable to rejection. .

1. Tender paper cost in shape of DD in favor of the Block Development Officer, Bonaigarh.

2. Self attested copy of Contractor Registration Certificate

3. Self attested copy of PAN Card, GST Registration certificate& all relevant documents

regarding tender. o

8. SC/ST bidders are eligible for 50% EMD / ISD exempted and 10% price preference without
submitting any affidavit as per OPWD Code & Engineering / Physically Handicapped (PH)
contractors should submit an undertaking in shape of an affidavit that he has not availed the
concession of more than 3 times in the current financial year.

9. The civil contractor in order to take part in the composite tender should enter into an M.O.U.
(Memorandum of Understanding duly notarized) with eligible registered electrical contractor
having valid H.T. / L.T. license; for execution of electrical installation and other electrical works
and the original affidavit of M.O.U. should be attached with the tender as per the proforma at
Schedule- C(Each work separately)which shall form a part of tender. A copy of electrical license
should also be enclosed with the tender papers, the original of which need to be furnished during
verification. The above M.O.U. is not required in case of the civil contractor having valid
registration in H.T. / LT. electrical license with the same name & style.

10.If any of the bidder quotes less than 15% of the tendered amount, than such a bid shall be
rejected and the tender shall be finalized basing on merit of the rest bids and the provision laid
down in clause No.36 of Memorandum No. 1437, dated 31.01.2023 of Works Department. Govt.
of Odisha will be followed.

11.Additional Performance Security Deposit: -

Additional Per'rqrmance Security shall be deposited by the bidder, where the bid amount is
less than the estimated cost put to tender. In such an event, only the successful bidder, where
the bid amount is less than the estimated cost put to tender. In such an event, only the successful
bidder who has quoted less bid price/rates than the estimated cost put to tender shall have to

furnish.
/

N.S.C / Post Office Saving
/ Bank Guarantee of any
h and any Nationalized
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Range of Difference between the Additional Performance Security to be deposited by

SINo | estimated cost put to tender and | 1o o, ccessful Bidder

Bid Amount :
1 Below 5% No Additional Performance Security
50 % (Difference between estimated cost put to tender
2 From 5% and above and below 10% 4 Bid Amount)

an
150% (Difference between estimated cost put to tender
3 From 10 % and above . and Bid Amount) 7

N.S.C / Post Office Saving Bank Account / Post Office Time Deposit Account / Kisan Vikas Pat'ra /

Bank Guarantee in favour of Block Development Officer, Bonaigarh from any Nationallz.ed

Scheduled Bank in India counter guaranteed by its local Branch at Bhubaneswar as per Office

Memorandum no 1499 dated 01.02.2023 of Works Department.

12. The E.M.D. amount will be forfeited, if the tenderer breaks out from the
tender, by the competent authority.

13. Submission of more than one tender paper by a bidder for single work will b
of all such tender papers. ,

14. On review of the last performance of the work executed through B.D.O., Bonaigarh, the lowest-
1 tender may/ may not be considered for the works though he/she becomes lowest-1 tenderer.

15. Quality of works cannot be compromised and the work should be completed within the
stipulated period of completion and in no case the time extension will be allowed except the
reasons not attributable to contractors. The whole process of Tender will be evaluated
/conducted as per Govt. guid'élines and OPWD code.

16. The Contractors who have failed to execute projects of this agency/broke out from execution
process / abandoned the project work midway/those who have been declared by this agency to
be defaulters otherwise will not be allowed to participate in the present tender process. If any
of such contractors participates then his/her papers will not be considered at all.

17. The Contractor shouid attach BOQ along with DTCN for each works separately.

18. G.S.T. shall be paid extra as applicable. '

19. The undersigned reserves the right either to reject any or all tenders or cancel the entire
process without assigning the reason thereof..

offer acceptance off

e liable for rejection

Block Developm fficer
Bonaigarh

Memo No. [j /0 2 /Date.11.12.2024

Copy submitted to the Collector & District Magistrate, Sundargarh/ CDO-cum-EO, Zilla
Parishad, Sundargarh/ C.D.M&P.H.0, Sundargarh/ Nodal officer, OMBADC, Sundargarh/ Sub-
Collector, Bonaigarh/ Superintending Engineer, PWD/ RD/ MI, Rourkela for information and
necessary action.

4
\\\‘)‘
Block Developm fficer
Bonaigar

MemoNo. {j)63 /Date.11.12.2024
Copy forwarded to Panchayat Samiti Notice Board, Bonaigarh/ Tehsildar, Bonaigarh

/ CDPO, Bonaigarh/ all Sarpanches of Bonaigarh Block for wide circulation of advertisement. n
@»&5 \

Block DevelopmeptOfficer
Bonaigarh
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Memo No. L; 10l /pate.11.12.2024
Copy forwarded to DeGM, Sundargarh with a request to upload

Sundargarh district website: sundar arh.odisha.gov.in by for wide publi
by the intending Contractors.

this tender call notice in the
cation and timely response

R Department, Odisha/DI&PRO, Bonaigarh

Copy Submitted 0 the Principal Secretary, 1&P
for kind information and necessary action. ¢ ™
W2
Block Devélopmen icer

Bonaigar

4|Page
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CHECK LIST OF DOCUMENT TO BE FILLED UP BY THE BIDDER

T

Whether
Sl . . Reference
R, Particulars | furnished to Page no.
Yes No I
Cost of tender paper:- ( Demand Draft (D.D) must be
done by the contractor/Bidder/ Licenceholder.In
01 Demand Draft, the bidders name must be
mentioned.It means that Demand draft should be
done from contractors account ,no from other
persons account. ) . — I
02 E.M.D amount '
= = //_/
03 Copy of Contractor Registration Certificate& GST
Registration ng:tiﬁcate(Se&f attested in all pages) ) ]
04 Copy of PAN Card (Self attested) i ‘
) ) ) -
05 No Relationship Certificate in Schedule - A (original
affidavit for each work separately) ' ] I
Schedule - C with electrical license (original
06 affidavit for each work separately& Self attested in
all pages)
- ) - . . - I
Schedule - E (original affidavit for each work ;
07 separately)
08 Schedule - F (original affidavit for each work
separatel .
@) | P y)
Affidavit of Genuineness of the Documents (Duly
(B) Notarized) in Non Judicial Stamp Paper (original
affidavit for each work se arately
Signed DTCN & BOQ(Signature of the Bidders in all
09 Pages of the DTCN& BOQ) .

5|>Page
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DETAILED TENDER CALL NOTICE

1. The Block Development Officer, Bonaigarh, Sundargarh invites percentage Rate basis for the
following work in sealed tender on behalf of Government of Odisha from registered and
cligible contractor of the State PWD (R&B) / Water Resource / Rural Work / Minor irrigation
/ C.P.W.D. for the following works eventually to be drawn up in the P1 forms in conformity
with the details Tender Call Notice.

2. The Tender call notice s available fro

(Sundergarh.odisl\a.gov.in) from dt.12.12.2024 to 01.01.2025. The last date and time of
d of tender documents is up t05.00

m  official website of Sundargarh District

submission of bia as per contract data. Last date of Receive
PM dated 02.01.2025.

3. The bids documents will be opened by the assigned officer
Development Officer, Bonaigarh at 11.00 A.M. on dated. 03.01.2025 in the presence of the
bidders authorized representatives who wish to attend.

4. The cost of bid documents in shape of Demand draft issued
bank may be prepared in thie name of Block Development Officer, Bonaigath.

5. The Bank draft shall be deposited in the shape of bank draft prepared on or before the last date

of receipt along with bid.

in the office of the Block

from any Nationalized scheduled

. The bid must contain EMD. v
1. The Bid must contain Registration Certificate, AN Card (Self ‘attested for each work
separately). v -
8. The Bid must contain GST Certificate (Self attested for each work separately).
9. All relevant documents regarding tender must be signed by the tenderer.

10. The Bid must contain Affidavit for the particular work, schedule A, C, E& F and documents

required as per relevant clauses of the DTCN.

11.  Deleted.
12.  Deleted. i
13. The work is to be completed in all respects within the period mentioned against each wotk.

Tenderers whose tender is accepted must submit a work programme at the time of execution of
Agteement.

14. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of
receipt of tendes and validity of tenders can Also be extended if agreed to by the tenderer and
the Depattment.

15. An applicant or any of its constituent partnets of whose contract for any work has been
rescinded or who has abandoned any work in the last five years, prior to the date of the bid, shall
be debarred from qualification. The tendeter is to furnish an affidavit at the time of submission
of tender paper about the authentication of tender documents.An affidavit to this effect is to be
furnished in Schedule-F. Non furnishing of the information in Schedule - E and required
affidavit in Schedule = F, the bid document will be summarily rejected.

16. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related
to any officer in the rank of an Assistant Engineer & aboveor Under Secretaty & above in the PR
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The ecarnest money & the total security will be fotfeited & he shall be liable to make good the
loss or damage-~t23ulting for such cancellations. The proforma for no relationship certificate is
contained in a separate sheet vide Schedule-A, in shape of affidavit.

17. (i) Each tenderer is to submit along with tender a note regarding his experience (in any) on

construction of Road/Bridge /Building Works. .

R 7 o 7 6|Pagc
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a) Name of the Road/Bridge/ Building:-
b) Estimated Costi-
¢) Total Length/ Total Plinth area:-
d) Major Item of works/Type of Bridge/ Building:-
¢) Quantity of items i) as per Agreement:-
ii) as per execution:-
f) Date of Commencement:
g) Stipulated daretsf Completion:-
h) Actual date of completion:-
iiy Other details if any. :- )
rnish list of works exccuted (if any) 1n

iif) The prospective applicant in its name may fu ; .
Schedule-D1, satisfactorily completed and list of works in progress (if any) in Schedule-D2.

If an individual makes the application, the individual should sign above his full type written name

and current address.
If the application is made by proprictary firm, it shall be sign
type written name and the full name of his firm with its cutrent address.

If the application is made by 2 firm in partnership, it shall be signed by.all the partners of the firm
above their full type written names and current address, of alternatively by a partner holding
power of attorney for the firm in which case 2 certified copy of the powet of attorney shall

accompany the application. A certified copy of the partnership deed and cutrent address of all
partners of the firm shall also accompany the application.
If the application' ts made by a limited company or a

the application in which case a certified

authorised person holding power of attorney for signing C
copy of the power of attorney shall accompany the application. Such limited company Of

corporation will be required to furnish satisfactory. evidence of its existence along with _the

technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender

schedule. Any change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manusctipt papers. Al

information’s should be submitted in English. The applicants name should appear on each page

of the application along with his signature ot the signaturc of his authorised representative at the

bottom of each page.

Percentage rate contract (vide wotks Department letter No = 8310 dt — 17-05-2006).

In case of percentage rate tender

(i) The contracturs have to mention percentage eXxcess or less over the estimated cost
(In figures as well as words) in the prescribe format appended to the tender

cd by the proprietor above his full

corporation, it shall be signed by fiuly

document. .
(i) Contractors participated in the tender for more than one wotk may offer conditional

rebate.  Rebate offer submitted in separate sealed envelope shall be opened, declared and
recoded first. The rebate s0 offered shall be considered after opening of all packages called
in the same tender Notice. The contractors who wish to tender for two or more works shall
submit separate tender for each. ' '

(iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should
be  accurately filed in figures and words, so that there is no discrepancy. '

a) If any discrepancy is found in the percentage quoted words &figures, then the
percentage quoted by the contractor in wotds shall be taken as correct.

b) If any discrepancy is found in the percentage quoted in percentage excess / less and
the totai amount quoted by the contractor, then the percentage will be taken as
correct.

c¢) The percentage quoted in the tendet without mentioning excess ot less and not
supported with the cotresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with

corresponding amount does not tally with either to percentage excess or legs then it
will be treated as percentage €Xcess. W

7|Page
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25.

26.

21.

28.

29.

30.

¢) The percentage quoted in the tender without mentioning cxcess / less supported with
correspony.ag amount if tallied with the percentage then it will be treated as to which

side the amount tallies.

f) The contractor will write perce
If he writes the percentage excess / less up tothree or more decimal points,
decimal points shall only be considered without rounding off.

g The tender shall be written legibly and free from crasutes, over writings o cotrections

of ﬁgurcs.Corrcctions',ovcr writings& interpolations where unavoidable should be
made by making out initiating, dating and rewtiting.

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of
progress specify in the contract.

(v) The quality mentioned can be increased ot reduced to the ex
subject to a maximum of 5% over the estimated cost. If it exceeds th
prior approval of competent authority is mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional
circumstances Wit due approval of next higher authority. '

(vii)Bills for percentage rate tenders shall be preparcd at the estimated rates for individual items
only and the percentage excess of less shall be added or subtract from the gross amount of
the bill.
The tenderer shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents which will form a patt of the agreement t0 be entered in to by the

accepted tenderer and detailed specifications for Orissa and other relevant specifications and

drawings which are for sale. Complaint at a future date that plans and specifications have not
with the tender are

been seen by the tenderers cannot be entertained. The drawing furnished
tentative and subject to revision of modification as tendered during the execution as pet actual
necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way
invalidate the contract and no extra monetary compensation will be entertained. The work shall

however be excoizd as pet final approved drawing to be issued by the Engineet-in-Charge as

ntage cxcess / lcss up to two decimal pointsonly.
the two

tent of 10% for individual items
e limit stated above

and when required. ;
Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He

should also inspect the quatries and approach roads to quarries and satisfy himself about the
quality and availability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarties have been
misjudged cannot be entertained. _

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
service, fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand
etc. as required for the work. o :

It must be definitely understood that the Government does not accept any responsibility for the
cotrectness and completeness of the trial borings shown in the Cross Section.

Amendment to Para-3.5.5 (¥) of OPWD Code Volume-I by inclusion (Additional performance
Security) Additi~egl Performance Security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event, only the successful bidder
who has quoted less bid price rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost ic. estimated cost put to tender minus the quoted amount as
Additional Performance Secutity (APS) in shape of Term Deposit Receipt pledged in favour of
Divisional Officer / Bank Guarantee in favour of the Divisional Officer from any Nationalized
/Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven
days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest
Money Deposit / Bid Secutity shall be fotfeited. Further proceeding for blacklisting shall be
initiated against the bidder as per Works Department Office Memorandum No.14459
dtd.20.09.2018. ‘

The tender containing extraneous conditions not covered by the tender notice ate liable for
rejection and quptations should be strictly in accordance with the tender call notice. Any change

in the wording will not be accepted.

8|Page
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31

32.

33.
34

35.

36.

'l\ P,-

In case of any discrepancy in printing ot omission of statutory specifications ot any other part
of portion of the approved documents during download of the bid document during download
of the bid document the decision of the officer inviting the bid will be binding on the bidder .

Schedule of quantities accompanicd in shall be definitly understood that the Government docs

responsibility for the correctness or completeness of this schedule and that this

not accept any : ;
deductions ot alternations sct forth in the

schedule is liable for alternation ot omissions, '
conditions of the contract and such omissions, deductions, additions or alternations shall no way

invalidate the contract and no extra monctary compensation, will be entertained. o
The authority reserves the right to reject any ot all the tenders received without assigning any

reasons there-or \.at-so-cvet.

The carnest money will be retained and dealt wi
W. D. code.

The bidder / tenderer whose bid has been accepted will be notified of the award by thc
Engineer-in-charge ptior to expiration of the validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract called tl.lc
“Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor In
consideration of the execution, completion and maintenance of the Wotks by the contractor s
prescribed by the contract (Hereinafter and in the contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to

the furnishing of a performance security (Initial Security Deposit) in form of Deposit receipt of

Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings
Certificate/Postal Office Time Deposit Account duly pledged in favour of the Block
Development Gfﬁger,Bonajgarh,Sundargathand in no other form which including the amount
already deposited as bid security (earnest money) shall be 2% of the valueof the tendered
amount (excluding 1% deposited towards hiring of equipments/machi.neries from outside the
State if any) and sign the agreement in the P.W.D. form No. P1 (Schedulc XLV No. 61) for the
fulfillment of the contract in the office of the Block Development Officer, Sundargarhas
directed. The security deposit together with the carnest money and the amount withheld
according to the provision of P1 agreement shall be retained as sceurity for the due fulfillment of

this contractand additional performance security in accordance with the provisions of the

agreement.

The agreement will
Chatge and the successful bidder. Within 15 days following the notification of award alon

the Letter of Acceptance, the successful bidder will sign the agreement and deliver it to the
Engineer-in-Charge. F ollowing documents shall form pat of the agreement. :

The notice inyiting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof

together with any correspondence leading thereto & required amount of performance security
including additional performance secutity.

Standard P.W.D. Form P-1with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
cefunded after One year of completion of the wotk and payment of the final bill and will not
carry any interest.
As concurred by Law Depattment & Finance Depattment In their U.O.R. No 848 dtd.21.05.97
J.O.R.No.202 W.E.D. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neithet patty to
the contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the State of Otissa.

The contractor should be liable to fully indemnify the department for payment of compensation
under workman Compensation Act. VIII of 1923 on any account of the workmen employed by
the contractor and full amount of compensation paid will be recovered from the contractor.

th as pet the terms and conditions of the O.P.

incorporate all agreements between the officer inviting the bid/ Engineer-in-
g with

9|Page
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37.

39.

40.

41,

42.

43,

44.

45,

o o

Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works
Department Letter No.-VIII-R 8/5225 Did. 260255 and No.IIM- 56/628842(5) Dtd.27.09.61
as amended from time to time,

In case of any cdmplaint by the labour working about the non pa :
wages as per latest minimum Wages Act, the Block Development Officer will have the right to
investigate and if the contractor is found to be in default, he may recover such amount duc from
the contractor and pay such amount to the labour directly under intimation to the local labout
office of the Govt. The contractor shall not employ child labour. The decision of the Block
Development Officer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundri
work in full within the following or similar category-
Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry,
tolls conveyance charge and other cost on account of land and building including temporary
building and temporary electric connection to work site as well as construction of service toad
and diversion road and its maintenance till completion of work as required by the tenderer f(?r
Collection of materials, storage, housing of staff or other purpose of the wotk. No tcndcrc't will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of
the work. : : ,

Labour camps or huts necessary to 2 suitable scale: including conservancy and s:}nitary
arrangements therein to the satisfaction of the local health authorities.

Suitable water supply including pipe watet supply wherever available fot the staff and labour as
well as for the work. '

Fees and duties levied by the municipal, canal ot water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky opetations.
Suitable fencing barriets, signals including paraffin and electric signal where necessaty 2
and approaches in order to protect the public and employees from accidents. -
Compensation including the cost of any suit for injuty to persons or property due to neglect of
any major precaution also become payable due to operation of the workmen compensation act.
The contractor has to arrange adequate lighting arrangement for the work where ever necessaty at
his own  cost.After the work is finalised, all suplus materials should be removed from the site
of work. Preliminary wotk such as vats, mixing platforms etc. should be dismantled and all
materials removed from the site and premises left neat and clean, this should be inclusive of the

yment or less payment of his

es and contingencies necessitated by

t works

rates. :
No payment will be made for bench marks, level pillars profiles and benching and leveling the

ound where required. The rates to be quoted should be for the finished items of work inclusive
of cartiage of all materials and incidental item of works.
Tt should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate. amount unless written ordet is obtained from the
Engineer-in-charge and rate settled before the extra items of work or extra quantity of any items
of work is taken up. :
The tenderer shall have to abide by the CP.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-44150
dtd.25.11.57. _
Bid documents cuissisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing
the documents and office of the under signed duting office hours everyday expect on Sundays
and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may
obtain further information at the same address. But it must be clearly understood that the tendets
must be received in order and according to the instructions.
Tenderers ate required to go through each clause of P.W.D. Form P1 carefully in ad1dition to the
clause mentioned herein before tendering. ) : '
All reinforced cement concrete wotk should conform to Orissa Detailed Standard specifications,
IRC Code and Bridge code section I, II, TIL, IV and VII & latest design criteria for prestressed
concrete bridges specifically for road and bridges issued by MORT & H, Govt. of India.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made
leak proof and water tight. : W/
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46.

47.

48.
49.

50.

51.

54.

TOR rods, plates and structural members will be supp

56.

58.

59.

60.

The Department will have the right to inspect the scaffolding, centering and shuttering made for

the work and can reject partly ot fully such structures if found defective in their opinion.
Concrete should be machine mixed unless otherwise ordered in writing by the Engineez-in-

charge. The contractor should atrange his own concrete mixer, vibrator, pumps etc, for

purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg:
ange the materials like Steel, Cement paint and bitumen etc. of
letion of the work with the time

The contractor should arr
ification at his own cost for comp
¢ application of the contractor duc to dclay

approved quality and spect
schedule. No extension of time will be granted on th

in procurement of materials. .
The contractor will be rcsponsiblc for the loss or damage of any dcp:\rtmcntal materials during

transit and in the execution of the work due to reasons what — so-cver and the cost of such
materdals will be recovered from the bills at stock issuc rates ot market rates whichever is higher.
If the contractor removes Government naterials supplicd to him from the site of work with 2
view to dispose of the same dishonesty, he shall be in addition to any other liability civil of
criminal arising out of his contract be liable to pay a penalty cquivalent to five times of the price
of the materials according to the stock issue rate or market rate whichever is higher. The penalty
so imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the contractor of from his security deposit ot from the proceeds of sale thereof.
The selected contractor may take delivery of dcpartmental supply according to

his need for the
work issued by the Sub-Divisional office in-charge subject to the availability of the materals. The
tenderer shall make all arrangement for propet storages of materials but no cost

for raising shed
for storage, pay of watchman etc. will be borne by the Department. The Department is not
responsible for considering the theft of materials at site. It i

s the contractor’s risk. Under any
derer stops the work, he shall have to pay the full penalty as pet clause of F2

such plea if the tes
agreement.

The Department will have the right to supply at any time
departmental materials to be used in the work and the contractor shall use such
any controversy Of dispute on’ _

that account. The rate of issue of such materials will be at the stock issue rates inciusive of
storage charges ot rates fixed by the Department of current matket rate whichever is higher.

All the materials with all taxes,vatsetc are to be supplied by the contractor at his OWR
arrangement to the work site :

Though Departmental issue of cement and steel has indicated, it may not be taken as binding.
The contractor must have to arrange by themselves cement, steel, bitumen and evety sorts of
materals from approved manufacturer, get it tested in the Departmental Laboratory and

approved by the Department before use. No extension of time or escalation of price on, such

account shall b avrertained in future.

in the interest of work any
materials without

lied in quantity, length and size available in the
be measured in length of

stock. For payment of reinforcement, the steel including plates etc. shall
different

diameter, size and speciﬁcation as actually used (including hooks and cranks) in the work correct
to an inch or cm. And their weight calculated as pet sectional weight prescribed by, the Indian
Standard Specification of a5 directed by the Engineet-in-Charge (Wastage of bars and
unnecessaty lapping will not be considered for measutement and payment). :
The tentative alignment of the proposed bridge has been shown in the enclosed drawing.

Howevet, the department has got the rights to shift the actual bridge position within a reasonable

range in both U/s and D/S.
The contractor should at his own cost arrange necessary tools and plants required for the

cfficient execution of work and the rates quoted should be inclusive of the running charges of

cach plant and 7 of conveyance.

After completion of the work the contrac
for testing onc unplugged well and specified span free of cost 2
Chatge and bear the entire cost of the test. 4

Measurement of earth wotk in road embankment will be done by section meas
carth is consolidated including rolhing with hand or power road roller and sheep foot roller at

tor shall arrange at his own cost all requisite equipments
s directed by the Engineer-in-

urement after the
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optimum moisture condition and no extra payment will be madc for the jungle clearance for
taking carth from the borrow arcas. Larth work from cutting will be cconomically utilised in
filling. ' o

61. The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M x 0.5M whlcl_m will
be taken as 1.5m X 1.5M X 0.44M = 1 Cum. Tl soling stones will be measured in the suitable
stacks with deduction for voids @ 1/6 of volume or more depending upon the looseness of
stacking which would be determined on actual observation and deduction.

62.  The machinerics, if available, with the department may be supplied on hire as per charges noted
in the enclosed statement subject to the condition that the contractor will execute in advance an
agreement with the Engineer-in-Charge.

63. In the event of any delay in the supply of Department road roller for unavoidable reasons, no
extension of time will be granted to the contractor under any circumstances. . _
64. The tenderer should furnished along with their tender a list of works which are at present 1n their

hand in the prescribed proforma enclosed herewith.

65. Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15
cm. above low water level whichever is less. '

66.  All method of sinking including pneumatic sinking by cmployment of drivers and other
equipment shall be included in the rate. : .

67. Removal of trees, logs of trees or isolated boulders and desilting of sand or earth f.ron.l existing
well, rectification of tilt and shift if any, etc. shall also be included within the rate of sinking.

68.  The depth of foundation indicated on the drawing ate provisional but these may be altered if
necessaty in the light of the nature of strata indicated by boring which must be taken in advance
of actual execution of the foundation.

©69.  When resort has to be made for sinking the wells by air lock and vacuum chamber method rates
there of shall be pre-decided by authority accepting the tender.
70. Construction of coffer dam or island or the work of open excavation or dressing or labour for

laying well curbs shall be included in the rate of well sinking.

. For concreting the bottom plugs of well under the method of providing concrete should be
cither with tremie or any other approved method as well be directed by the Engincer-in charge
with 10% extra cement to be used for under water concreting without any extra cost to the

department.

72, No claim will be entertained in respect of difficulties during sand blowing met with during
sinking of wells. o

73.  No part of the bearing for the superstructure shall be allowed to rest on the noses of the piets.

74. Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the
piers / abutments immediately in contact with the bearing to ensure proper distributions of
heavy load

75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of
alignment.

76. Inspection by the Director General of Supplies and Disposals of the beating during manufacture

and X-Ray or Gama Ray examination of castings thickness more than 8 inches and load testing
of bearing if cons: iered necessary shall have to be carried out at the contractor’s cost . The same
rocedure for testing may have to be followed for ribbed bearing manufactured by widening.

77.1) It should be cleatly understood that the joints of the bars are to be provided with lapping, welds
or bolts nuts as well be directed by the Engineer-in-charge.

if)Concrete test specimens 150mm X 150mm X 150mm in size (Whether plain or reinforced concrete) for
the testing shall be taken for each structural member by a repesentative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub- .
Divisional Officet. The contractor shall bear the cost so involved in testing. The test specimen in
cube should be carried out in the '

Departmental Control and Research Laboratory of Cuttack or Bhubaneswat. Test should be catried out
in accordance with the stipulation in Bridges code section-IIL.

78. Test specimens shall be formed catefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test

specimen was Tailly and that the result of the specimen did not give a correct indicatiop of the
actual quality of conctete. W
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79.

80
81

83

84
85

86

87.

88.

89.

BN

cns will be tested in nearest Government

Plain concrete and reinforced concrete specim
Cost of testing of all specimens and samples

institution who are conducting laboratory testing.
will be borne by the Contractor. ‘
The construction of well staining by injecting cement or grout in coarse aggregate placed in
position shall not be permitted. -

"The thickness of cement conctete in top plugging should be as per Departmental drawing.
In well sinking, the maximum tolerance permissible in tilt is 1:80 and the shift is 150mm to the
normal direction. Where it is not feasible to work these tolerance the contractor shall catry out.
suitable remedial measures as may be directed by the Engincer-in-charge to overcome the
adverse cffects of tilts and shifts without any extra cost to the Department and without any
damages to the well. Any additional work necessary consequent upon the excess tilt and shift
shall be carried out by the contractor at no extra cost to the Department.
Concrete of strength below of the required strength (as determined by actual tests) shall not be
accepted.
If the well is beyond rectification the well shall be rejected,
another well to be sunk at a suitable location at the cost of th
the well including compensation is to be abided as per the clauses of M
Bridges. ‘
No claim for carriage of water what-so-ever will be entertained.
The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.1,00,00,000/-.The
apprentices will be selected by the Chief Engineer. The period of employment will commence
within one month after the date of work order and would last till the date, when 90% of the wotk
is completed. The fair wage to be paid to the apprentices should not be less than the emolument
of personnel cf. equivalent qualification employed under Government. The number of
apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of the work.
Super class contractor shall employ under ‘himself two Graduate Engineer and two Diploma
holders belonging to the State of Orissa. Special class contractor shall employ under him one
graduate Engineer and two Diploma Holder belonging to the state of Orissa. Likewise ‘A’ class
contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to
state of Otissa. The contractor shall pay to the Engineering personnel monthly emoluments
which shall not be less than the emoluments of the personnel of equivalent qualification
employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however
assist the contractor with names of such unemployed Graduate engineers and Diploma Holders
if such help is sought for by the contractor "The names of such Engineering personnel appointed
by the Contractors should be intimated to the tender receiving authority along with the tender as
to who would % supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class
Contractor shall be accompariied by an employment Roll of the Engineering personnel together
with a Certificate of the Graduate Engineer ot Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supetvised by him.( Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished
in the proforma contained in a separate sheet vide Schedule-B.
It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessaty possible help for procuting license.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over
the lowest quotation or tender as laid down in works and Transport Department Resolution No-
285 date-17.04.1974 .The Orissa Construction Corporation will be allowed a price preference to
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest)
provided they express willingness to exccute the work after reduction of rates by negotiation.
Amendment, € existing Clauses :- By admission of 2 tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of material including the wheat/ rice referred
to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will
be adequate to complete the work according to the specifications attached there to an that he

the well has to be abandoned and
e Contractor. The tilt and shift of
ORT&H for Roads and
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90

91

93

94

96

97

98.

99,

100.

(ii) From the commencement of the work

‘the Govt. of Orissa

cultics that may be encountered during its Progress
with taxes , octroi ,othet duties, lead,
¢ all materials and all other charges necessary for the
of the Iingincer-in —Chatge of the work and his

rate Government will not pay any extra
to have misjudged s regard

had taken in to account all conditions and diffi

and to have quoted rates including I
lifts, loading and unloading, freight for all !
complction of the work, to the entire satisfaction

authorised subordinates. After acceptance of the conltmcl
contractor claims later on

charges for anyLeason in case the
ilabili i {ors.
availability of materials, labout and other fac .
welfarecess forconstruction workers shallbe deducted @ 1% of'thc
n of Govt. of Orissa

Building &other construction ;
: : B
Gross amount of the Dbills asper Resolud

Labour&Employment Department.
The prevailing pereentage of 1. 'T. Department of the gross amo

{ )
tax will be deducted from the contractor's bill.
will be deducted from the con

Prevailing rate of GST on the gross amount of the bill

where Agreement Value is 0.50 lakh and above. _ "
i i » royalty t. as fixed from time of time and produce suc
The contractor 1s required to pay oy alty to Govt. as HX¢ o bills, g sohich

documents in support of their payment to the concerned authority Wi ! drp
the amount towards royaltics of different matedals, as utilised by them 1o the wotk e
recovered from their bills and deposited in the revenue of concerned department.
Under no circvr-tances interest is chargeable for the dues or additional dues if

the work.
Under section 12 of contractors labour (Regulat;io
h labour s

undertakes execution of work throug

authorities of labour Department.
Sample of all material - The contractor shall supply samp

the work for testing and acceptance as may

from the contractor

unt of the bill towards income

tractor’s bill,

any payable for

70 the contractor who

n and Abolition) Act. 19 tor W\
cense from licensing

hould produce valid li

le of all materials fully before
procurement for be requiring by the concernc
Executive Engineer. :
Trial Boring - The foundation level as indicated in the body 0
purely tentative and for the general guidancé only. The Departmen
suitability of actual strata at the foundation level. The contractor h
before starting the work and get the samples tested at his own cost to asce
credibility of the strata at founding level while quoting his rates for tender
take in to accouni,of the above aspects. ' C
Any defects, shrinkage or other faults which may be noticed within 01 (One) year from the
ials or worktmanship timing are

completion of the work arising out of defective o impropet matett
upon the direction of the Engineer—in—Chargé to be amended and made good by the contractor at

his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they

ought to be paid for and in case of default Department may recover from the contractor the cost
of making good the works. The contractor is also required to maintain the road for 01 (One) yeat

from the date of successful completion of the wotk.
1 of the same, they are to be-under the

s to the completio
¢ld responsible to make good all injuries, damages

f the departmental drawing is
¢ has no responsibility for the
as to conduct his own boring
rtain the SB.C. and
the contractor shall

ctors charge. The contractor is to be h
d or rendered necessary to the same by fire or other causes and they hold

harmless for any claims for injuries to person Of structural damage to
g from any neglect, default, want of proper care ot misconduct on the part of
in his employment during the execution of the work. Also no claim
due to earthquake, flood, cyclone, ‘epidemic, riot or any othet
cidental damages so caused will have to be made good by the

contta
and repairs occasione

property happenin
the contractor of, any one
shall be entertained for loss-
calamity whether natural or in

contractor at his own cost. :
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per

the latest provision of relevant LS. Code / L R. C. code / MORT&H specifications
Tilts and shifts ode/ Spemﬁcano-nm
i) Maximum permissible shift is 150mm.

ii) Maximum permissible tilt is 1 : 80.
Payment for variation in price - (Vide Works Department Memorandum No-1 2073 /W dt
Y dt..
v

7.4.1986, No-14379 dt. 22.6.91 & No-22874 dt. 24.10.92)
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101 a) (i)“If during the progress of the work the price of any material (excluding the cost of steel, cement
& bitumen ) incorporated in the work (not being materials supplied from the E.LCs store in

accordance with Clause ......... hereof ) increases or decreases as a result of increase or dectease
in the average wholesale price Index all commodities), and the contractor there upon necessatily
and properly pays in respect of that materials (incorporated in the work) such increased or
decreased price, then he shall be entitled to reimburse o liable to refund quarterly as the case
may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter
under consideration and that operated for the quarter in which the tender was opencd, as pet the

formula indicated below:-
Formula to calculate the increase or decrease in the rice of materials.
Vm=0.75 x PmxR x (i-io) .

100 io
Vi = Increase or decrease in the cost of work during the quarter under consideration due to

change in the price of the materials.

R = The value of work done in Rupees during the quarter
io = The average Wholesale Price Index (all commodities)
was opened (as published in R.B.L bulletin from time to time.)

i = The Average Wholesale Price Index (all commodities ) for the quarte
PM= Percentage of materials component as per sub-clause of this clause.

under consideration.
for the quarter in which the tender

r under consideration.

decreases of cost of Steel ,

(i) Where original contract periodis one year and above , increases /
f increase are to be made with

Cement & Bitumen are to be paid recovered . Payments in case o ;
pror approval of Govt when the total claim is more than Rs. 50,000/~ and with prior approval
of the EIC / Chief Engineer as the case may be when the claim is upto Rs. 50,000/~ . Recovery
in case of shall be made by concerned Block Development Officer from the contractor

immediately . .

The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average factory price of the three manufacturer of Cement inside the State .

Bitumen — Rates as fixed by Indian Oil Corporation (I0C)
(III) Where original contract is more than Six Months & below one year , increases / decreases of

cost of Steel , Cement & Bitumen are to be paid recovered . Payments in case of increase are

to be made with prior approval of Govt when the total claim is more than Rs. 50,000/- and

with prior approval of the EIC / Chief Engineer/Super in Tendetent Engineer (as the case may

be) when the claim is upto Rs. 50,000/~ subject to the fulfillment of the conditions mentioned

below :

()] The cost shall be determined as follows:- _
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)

Cement — Average facioty price of the three manufactuter of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (I0C)

(II)  Cost of the project should be more than Rs. 50.00 Lakhs . However the differential cost or such
materials may be paid to the contractors after deducting the hike percentage amount in the

tender for those materials from the calculated amount of differential cost .

(II)  Contractors no need to submit the vouchers showing procurement from an authorized dealer for

the said work within 28 days before utilization of Steel , Cement & Bitumen .
Differential cost will be allowed only to the otiginal agreement period , but not for the extended

()
petiod even though it might have been validly extended . ‘
(V)  Differential cost will be allowed only after successful / completion of the work as per the

approved work programme .

(VI) Stipulations contained in existing clause 31(f)
Recovety in case of decreases shall be made by concerned Block Development Officer from the

contractor immediately .
(b) Similarly, if during the progress of work, the wages of labour increase or decrease s a result of
increase or decrease in minimum wages for labour prescribed by Government and the contractor
thereupon necessarily and properly pays in respect of labour engaged on execution of the work

-
Y’
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d)

such increased or decreased wages then he shall be entitled to reimburse or liable to refund
quattetly, as the  case may be such an amount as shall be cquivalent to the 75% plus ot minus
difference in between the minimum wages for labour which s opetating for the quarter under
consideration and that operated for the quarter in which the tender was opened as per the

formula indicated below.

EmmM&msmmMmﬂ&mnmsuammmmdmmLmmuihmmm

VI=0.75 x PIxR x (i-io)
100 o

VI= Increase or decrease in the cost of work during the quarter under consideration due to
changes in the minimum wages rate of labour.

R = The value of wotk done in Rupees during the quarter under consideration.

To. =The minimum wages for labour as prevailed during the quarter under consideration in
which the tender was opened.

I = The minimum wages for labour prevailed during the quarter under consideration.
PL= Percentage of labour component (as pet sub-clause).

Similarly, if during the progtess of work, the price-of Petrol, Oil and Lubricants (Diesel oil .being
the representative item for the price adjustment) increases ot decreases as a result of the price
fixed there for by the Government of India and the Contractor there upon necessatily and
propetly pays, such increased or decreased ptice towards Petrol, Oil and Lubricants used on
execution of the work, then he shall be entitled to reimbutse or liable to refund, quarterly as the
case may be, such an amourt, as shall be equivalent to the 75% plus ot minus difference in
between the price of P.O.L. which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened as per the formula indicated below :

0.75 X KoR(D2—-Dn)
Kl= X
100 Dy
KI = Increase or decrease in the cost of work during the quarter under consideration due to
changes in the price of P. O. L.

R = The value of work done in Rupees during the quarter under consideration.

D;= Average Pri~= per liter of diesel oil which was fixed by the Government of India during the
quartet in which the tender was opened.

D,= Average Price pet liter of diesel oil which is fixed during the quarter under consideration.

K>= Percentage of P. O. L. component as pet sub-clause.

The following shall be the percentage of materials, labour and P. O. L. component for
reimbursement / refund on variation in price of material, labour and P. O. L. as pet sub- classes

(a), (b) and (c) of this Clause

Category of Contractor’ Supply Departmental
Works. " % Materials. "% Labout % of P.O.L. Supply of materials.
Irrigation wotks )
2) Structural works. 0% 30% 5% 45%
b) Barthwork, Canal 20% 60% 5% 15%
work,
Embankment wotk etc,.
([R&B) Works ]

M/
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a) Bridge works 20% 30% 5% 45%

b) Road work 45% 40% 5% 10%

¢) Building works *30% 30% 5% 35%
(* Where brick is supplied by the Department, it should be 20 % instead of 30%

¢) Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / tefund on

variation in frice of materialsexcept steel , cement & bitumen which will be governed as }
per clause 31 a (if) & a (iii) labour and P.O. L. as per sub-clauses (a-i), (b) and () of this clause
shall be applicable in the following manner. )
“In term of aforesaid escalation clause, where the petiod for completion of the work as stipulated
in the agreement is less than one year, no escalation admissible at all, in case of work \X{hc.rc th.e
stipulated period of completion is one year and mote escalation on account of price variations 1s
admissible only for the remaining petiod after excluding the first one year petiod provided that
the work has been carried out by the contractor in terms of the relevant provisions of th'e
agreement. In the situation, whete the period of completion initially stipulated in the agreement 15
less than one year and subsequently the completion petiod has been validly extended on the
ground that the delay in completion of the work is not attributable to the contractor and in th.e
result the total period including the extended period stands at one yeat or more, escalation s
admissible only the balance portion of wotk executed beyond one year.

f) The contractor shall for the purpose of sub-clauses (a), (b) & () of this clause keep such books
of account and other documents as are necessaty to show that the amount of increase claimed or
reduction available and shall allow inspection of the same by a duly authorised representatives of
Govt. and further, shall at the request of the Engineer-in-Charge furnish, verified in s_uch a
manner as the Engineer-in-Charge may require any document kept and such other information as
the Engineer-in-Charge may require . The contractor shall within a reasonable time of his
becoming aware of any alteration in the price of such material, wages of labour and/ or price of
P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to
this condition together with an information relating thereto which he may be in a position to

supply.

102.  For diversion road the contractor will have to make his own arrangement to make the same in
ptivate land if necessary for which agreement of such land by the side of C.D. wotks and the
rental charges for such private land shall be borne by the contractor including the proper
maintenance with lighting arrangements during the night time and signaling during day time and
barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the
contractor for the above rental charges etc. His rates in the tender for other items shall include
this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its otiginal condition etc.
complete. '

103.  The contractor has to arrange the land required for borrowing earth if necessary for the road
work at his cost. No extra payment by the Department will be made on this account and no
claim what-so-ever will be entertained on this ground. The rates quoted by the contractor should
be inclusive of all such charges.

104.  Where it will be Sound necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the wotk with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by the
.Officer-in-Charge with their dated signatutes and duly noted by the contractor or his authorised
agents with their dated signature. Orders entered in this book and noted by the contractor’s agent
shall be considered to have been duly given to the contractor for following the instructions of the
Department. The order Book shall be the property of the office. and shall not be removed from
the site of work without written permission of the Engineer and to be submitted to the
Engineer-in-charge every month.

105.  The tendeter should conduct three bores at each pier and S.B.C. of soil at foundation level and
abutments location and furnish the test results in conformity with LR.C. code at his own cost

B
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before execution of the work and rates quoted by the contractor should be inclusive of such
bores and S.B.C. tests ctc. without any extra cost to the Department.
106. The details of foundation, sub-structure and floor protection for execution shall be done in
accordance with the test results thus obtained.
107.  The contractor shall have no claim what so ever for the extra quantity of work to be executed in
view of above possible changes and payments is to be made as per clause 11 of the P-1 Contract.
108. Over and above these conditions, the terms and conditions and rules and regulations and

wn in Orissa Detailed Standard Specification, Orissa P.W.D. Code,

specifications as laid do D..
dment are also binding on

Bridge code and MORT&H specifications with latest revision / amen

the part of the contractor. )
109.  No part of the contract shall be sublet without written permission of the concerned Executive

Engineer or transfer be made by power of Attorney authorising others to receive payment on the
contractor’s behalf. .

110.  The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

111.  Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the
repair done by the contractor. )

112, The rates quoted by the contractor shall cover the latest approved rates of labours, materials,
P.O.L. and Royalties. Arrangement of borrow areas, land, approach road to the bridge site etc.
are the responsibility of the contractor.

113.  The rate for each work of conctete items wherever dewatering is impcratively necessaty the term
dewatering shall mean the execution or operation of the items due to standing water as well as
due to percolation of water. The quoted rates will be inclusive of this.

114.  The materials, borrow areas and hutments at site should be arranged by the contractor at his own
cost. No future complaint on this account shall be entertained.

115.  The contractor snall make requisition of claim book from the date of commencement of the
work from the Department and shall maintain in proper P.WD. form with pages sedally
numbered in order to record items of wotks are not covered by his contract and claimable as
extra. Claims shall be entered regularly in this book under the dated signature of the contractor ot
his duly authorised agents at the end of each month. A certificate should be furnished along with
the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month
there are no claims to record, a cettificate to that effect should be furnished by the contractor in
the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the
contractor regularly by 10% and 16% days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner ot the claim book not maintained from the
commencement of the work are liable to be summararily rejected. The claim book is the property
of the Office. and shall be surrendered by the contractor to the Engineer-in-charge after
completion of tic wotk or before recession of the contract by the Department whichever is

catlier for record.

116. Number of tests as specified in LR.C/ MORT&H / ISI specification requited for the
construction of roads /bridges / buildings or any other structural wotks will be conducted in any
Govt. Test House / Departmental laboratories/reputed material testing laboratory as to be
decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both ptior to execution and during execution as may
be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the
contractor. .

117.  Besides, the fitm / contractor shall install full-fledged field laboratory at work site for conducting
required tests as per IRC / MORT & H / 1SI requirements at his own cost for providing
sufficient oppoti.-ity for checking from time to time.

An Engineering personnel of the executing agency should be present at work site at the
time of visit of high level inspecting officers in the rank of Chief Engineer and above.

@i
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After completion of the road in all respects the road furniture’s should be affixed by the
exceuting agency indicating locations like school, hospital, No-horn etc.

118.  Condition for issuc of plant & machinery to contractor on hire :- Tools & plants will be issued to
the contractor only if it is desirable in the interest of Govt. works and if these can be spared
without inconvenience to the'Department. The Sanction of the Superintending Engincer shall be
necessary in each case. The contractor shall arrange his programme of work according to the
availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Dcpartment. ™ ; .

An agreement shall be entered in to by the contractor to the effect that these hire
charges are recoverable from the bills of the contractor regulatly and the final payment for the
work including refund of security deposit will not be made until the total amount due to t%lc

Govemnment on account of hire of machinery etc. is recoverable in full. Full amount Qf hire

charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill

All transit and incidental charges in connection with the despatch of tools and plants and
machineries from workshop shed/ deposit return there to, will be borne by the contractof.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date,
the plant and machinery is made over up to and inclusive of the date of its return, even thou'g11
the same day it may not have been utilised for any reason except for a major break down_ yhlch
may take more than 72 hours for repairs. The contractor shall immediately intimate in writing to
the Engineer = *harge when any plant or machinery goes out of order requiring major repairs.

The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other
machinery requiring similar preparation the working hour will include the time required to make
up the boiler temperature and bring plant to the operating conditions before the actual statt of
work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages
of any of the operating and maintenance staff will be leviable. These charges will be fixed by the
Engineer-in-charge from time of time. In no case the tools and plants shall be operated beyond 8
hours in any shift without ptior written permission of the Engineet-in-charge. )

The contractor shall release the plant and machinety as and when required for periodical
servicing and maintenance. He shall also provide for any labour and water source for washing the
plants. In the case of Concrete mixtures, pavers and similar such type of equipments, the
contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work
each day. - '

The plant and machinery once issued to a contractor shall not be retutned by him on
account of lack of arrangement of labour and material etc. on his part. The same will be returned
only when they do not require or when in the option of Engineet-in-charge the work or a portion
of work for which issued is completed.

‘The tools and plants shall while in transit and in the custody of contractor be at his sole
tisk and responsibility for damages and / or loss except fair wear and tear. The damage or loss as
assessed by Engineer-in-charge shall be made .good by the contractor. In the event of a
disagreement as to the extent of damage or the value of article lost, the decision of
superintending Engineer shall be final. The contractor shall on or before the supply of plant and
machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine.
The Contractor shall also be responsible for any claim for compensation for loss of life, injury or
damages to property etc. arising from any cause what-so-ever. The contractor shall provide full

time choukidar for guarding the plant and machinety at site.

If the articles are not returned within the date originally specified or extended by the
Engincer-in-charge, in addition to the notmal hite charge, a surcharge equal to 10% of the hire
charges will be levied for the period that the machinery is not returned. Such period will be
treated as working time. In the event of the non-return of the machinery, the full value of the
articles at the current market price will be recovered from the contractor’s outstanding bills or
any bills that may become due in respect of his other work under the state public works
Department. The decision of the superintending Engineer shall be final in case of dispute.

B
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cfore taking the possession of the

FORM OF AGREEMENT - The contractor shall, b
in-charge or his nominces in the form

machinery, enter 1 to an agreement with the Engincer-

ily works for each of the plant and machinery
he Depattment will be attested by the

tractor contests the correctness of the
Engineer-in-charge shall be final
to the entries in the logbook and

attached.
Log Books for recording the hours of dai

supplied to the contractor will be maintained by t
contractor or his authorised agent daily. In casc of con
entries and / o fails to sign the log book, the decision of the
and binding on him. Hire charges will be calculated according

will be binding on the contractor.
E FOR L S OF RNMENT TOOL P TS.
Two Thousand .

This agreement made the )
between (here-in-after referred to as

“the hirer” which expression shall unless excluded by or repugnant to the context include his
heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa (here in after
referred to as the Governor which expression shall unless excluded by or repugnant to the
context include his successors in office as assigns) of the other pat.
Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the
Orissa Govt. and more particulatly specified in the schedule here under between hete in after
referred to as “the tools and plants”. '
And where 2s Government has agreed to let in hire the tools and plants to the hirer on
the terms and conditions here in after mentioned.
Now it is here by and between the parties here to as follows :-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on
which this machinery will be used or any other than standing in the names of contractors in the
book of the Department or any other Government Department. The Govt. agrees to let the hirer
tools and plants for the period to be computed from the date of delivery of the tools and plant to
the hirer at the P.W. Department workshop at Sundargath.

(b) The rate of higher charges will be as mentioned in the schedule attached. L

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants ot any part
there-ofwithout the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hiter shall return the tools and
Works Department. & workshop / store at Sundargath in the same good condition in which
they were received by him .

(e)In the event of the tools and plants not being returned on the expiry of the above-mentioned period,
the hirer shall without prejudice and any other liability pay to the Government on account equivalent
to the rate of hire specified for the working period and an increase of ten percent. ’

(f) The tools and plants shall be open for inspection at all times to the officets of the Government.

(g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8
hous each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the
tools and plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he
shall pay to Government additional hire charges as well as over time charges for staff for such excess
operation at the rate agproved by the Engineet-in-charge from time to time. _ :

(h) In case of breakdown, repairable at the site within a petiod of three days hire charges as specified in

the schedule will be levied except in case of major repaits.

(i) Normally the tools and plants will be supplied with operating staff.
() The hiter shall be responsible for any claims for compensation for loss of life, injury or damage to
property etc. arising due to any causes what-so-ever duting the petiod of the machinery is in his

plants to the Public

charge. ,
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools and

plants for the period of hire shall be defrayed by the hiret. »
() The hirer shall make good any loss or damages atising out of causes other than fair wear and tear to
the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full
replacement value as determined by the Engincer-in-charge .In the evert of any loss or damage not
being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at

liberty to make good “imself such loss or damage and tecover the cost thereof from the hirer. The
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hirer shall pay to the Enginect-in-charge such an amount as shall be necessary to make good the loss
or damage failing which the same will be recovered from his ducs as in case of hirc charges.
(m) On the breach of any terms or conditions of this agreement by the hirer the Engincet-in-charge shall

be entitled to demand the return of tools and plants and the hirer shall return the tools and plants
f failure on the patt of the

within 72 hours from the date of receipt of such order in writing .In case o
hirer to comply with such order he shall be liable to pay such penalty as may be imposed by the
Engincer-in-charge for the period the tools and plant are detained provided that the maximum

penalty shall not exceed the cost replacement of the tools and plants . . )
(n) In case of any disputes between the hirer and the Government the decision of the Superintending

Engineer shall be final.
-in-charge on behalf of the Government and the

(o) This agreement shall be operated by the Engineer. ;
term Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his

behalf. ;
THE SCHEDULE

No. Amount of hire er hour . Remarks.

Serdal No. | Description and Name
of the articles . _

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governot
of the State have set their respective hand, the day and the year here in above written.

Signed by :
1. 2.
Signed sealed and delivered in the presence of
. 2.

1
The agency will be responsible for traffic management and maintenance of the stretch of the

road (for which the tender has been invited) at his own cost during the period of execution.
Even qualified criteria are met, the bidders can be disqualified for the following reasons, if
enquired by the Department ;

(a) Making a false statement or declaration.

(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ tecession of contract.

(d) Past record of in-ordinate delay in completion of the wotk.

(e) Past history of litigation.
The information furnished must be sufficient to show that the applicant is capable in all respects

to successfully romplete the envisaged work.
In case the 15t lowest tenderer ot even the next lowest tenderers withdraw in series one by one,

122.
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Approptiate action for black listing the tenderets shall also be taken apart from disincentivising

119.

120.

121.

the tenderer. .
ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of P-1Contract: -TIME CONTROL: -
Progress of work and Re-scheduling programme.

21.1. The BD.O / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and

123.

2.1

commencement of the contract.
Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-

2.1.2,
in-Charge for aptoval a Progtamme commensurate to Clause no. 2.1.3 showing the general
methods, arrangements, and timing for all the activities in the Works along with monthly cash
flow forecast. '

2.13. To ensure good progress during the execution of the work the contractors shall be bound in all

cases in which the time allowed for any work cxceeds one month to complete, 1/4th of the
whole time allowed under the contract has elapsed, ¥z of the whole of the work before %2 of the

B
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whole time allowed under the contract has clapsed, 3/4th of the whole of the work bcfo;c 2‘5/4th

i d.
of the whole time allowed under the contract has clapse
214 Ifatany time it should appear (0 the Engineer-in-Charge that the actual process of tlinlc wo‘ik cioii
not conform to the programime to which consent has been given th_c Contractor sha | produce, h
a revised programmc showing the modifications to suc

the request of the En incer-in-Chargge, c st . :

pmgrjmmc ncccéaarygtlo ensute completion of the wot.ks.wnhgn the time for cox'nplcu;)xj.c Ihfathz

contractor docs not submit an updated Programme within this period, the Engmccr'-rn . r%d
may withhold the amount of 1% of the contract valuc from the next payment cert! 11:1‘3 ;1: e
continue to withhold this amount until the next payment after the datc on whic
overducProgramme has been submitted.

215  An update of the Programme shall be a programme
cach activity and the effect of the progress achicve

including any changes to the sequence of the activitics. v i
1 of the Programme shall not alter the Contractor’s obligations.

216 The Engincer-in-Charge’s approva : . 5 o
The Contractor may revise the Programme and submit it to the Engincet-in-Charge agaii at any
time. A revised Programme is to show the cffect of Variations and Compensation Events.

22.  Extension of the Completion Date.
221. The time allowed for execution of the works as specified in the Contr
ks shall commence from

of the Contract. The exccution of the wor : ; .
period as mentioned in letter of Award after the date on which the Engmeer—m-Charge issues

written orders to commence the work or from the date of handing over of the site whlchever'ls
later. If the Contractor commits default in commencing the execution of the wotk as aforCSMd,
Government shall without prejudice to any other right or remedy available in law, be at liberty to .
forfeit the earnest money & performance guarantee / Secutity deposit absolutely. _

222, As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progtess Chart for each milestone and get it apptoved by the Department. The Chart shall be
prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement between
the Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progtess during the execution of the work, the contractor
shall in all cases in which the time allowed for any work, exceeds one month (save for special
jobs for which a separate programme has been agreed upon) complete the work as per milestone
given in contract data.

223. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent ot make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force majeure, ot
- i) Abnormally bad weather, o

iii) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of wotkmen, strike or lockout affecting any of the

trades employed on the work, or.
v) Delay on the part of other contractors ot tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract. .
In case 2 ¥ ariation is issued which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the
temaining work and which would cause the Contractor to incur additional cost, ot
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control. :
2.24. Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is

desired.
2.2.5. In any such case a fair and reasonable extension of time for completion of wotk may be given.

Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing
]

progress achicved on

showing the actual ch
f the remaining work

d on the timing ©

act data shall be the essence
the 15th day or such time

v)
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within 3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a (air and reasonable extension by the Lingincer-in-
Charge and this shall be binding on the contractor.

23.  Compensation for Delay.

23.1. If the contractor fails to maintain the required progtess in terms of clause 2 or to complete the
work and clear the site on or before the contract ot extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates sppu]atcd
below as the Superintending Engincer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day / month '(as
applicable) that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

"This will also apply to items or group of items for which a separate
has been specifica. Compensation @ 1.5% per month for delay of work, delay to be completed

period of completion

on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the
item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor does
not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in
terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone, shall be automaticwithout any notice to the contractor.
However, if the contractor catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However, no interest whatsoever shall be payable on such withheld amount.

24. Management Meetings.

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of 2 management meeting shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

24.2. 'The Engineer shall record the business of management meetings and is to provide copics of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) ¢ © “">rcentage Rate P1Agreement: - Rescission of Contract (Amendment as

pet letter No.10639 dt 27.05.2005 of Works Department, Orissa): -To rescind the contract

(of which rescission notice in writing to the contractor under the hand of the authority shall be

conclusive evidence), 20% of the value of left over work will be realized from the contractor as

penalty.A contractor may be Blacklisted as per Amendment made to Appendix XXXIV to

OPWD Code Vol-II on rules for black listing of Contractors vide Letter No — 03365 dt- 01-03-

07 of Works Depattment,Orissa. ,

2) Misbehavior / Threatening of Departmental &supervisory officers during execution of work
/ tendeting process.

b) Involvement itany sort of tender fixing.

c) Constant non- achievement ofmilestones oninsufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent andinternational violation of important conditions of contract.

¢) Security convideration of the State ie. any action that jeopardizes the security of State.

f) Submission of false / fabricated / forged documents for consideration of a tender.

r
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124.  LabourCess

1% Labourcess will be deducted from the gross amount of the Contractor Bills. '
125. ELIGIBILITY CRITERIA: To be cligible for qualification, applicants shall furnish the

followings.

a. Required E.M.D as per the clause No. 6. .

b. Copy of Original Registration Certificate, GST Registration Certificate, PAN card, Original
Affidavit for the particular work of the Tender Notice along with the tendet d.ocumcnts
submittedté*¥¥e Block Development Officer, Bonaigath,Sundargath before opening of the
Bid for verification purpose, as per Clause No.7. .

c. Information regarding curtent litigation, debarring / expelling of the applicant or

~ abandonment of work by the applicant in schedule “E”(otiginal affidavit for each work
separately) and affidavit to that effect including authentication of tender documents
and Bank guarantee in schedule “F*(original affidavit for each wotk separately).

d. Submission of Original Bid Security and tender paper cost as prescribed in the relevant
clause of DTCN i.e, before the stipulated date&time for opening of the bid. _

e. Those Engineer Contractor are desite of availing benefit as allowed to SC/ST Contractor 1s
necessatyto record the categoty to which they belong in the Registration Certificate (R.C.),
otherwise theit tender papet treated as normal tender.

f. The Contractors should submit the Schedule-Cas per clause no.09.

Total: -125(One hundred Twenty-Five) Clauses only. W
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AFFIDAVIT

SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP
IWe hereby certify that I/We* am/are* related/not related (*) to

any officer of the Deptt. of the rank of Assistant Engineer & above and
any officer of the rank of Assistant / UnderSecretary and above of the
PR Department, Govt. of Orissa |/We* am/are* aware that, if the facts
subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of E.M.D and security deposit and /We* shall be liable to make
good the loss or damage resulting from such cancellation.

l//IWe also note that, non-submission of this certificate will render my /

our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
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SCHEDULE -C

MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM

First party 1 Srif Smt ..ooovveviiiininniinnn Aged .oooovriinnn. Years, S/O....c.cceveveinne
AVPO/DISt = coovevienienieniinnenn (hereinafter called the First Part)
AND
Second party | Sri/ Smt .....covvvvimveviiiieinieininnn, Aged .......oonie Years, S/O.....cccoovneeee
AYPO/DISt - ...ovevieveeeeeenns (herein after called the Second Part) having H.T/L.T licence
-registration No .......ccocoeeninin valid up to ....eeeeeneiiiiiiiiinnn,

AND WHEREAS the First Party of 1% part is the managing partner of ................
AND WHEREAS the First Party willing to appoint the Second Party to execute the

E.|. portion for the tender work “........c.cooeveeinieni s e .

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS.

1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.
2. That, the Second Party shail fuffill all the works as per the tender schedule by

instruction of Engineer-in-Charge.
3. That, the First r*arty shall receive payment, signing the bill the document for the

concerned work.
4. That, the Second Party shall abide the rules, regulation and specification of E.I.

works of above said matter. .
In Witness where of Both the Party have signed in presence of

WITNESS

26|Page

_

@ Scanned with OKEN Scanner




AFFIDAVIT
SCHEDULE-"E”

INFORMATION REGARD:3 CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

1. a)
b)
2 a)
3 a)
b)
Note:

ABANDONMENT OF WORK BY THE TENDERER

Is the tenderer currently involved : Yes/No
in any litigation relating to the

Works.

If yes: give details:

Has the tenderer or any of its Yes /No

Constituent partners been debarred/
Expelled by any agency in India
During the last 5 years.

- Has the tenderer or any of its ‘ Yes/No

Constituent partners failed to
Perform on dfy contract work in
India during the last 5 years.

If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the Contractor.

@ﬁﬂ/
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SCHEDULE -*F”

AFFIDAVIT
1. The undersigned, do hereby certify that all the statements made in the required attachments for
the TeNder WOTK ...uvvieveeeiireeriieiten i eesses i s e submitted to the Block Development
. Officer, Bonaigarh, Sundargarh are true and correct.
2. The undersigned also hereby certifies that neither our firm M/s ‘nor any

of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last

five years prior to the date of this bid.

3. The undersigned. he:eby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested
and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm /bidder)
Date:

Total :- + DTCN 24 (Twenty Four) 'Pages only + B.0.Q. 01to14 Pages Only.
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