GOVERNMENT OF ODISHA

PANCHAYATIRAJ DEPARTMENT

OFFICE OF THE BLOCK DEVELOPMENT OFFICER
SADAR BLOCK, SUNDARGARH

BIDS DOCUMENT:-
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GOVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER
SADAR BLOCK , SUNDARGARH
INVITATION TENDER CALL NOTICE

No. 749 /Dev. Dt. 27.03 .2025

The Block Development Officer, Sadar, Sundargarh on behalf of Governer of Odisha invites
Percentage Rate bids in sealed cover for the following works from the class of eligible
contractors as mentioned in Column-8 (eight) registered with the State Governments having
validity of Civil License and contractors of equivalent Grades/Class Registered with Central
Government/MES/Railways and other state government having validity of Civil License for
execution of Building works .The proof of registration from the appropriate authority shall be
enclosed along with the Bid. If successful, the bidder who was not registered under Odisha state
government has to register under the state PWD in appropriate class of eligibility before signing
of the aggrement. The bidders may submit bids for the following works:-

Cost of Tender Bijq security

Amount putto | paper (Non- Period of Class of

. Name of the Work TenderinRs.  refundable)in E':?‘DRz - Completio = Contractor
| Rs. 4 n
2 - 3 4 _ 5 6 , 7 i 8
Construction of New
Office Building & 6 Band C
2342189.0 a -
Bhasma GP Godown of 50mt at : 6000/ 23422/ months class
Bhasma
Construction of New ‘ -
. Office Building & ) g 6 Band C
Birbira GP Godown of 50mt at 2373796.00 6000/ 23738/ . dass
Birbira
Construction of New 6 Band C
Karla GP Office Building & 2366224.00 6000/~ | 23662/~ . al”
Godown of 50mt at Karla 1 | cass
Construction of New ‘ 6 Band C
Kerei GP Office Building & | 2331347.00  6000/- = 23313/- an

Godown of 50mt at Kerei | months class

Construction of New ‘

Kundukela  Office Building & | ) i 6 Band C
GP Godown of 50mt at 2340338.00 ; 6000/ : 23403/ months class
Kundu};elaw ) ) o
Construction of ‘
Kundukela  Additional Classroom at o i 6  CandD
GP Lambodar High School, 1464025.00 S000/ 19640/ months class
Kundukela B
Construction of
- Additional Classroom at i 6
Muncipality B.S High School, 1469257.00 6000/ 14693/- . Cand D
Sundargarh
Construction of
Additional Classroom at 6
Karla GP Govt. Primary School 1457110.00 6000/- 14571/- months Cand D

Kandamal
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The Bid documents and detailed terms and conditions can be downloaded from the District
sundargarh.odisha.gov.in. The Tender paper shall be submitted in sealed cover superscribing the Name
of the Work & shall contain signed DTCN, attested copy of Registration Certificate, PAN Card, GST
Reqistration/Clearance Certificate, no Relation Certificate & original affidavit regarding authentication of
documents of the Tender Notice, other documents required as per the relevant clauses of the DTCN,
Tender Paper Cost and EMD in shape of Bank Draft or Demand Draft drawn in favour of Block
Development Officer,Sadar, Sundargarh,without which, bid will not be considered. The Bidders are
requested to send their tender papers through Registered Post / Speed Post only to the Block
Development Officer, Sadar, At/Po- Sadar, Dist.-Sundargarh, Pin-770001, so as to reach this office by
Dt.15-04-2025, within 5.30 PM, after which, no bid will be considered. The Bids received late will not
be opened . The authority will not be held responsible for the Postal delay if any or non-receipt of the
Tender documents in time.

The bids received will be opened on Dt.22.04.2025 at 11.00 A.M in the office chamber of the Block
Development Officer, Sadar, Dist-Sundargarh , in presence of the bidders or their authorised
representatives wish to attend If the office happens to be closed on the date of receipt /opening of the
bids as specified, the bids will be received /opened on the next working day at the same time & venue.

Detailed information as contained in the DTCN shall have to be strictly adhered to, while submitting the
Tender papers.The Authority reserves every rights to reject any or all the bids without assigning any reason.

Engineer contractor desirous to avail the facility of exemption of EMD is required to submit an affidavit in
original to the effect that, he has not yet availed the facility for more than three works during the current
financial year. The name of work for which and the authority to which the tender is being submitted must
be mentioned in the Affidavit.

Any Tenderer desirous to avail any facility as per certain circular/order of Government have to apply for the
same in writing along with the Tender paper. Claim at the time of opening of tender or later will not be
entertained.

If any of the interesting bidders wish to withdraw from participation in the bid, he/she can freely withdraw
from the participation before scheduled date and time.

Regarding Additional Performance Security (APS) in case of Abnormally Low Bids (ALBs) :- as per
letter no-4559 /W, Bhubaneswar, Dated the 22.06.2023 of Commissioner-cum-Secretary to

Government, Works Department, Govt.of Odisha.:- Additional Performance Security (APS) is being
obtained from the successful bidders, when the bid amount is less than Estimated cost put to Tender to the
extent of exact amount of differential cost ie. Estimated cost put to tender minus the quoted amount in
shape of term deposit receipt pledged in favour of Block Development Officer/Bank guarantee in favour of
the Block Development Officer from any nationalized /schedule bank in India counter guaranteed by its
local branch at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Block
Development Officer (by hard copy/e-mail) to the successful bidder, otherwise the bid of the successful
bidder shall be cancelled and the Earnest Money Deposit / Bid Security shall be forfeited. Further
proceeding for blacklisting shall be initiated against the bidder as per amendment to Para 3.5.5(V0 of
OPWD Code Volume-1 vide Works Department Office Memorandum No.14459/W dtd.20.09.2018.

SINo | Range of difference between the Estimated | Additional Performance Security to be deposited

cost put to Tender & Bid amount by the successful bidder
Below 5% No Additional Performance Security
. S0%
FFrom 5% and above and below 10% 0% oliDiflerence between Estimated costput o Tender

and Bid amount)
I50% of(Diflerence between Estimated cost put to
Fender and Bid amount)

A8 \V
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\L“ I\ ‘ ‘\ SIT}L\)NW A\ ‘ [h( i

I rom 10% and above
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08. If after opening of the Tender, it 1s seen that, the Tender has to be decided through a transparent lottery
system, than the Lottery date will be inimated through speed post & office Notice Board. The lottery vaill
he held, even if no bidder has come in front of the Tender opening committee.

09. \When in response to a notice calling for tenders, only a single tender is received in the first time, the tender
shall be cancelled without opening of the bid and fresh tender be invited publicly. If single tender is received, even
after retendering then the approval of the next higher authority should be obtained. if the tender is otherwise in
order and acceptable.
10. The work should be completed within the stipulated period of completion and the time

extension will be allowed only with approval of competent authority.

11.  CGST & SGST will be paid extra beyond the Tender Cost.

12. All other detailed clauses/guidelines can be seen in the DTCN/bid documents.
[

N

Memo No. 750 / Dt. 27.03.2025.

Copy submitted to the Collector,Sundargarh / CDO-Cum-EOQ,Zilla Parisad,Sundargarh for favour of kind
information.

Block DWCQLV:

Sadar,Sundargarhn
oo

Memo No 751 /Dt 27.03.2025.

Copy of Tender Notice & Tender documents submitted to D.I.O. , NIC, Sundargarh with a request to
upload in the District sundargarh.odisha.gov.in for wide publicity.
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CONTRACT DATA

A. GENERAL INFORMATIONS

SI.No. . Items - - Details -
" 1 Bid Identification No ' SDRB-04/2024-25
2 Tenderinvtng officer "Block Development Officer, Panchayat Samiti Sadar, |
- S Sundargarh
3 Asst Executive Engineer concemed | AEE, Sadar, Block, Sundargarh
| authorised as Engineer-in-charge of this
work I i N
4 Executive Eng@egrﬂh »hg&u_ar‘ter Addl EO(Tech), Zilla Parishad, Sundargarh
5 - Accepting Authority Block Development Officer, Panchayat
R ) Samiti Sadar, Sundargarh - o
6  Nearest Quarry ) \ ]
j i Stone Producls sarbahal
| ii. Sand i New Amlipali o
i Moorum/Gravel Local
iv. Cemem _ ) | sundargarh R
V. Steel

local

BID INFORMATION.

9 Intended  completion  period/Time | 6 (Three) Calendar Months
period assigned for Completion as |

per clause no.of TCN

41

10 Last Date & time of submission nﬂ Time 5.30 P.M

Bid (Clause No. 3 of TCN.) | Date. 15.04.2025 )
1 Cos( oﬁivlilciDiogumum (Clause No. 1 ni TCN.)
ITO be remitted online [ Rs.6,000/-

12 Bld Scclmh (Clau% No 1 01 TCN)

= l

13 Initial Securm' Dgpmn o of the quoted Value
14 Addmonal pertonnancc security (CIau%c No.16 of TCN)
R [ Amount | As mentioned in DTCN .
il Pledged in favour Eléuk Development Officer. @5:10!15_\ at Samiti. Sadar, |
Sundargarh \

ii Payable at | Sadar, Sina:qarh -
iv Type of instrument As specified in the Bid document

15 Bid validity period (Clause No.13 of | 180Days
TCN)

16 Minimum  period of contract | 6 (Three) calendar month

agreement lease deed of equipment
and machineries as per Clause 10 (v)

of DTCN

17 Currency of contract Indian Rupees

18 Language of contract English

19 Similar Nature of work as per Clause| - As specified in Schedule-D
14 of DTCN
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The work 15 10 be completed m all respects wathin the penod mennoned against each work. Tenderers whos
tender s accepted muost subnut a worl programme at the time of exceution of Apgreement.
Al tenders recerved will remain valid for 2 period ol 90 (Nincly) days from the last date of recerpt of tender
and vabidity of tenders can also be extended 1f agreed to by the tenderer and the Department.
Anapphicant or any of its consutuent partners of whose contract for any work has been resanded or who has
abandoned any work m the last five years, prios to the date of the bid, shall be debarred from qualification. "I he
tenderer 1s 1o furnish an affidavit ac the nme of subrmission of tender papes about the authentcation ol tender
documents mcluding Bank puarantee. An affidavit 1o this ¢ffect i+ 1o be furnished i Schedule-F. Non
furnishing of the information in Schedule - 1 and required affidavie e Schedule = F the bid document will
be summararily rejected.

No Relation certificate.

The contractor shall farnish a certificate along with the tender 1o the effect that he 15 not related 1o any office

m the rank of an Assistant Fnpineer & above or Under Secretary & above i the PR Department. [ the [act

.\lll)\u]nunll_\ proved 1o be false, the contract 15 lable (o be rescinded, The carneat money & the total sec uriy

will be forfened & he shall be liable 1o make pood the loss or damapes resulung for such cancellanons. 'The

proforma for no celationship corttficate 1 contaned 1 2 eparate sheer vide schedule A,

Fach tendereris to sabmat along with tender 2 note reparding e o spericnce on constroction of Road/Bridpe

Works,

a) Name of the Road/ Bridge

b) Fstmated Cost:

¢) Total Length:

d) Major Item of works / Type of Bridge:-

¢) Quanuty of tems 1)oas per Aprectnent

1) As per execution

) Date of Commencement:

£) Supulated date of Completion:

h) Actual date of compleuon:

Other derails 1f any.

The prospecuve applicant m its name should furmsh st of works exccuted - Schedule-1D1 sausfactonly

completed and hist of works i progress in Schedule-122.

11 an individual makes the applicaton, the individual should sign above his full tvpe written name and current

address,

If the applicauon s made by propretary firm, it shall be signed by the proprictor above his full type written

name and the full name of his firm with 1ts current address.

If the applicanon s made by a firm in partmership, it shall be signed by all the partners of the firm above their

full type written names and current address, or alternatively by a partner holding power of attorney for the firm

in which case a ceruified copy of the power of attorney shall accompany the applicauon. A certified copy of the
partnership deed and current address of all partners of the firm shall also accompany the application.

If the applicaton 1s made by a Iimited company or a corporatuon, it shall be signed by duly authorised person

holding power of attorney for signing the applicanon in which case a cerufied copy of the power of attorney

shall accompany the applicaton. Such imuted company or corporauon will be required to furnish satisfactory
evidence of 1ts existence along with the technical bid.

The tender should be strictly in accordance with the provisions as menuoned in the tender schedule. Any

change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All informations should

be submitted in English. The applicants name should appear on cach page of the application along with his

signature or the signature of his authorised representatve at the bottom of each page.

Percentage rate contract ( vide works Department letter No — 8310 dt — 17-05-2000).

In case of percentage rate tender

(i) The contractors has to mention percentage excess or less over the estimated cost (In figures as
well as words ) in the prescribe format appended to the tender document .

(11) Contractors participated in the tender for more than one work may offer conditional rebate . Rebate
offer submitted in separate scaled envelope shall be opened |, declared and recoded first . The rebate so
offered shall be considered after opening of all packages called in the same tender Notice . The
contractors who wish to tender for two or more works shall submit separare tender for cach . Fach
tender shall have the Bid Identifications No . Name & S1. No of the work (as per 1FB) to which
they refer | written on the envelope .

Contractor Block Deve anOffied
BlockPF*C ndarga™
- cad o 1V L L




GOVT. OF ODISHA
DEPARTMENT OF PANCHAYATI RAJ & DRINKING WATER
OFFICE OF THE PANCHAYAT SAMITI, SADAR, SUNDARGARH
Email ID- ori-bsundargarh@pnic.in

No. 752 /Did. 27.03.2025
To

The Director,
Information & Public Relation Department,
Govt. of Odisha. Bhubaneswar.

Sub:- Publication of IFB for Notice No 01 dated 27.03.2025. (Bid Identification No. SDRB -
04/2024-25) online.

Sir

In enclosing herewith Tender Call Notice No. 01 dated-27.03.2025. it is requested to publish
the shorter version of said notice in amy two leading local Odia daily & one English
dailyNewspaper in minimum space on & before 28.03.2025 -as per the prevailing government
norms. The copy of advertisements may be sent to this office with beneficiary details through email
i.e. ori-bsundargarh@nic.in and the bill of the same may be sent to this office for early

payment.

Yours faithfully




GOVT. OF ODISHA
DEPARTMENT OF PANCHAYATI RAJ & DRINKING WATER
OFFICE OF THE PANCHAYAT SAMITI, SADAR, SUNDARGARH

Email ID- ori-bsundargarh@nic.in
‘NOTICE NO:- 01 DATED. 27.03.2025

Place of work Name of Work Tender Cost Class of T
Contractor ‘
!
[
Construction of New Office Building &
Bhasma GP 2342189.00
Godown of 50mt at Bhasma e elass
Birbira GP Construction of New Office Building &
Godown of 50mt at Birbira 3373796.00 B and C class
Construction of New Office Building &
Karla GP
i r Godown of 50mt at Karla 2366224.00 B and C class
. Construction of New Office Building &
Kerei GP
r, |_ Godown of 50mt at Kirei 2331347.00 Band C clais‘sﬁ
Construction of New Office Building &
Kundukela GP
Godown of 50mt at Kundukela @330558.00 B and C dass
Construction of Additional Classroom at
Kundukela GP
trela Lambodar High School, Kundukela 196402000 cand D class ‘
_ Construction of Additional Classroom at |
|
_ Muncipality .5 High School, Sundargarh 1469257.00 C and D class |
‘ Construction of Additional Classroom at
|
L Karia Ge Govt. Primary School Kandamal i A0 Cand D class ‘
l 2 | Period of completion 6 months |
I3 Date and time of availability 28.03.2025 AT 11:00 A.M i
of bid documents in the |
portal ‘
Last date/Time for receipt of | 15.04.2025 Upto 05:30 P.M ‘
bids at the block office.
Date and time of opening of 22.04.2025 AT 11:00 AM o
bid \
| Name and address of the Block Development Officer, Sadar, B ‘
Officer Inviting Bid Sundargarh, PIN 770001

Further details can be seen from the Govt. website sundargarh.odisha.gov.in
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() Only percentage quoted shall be considered. Percentage quoted by the Contractor hould e

accurately filed 1n figures and words, so that there 1s no discrepancy. ‘

a)  1f any discrepancy is found in the percentage quoted words & figures, then the percentage quoted by
the contractor 1n words shall be taken as correet.

b) If any discrepancy is found in the percentage quoted i percentage excess / less and the toral amount
quoted by the contractor | then the percentage will he taken as correct.

) The percentage quoted 1n the tendes without mentioning cxcess or less and not supported with the
corresponding amount will be treated as exces:

d) The percentage quoted in the tender without mentioning excess / less supporied with corresponding
amount does not tally with either 1o percentage excess or less then st will b treated as percentage exces:

¢) The percentage quoted 1n the tender without menvonmg excess /e upported with corresponding
amount 1f tallicd with the percentage then it will be treated as 1o which side the amaount tallics '

f) The contractor will write percentage excess / less upto one decimal point only  If he writes the
percentage excess [/ less up to two or more decimal ponts, the fira decimal pomnt <hall only b
considered without rounding off.

g) The tender shall be writien lepibly and free from erasores, over writings or correcuons of figurd
Correcrons, over writings & nterpolations where unavordable should be made by making out initiating,
daung and rewriting,

1) In the contract P1 time 1s the essence. The contractor 1 required to mamtain a certain rate of - progre

spectfy 1 the contract,

(v)  The quality mentioned can be increased or reduced to the extent of 107 for individual items  subject 1o

a maximum of 5% over the esumated cost. If it exceeds the hmut stated above prior approval of
competent authority 1s mandatory before making any pavment

(v1)  The period of completion 1s fixed and can not be altered exe ept in case of cxceptional circumstances

with due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the cstimated rates for mndnadual items only and

the percentage excess or less shall be added or subtract from the gross amount of the bill,
The tenderer shall carcfully study the tentanve drawings and specificatons applicable 1o the contract and all the
documents which wall form a part of the agreemeat to be entered in o by the accepted tenderer and detatled
spectficauons for Omssa and other relevant specifications and drawings which are for sale. Complaint at a future
date that plans and specificanons have not been seen by the tenderers can not be entertained. The drawing
furnished with the tender are tentauve and subject to revision or modification as tendered duning the execution
as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good in
case of such modification of drawings dunng the ume of execution and shall in no way invalidate the contract
and no extra monetary compensation will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Fngineer-in-Charge as and when required.
Every tenderer 1s expected before quotng his rates to inspect the site of the proposed work. He should also
inspect the quarnes and approach roads to quarnies and sausfy himself zbout the quality and availability of
matenals. In every case the matenals must comply with the relevant specifications. Complaints at future date
that the availability of materals at quarries have been misjudged can not be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, foot brdge, pylon base, winch stand and derrick stand etc. as required for the work
It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the tnal borings shown in the Cross Section.
Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion (Additional performance Security)
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price
rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e.
estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) in
shape of Term Deposit Receipt pledged in favour of Divisional Officer / Bank Guarantee in favour of the
Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch at
Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by
e-mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and
the Earnest Money Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting shall
be initiated against the bidder as per Works Department Office Memorandum No. 1445 dtd.20.09.2018.

CONTRACTOR
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[he onder contanmy axtrancons condmons not covered by the tender notce are lable tor rejecoon and
quoninons shoald be il i accordance with the ender call nouce. Aoy chanpe i the wordmp will ot I
weepted

s ot any discrepanay m prnting or onission ol statutory - speafications or any other part of portion of
the approved docaments dunng download of the bid document during download of the bid document the
decmion ot the ottices mvatmg the bid will be inding on the bidder

Schedule of quantities ac companied m shall be defintely understood that the Government does not aceept any
responsibility for the correctness or e mpleteness of this schedule and that this schedulc 1s liable for alternaton
O ONUSNI00SN, d(‘dllcnnn.\ or alternatons scl |})|-(h T |h(' c()n(lihr)n:«' UI' t|1c conltract ;lll(| .\ll(']l QMISSI0NS,
deductions, additions or alternations shall no way 1nvalidate the contract and no extra monctary compensation,
will be entertamed '

Ihe authorny teserves the nght 10 reject any or all the tenders receved without assigning any reasons there-of
what-so-ever. ‘

he earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code.

The ndder / tenderer whose bid has been accepted will be noufied of the award by the authority 1nvitng
tender prior to expiravon of the validity pertod by cable, telex or facsimile confirmed by registered lerter. This
letter (heremafter and 1n the conditions of Contract called the “Letter of Acceptance”) will state the sum that
the authonty ivitng tender will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract (Heretnalter and in the contract
called the “Contract Price™).

The nouficaton of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Intual Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan Vikash
Patra/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit Account
duly pledged 1 favour of the Block Development Officer,Sadar, Sundargarh and in no other form which
including the amount already deposited as bid sccurity (carnest moncy) shall be 2% of the value

of the tendered amount (excluding 1% deposited towards hiring of equipments/machineries from out side the
State 1f any) and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfillment of
the contract in the office of the Block Development Officer, Sundargarh as directed. The security deposit
together with the earnest money and the amount withheld according to the provision of P1 agreement shall be
retamed as sccurity for the due fulfillment of this contract and additional performance security in accordance
with the provisions of the agreement.

The agreement will sncorporate all agreements between the officer viting the bid and the successful bidder.
Within 15 days following the noufication of award along with the Letter of Acceptance, the successful bidder
will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form part of the
agreement.

The nouce invitng bid, all the documents including additional conditions, specifications and drawings, if any,
formig the bid as issued at the tme of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard P.W.D. I‘orm P1 with Jatest amendments.

Fatlure 1o enter in to the required agreement and to make the sccurity deposit as above shall entail forfeiture of
the Bid Security (carnest money) .No contract (tender) shall be finally accepted until the required amount
of jual security money is deposited. The security will be refunded after One year of completion of the work
and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 did.21.05.97 J.O.R.No.202
W.ILD. did.06.03.98 respectvely the EM.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

That for the purpose of junisdicuon in the event of disputes i any of the contract would be deemed to have
been entered in 1o within the State of Orissa and 1115 agreed that neither party to the contract will be competent
to bnng a suem repard 1o the matter by this contract at any place outside the State of Orissa,

The contractor should be lable 1o fully indemmify the department for payment of compensation under
workman Compensaton Act. VIIT of 1923 on any account of the workmen employed by the contractor and
full amount of compensaton paid will be recovered from the contractor.

Fenderers are required 1o alude by the fair wages clause as mtroduced by Govt. of Orissa, Works Department
Latter NocVITER 875225 Did. 26.02.55 and No.l1M- 5(1/()28842(5) Dtd.27.09.61 as amended rom time 1o

e,
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I case of any complamnt by the Tabour worlang about the non payment or less payment of his wages apd
latest mimmam Wages Act, the Block Development Officer wall have the nght to mvesugate and 1f the
contractor 1 found u; ben default, he may recover sue h amount duc from the contractor and pay such amount
1o the labour direedy under mutmanon 1o the local Iabour office of the Govt. The contractor shall nor employ
chuld Iabour. The deciaon of the Block Development Officer is final and binding on the contractor. ‘
[he contractor shall bear cost of varous madentals, condoes and continpgencces necessiated by work n full
within the following or anmlar catepory.
Rent, royalties and other charpes of marcnals, octror duty, all other taxes including sales 1ax, ferry, tolls
convevance cCharpe and other cost onacconnt of land and bulding including temporary building and temporary
clectie connection to work site ac well ac constnicton of service road and diversion road and its maintenance
ull completion of work as required by the tenderer for Collection of matenals, storage, housing of stafl or other
pripose of the work. No tenderer will however be able 1o pay Gove for temporary occupation of Jand owned
by Ciove. at the site of the work.
Fabour campe or huts necessary to a cantable scale mcloding conercancy and <anary arrangements theremn to
the satsfaction of the local health anhorie
Suntable water supply mcludimg pipe water supply wherever avadable for the seatt and labour as well as for the
worl,
Fees and duties Tevied by the mumctpal, canal or water supply authorities
Suttable cqupments and wearing apparatus for the labour enpaged in nsky operations,
Suttable fencing barners, signals including paraffin and clecrne sgmal where necessary at works and approac hes
i order 1o protect the public and employees from acadents

Compensaton mcluding the cost of any ot for mpary 1o persons of propeety duc 1o ne plect aof any major
precaution also become pavable due 1o operation of the workimen campensation act

The contractor has 1o arrange adequate hghting artanpgement for the work where ever necessary at hie own
cost. After the work 1s finahsed, all surplus materale shauld be removed from the site of work Prelirminan
work such as vats, mixmp platforms crc should be dismantled and all matenals resnoned from the ate and
prenses left neat and clean, this should be mcusve of the rates
No payment will be made tor bench marke, level pillare profiles and benching and levcling the pround where
l‘l’(]llll’t‘d. The rates to be (Imm'd should be for the fimshed e of work tcluasve of carmage of all materals
and inadental item of works.

It should be understood clearly that no clams what <o cver will be entertamed 10 extea rems of works quanury
of any ttem besides estimate amount unless wntten arder 1 abtamed from the Fapineer i charge and rate
scttled before the extra ttems of work or extra quantity of any iteme of work 1 taken up
The tendeser shall have to abide by the OPWD & C. WD <afery code rules introduced by the Government of
India, Nimistry of work Housmg and Supplyv i their standing order Noo 38050 ded 251157

Bid documents consisting of plans, speaficanons, the schedule of quantiues and the <ot of terms and condinons
of contract and other necessary documents can be seen i all the offices isswnp the documents and office of the
under signed dunng office hours evervday expect on Sundavs and Public Hobdars ull lase date of sale and
receipt of tender papers. Interested bidders may obtam further informanon at the same address. But it must be
clearly understood that the tenders must be recerved in order and according to the mnstrucuons.
Tenderers are required to go through cach clause of PW.D. Form P1 carefully in adldiwon to the clause
mentoned herein before tendering,
All reinforced cement concrete work should conform to Onissa Detaled Standard specificanons, IRC Code and
Bridge code section I, 11, IT1, 1V and VII & latest design cnitena for prestressed concrete bndges speafically for
road and bridges ssued by MORT & [, Govt. of India.
Steel shuttering & centering shall be used wluch shall be lined with swtable sheeung and made leak proof and
water tght.
The Department will have the nght to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures 1f found defective 1n their opinton.
Concrete should be machine mixed unless otherwise ordered 1n wrung by the Execuuve Engineer. The
contractor should arrange his own concrete muxer, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.
The contractor should arrange the matertals like Steel, Cement, punt and bitumen etc. of approved quality and
spectficanon at s own cost for completnon of the work with the ume schedule. No extension of ume will be
granted on the application of the contractor due to delay in procurement of materials.
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he contiactor will be responsable tor the Toss o damape of any departmental materials dunmyg trans ””,d mn
the execution of the work due 1o reasons what — so-ever and the cost of such materals will be recovered from
the bills ar stock e rates or marker rates whichever s hagher,

I the contncton removes Government materials supplied 1o lum from the sie of work with a view 1o disposc
ot the same dishonesty, he shall be i addiuon 1o any other liability eivil or crinunal ansing out of hs contract
be hable o pav a penalty equivalent to five tmes of the price of the materials according to the stock issue rate
or market rate whichever is higher. The pvnnlu SO impnscd <hall be recovered at any ume from any sum that
mav then or at any ume thereafter become due to the contractor or from his security deposit or from the
proceeds of sale thereof.

Ihe selected contractor may take delivery of departmental supply according to his need for the work issued by
the Sub-Divisional office in-charge subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of matenals but no cost for raising shed for storage, pay of watchman etc. will
be borne by the Department. The Department s not responsible for considering the theft of materials at si‘tc.
It 15 the contractor’s nsk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of 2 agreement.

The Department will have the right to supply at any tume 1n the interest of work any departmental matertals to
be used 10 the work and the contractor shall use such materials without any controversy or dispute on that
account. The rate of 1ssue of such materials will be at the stock issue rates inclusive of storage Chargcs or rates
fixed by the Department or current market rate whichever is higher.

All the materials with all taxes,vats etc are to be supplied by the contractor at his own arrangement to the work
SIe

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sorts of materials from approved
manufacturer, get 1t tested in the Departmental Laboratory and approved by the Department before use. No
extension of ume or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different

diamerer, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
em. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as
directed by the authonity inviting tender (Wastage of bars and unnccessary lapping will not be considered for
measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the
department has got the nights to shift the actual bridge position within a reasonable range in both U/s and D
/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
After completon of the work the contractor shall arrange at his own cost all requisite equipments for testing
one unplugged well and specified span free of cost as directed by the authority inviting tender and bear the
entire cost of the test.

Measurement of earth work 1n road embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot roller at optimum moisture
condition and no extra payment will be made for the jungle clearance for taking earth from the borrow areas.
Farth work from cutung will be economucally utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m X 1.5 M X 0.5M which will be taken as
L5m x 1.5M % 0.44M = 1 Cum. The soling stones will be measured in the suitable stacks with deduction for
voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined on
actual observation and deducuon.

The machinenes, i available, with the department may be supplicd on hire as per charges noted in the enclosed
statement subject to the condition that the contractor will exceute in advance an agreement with the authority
nviting tender .

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time
will be granted to the contractor under any circumstances.
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The tenderer should furnished along with ther tender 4 hst of works which are at present in their hand 1in the
prescoibed proforma enclosed herewith.

Sinking of wells shall be measured from botom of well cap up to botiom of cutung edge or 15 em. above low
water level whichever is Jess.

All method of sinking including pncumatic sinkinp, by emplovment of dovers and other equipment shall be
included in the rate.

Removal of trees, logs of trees or ssolated boulders and destlung of sand or earth from exsung well,
rectificanion of ult and shift if any, ete. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional but these may be altered 1f necessary in the
light of the nature of strata mdicated by boring which nmust he taken i advance of actual execution of the
foundauon,

When resort has to be made for sinking the wells by air lock and vacunm chamber methad rates there of shall
be pre-decided by authonn accepting the render v

Construcuon of coffer dam or island or the work of open excavation or dressang or labour for laving well curbs
shall be mcluded 1 the rate of well sinkang

‘ot concretng the bottom plugs of well under the method of providing concrete should be either with tremie
or any other approved method as well be directed by the author, inviting tender with 107 extra cement to be
used for under water concretng without any extra cost to the de partment

No claim will be entertamed in respect of difficultues durng sand blowing met with during <inking of wells,

No part of the beanng for the superstructure shall be allowed o rect o the noses of the pers

Tor Steel mesh renforcement <hall Iy provided 10 the concrete of the girders on the caps of the piers /
abutments immediately n contact wath the bearng 1o eosare proper distnbutions of heavy load

Lugs and grooves shall be provided i the atings to prevent them trom <kewing and pettng out of alipnment.
Inspecoon by the Director General of Supplics and Disposale of the beasnng durmg manufacture and X-Ray o
Gama Ray examunation of castngs thickness more than 8 nchee and load tectng of beanng if considered
necessary shall - have 1o be carried aut at the contraciors coor The <arme procedure for resting mayv have to be
followed for ribbed Dearing manufactured by widemng

1t should be clearly understood that the jomis of the bars are 10 by proided with lapping, welde or bolts nuts a

well be directed by the authonry mvitng, tendes

Concrete test speaamens 150mm < 150mm > 150mm i wze ‘whether pla

n or reinforced concrete) for the

tesung shall be taken for cach <tructural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Nectant Lignneer o <ab Diviasnal Officer. The
contractor shall bear the cost so mvolved m tesing. The test specimen 1n cube should be carned out 1n the
Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Tewt <hould be carned out in
accordance with the supulavon n Bridges code section- 111,

Test specimens shall be formed carefully i accordance with the standard method of taking test specimen and
no plea shall be entertained later on the grounds that the castng of the test specimen was faulty and that the
result of the specimen did not give a correet indicaton of the actual quality of concrete

Plain concrete and reinforced concrete speamens will be tested in Government Test Houses ar Abipore or
control and Research Laboratory at Bhubaneswar. Cost of tesung of all spectmens and samples will be borne by
the Contractor.

The construcuon of well staning by mnjectung cement or grout in coarse aggregate placed 1n position shall not
be permitted.

The thickness of cement concrete in top plugging should be as per Departmental drawing.

In well sinking, the maximum tolerance permussible mn ult 1s 1:80 and the shift 1s 150mm to the normal
direcuon. Where 1t 1s not feasible to work these tolerance the contractor shall carry out. suitable remedial
measures as may be directed by the Engineer-in-charge to overcome the adverse effects of tlrs and shifts
without any extra cost to the Department and without any damages to the well. Any addonal work necessary
consequent upon the excess ult and shift shall be carned out by the contractor at no extra cost to the
Department.

Concrete of surength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well to be
sunk at 2 suitable locanon at the cost of the Contractor. The ult and shift of the well inc]udmg compensaton 1s
to be abided as per the clauses of MORT&H for Roads and Bridges.
No clam for carrage of water what-so-ever will be entertained.
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Fhe contractor shall employ one or more Fagmeenng Craduate or Diplomi holdersas apprennce ar hie cost
the work as shown m the tender exceeds Ra 250,000/ The apprentices will be selecred by the Chiel Enpice
Uhe perod o eployiment will commence withim one tonth atter the dare of worke order and would Tase ull the
date, when 90" 0ot the wonk (s completed The fan waee 1o be pand o the apprentices should nor be e han
the emalument of personnel of cquivalent qualiticanon conploved under Government e number ol
apprentices 1o he conploved shonld he fived by the Chiet Fropaneer i the manner so that the total « spenditiee
does not exceed one percent of the tendered cost ol the waork,

Super chiss contractor shall employ under himselt two Graduate Enpineer and two Diploma holders belonging:
to the State of Onissas Special class contractor shall conploy under T one pradoate Fogmeer and rwo Diplon
Holdes l'\"('n):nu: 1o the state of Onssa Fake wise A" elass contractor shall (-ml'lu\ nnder him one Crradine
Fopmeer o two Diploma Tolders belongtnp, o state of Orssas The contractor shall pay 1o the Fnpineermy
pessonnel monthly emoluments which shall not be Tess than the comoluments of the personnel ol equivalens
qualification cmploved under the Stae Govie of Opsar, The Fonpmcer s Clhael (Caly, Onssa nay howeve
assist the contractor with names of such unciploved Graduare cnpeers and Diploma [oldersal soch helpoe
sought for by the contractor The names of such Lngmeertap personnel appomted by the Contractors should
1oach bill ot the Super Class, Spectal Class or A" Class Contractor shall be ace ompamed by an employmen Roll
ol the Fngineering, personnel topether swith a Cernhicate of the Gaadoate Fagimeer o Diploma Holder o
cmploved by the contractor 1o the effect that the work executed - per the bill has been supervised by i (
Vide Works Department Now Codes M-22/91 15380 duted 27917 1 he required certificate i o be furnhed m
the proforma contamed i a separate sheet vide Schedule 13

be intmated to the tender recen g authory along with (he tender as 1o who would be supervising, the work

Tts the responsibility ol the contracton to procure and store explosive required tor blasning operation
Department may render necessary posstble help for procanng icense

Orissa Budpe & Construction ( orpotaton Ldowill be allowed price preterence up to 3% aver the lowea
quotaton or tender as Lnd down i works and Transpore Depariment Recolunon No-285 date 170400974 The
Orssa Construction Corporanon will be allowed o price preference to the exteat of up o 5% over the lowest
tender amount (Where thewr tender s not the lowest) provided they expreswillinpnes o execnte the work
after reduction of rates by negotiaon

Amendment of extsting Clauses = By adnussion of a tender tor the waork, arenderer waill be deemed to have
satisfied himself by actual mspection of the sie and localuy o the wark, about the qualsty and .w;ul:uln[n} of the
required quantity of matenal including, the wheat/ nee referred 1o above, medical aid, Libour and food stuff et
and that rates quoted by lum i the tender will be adequate 1o complere the work according 1o the

i

speaifications attached there to and that he had aken mn 1o account all condinons and difficulues that may be

encountered during, its progress and to have quoted rates mcluding labonr and matenals with taxes |, octros
other dutes, Tead, lifts, loading and unloadmp, treght for all matenals and all other charpes nec essary for the
compleuon of the work, to the enure sausfacuon of the authonty mvinng tender of the work and lus anthonsed
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in

case the contractor claims later on o have musjudped as regard avalabiliey of matenals, labour and other factors.
Budding
Gross amount  of the bills  from the contractor as per Resolution  of Govt. of Onssa Labour &
Employment Department .

& other  construcuon  welfare cess for construcuon  workers shall be  deducted @ 1% of the

The prevaling percentage of 1T Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Prevailing rate of VAT on the gross amount ol the bill will be deducted from the contractor’s bill, where
Agreement Value 15 0.50 lakh and above.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Executive Engineer with thewr bills, falling which the amouni
towards royalties of different matenals as uuhsed by them i the work will be recovered from their bills and
deposited in the revenue of concerned department.

Under no circumstances interest is chacgeable for the dues or additional dues if any payable for the work.
Under section 12 of contractors labour (Regulauon and Abolinon) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour
Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Exccutive Hngincer.

nt Officer
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Irial Boeing  Uhe toundanon level as mdicated mothe body of the e fratinc il s s gl
and tor the peneral pudance only. The 1 partonent s novespansthiding Tor e sonablivy ol antoal strata a0 1)
toundaon Tevel The contractor has 1o conduct T own Bonmg hietone starting the sk i por ihe Sy
tested at hus own cost 1o ascertam the 3.0, and credibility of the st at fonmding, level whnbe qacting b
rates tor tender the contractor shall tadee i 1o account of the above aspects
(1) oy defects, shimkage or ather fanles which may be notced within G G omlis (e e copnpde s of
the work ansing our of defective o mpraper materals or workoanshap ienmg are apon e dicer o af e
FEnpmeerin( harpe to he amended and made pood by the contractor an s own cost unless 1l Faigmicer fouy
reasons to be recorded mowntng shall be decided that (hey oupht (o he pard o and g case o defanls
Department may recover from the contractor 1he cost ol maliang poad abe woles The contracir g alsey
required to mamitam the road (or 6 (Six) months trom the date of successful complenai of the work
(i1) 'rom the commencement of the works (o the completion of the same, they are o be agdes e contranios:
charge. The contractor 1s 1o be held responsible to make pood all wnpunes, damapges and sepairs occassoned o
rendered necessary to the same by fire or other canses and they hold the Govi, of Ovissa harmless for a0y
clams for injurics 1o person or structural damage 1o property happening, from any neglecr, default, wan of
proper care or misconduct on the part of the contractor or any one s coployment durinp the executog of
the work. Also no claim shall be entertamned for loss due 1o carthquake, flood, cyclone, eprdermc, non or any
other calamity whether natural or incidental damages so caused will have 1o be made pood by the contracior w
his own cost.
Gradation of ingredients: The coarse and fine apgrepate shall meet the grade requirement as per the late
provision of relevant 1.S. Code / 1. R. €. code / MORT&IT specilications.
Tilts and shifis
1) Maximum permissible shift is 150mm.

i) Maximum permissible tltis 1 ¢ 80,

Payment for variation in price - (Vide Works Department Memorandum No- 12073 /X di. 7.4.1986, N
14379 dt. 22.6.91 & No-22874 dt. 24.10.92)

101 a) (i) “If during the progress of the work the price ol any material (excluding the cost of steel | cement & bitumen )

incorporated in the work (not being materials supplied  from the F.1.Cs store 1n accordance with Clause
......... hereol) increases or deereases as a result of increase or decrease in the average wholesale price Index
(all commodities), and the contractor there upon necessarily and properly pays in respect of that material:
(incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or liable 1o
refund quarterly as the case may be, such an amount, as shall be cquivalent to the plus or minus difference of
75% 1n between the Average wholesale Price Index (all commodities) which is operating for the quarter under
constderation and that operated for the quarter in which the tender was opened, as per the formula indicated
below:-

Formula to calculate the increase or decrease in the price of materials.

Vm=0.75 x PmxR x (-10)
100 10
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the

price of the matenals.
R = The value of work done in Rupees during the quarter under consideration.
10 = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened
(as published in R.B.1. bulletn from time to dme.)
1 = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.
(ii)  Where original contract period 1s one year and above , increases / decreases of cost of Steel , Cement
& Bitumen are to be paid recovered . Payments in case of increase are to be made with prior approval of Govt
when the total claim is more than Rs. 50,000/- and with prior approval of the EIC / Chief Engineer as the case
may be when the claim is upto Rs. 50,000/- . Recovery in case of shall be made by concerned Block
Development Officer from the contractor immediately .
T'he cost shall be determined as follows:-
Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement = Average factory price of the three manufacturer of Cement inside the State .
Bitumen — Rates as fixed by Indian Oil Corporation (IOC)

it Officef
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L increases / decreases of cost of
ase are to be made with prior
al of the EIC / Chief
subject to the

1s more than Six Months & below  one vear
Payvments in case of wcre
5“,00(1/ and with prior approv
) when the claim is upto Rs. 50,000/

(11D Where ongnal contract
Steel L Cement & Bitumen are to be patd recovered
approval of Gove when the total claim is more than Rs.
I'ngmect/Super in Tendetent Engincer (as the case may be
lfillment of the conditons mentioned below :

) The cost shall be determined as follows:-

Steel -Rate as fixed by Steel Authority of India Ltd (SAIL)
Cement — Average factory price of the three manufacturer of
Bitumen — Rates as fixed by Indian Oil Corporation (I0C) - ,
In Cost of the project should be more than Rs. 50.00 Lakhs . However the dlAttcrcmml cost or such
materials may be paid to the contractors afier deducting the hike percentage amount 1t the tender for those

materials from the calculated amount of differenual cost.

(I1I)  Conrractors have to submit the vouchers showing proc
work within 28 days before utilizanon of Steel , Cement & Bitumen . _
(IV)  Differential cost will be allowed only to the original agreement period , but not for the extended period
even though 1t might have been validly extended .

M Differential cost will be allowed only after successful / completion ot the w
work programme .

(V)  Stpulations contained in existing clause 31(f)

hall be made by concerned Block Development Officer from the contractor

Cement inside the State .

urement from an authorized dealer for the said

ork as per the npproved

Recovery in case of decreases sl
immediately .

(b) Simularly, 1f during the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and
propetly pays in respect of labour engaged on execution of the work such increased or decreased wages then he
shall be endtled to reimburse or liable to refund quarterly, as the case may be such an amount as shall be
equivalent to the 75% plus or minus difference in between the minimum wages for labour which 1s operatung
for the quarter under consideration and that operated for the quarter in which the tender was opened as per the
formula indicated below.

Formula to calculate the increase or decrease in the price of Labour.

VI=0.75 x PIxR x (1-10)
100 1o

VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in
the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under constderation.

lo =The minimum wages for labour as prevailed during the quarter under consideration in which the
tender was openced.

I = The minimum wages for labour prevailed during the quarter under constderation.

PL= Percentage of labour component (as per sub-clause).

) Simularly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel o1l being the
representative 1tem for the price adjustment) increases or decreases as a result of the price fixed there for by the
Government of India and the Contractor there upon necessartly and propetly pays, such tncreased or decreased

s SUIE: S  JR, - s e . . r ) ) n
price towards Petrol, Ol and Lubricants used on execution of the work, then he shall be enttled to reimburse
or liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75% plus or
munus difference i between the price of P.O.L. which 1s operaung {or the quarter under conssderation and that
operated for the quarter in which the tender was opened as per the formula indicated below :

0.75 = N R(D:=Dy)
N S B

10 D,

o
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der constderation due to changes in
the price of P. O. L.

R = The value of work done in Rupees during the quarter under consideration.

D= Average Price per liter of diesel oil which was fixed by the Government of India during the

quarter in which the tender was opened.
D= Average Price per liter of diesel o1l which is fixed during the quarter under consideration.
K>= Percentage of P. O. L. component as per sub-clause.

The following shall be the percentage of materials, labour and P. O. L. component for reimbursement / refund
on variation in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause

Category of - Contmct&’_b‘u;pgly; - Departmental
Works. % Materials. % Labour % of P.O.L. Supply of materials.
Irrigaton works
a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal 20% 60% 5% 15%
work,
Embankment work etc..
(R&B) Works
a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%

Vide Works Department letter No-21369 dated-25.09.91, the reimbursement / refund on variation in price of
matenals e{cept steel , cement & bitumen which will be governed as per clause 31 a (ii) & a (}ii)
labour and P.O. L. as per sub-clauses (a-1), (b) and (c) of this clause shall be applicable in the following manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is les than one year, no escalauon admussible at all, in case of work where the supulated period of
completion is one year and more escalation on account of price variatons is admissible only for the remaining
period after excluding the first one year period provided that the work has been carried out by the contractor
in terms of the relevant provisions of the agreement. In the situation, where the period of completon initally
supulated in the agreement is less than one year and subsequently the completion period has been \';\lidl:\'
extended on the ground that the delay in completion of the work is not attributable to the contractor and in the
result the total period including the extended period stands at one year or more, escalaton 1s admissible only
the balance portion of work executed beyond one year.

CONTRACTOR Block Developme )
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1he contractor shall for the purpose of sub-clauses (a), (b) & (c) ol this clause keep such books ol ace

- 5 = ol o re available and shall
other documents as are necessary to show that the amount of increase clamed or reduction avatlable a

" - request of
allow mspection of the same by a duly authorised representauves of Govt. and Turther, shall ar the requc

the authority inviting, tender furnish, venfied m such a manner as the authomy viting, te nder may require any

document kept and such other mformation as the authority mviung, tender may require . Ihe contractor shall

: - - . oo~ . ater ees ahe
within a reasonable time of his becoming aware of any alteranon i the price of such matermal, wages of labour

and/ or prce of P.OL. give notice thercol to the authoriy inviung, tender statng that the same 15 pgiven

pursuant to this condinon together with an mformation relaung there 1o which he may be 10 a position (o

supply.

FFor diversion road the contractor will have 1o make his own arranpement to make the same o prvate land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such private
land shall be borne by the contractor inclucing the proper mamienance with Lighung arrangements during the
mght tme and signaling during day tme and barncading ete. ull the C.1D. works are opened to the traffic. No
extra rate will be paid to the contractor for the above rental charges cte. Flis rates m the tender for other items
shall include this arrangement, rental charges for the land and mantenance, lighung and removal ol such
temporary road crust from the prvate land to bring the land 1o 11s angmal condinon ere. complete.

The contractor has to arrange the land required for borrowing carth 1f necessary for the road work at his cost.
No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages senally numbered. Orders regarding the
work whenever necessary are to be entered i this book by the .Officer-in-Charge with their dated signatures
and duly noted by the contractor or his authorised agents with their dated signature. Orders entered in this
book and noted by the contractor’s agent shall be considered to have been duly given to the contractor for
following the instructons of the Department. The order Book shall be the property of the office. and shall not
be removed from the site of work without written permussion of the Engineer and to be submitted 1o the the
authonty inviung tender every month.

The tenderer should conduct three boses at each prer and S.B.C. of soil at foundanon level and abutments
locanon and furish the test results in conformity with LR.C. code at lus own cost before execution of the work
and rates quoted by the contractor should be inclusive of such bores and S.B.C. tests etc. without any extra cost
to the Department.

The details of foundadon, sub-structure and floor protection for execuuon shall be done in accordance with the
test results thus obtained.

CONTRACTOR
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T 7 - ¢ - of work - execute 1ew of above
The contractor shall have no claim what so ever for the extra quanuty of w ork to be executed 1n vie

per clause 11 of the P1 Contract
¢s and regulauons and specifications as lad
and MORT&H

possible changes and payments s to be made as
Over and above these conditions, the rerms and condimons and rul
down i Opssa Detaded Standard  Speaficauon, Onssa P\W.D. Code, Bndge code
speaifications with latest revision / amendment are also binding on the part of the contractor.
No part of the contract shall be sublet without wntten permussion of the concerned Execuuve Eng:mecr or
transfer be made by power of Attorney authonsing others to recerve pavment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registraton authontr as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any wav responsible for the same and will not pay any cost towards the repair done by the
contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours. matenals, P.O.L. and
Rovaltes. Arrangement of borrow areas, land, approach road to the bridge site erc. are the responsibihty of the
contractor.

The rate for each work of concrete items wherever dewatening 1s 1mperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolaton of water.
The quoted rates will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.\W.D. form with pages serially numbered 1n order to record items of
works are not covered by his contract and clumable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authonised agents at the end of cach month. A certficate
should be furnished along with the claim to the effect that he has no other claim bevond this claim up-to-date.
If in any month there are no claims to record, a certificate to that effect should be furnished by the contractor
in the claim book. Each claim must be defined and should be given as for as possible regarding the quantities as
well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10 and 16
days of each month for orders of the Enginecr-in-Charge or competent authornry. Claims not made 1n this
manner or the claim book not maintaned from the commencement of the work are liable to be summaranly
rejected. The claim book is the property of the Office. and shall be surrendered by the contractor to the
Engineer-in-charge after completion of the work or before recession of the contract by the Department which
ever 1s earlier for record.

Number of tests as specified in LR.C./ MORT&H / LS.T speaficaton required for the construcuon of roads
/brdges / buildings or any other structural works will be conducted 1n any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /speamens etc. will be borne by the
contractor. The collection of samples and testing are to be conducted for both prior to execuuon and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the
contractor.

Besides, the firm / contractor shall mstall full fledged field laboratory at wotk site for conducung required rests
as per IRC / MORT & H / ISI requirements at his own cost for providing sufficient opportuniry for checking
from ume to ume.

An Engineering personnel of the executing agency should be present ar work site at the tme of visit of high
level inspectng officers in the rank of Chief Engineer and above.

After completion of the road in all respects the road furnitures should be affixed by the executing agency
indicating locations like school, hospital, No-horn etc.

Condition for issue of plant & machinery to contractor on hire :- Tools & plants will be issued to the contractor
only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the
Department. The Sanction of the Supernntending Engineer shall be necessary 1n each case. The contractor shall
arrange his programme of work according to the availability of the plant & machinery & no claim wall be
entertained for any delay in supply by the Department.

CONTRACTOR
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An agreement shall be entered in to by the contractor t0 the effect that these hire charges are recoverable from
the bills of the contractor regularly and the final payment for the work including refund of securtty deposit will
not be made untl the total amount due to the Government on account of hire of machinery etc. is recoverable

: , ‘ - ey ; S . recovered from
in full. Full amount of hire charges due from the contractor at any contract at any ume shall be recovere

his next subsequent bill.

All transit and incidental charpes in connection with the despatch of tools and plants and machineries from

workshop shed/ deposit return there (o, will be borne by the contractor.

The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its returmn, even though the same day 1t may not have
been utlised for any reason except for a major break down which may take more than 72 hours for repairs. The
contractor shall immediatcly intimate in writing to the Fngineer —in-charge when any plant or machinery goces

out of order requiring major repatirs.

The hire charges are for clock hours. In case of tar boilers, hot mux plant and any other machinery requiring
similar preparation the working hour will include the time required to make up the botler temperature and bring

plant to the operaung conditions before the actual start of work.

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating
and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge from ume of ume.
In no case the tools and plants shall be operated beyond 8 hours in any shift without prior written permission

of the Engincer-in-charge.

The contractor shall release the plant and machinery as and when required for perodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of
Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper
cleaned and the drums etc. washed at the close of work each day.

The plant and machinery once issued to a contractor shall not be returned by him on account of lack of

arrangement of labour and material etc. on his part. The same will be returned only when they do not require or

when in the option of Enginecr-in-charge the work or a portion of work for which issued is completed

CONTRACTOR
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Ihe tools and plants shall winle i ranstt and 1 the custody of contractor be at s sole nsk and respon ihility
tor damages and 7 or Toss except fae wear and tear. The damage ot loss as assessed by Fingimcerin charge shall
be made good by the contractor. In the event of a disagreement as to the extent of damage or the value of
article lost, the decision of superintending Engineer shall be final. The contractor shall on or before the supply
of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine.
The Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to
property ctc. arising from any cause what-so-ever. The contractor shall provide full ime choukidar for guarding

the plant and machinery at site.

If the artcles are not returned within the date originally specified or extended by the Engineer-in-charge, in
addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period
that the machinery is not returned. Such period will be treated as working time. In the event of the non-return
of the machinery, the full value of the articles at the current market price will be recovered from the
contractor’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor
will be maintained by the Department will be attested by the contractor or his authorised agent daily. In case of
contractor contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-
in-charge shall be final and binding on him. Hire charges will be calculated according to the entries in the logbook
and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Two Thousand

between (here-in-after referred to as “the hirer” which expression shall unless excluded by or

repupnant 1o the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of

Oyissa (here in after referred o as the Governor which expression shall unless excluded by or repugnant to the context

include his successors 1 office as assigns) of the other part.

Where as the hirer destrous of Tining the tools and plants of the P W, Depactiment of the Orissa Govt. and more
particularly specified i the schedule here under between here 1n after referred o as “the tools and plants”.
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And where as Government has agreed 1o let in hire the tools and plants to the hurer on the terms and condiuons
here in after menuoned.
Now 1t is here by and between the parties here to as follows :-

a) In consideranon of agreement that hire charges be recovered from their bill for work executed on which this

machinery will be used or any other than standing in the names of contractors in the book of the Department or
any other Government Department. The Govt. agrees to let the hirer tools and plants for the penod to be

computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at

Sundargarh.
£
The rate of higher charges will be as mentioned 1n the schedule artached.

The hirer shall not transfer, assign or sublet or 1 any way part with the tools and plants or any part there-of

without the previous written approval of the Enpincer-in-charge

On the expiry of the pertod of the hire, the hirer shall return the tools and plants to the Public Works Department.

& workshop / store at Sundargarh in the same pood conditon m which they were recesved by him

In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other hability pav to the Government on account cquivalent 1o the rate of hire specified

for the working period and an increase of ten percent.
The tools and plants shall be open for mspecuon at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per
day without the prior sanction of the authoriry inviting tender engineer in charge. If the hirer operates the tools and
plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government
addinonal hire charges as well as over time charges for staff for such excess operauon at the rate approved by the

Engineer-in-charge from time to ume.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule

will be levied except in case of major repairs.

(1) Normally the tools and plants will be supplied with operating staff.

()) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.

CONTRACTOR
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All municipal or other dues and taxes pavable on account of the use or operaton of the tools and plants tor the

period of hire shall be defrayed by the hirer.

The hirer shall make pood any loss or damages arising out of causes other than farr wear and tear to the toals
and plants durning the period of hire. ‘The cost recoverable from the hirer shall be the full replacement value as
determuned by the authoriny mvitmyp, tender Inthe event of any Toss or damape not being made pood by the irer o
the saustaction of the said the authority mnvitnge tender the office <hall be at Iiberty 1o make pood himsell such loss
or damage and recover the cost thereof from the hirer, The hirer <hall pay to the authonty mviting, tender such an
amount as shall be necessary to make good the loss or damage tahing which the came will be recovered from his
dues as 1n case of hire charges.

On the breach of any terms o1 condinons of this agrecment by the hurer the anthonty iviung ender shall be
entitled 1o demand the return of tools and plant< and the hirer shall return the tools and plants within 72 hours
from the date of receipt of such order i writing In case of fadure on the part of the hirer to comply with <uch
order he shall be lable to pav such penalty as may be mmposed by the asthant mvinng, weader for the pertod the
tools and plant are detaned provided that the masimum penaliy <hall ot exeeed the coer replacement of the tools

and plants .

In casc of any disputes between the hurer and the Government the decision of the authonty inviting tender shall be

final.

Tlus agreement shall be operated by the authority inviung tender on behalf of the Government and the term the

authority inviung tender shall include all officers duly authonsed by hum 10 exercise powers on his behalf,
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THE SCHEDULE

Seral No. Description and Name of the No. Amount of hire per hour Remarks.

| |

In witness where of the hirer and the Fngineer-in-Charg

r¢ has for and on behalf of the Governor of
the State have set thejr respective hand, the day

and the year here in above written.

Signed by :

1. 7

Signed sealed and delivered in the presence of

1. 2,

119. The agency will be responsible for traffic management and maintenance of the streteh of the road (for which
the tender has been invited) at his own cost during, the pertod of executon.

120. Liven qualified criteria are met, the bidders can be disquahficd for the following reasons, if enquired by the
Department
(2) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in compleuon of the work.

(e) Past history of liigation.

121. The information furnished must be sufficient to show that the applicant 1s capable m all respects to successfully
complete the envisaged work.

122. In case the I+ lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitaung a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture
of EMD unless adequate justification for such back out is furnished. Appropoate action for black lisung the
tenderers shall also be taken apart from disincentivising the tenderer.

123 ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme.

2.1.1.  The authomty inviting tender shall 1ssue the letter of acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2.  With in 15 days of 1ssue of the letter of acceptance, the contractor shall submut to the authority inviting tender
for approval aJ Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
uming for all the acuvities 1n the Works along with monthly cash flow forecast. . ' '

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4th of. the whole time allowed under the
contract has elapsed, V2 of the whole of the work before V2 of the .\vhole time allowed under the contract has
elapsed, 3/4th of the whole of the work before 3/4th of the whole tme allowed under the contract has elapsed.
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I at any tume it should appear to the authority inviting tender that the actual process of the work does not

conform to the programme to which consent has been given the Contractor shall produce, at the request of the
authority vitng tender, a revised programme showing the modifications to such programme necessary to
ensure completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the authority inviting tender may withhold the amount of 1% of the contract
value from the next payment certificate and continue to withhold this amount untl the next payment after the
date on which the over due Programme has been submitted. o

An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the activities.

The t authority inviting tender’s approval of the Programme shall not alter the Contractor’s obligations. T he

Contractor may revise the Programme and submit it to the authority inviting tender again at any tme. A revised
Programme 1s to show the effect of Variations and Compensation Events.
Extension of the Completion Date.

The ume allowed (or execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15th day or such time period as mentioned in
letter of Award after the date on which the authority inviting tender issues wiitten orders to commence the
work or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the
dates of commencement and completion of various trades of sections of the work and may be amended as
necessary by agreement between the authority inviting tender and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the ume allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the authority inviting tender but shall nevertheless use constantly his best endeavors

to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

1) Force majeure, or

1) Abnormally bad weather, or

1) Serious loss or damage by fire, or
v)

Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by the authority inviting tender in
executing work not forming part of the Contract.

Vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, or

vil)

Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
<hall be communicated to the Contractor the authority inviting tender in writing, within 3 months of the date of
receipt of such request. Non-applicaton by the contractor for extension of time shall not be a bar for giving a

farr and reasonable extension by the authority inviting tender and this shall be binding, on the contractor.
Compensation for Delay.
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T the contracoon Tads 1o mamtain the vegquined pPropresometarme ot chinee o o complete the work and clear
the Qe on o betore 1 CONTACT OF N e

led date ot complenion, Tie <huall, withon propuchice to any other right
o remedy vl

Ble under e Taw 1o the Government on acconnt ol
the amount caleulated at the rates i

shall be tinal and binding) m

cuch breach, pay as agreed compensaton
pulated helow as the Supenntending Fagineer (whose decision in writing
av dearde on the amount of rendered

alue of the work for every completed day /
that the propress remams below

month (s applicable) that speciticd 10 Clause 2 or that the work remam:

mcomplete

This will also apply o items or group of items for which separate period of completion has been
specthied. ( ompensanon (@ 1.5% per month of for delay of work, delay 1o be completed on per Day basis.
Provided always that the total

amount of compens
not exceed 10

of the Tendered Value of work or
work tor which a separate pe

aton for delay to be paid under this condion shall
to the Tendered Value of the item or group of ttems of
riod of compleuon is originally given.

0 may be adjusted or set-off ag
act with the Government. In case, the
mentioned in contract data, or the rescheduled milestone(s

Ih.nt nulcstpnc shall be withheld, to be adjusted against the compensadon levied at the final grant of extension
of tme. W 1thholdmg of this amount on failure to achieve a milestone, shall be automatic

without any notice to the contractor. However, if the contractor catches up with the progress of work

on the subsequent milestone(s), the withheld amount shall be released. In case the contr
for the delay in subsequent milestone(s)

shall be withheld. However no interest

Management Meetings.

The amount of compensatio

ainst any sum payable to the Contractor under this
or any other contr

contractor does not achieve a particular milestone
) in terms of Clause 2.5, the amount shown against

actor fails to make up
» amount mentioned against each milestone missed subsequently also
whatsoever shall be payable on such withheld amount.

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of

A management meetings shall be to review the plans for remaining work and to deal with matters raised in

accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those

attending the mecting and to the Employer. The responsibility of the parties for actions to be taken to be

decided by the Engineer either at the management meetng or after the management meeting and stated in

writing to all who attended the meeting.
Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter

No.10639 dt 27.05.2005 of Works Department, Orissa ):-To rescind the contract (of which rescission notice

n writing to the contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the

value of left over work will be realised from the contractor as penalty.
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. r ‘e -II on
\ conmactor may be Blacklisted as per Amendment made 1o Appendix XXXIV o OPWD Codc v(_)|
rules for black hstmg of Contractors vide Letter No — 03365 di- 01-03-07 of Works Department, Orissa .

. . A . § ~p work /

Vo Aisbehavior [/ Uhreatening of Departmental & supervisory  officers during execution of
tendenng process .

b Involvement i any sort of tender fixing .

<) Constant non- achievement of milestones on insuffictent and imaginary grounds and non- adherence to
quality specifications despite being pointed out .

d) Persistent and mternatonal violation of important conditions of contract .
¢)  Secunty consideration of the State Le. any action that jeopardizes the security of State .
t)  Submission of false / fabricated / forged documents for consideration of a tender .

Labour Cess
196 Labour cess w

ill be deducted from the gross amount of the Contractor Bills .

ELIGIBILITY CRITERIA : To be eligible for qualification, applicants shall furnish the followings.
a. Required E.M.D as per the clause No. 6 .

b. Copy of Omnginal Registration Ceruficate, GST Registration Certificate , PAN card, Original Affidavit for
the particular work of the Tender Notice along with the tender documents submitted to the Block
Development Officer, Sadar, Sundargarh before opening of the Bid for verification purpose, as per Clause

No.7.

c. Preferences will be given to contractors havin

d Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by
the applicant in schedule “E” and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule “F>,

g experience in exccuting similar nature of work .

e. Submission of Original Bid Security and tender paper cost as prescribed in the relevant clause of DTCN

1.¢, before the supulated date & time for opening of the bid.
f. Those Engineer Contractor are desire of availing benefit as allowed to SC/ST Contractor are necessary

to record the category to which they belong in the Registration Certificate (R.C.), otherwise their tender
paper treated as normal tender .

Total:- 126 ( One hundred Twenty Six ) Clauses only.
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SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

I[/We hereby certify that 1/We* am/are* related/not related(*) to any officer of the
Deptt. of the rank of Assistant Engineer & above and any officer of the rank of Assistant /
Under Sectetary and above of the PR Department, Govt. of Orissa I/We* am/are* aware
that, if the facts subsequently proved to be false, my/our* contract will be rescinded with
forfeiture of EEM.D and security deposit and 1/We* shall be liable to make good the loss or

damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for

rejection.

(*) - Stoke out which is not applicable
Signature of the Tenderer



Name of Name of
Emplover location and
name of work

CONTRACTOR

Contract price

in Indian
Rupees
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WORKING EXPERIENCE
D-1. LIST OF PROJECTS EXECUTED

Items of

| Date of

SCHEDULE-D1

Stipulated date | Actual
works starting of completion | date of
the work | of the work as completi
as per | per Agreement | on of
Agreeme the work
nt
4 5 6 7

Reasons for

delay in
starting/
completion,
if any

8

Block Development Officer

Sadar
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SCHEDULE-D2

WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS

‘Name of

Name of Contract Ttems Date of Stipulated date of | Revised target Reasons for slow
Employer location price in of starting completion of date of progress, if any,
and name Indian works the work the work as per | completion of with the updated
of work Rupees as per Agreement the work, 1f billing amount
Agreement any
1 2 3 4 5 6 7 8
CONTRACTOR
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P-31
Total :- 27 (Twenty Seven ) Pages only + B.O.Q. .....(0........ Pages Only.

Block Development Officer
Sold for the Work “......couuiiiniieiii e
vide Money Receipt No. Dt. against Cash/Demand Draft
No Dt payable at Sundargarh.

Block Development Officer
For official use only
01. EM.D. Furnished / Not furnished

Rs.

in shape of

Pledged/Not Pledged
02.Valid Registration certificate:- copy furnished/Not furnished
03.PAN Card: - copy Furnished/Not furnished
04.Valid VAT clearance certificate :- copy Furnished/Not furnished.

05. Nos. of Tender paper: -

Block Development Officer
Sadar, Sundargarh
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